



PH: 99212317

To,

No. PD/Const/No. 306 /2016
OFFICE OF THE PROJECT DIRECTOR
NEW SINDH ASSEMBLY BUILDING
KARACHI

Karachi, the 10-12-2016

1. M/s. Evershine Constructors,
Office No. 121, 1st Floor Business Arcade,
Chandni Chowk, Opp. Askari Park
KARACHI.
2. M/S United Construction Co.
C-19, Metroville-1,
Block No-3,
S.I.T.E. Karachi.
3. M/S Sultan Mahmood & Co.
D-134, Ground Floor
Block-4, Clifton
KDA Scheme No.5, Kahkishan
KARACHI.


Sub: **REVAMPING/ REHABILITATION OF OLD BUILDING OF PROVINCIAL ASSEMBLY OF SINDH, EXTENSION OF TIME FOR SUBMISSION OF TENDER DOCUMENTS.**

Ref: This office letter No. PD/Const/No.303/2016 dated: 24/11/2016

In continuation of above cited referred letter, the date for the submission of tender documents is hereby extended for further 07 days i.e. 20-12-2016 @ 1430 hours, which will be opened on the same day at 1500 Hours before the procurement committee in presence of all bidders or their representatives.

This extension is being made as per the request of bidders.

Rest of the procedure remains the same as mentioned in the tender documents.


Project Director
New Sindh Assembly Building
Karachi.

A copy is forwarded for information to:-

1. Secretary, Provincial Assembly of Sindh, for kind information.
2. The Director, (C&B) SPPRA.
3. Staff officer to Honourable Speaker, Provincial Assembly of Sindh, for kind information.
4. The Director Finance, Provincial Assembly of Sindh, Karachi (Member of the Procurement Committee).
5. The Executive Engineer, Building Division-II, Karachi (Member of the Procurement Committee)
6. The General Manager Engg. & Contracts, M/S Naqvi & Siddiquie Associates (Pakistan), (Member of the Procurement Committee).

FOR INWARD DIARY

3657

13-12-16

For n
p/2/a

13/12
AD (13/12/16)



PH: 99212317

To,

No. PD/Const/No. 308 /2016
OFFICE OF THE PROJECT DIRECTOR
NEW SINDH ASSEMBLY BUILDING

KARACHI

Karachi, the 16-12-2016

1. M/s. Evershine Constructors,
Office No. 121, 1st Floor Business Arcade,
Chandni Chowk, Opp. Askari Park
KARACHI.
2. M/S United Construction Co.
C-19, Metroville-1,
Block No-3,
S.I.T.E. Karachi.
3. M/S Sultan Mahmood & Co.
D-134, Ground Floor
Block-4, Clifton
KDA Scheme No.5, Kahkishan
KARACHI.

Sub: **REVAMPING/ REHABILITATION OF OLD BUILDING OF PROVINCIAL ASSEMBLY OF SINDH EXTENSION OF TIME TENDER DOCUMENTS..**

Ref: This office letter No. PD/Const./No. 303 & 306 dated: 24/11/2016 & 10/12/2016

In continuation of above cited referred letter, the date of the submission of tender documents is hereby extended for further 01 month. The tender documents will be issued from 02nd January 2017 upto 17-01-2017 during office hour and will be submitted on dated: 18-01-2017 @ 1430 hours, which will be opened on the same day at 1500 Hours before the procurement committee in presence of all bidders or their representatives.

This extension is being made as per request of consultant because some time is required to prepare the modified tender document; the reason is that the Government of Sindh was declare the Old Provincial Assembly Building is heritage building, so change the tender document and prepare the light of the heritage department.

Rest of the procedure remains the same as mentioned in the tender documents.

Project Director
New Sindh Assembly Building
Karachi.

A copy is forwarded for information to:-

1. Secretary, Provincial Assembly of Sindh, for kind information.
2. The Director, (C&B) SPPRA is requested that the tender documents will be provide to you on dated: 30-12-2016 for hoisting of the Authority websites.
3. Staff officer to Honourable Speaker, Provincial Assembly of Sindh, for kind information.
4. The Director Finance, Provincial Assembly of Sindh, Karachi (Member of the Procurement Committee).
5. The Executive Engineer, Building Division-II, Karachi (Member of the Procurement Committee).
6. The General Manager Engg. & Contracts, M/S Naqvi & Siddiquie Associates (Pakistan), (Member of the Procurement Committee).

3818
19-12-16