Improvement/Rehabilitation of Remaining Portion of Road
from Sujawal to Badin (52 Km) Near Khore Wah to Start
of Badin Bypass (Km 27+750 to Km 79+750), Scheme
No. I, (ADP # 2227/2016-17).

CONTRACT PACKAGE # SCA/EA/CP-X
ADDENDA TO BID DOCUMENT
ADDENDUM # 1
NOTICE TO ALL BIDDERS

The Bidding Documents for the above-referenced Project are modified as set forth in
this Addendum. The original Bidding Documents issued remain in full force and
effect, except as modified by this Addendum, which is hereby made part of the
Bidding Documents. Bidder shall take this Addendum into consideration when
preparing and submitting a bid, and shall acknowledge receipt of this Addendum in
the space provided on the Bid Form.

In accordance with Clause 9 of Instructions to Bidders following texts of the bid
documents are deleted / amended in Part-1l Special Condition of Contract and
replaced with new text.

Add Paragraphs

Page Description Sub Clause Explanation
No. Reference
92 Record of Contractor’s Personnel 6.10 The Contractor Shall submit to the Engineer on
and Equipments daily basis the resources mobilized with status of
working, idle, breakdown.
Deleted /Replaced Text
Page No. | Description Sub Clause | Explanation
Reference
94 Programme 8.3 Delete “Programme of Programme” and Replace
Line No. with “Programme of Works”
08
Revised Pages
Page No. Description Explanation
37 Appendix-C to Bid (B) Attached
113 To 135 | Special Provisions Attached
From SP-1 To SP-9
Revised BOQ
\ BOQ Attached

Other terms and Conditions shall remain unchanged.

Danish Saeed
Director General
Sindh Coal Authority
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When Escalation is allowed on the materials only.
Price adjustment on following items shall be allowed:

Cost Element | Description Base price Applicable index
1 2 3 4
(1) Cement — in bags | 540.50 Government of Pakistan
(50kg bag) (GP) Federal Bureau of

Statistics (FBS) Monthly
Statistical ~ Bulletin ~ for
Karachi (Lucky Cement)

(i) Reinforcing Steel 73,000
Steel Amreli Steel

(iii) Bitumen Attock Petroleum Karachi
60/70 in Bulk 47,151

80/100 in drums 58,575

Total Three items.

Notes:

1. The base prices shall be those as provided in above table.Current indices or
prices shall be those applying last 28 days prior to the last day of the billing
period.

2. Any fluctuation in the prices of materials other than those given above

shall not be subject to adjustment of the Contract Price.

37)
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SPECIAL PROVISION
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SPECIAL PROVISIONS

SP-1 NOT USED

SP-2 ENGINEER’S FACILITIES

2.1
3)

b)

h)

)
K)

SCOPE

The Contractor shall provide, properly maintained and serviced, facilities for the
Engineer (the “Engineer’s Facilities”) comprising of an office, (the “Engineer’s Office”),
a laboratory (the “Engineer’s Laboratory”), housing (the “Engineer’s Housing”), survey
equipment (the Engineer’s Survey Equipment”) and vehicles (the “Engineer‘s Vehicles™)
as specified hereinafter for the exclusive use of the Engineer during the whole Contract
period.

The Contractor shall provide and pay for all consumables, the consumption of electricity,
gas and water, the installation and the use of telephones, and provide and pay for all other
incidental and running costs related to the Engineer’s Facilities.

The Engineer’s Facilities shall be available and ready for use within 30 (Thirty) days of
the Commencement Date during this period of (30) thirty days the contractor shall make
an interim arrangement at his own cost by hiring suitable and acceptable
hotel/office/vehicles to serve the purpose to the satisfaction of Engineer.

The Contractor shall be responsible for and take all necessary measures to ensure the
security of the Engineer’s Office, Laboratory and Housing and their contents at all times
and shall employ watchmen for this purpose.

The Engineer’s Housing, Office and Laboratory shall be provided as per the requirements
set forth in relevant SPs., under the pay item on the respective BOQ.

The Engineer’s Facilities, including all vehicles, equipment, furniture, fixtures fittings
laboratory & survey equipment shall become the property of the Contractor as stated in
relevant SPs.

SITELAYOUT

The layouts of the sites for the Engineer’s Office and Laboratory are to be agreed by the
Engineer and should take into account the following general requirements:

Safe access from the public road.

Paved areas for vehicle movement.
Covered areas for vehicle parking.
Dust suppression in unpaved areas.
Grading of the site to provide drainage.

Separate foul and surface water drainage system, with outfall and treatment as
appropriate. Septic tanks being suitably distanced from and down-wind of occupied
buildings.

Standby electrical generating capacity located and protected to avoid noise nuisance.
Suitable and convenient covered areas for storage of materials samples.

Ducts, cables, pipes and sewers for services and drainage.

A car washing area with a water source and proper drainage.

Areas of visual amenity having trees, flower beds, shrubs and so forth, with a water
source nearby.
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Security measures comprising perimeter fencing or walls, gates and guardhouses.
UTILITIES

Back-up electrical power supply by diesel generator shall be provided. The generator
shall have an automatic cut-in in case of failure of the main supply. The power circuit
shall be equipped with voltage regulation to protect electrical equipment from overload
and to ensure proper operation of computers and the like.

A continuous water supply shall be available for normal use. All kitchens shall be
provided with potable water and the source shall be tested and certified by the Contractor
at least monthly or at shorter intervals as directed by the Engineer.

Continuous supplies of water, gas, electricity and fuel for the stand-by generator shall be
provided by the Contractor who shall be responsible for and pay all costs of installation,
connection, maintenance and use.

The Contractor shall take appropriate measures to discourage the presence or entry of
termites, cockroaches, vermin and the like. Such measures may include chemical
treatment of foundations, sealing of joints in construction and periodic fumigation.

Contractor shall be responsible to do all the formalities in acquiring and installing the
Gas, Telephone, Water and Electricity connection for the respective building required
under this SP.

COMMUNICATIONS

The Contractor shall arrange for, provide and install in the Engineer’s Office. Housing
and Laboratory, communication facilities comprising a total of one (01) subscriber trunk
dialing (STD) and one (01) (NSTD) telephone lines and eight (08) mobile (cellular)
telephone sets with all appurtenances.

The Contractor will be required to pay for the cost of telephone calls including calls from
mobile phones made by the Engineer, his staff and their dependents up to a total cost of
Rs.25,000/= (Twenty five Thousand Rupees) per calendar month.

After Completion of the project (cellular) telephones will be the Property of Contractor.

ESTABLISHMENT

Within 7 (Seven) days of the Commencement Date the Contractor shall submit to the
Engineer the details of furniture and equipment for the Engineer’s Office and Laboratory.
The rental housing/office/laboratory shall also be arranged within this period.

Within 7 (Seven) days of receiving the Contractor’s proposals the Engineer will approve
them with any necessary modifications and will instruct the Contractor to proceed with
the procurement of the furnishings and equipment.

The Engineer’s Facilities shall be available and ready for use within 30 (Thirty) days of
the Commencement Date.

Till such time that the Engineer’s facilities are provided the contractor shall made an
interim arrangement and shall bear all expenses, such as rent, transport, communications,
utilities etc. required to be provided under the provision of the relevant SPs.
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SP-3 ENGINEER’S CENTRAL OFFICE

3.1

SCOPE

The contractor shall provide the Engineer’s office building on rental basis.

a)
b)
c)
d)

e)
f)

9)

3.2

The office shall comprising six offices, a conference room, four lavatories with washing
facilities, a kitchen and a tea room.

The Contractor’s Office will be situated adjacent to but at a reasonable distance from the
Engineer’s Office.

The Contractor shall maintain the Engineer’s Office in good condition to the satisfaction
of the Engineer for as long as required for the purposes of the Contract.

The office building shall be provided with underground and overhead water reservoirs of
adequate capacity.

The building shall be provided with all facilities in accordance with SP-2,

The Engineer’s office will be handed over to the Contractor six months after the date of
issue of the Taking Over Certificate.

The Engineer’s Office fittings, equipment and furnishings shall become the property of
the Contractor, six months after the date of issue of the Taking-Over Certificate.

FURNITURE AND EQUIPMENT

In addition to normal stationery requirements, the Contractor shall provide for the Engineer’s
Office, furnishings and equipment complying at least to the following list, all to the approval of
the Engineer and all for the exclusive use of the Engineer.

No.

ITEM

OFFICE FURNITURE

URPRPRPORPONOORRARNOOGERFRRPEREOGAUG

Standard office desks with lockable drawers and glass top

Small tables

Swivel type padded desk chairs with arms and castors

Executive desk with lockable drawers and glass top with computer table

Executive type upholstered desk chair

Secretary’s desk with chair and matching computer table

Conference table for twelve persons with padded swivel chairs

Standard office chairs

Lockable metal filing cabinets for drawings (1.0 x 0.80 x 0.75) m with 4 No. Drawers
Metal cabinets with two lockable doors and five shelves 0.95m x 0.50m x 1.85m high
Metal filing cabinets with four lockable drawers

Metal filing cabinets with two lockable drawers

Book cases with two shelves

Executive sofa set comprising one sofa, two armchairs and coffee table with glass top
Display boards

Metal waste baskets

Office clock, battery powered

Plastic trash containers, 500 mm diameter minimum by 750 mm high.

Electric water coolers

Desk lamps, fluorescent, 20 watts

Desk lamp, executive type

Photocopier with enlarging and reduction capability with 55-65 copies/minute speed
Automatic voltage stabilizer for Xerox photocopier

Air conditioners (cooling and heating) 18,000 BTU or as required
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No. ITEM

Facsimile machine, Panasonic VF-270 or similar

Automatic voltage stabilizer for facsimile machine

Standard size staplers

Heavy duty staplers

Paper cutters

Paper hole punches, heavy duty

Paper hole punches, light duty

Pairs of scissors, heavy duty

Pencil sharpeners

Pencil sharpeners, desk mounted

Calculators Scientific

Binding machine, Model No. 212 PB by General Binding Corp or similar
Digital Camera, 35 mm single lens reflex Canon/Nikkon or similar, 35-150 mm zoom
lens, electronic flash gun, carrying case, filters

4 Fire extinguishers (carbon dioxide), wall-hung

COMPUTER EQUIPMENT
6 Desktop PC, Intel Core i7 2.4 Ghz 7th Generation, 8 GB RAM, 500 GB hard disk,
DVD/RW, LED/LCD 20” PCI Express Graphic Card 2GB,LAN 10/100, Sound Card.
2 Laser Printer (A3 + A4 paper size),
3 Uninterruptible Power supplies, 1 KVA.
1  Copies of the latest versions of the following PC software
Windows 7 32Bit or MS Office 2010

- Autocad (latest version)

e = =
rRrENMENMENMONMEBERER

MISCELLANEOUS

Oxford Shorter English Dictionary (Soft/Hard copy)
English — Urdu and Urdu — English dictionaries
Construction hard hats

Set of relevant AASHTO specifications

Set of relevant Asphalt Institute manuals

Set of relevant British Standard specifications

Set of relevant ASTM standards

Consumables including camera film, batteries for clocks and calculators, paper,
cartages and all other office supplies as required.
Venetian blinds and cotton curtains on all windows

)
PRrERPRPRENON

KITCHEN
1 Double stainless steel sink with drain board
1  Electric refrigerator, 0.50 cu.m capacity with separate freezer compartment, self
defrost type
Gas stove with oven, four burners, and gas bottles as required.
Set of kitchen cabinets, lockable, with formica top
Electric kettle
Electric coffee maker
Water heater, 60 liters per minutes
Tea towels
Towel racks
Exhaust fan
Tea pot, coffee pot, cups, saucers, glasses, spoons and serving trays for 24 persons

PNORRRERRERE
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No. ITEM

LAVATORIES

Hot water heaters, 6 liters per minute
Water closets, pedestal style

Wash basins with hot and cold water
Stainless steel lavatory paper holders
Paper towel dispensers

Mirrors, 400 mm x 500 mm
Ceramic urinals

Exhaust fan, %> HP, 220 Volt

Towel holder

AR D

3.3 MEASUREMENT AND PAYMENT

The cost of providing, furnishing and equipping the Engineer’s office shall be measured and paid
for at the contract unit price quoted in the Bill of Quantities, which price and payment shall be full
compensation for all costs of providing building, painting furnishing and providing all services,
equipment, utilities, installations and access/service roads and for all materials, labour, equipment
and incidentals for the proper completion of the work prescribed in these Specifications or as
directed by the Engineer.

The office equipment and furnishing are not payable and shall be considered as incidental to other
pay items.

PAY UNIT OF
ITEMNO. DESCRIPTION MEASUREMENT
SP-3 a) Provide Engineer’s Central Office (Rental) Per month
b) Equip and Furnish Engineer’s Office Lum Sum
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SP-4 ENGINEER’S HOUSING (SENIOR & JUNIOR STAFF)

41  SCOPE

The contractor shall provide the building for Engineer’s housing on rental basis. The Contractor shall also
provide equipment and furniture for the Engineer’s Housing as described in 4.2.

Engineer’s Housing shall constitute of the following Buildings:

1 Residential accommodation for Senior staff, 6 bed rooms, drawing dinning and Servant Room
with attached bathrooms

2. Residential accommodation for Junior staff, 3 bed rooms with attached bathrooms

3. Provision of Furnishing of Engineer’s Housing as listed but not limited to as stated in SP-4.2.

4.2 FURNITURE AND EQUIPMENT

1 The Engineer’s Housing shall be fully furnished and equipped to the satisfaction of the Engineer,

including curtains, linen, blankets, glassware, cutlery, crockery and kitchen utensils as indicated
below, which list is intended only as a guide to indicate the minimum requirements that will be

acceptable.

2. The Engineer’s Housing shall be provided with efficient drainage and sanitation and shall be
provided with potable water, gas and electricity supplies available throughout 24 hours of each
day.

3. The Contractor shall maintain the Engineer‘s Housing in good condition to the satisfaction of the

Engineer as long as required for the purposes of the Contract.
The buildings shall be provided with all necessary facilities in accordance with SP-2.

5. The buildings provided under this SP for Engineer’s Housing shall be provided with underground
and overhead water reservoirs of adequate capacity.

6. The Engineer’s Housing for Sr. Staff will be handed over to the Contractor six months after the
date of issue of the Taking Over Certificate, while Housing for Jr. Staff will be handed over to the
Contractor on the date of issue of the Tking Over Certificate.

7. The fittings, equipment and furnishings of Engineer’s Housing for Sr. staff shall become the
property of the Contractor, six months after the date of issue of the Taking-Over Certificate, while
for Jr. Staff will be handed over to the Contractor on the date of issue of the Tking Over
Certificate.

ITEM NUMBER PER HOUSE
Senior Staff Junior Staff

FURNITURE
Double bed with mattress

6
Single bed with mattress 2
Bedside table 6
Dressing table with mirror and stool 6
Chest of drawers 6
6
6
6
1

ww w !

Wardrobe

Bedroom chair

Writing table and chair

Dining table(s) and chairs (to seat 12 persons

and 6 persons)

Sideboard with drawers 2
Sofa set 2
Occasional table 4
Wall mirror 6
Kitchen cupboards and tables or fitted units 1 Set
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Side table
Bookcase
Linen, Blankets, Towels etc.
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6 3
6 3
6 Sets 3Sets

ITEM

NUMBER PER HOUSE
Senior Staff Junior Staff

EQUIPMENT
Air Conditioners (Cooling and Heating)

18000 BTU or as required

Television 40” screen colour

Satellite television parabolic dish and tuner
DVD player

Refrigerator, 0.5 cu.m for and 0.25 cu.m,

self-defrost type with separate
deep freeze compartment

Cooker, four burner with thermostatically -
Controlled oven

Washing machine

Shelves

Bathroom wall mirror, shelf, medicine cabinet

stool and towel rails

Glassware, cutlery, crockery, kitchen utensils etc. 2 Set

Fire extinguisher

6 3
1 1
1 1
1 1
1 1
1 1
1 1
Asreqd Asreqd
Asreqd Asreqd
1 Set
2 1

4.3 MEASUREMENT AND PAYMENT

The cost of providing, furnishing and equipping the Engineer’s Housing under this SP shall be
measured and paid for at the contract unit price quoted in the Bill of Quantities for the respective
Pay Items listed below, which price and payment shall be full compensation for all costs of
providing building, finishing, painting, furnishing and providing all services, equipment, utilities
and installation and for all materials, labour, equipment and incidental for the proper completion
of the work prescribed in these Specifications or as directed by the Engineer.

PAY UNIT OF
ITEMNO. DESCRIPTION MEASUREMENT
SP-4 Provide Engineer’s Housing
@ Provision of residential accommodation for Senior Per month
Staff (Rental)
(b) Provision of residential accommodation for Junior Per month
Staff (Rental)
(c)  Provide Furnishing and Equipment for Lum Sum

Engineer’s Housing for Senior & Junior Staff
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SP-5 ENGINEER’S LABORATORY

5.1

10.

11.

5.2

SCOPE

The Contractor for the duration of the Contract shall provide Engineer’s Laboratory on
rental basis. The laboratory shall be for the exclusive use of the Engineer for testing
soils, aggregate, concrete and bituminous materials. The laboratory shall be fully
equipped with all utilities, furniture, apparatus and fittings appropriate to such use.

The Engineer’s Laboratory shall be located adjacent to the Engineer’s Office. It shall
consist of a hall and two offices with storage, lavatory and washing facilities. The hall
shall be divided into bitumen section, a soil and aggregates section, and a concrete
section.

Outside the laboratory water tanks shall be constructed for curing concrete samples, of a
size and location approved by the Engineer.

The laboratory shall be provided with electricity and telephone and shall be air-
conditioned. It shall have a regular and dependable supply of water, gas and electricity
available throughout 24 hours of each day.

All rooms shall be provided with exhaust fans, located particularly over fume cupboards
and the like.

To maintain the water supply the building shall be provided with underground and
overhead water reservoirs of adequate capacity.

The lavatory shall be connected to a septic tank of adequate capacity with a 200 mm
sanitary pipe and ventilation pipe stack.

The Contractor shall provide two nos qualified materials technicians and two nos
laboratory helpers to assist in operating the laboratory. All costs necessary for the
provision and upkeep of these personnel shall be the responsibility of the Contractor and
shall be considered included in the payment herein specified for providing and
maintaining the Engineer’s Laboratory.

The building for laboratory shall be provided with all the facilities in accordance with SP-
2.

The Engineer’s Laboratory will be handed over to the Contractor six months after the
date of issue of the Taking Over Certificate.

The Engineer’s Laboratory fittings, furnishings and equipment shall become the property
of the Contractor six months after the date of issue of the Taking-Over Certificate.

SAMPLING
It shall be the responsibility of the Contractor to take samples as required by the Engineer

and to provide all necessary transport, labour, tools, containers, wrappings and so forth for
uplifting and dispatching samples to the Engineer’s Laboratory.
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53  TESTS

1 The Engineer’s Laboratory shall be equipped to perform the following in-house tests:

TEST AASHTO
DESIGNATION

Moisture content test by oven drying

Atterberg limits T-89 & T-90

Moisture density relationship of soils (standard method) T-99

Moisture density relationship of soils (modified method) T-180, Method B and D

Specific gravity of soils T-100

CBR test T-193

Sieve analysis of soils and aggregate and mineral filler

T-88, T-27 and T-37

Specific gravity and water absorption of the fine aggregates T-84
Specific gravity and water absorption of coarse aggregates T-85
Unit weight of aggregates T-19
Los/Angeles abrasion test for aggregates T-96
Chemical tests:
- Organic impurities for sand in concrete T-21
- Chlorides and Sulphates in fine aggregates ASTM-1411
- Potential alkali reactivity test ASTM-C 289
Amount of material passing No. 200 sieve T-11
Soundness of aggregates T-104
Clay lumps and friable particles in aggregates T-112
Curing concrete compressive test specimens T-23
Compressive strength of concrete cylinder specimens T-22
Quality of water to be used in concrete T-26
Making and curing concrete test specimens in the laboratory T-126
TEST AASHTO
DESIGNATION
Plastic fines in graded aggregates and soils by use of sand equivalent test T-176
Sampling bituminous materials T-40
Marshall test and loss in stability T-245
Specific gravity of compacted bituminous mixtures T-166
Quantitative extraction of bitumen from bituminous paving mixtures T-164
Viscosity of bitumen T-20, T-202
Penetration of bitumen T-49
Flash and fire points T-48
Solubility of bituminous materials in organic solvents T-44
Coating and stripping of bitumen-aggregate mixture T-182
Petrographic analysis
2. The Engineer’s Laboratory shall be equipped to perform the following field tests:
TEST AASHTO
DESIGNATION
In-place density by sand cone method (with 15.25 cms and 30.5 cms cone) T-191
In-place density of compacted base course containing large sizes of coarse T-181
aggregates
Sampling fresh concrete T-141
Concrete slump T-119
Sampling bituminous materials

Determining the temperature of bituminous paving mixtures
(122)
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Coring and determination of bulk specific gravity of compacted bituminous T-230, T-166
Mixtures
FURNISHING

The Contractor shall provide for the Engineer’s Laboratory furnishings described in the following
list to a quality approved by the Engineer. Substitution of type may be made only upon approval
of the Engineer.

NO. DESCRIPTION

Standard office desks

Swivel type padded desk chairs
Work tables

Standard office chairs

Small tables

Side racks

Metal filing cabinets, 4-drawer
Electronic calculators

Air conditioners (cooling and heating)
Electric water coolers

Display board

Desk lamps, fluorescent, 20 watts
Standard size staplers

Heavy duty stapler

Paper cutters

Paper hole punches

Pencil sharpeners

Fire extinguishers

o1
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EQUIPMENT

=

The Contractor shall provide new laboratory equipment as noted in the list Equipment for
the Engineer’s Laboratory included herein. The equipment shall be purchased from
international suppliers, all to the approval of the Engineer.

2. The Contractor shall submit to the Engineer within 7 (seven) days of the Commencement
Date a complete list of the equipment, apparatus and supplies he proposes to furnish for
the Engineer’s Laboratory. The list shall include the manufacturer’s name and
descriptive literature.

3. Additional equipment and materials shall be supplied by the Contractor at no additional
cost as and when required by the Engineer to perform any test relevant to the Works.

4. Any damaged equipment received in the laboratory shall not be accepted by the Engineer
and shall have to be replaced with new one of matching quality and other specifications
of the equipment. Any equipment got damaged due to the negligence of contractor’s
staff during the working shall be repaired or replaced as would be convenient to the
contractor such that the testing schedule in any way should not be effected. The repaired
equipment shall be examined by the Engineer or his representative and approved for the
use in the material testing. If repaired equipment does not come up to the satisfaction of
the Engineer, the same shall have to be replaced with new one.
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5.5 MEASUREMENT AND PAYMENT

1. The cost of providing, furnishing and equipping the Engineer’s Laboratory shall be
measured and paid for at the contract unit price quoted in the Bill of Quantities for the
respective Pay Items listed below, which price and payment shall be full compensation
for all costs of providing building, finishing, painting, furnishing and providing all
services, equipment, utilities installation and access/service roads and for all materials,
labour, equipment and incidentals for the proper completion of the work prescribed in
these Specifications, drawings or as directed by the Engineer.

PAY UNIT OF
ITEMNO. DESCRIPTION MEASUREMENT
SP-5
@ Provide Engineer’s Laboratory on Rental basis Per month
(b) Provide New Equipment & Furniture for Engineer’s Laboratory Lum Sum
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EQUIPMENT FOR SITE LABORATORY

SR. |[EQUIPMENT DESCRIPTION MODEL No./ UNIT QTY.

NO. NAME

GENERAL EQUIPMENT
1 Laboratory oven, capacity 256 litre LIM-600 (NEUMAR, GER) | Each 1
2 Laboratory oven, capacity 53 litre LIM-400 (NEUMAR, GER) | Each 1
3 Hot plate, maximum temperature 350°C L-236 Each 1
4 Gas burner, two flames - Each 1
5 Bunsen burner with tripod - Each 1
6 Heawy duty straight spring scale China Each 1
7 Heaw duty balance, 20 kg. OHAUS, USA Each 1
8 Triple beam balance, 2,610 grams OHAUS, USA Each 2
9 Precision mechanical balance OHAUS, USA Each 1
10 | Wall clock - Each 1
11 | Stop watch CASIO Each 1
12 | Vernier caliper China Each 1
13 | Thermometer, general, 0°c - 200°c ZEAL, UK Each 2
14 | Maximum - minimum thermometer Local Each 1
15 | Tongs China Each 2
16 | Desicator PYREX Each 1
17 Beaker, pyrex, 250 ml PYREX Each 2
18 | Beaker, pyrex, 500 ml PYREX Each 2
19 | Beaker, pyrex, 1,000 mi PYREX Each 2
20 | Funnel, 250 ml China Each 2
21 Funnel, 500 ml China Each 2
22 | Volumetric flask, 100 mi China Each 2
23 | Volumetric flask with stopper, 250 ml China Each 2
24 | Volumetric flask with stopper, 500 mi China Each 2
25 | Volumetric bottle flask, 250 ml China Each 2
26 | Volumetric bottle flask, 500 ml China Each 2
27 | Wash bottle, 100 ml China Each 2
28 | Wash bottle, 250 ml China Each 2
29 | Wash bottle, 500 ml China Each 2
30 | Specific gravity bottles (100 ml) China Each 1
31 | Graduated cylinder, 100 ml China Each 2
32 | Graduated cylinder, 250 ml China Each 2
33 | Graduated cylinder, 1,000 ml China Each 2
34 | Reagent bottle stoppered, 2 litre China Each 2
35 | Aluminium cans with cowver, 2" diameter Local L.S. *
36 | Aluminium cans with cover, 3" diameter Local L.S. *
37 | Scoop Local Each 2
38 | Brush, fine Local Each 1
39 | Wire brush, coarse Local Each 1
40 | Wire brush, fine Local Each 1
41 Bucket, 12 litre Local Each 2
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SR. |EQUIPMENT DESCRIPTION MODEL No./ UNIT QTY.
NO. NAME
42 | Trolly Local Each 1
43 | Showel, large Local Each 1
44 | Pickaxe Local Each 1
45 | Sample splitter, coarse Local Each 1
46 | Sample splitter, fine Local Each 1
47 | Sieve shaker for 8" diameter sieve, motorised Local Each 1
48 | Tin pan/tray, 12" x 12" x 2" Local Each 4
49 | Tin pan/tray, 18" x 18" x 3" Local Each 4
50 | Tin pan/tray, 24" x 18" x 3" Local Each 4
51 | Tin pan/tray, 36" x 24" x 3" Local Each 4
52 | Mortar procelain, 200 mm diameter with rubber China Each 1
cowvered pestle
COARSE AND FINE AGGREGATES SIEVE ANALYSIS
53 | Sieve set 8" diameter:
54 | 3/4inch CBC-8075 Each 3
55 | /2 inch CBC-8050 Each 2
56 | 3/8inch CBC-8037 Each 2
57 | No. 4 (4.74 mm) CB-84 Each 2
58 | No. 8 (2.36 mm) CB-88 Each 2
59 | No. 10 (2.00 mm) CB-810 Each 3
60 | No. 16 (1.18 mm) CB-816 Each 2
61 | No. 30 (0.60 mm) CB-830 Each 2
62 | No. 40 (0.425 mm) CB-840 Each 3
63 | No. 50 (0.300 mm) CB-850 Each 2
64 | No. 80 (0.280 mm) CB-880 Each 1
65 | No. 100 (0.150 mm) CB-8100 Each 2
66 | No. 200 (0.075 mm) CB-8200 Each 3
67 | Wet washing No. 200 CL-385 Each 3
Sieve set 12" diameter:
68 | 3inch (75 mm) CW-18300 Each 2
69 |2 1/2 inch (63 mm) CW-18250 Each 2
70 | 2inch (50 mm) CW-18200 Each 2
71 |1 1/2inch (38 mm) CW-18150 Each 2
72 | 1inch (25 mm) CW-18100 Each 2
73 | 3/4 inch (19 mm) CW-18075 Each 2
74 | 1/2 inch (12.5 mm) CW-18050 Each 2
75 | 3/8inch (9.5 mm) CW-18037 Each 2
76 | No. 4 (4.74 mm) CW-184 Each 2
Sieve set 18" diameter:
77 | 3inch (75 mm) CW-18300 Each 2
78 |2 1/2 inch (63 mm) CW-18250 Each 2
79 | 2inch (50 mm) CW-18200 Each 2
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SR. [EQUIPMENT DESCRIPTION MODEL No./ UNIT QTY.
NO. NAME
80 |1 1/2inch (38 mm) CW-18150 Each 2
81 | 1inch (25 mm) CW-18100 Each 2
82 | 3/4inch (19 mm) CW-18075 Each 2
83 | 1/2 inch (12.5 mm) CW-18050 Each 2
84 | 3/8inch (9.5 mm) CW-18037 Each 2
85 | No. 4 (4.75 mm) CW-184 Each 2
86 | Pan CB-8500 Each 2
87 | Cowver CB-8506 Each 2
ATTERBERG LIMITS
88 | Liquid limit test set with all accessories CL-209 Each 1
89 | Plastic limit test set with all accessories CL-251 Each 1
SAND EQUIVALENT
90 | Apparatus complete CL-230 Set 1
COARSE AND FINE AGGREGATE UNIT WEIGHT
91 | Density basket, brass G-340 Each 1
92 | Sand absorption cone and tamper Local Each 1
93 | Pycnometers Local Each 2
94 | Specific gravity bottle China Each 1
95 | Specific gravity bottle China Each 1
96 | Specific gravity bottle China Each 1
ABRASION
97 | Los Angeles abrasion machine with abrasion char{ M-600 Each 1
COARSE AND FINE AGGREGATE SOUNDNESS
98 | Distilled water - L.S. *
99 [ Sodium sulphate solution L.S. *
MODIFIED COMPACTION
100 | Straight edge Local Each 1
101 | Scoop Local Each 1
102 | Scoop Local Each 1
103 | Mixing spoons Local Each 1
104 | Modified compaction hammer, 10 Ibs Local Each 2
105 | Modified compaction mould, 6" diameter Local Each 2
106 | Modified compaction mould, 4" diameter Local Each 2
107 | Preparation knife Local Each 1
108 | Wooden hammer Local Each 1
109 | Spatula Local Each 1
110 | Mixing tray, 24" x 24" x 3" Local Each *
LABORATORY CBR
111 | Soaking, tank 60" x 120" x 24" - Each 1
112 | CBR mould, 6" diameter with collars, plate, screwy Local Each 9
113 | Filter Paper Local L.S. *
114 | Swell Plates Local Each 9
115 | Surcharge weights Local Each 18
116 | Surcharge weights, slotted Local Each 2
117 | Tripod attachment Local Each 9
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SR. |EQUIPMENT DESCRIPTION MODEL No./ UNIT QTY.
NO. NAME

118 | Dial indicator Local Each 9
119 | Spacer, disc Local Each 2
120 | CBR testing machine automatic CN-705 Each 1
121 | Proving ring, 10 KN PR-60 Each 1
122 | Providing ring, 50 KN PR-100 Each 1
FIELD DENSITY

123 | Sand cone bottle Local Each 2
124 | Density plate Local Each 2
125 | Plastic jug for sand Local Each 2
126 | Replacement jug Local Each 2
127 | Spoon Local Each 2
128 | Plastic bags Local L..S *
129 | Chisel, 12" Local Each 2
130 | Hammaer, 2.5 Ibs Local Each 2
131 | Field balance OHAUS (USA) Each 2
132 | Siewve No. 30 (0.60 mm) Local Each 2
BITUMEN

133 | Bitumen penetration test, penetrometer AP-140 Set

ASPHALT

134 | Marshall stability compressive machine AP-170 & PR 60 Each 1
135 | Marshall specimen mould assembly Local Each 1
136 | Base plate for compressive mould AP-166 Each 1
137 | Marshall compaction hammer AP-165 Each 1
138 | Marshall specimen mould holder AP-167 Each 1
139 | Marshall breaking head AP-169 Each 1
140 | Marshall flow meter AP-171 Each 1
141 | Marshall mixing apparatus C-110 Each 1
142 | Water bath (thermostatic) controlled to 60°C AP-160 Each 1
143 | Bituminous extractor apparatus complete AP-174 Each 1
144 | Filter disc AP-177 L.S. *
145 | Mixing bowl (steel) AP-190 Each 1
146 | Vacuum pycnometer AP-132 Each 1
147 | Extractor for stability mould AP-168 Each 1
148 | Stability mould with coller AP-166 Each 6
149 | Compaction pedestal AP-172 Each 1
150 | Pavement core drill with 4" diameter core DR-1304 Each 1
151 | Core bit, 4" diameter DR-1440 Each 4
152 | Carbon tetrachloride AP-178 Drum *
153 | Thermometer, metallic 350°C - Each 4
154 | Hubbard-carmick specific gravity bottle AP-185 Each 1
155 | Stop watch for marshall test - Each 1
CONCRETE AND CEMENT

156 | Compressive strength machine, heaw duty, 250,0{ CT-755 Each 1
157 | Steel scale - Each 2
158 | Curing tank with temperature control - Each 1
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SR. |EQUIPMENT DESCRIPTION MODEL No./ UNIT QTY.
NO. NAME

159 | Cement mould brush CT-68B Each 2
160 | Flexure attachment CT-84 Each 1
161 | Concrete tray CT-58 Each *
162 | Air meter complete - Set 1
163 | Cylinder mould, heawy duty, 6" diameter CT-35 Each 9
164 | Cylinder capping apparatus CT-53 Each 1
165 | Concrete capping compound - Kg *
166 | Laboratory warming pot L-114 Each 1
167 | Slump test cone CT-69 Set 2
168 | Tamper CT-22 Each 1
169 | Vibrating table CT-164 Each 1
170 | Concrete micrometer CT-29 Each 1
171 | Vicat apparatus set CT-1 Set 1
172 | Steel straight edge - Each 2
173 | Hand gloves, rubber - Pair *
174 | Trowel triangular blade CT-67 Each 2
175 | Cement cube mould CT-60 Each 2
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SP-6

6.2

ADDEMDUM # 1

MAINTENANCE OF ENGINEER’S CENTRAL OFFICE, SENIOR AND JUNIOR
STAFFHOUSING AND CENTRAL LABORATORY

SCOPE

The Contractor shall maintain the Engineer’s Office, Housing and Laboratory in all
respects, including all repairs and replacements of any item and the supply of all
consumables.

The Contractor shall provide all necessary janitorial services and supplies for the
Engineer’s Office, Laboratory and Housing. The services shall include normal domestic
servicing and cleaning, including lavatories and bathrooms, washing windows and so
forth. Janitorial services shall be performed on a daily basis with personnel and to a
programme of work approved by the Engineer.

The Contractor shall maintain the Engineer’s Office, Laboratory and Housing in a neat,
hygienic and attractive manner and provide daily garbage collection and disposal
services.

The Contractor shall maintain fire extinguishers and air-conditioners as recommended by
their manufacturers and shall clean and replace air-conditioner air filters at regular
intervals of one month, or more frequently if required by service conditions or as
otherwise directed by the Engineer.

The Contractor shall provide guard services for the Engineer’s Office, Laboratory and
Housing on a twenty-four hour basis. The suitability, number and work schedule of all
guard personnel shall be approved by the Engineer.

The maintenance of Engineer’s office housing and laboratory shall also include payment
of all utilities bills such as Gas, Telephone (includes Mobile Telephone also) Electricity
and water etc. by the contractor which shall not be paid separately and shall be deemed to
be included in maintenance per month cost under the respective BOQ items of SP-6.

The Contractor shall provide these services from the date of acceptance of the individual
facilities by the Engineer until the date of issue of the Taking-Over Certificate plus six
months.

MEASUREMENT AND PAYMENT

The maintenance and servicing of the Engineer’s Office, Housing and Laboratory shall be
measured and paid for at the contract unit price quoted in the Bill of Quantities for the
respective Pay Items listed below, commencing from the date of occupancy of the
premises by the Engineer. In case of a Contract Extension, maintenance and servicing will
be paid for on the same monthly basis, provided that it has been approved by the
Engineer or Employer in accordance with the conditions of contract.

PAY

UNIT OF

ITEMNO. DESCRIPTION MEASUREMENT

SP-6

Maintain Engineer’s Office, Housing and Laboratory
@ Maintain Engineer’s Central Office Per month
(b) Maintain Engineer’s Housing for Senior Staff Per month
(© Maintain Engineer’s Housing for Junior Staff Per month
d) Maintain Engineer’s Laboratory Per month
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SP-7 ENGINEER’S SURVEY EQUIPMENT

71  Scopre

1. The Contractor shall provide and maintain survey equipment for the use of the Engineer.
All the survey equipment shall be new and shall be maintained throughout the Contract
and replaced by the Contractor free of charge in case of damage or loss howsoever
caused. The Contractor shall also arrange calibration of all surveying equipments after
every three months.

2. The Contractor shall provide and pay for experienced survey helpers for the Engineer as
required by the Engineer.

3. The survey equipment after the completion of the project plus six months shall become
the property of the Contractor.

72  EQUIPMENT
The Contractor shall provide and maintain the following survey equipment:

NO. DESCRIPTION

1 Total Station survey units complete
1 Total Station accessories complete as under:
- Interface Cable
- Comms Plus Unit
- Precision Wooden Tripod
1 Single Tilting Range Pole Prism complete as under:
- Prism
- Single Tilting Mount with Coaxial Target
- Range Pole Telescopic Tripod with Soft Case
- 2m Telescopic Range Pole
- Range Pole Level
- Soft Case
1 Single Tilting Prism with Coaxial Target complete
as under:
- Prism
- Single Tilting Mount with Coaxial Target
Simple Carrier
- Tribrach with Optical Plummet
- Soft
1 Triple Tilting Prism with Coaxial Target complete
as under:
- Prism
- Triple Tilting Mount with Coaxial Target
Simple Carrier
Tribrach with optical plummet
Soft case
Aluminium Telescopic Tripod
1 m Range Pole for Extension
Automatic Level complete
Aluminium Telescopic Tripod
Leveling Staff (local manufacture)
Range Pole Level
Steel measuring tape, 50 m long
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6 Steel measuring tape, 20 m long

25 Steel measuring tape, 3 m long

12 Measuring rod (4 m)

18 Ranging rod with tripod

7.3  CONSUMABLES
The Contractor shall provide adequate supplies of expendable materials, such as pencils,
rubbers, inks, notebooks, drawing paper, survey pegs, brushes, paints etc. as required by
the Engineer.

74  MEASUREMENT AND PAYMENT

1. The cost of providing and maintenance of surveying equipment for the exclusive use of
the Engineer, including survey helpers for the duration of the contract, shall be paid for at
the contract unit price quoted in the Bill of Quantities for the respective Pay Items listed
below, which price and payment shall be full compensation for all costs of providing
survey equipments, survey helpers, materials and its maintenance and incidentals for the
proper completion of the work prescribed in these Specifications or as directed by the

Engineer.
PAY UNIT OF
ITEMNO. DESCRIPTION MEASUREMENT
SP-7

@ Provide New Survey Equipment Lum Sum

(b) Maintain Survey Equipment Per month

(132)



ADDEMDUM # 1

SP-8 ENGINEER’S VEHICLES

81 SCOPE

1. The Contractor shall provide, maintain and make available at all times for the exclusive
use of the Engineer the following new vehicles (on rental basis), the number and type of
each being as specified below:

Toyota Corolla with A/C ---------------- 1 no.

Suzuki Cultus with A/C and CNG--------------- 3nos
Suzuki Bolan A/C and CNG 3no
All vehicles shall be air-conditioned.

2. All vehicles shall be fitted with 3-point inertia-reel seat belts for all occupants.

3. All the vehicles shall be provided for the Engineer’s use within 28 (twenty eight) days
from the Start Date.

4. If the Contractor fails to provide the vehicles within the time specified the cost incurred
by the Engineer in renting similar replacement vehicles plus a 20% (twenty percent)
overhead charge shall be payable by the Contractor.

5. The vehicles shall be registered, taxed, comprehensively insured, fuelled, repaired,
serviced, cleaned and maintained by the Contractor for the duration of the Contract and
temporarily replaced if, in the Engineer’s opinion, any vehicle is not in a roadworthy
condition.

6. The Contractor shall provide safe, experienced and competent drivers for all the vehicles,
to the approval of the Engineer. Each driver shall be responsible for the vehicle allocated
to him for the duration of the Contract. The Contractor shall promptly replace any driver
who, in the Engineer’s opinion, is not satisfactory.

7. The Engineer’s vehicles shall become the property of the Contractor six months after the
issuance of Taking Over Certificate.

8.2 MEASUREMENT AND PAYMENT
The cost of providing and maintenance of Engineer’s Vehicles for the duration of the
Contract, shall be paid for at the contract unit price quoted in the Bill of Quantities for the
respective Pay Items listed below, which price and payment shall be full compensation for
all costs of providing, maintaining including drivers, fuel, lubricants, repairs, all
insurances, taxes and everything necessary for the completion of the work prescribed in
these Specifications or as directed by the Engineer.

PAY UNIT OF

ITEMNO. DESCRIPTION MEASUREMENT

SP-8 @ Providing Engineer’s Vehicles Per month

(b) Maintain Engineer’s Vehicles Per month
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SP-9 ENGINEER’S SITE OFFICE,
9.1  OFFICE BUILDING

The contractor shall provide the Engineer’s office on rental basis.

a) The building office shall comprising Three (03) room, with lavatories and washing
facilities, a kitchen and a tea room.

b) The Contractor shall maintain the Engineer’s Office in good condition to the
satisfaction of the Engineer for as long as required for the purposes of the Contract.

c) The Contractor shall provide the Engineer with at-least two office messenger and
pay for the same.

d) The office building shall be provided with underground and overhead water
reservoirs of adequate capacity.

e) The building shall be provided with all facilities in accordance with SP-2.

f)  The Engineer’s Office fittings, equipment and furnishings shall become the property
of the Contractor, on the date of issue of the Taking-Over Certificate.

FURNITURE AND EQUIPMENT

In addition to normal stationery requirements, the Contractor shall provide for the
Engineer’s Office/Laboratory, furnishings and equipment complying at least to the
following list, all to the approval of the Engineer and all for the exclusive use of the
Engineer.

No. ITEM

OFFICE FURNITURE

Standard office desks with lockable drawers and glass top

Small tables

Large table

Swivel type padded desk chairs with arms and castors

Standard office chairs

Lockable metal filing cabinets for drawings (1.0 x 0.80 x 0.75) m with 4 No. Drawers
Book cases with two shelves

Display boards

Metal waste baskets

Office clock, battery powered

Plastic trash containers, 500 mm diameter minimum by 750 mm high.
Electric water coolers

Air conditioners (cooling and heating) 18,000 BTU or as required
Standard size staplers

Heavy duty staplers

Paper cutters

Paper hole punches, heavy duty

Paper hole punches, light duty

Pairs of scissors, heavy duty

Pencil sharpeners

Pencil sharpeners, desk mounted

Calculators Scientific

Fire extinguishers (carbon dioxide), wall-hung
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COMPUTER EQUIPMENT

1  Desktop PC, Intel Core i7 2.4 Ghz Second Generation, 4 GB RAM, 500 GB hard
disk, DVD/RW, LED/LCD 20” PCI Express Graphic Card 1GB,LAN 10/100, Sound
Card.

Laser Printer (A4 paper size),

Uninterruptible Power supplies, 1 KVA.

Copies of the latest versions of the following PC software

Windows 7 32Bit or MS Office 2010

B

- Autocad (latest version)

MISCELLANEOUS

1 English — Urdu and Urdu — English dictionaries

6  Construction hard hats
Consumables including camera film, batteries for clocks and calculators, paper,
carteges and all other office supplies as required.
Venetian blinds and cotton curtains on all windows

LAVATORIES

Hot water heaters, 6 liters per minute
Water closets, pedestal style

Wash basins with hot and cold water
Stainless steel lavatory paper holders
Paper towel dispensers

Mirrors, 400 mm x 500 mm
Ceramic urinals

Exhaust fan, %2 HP, 220 Volt

Towel holder

NPNPPNPNNDPNDNDNDN

9.2 MEASUREMENT AND PAYMENT

The cost of providing, furnishing and equipping the Engineer’s office shall be measured and paid
for at the contract unit price quoted in the Bill of Quantities, which price and payment shall be full
compensation for all costs of providing building, painting furnishing and providing all services,
equipment, utilities, installations and access/service roads and for all materials, labour, equipment
and incidentals for the proper completion of the work prescribed in these Specifications or as
directed by the Engineer.

The office furniture, fixtures and equipment shall become the property of the Contractor on the
date of issuance of Taking Over Certificate.

PAY UNIT OF
ITEMNO. DESCRIPTION MEASUREMENT
SP-9 a) Provide, furnish, equip Engineer’s Site Office Per Month
b) Maintenance of Engineer’s Office Per Month
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

SUMMARY OF BILLS
ISSUED UNDER ADDENDUM # 1

BILL NO. DESCRIPTION TOTAL (Rs.)
1 EARTHWORK
2 SUB BASE AND BASE COURSES
3 SURFACING

4A BOX CULVERTS & PIPE CULVERTS
4B BRIDGE STRUCTURE 01 (1-30m Span)
4C | BRIDGE STRUCTURE 02 (21m Span)
4D | BRIDGE STRUCTURE 03 (21m Span)

4E BRIDGE STRUCTURE 04 (12m Span)

5 DRAINAGE & EROSION WORKS
6 ANCILLARY WORKS
7 ENGINEER'S FACILITIES

SUB-TOTAL BILL1-7

DAY WORKS

TOTAL BID PRICE (To Form of Bid)

SEAL OF THE COMPANY

INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO.1: EARTHWORK

Estimated

Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
1064 Excavation and plsposal of Unsuitable M 68.505
Common Material
1082 Formation of Embankment from Roadway NG 49.502

Excavation in Common Material

108c Format19n o.f Embankment frqm Borrow M 20,927
Excavation in Common Material

Filling of Rain Cuts from Roadway Excavation

108ci |. . M3 80,000
in common Material
109a |Subgrade prepration in earth cut Sq.m 418,400
110  |Improved Subgrade M3 3,893
TOTAL BILL NO.1 EARTHWORK
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 2: SUB BASE AND BASE COURSES

Estimated

Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
201 |Granular Sub-base M3 114,354
202 |Aggregate Base course M3 94,445

Scarification of Existing Asphalt Concrete and
209b [Placement on Rain cut Area and Removel of Sq.m 360,620
Surplus Matrial from Site is included

TOTAL BILL NO. 2 SUB BASE & BASE COURSES

SEAL OF THE COMPANY

INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 3: SURFACING

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

_— . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
203b |Asphaltic Base Course Plant mix (class "B") M3 30,368
302b |[Bituminous Prime Coat Sq.m 379,600
303b [Bituminous Tack Coat Sq.m 379,600
304b [Double Surface Treatment Sq.m 260,000
305b é};g)haltic Concrete For Wearing Course (Class M? 18,980
TOTAL BILL NO. 3 SURFACING
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL No. 4A: BOX CULVERTS & PIPE CULVERTS

Estimated

Item No. Item Description Unit OQuantities Rate (Rs.) Amount (Rs.)
510 [Dismantling of Structure and Obustraction M3 3,478
107e |Structural Backfill using Common Material M3 4,686

401a3(i) |Concrete Class A3 (Underground) M3 2,600

401a(i) Extra over for Class A3 Concrete with SR NG 260
Cement
401f [Lean Concrete m? 600
404b Reinforcement as per AASHTO M31 Grade Ton 315
60
509a |Rip Rap Class A M3 416
406a(i) Pr§moulded Joint Filler with Polysulphide KG 550
Joint Seal
5010 |R.C.C. Pipe Culvert AASHTOM 170 Class IV| M 140
(Dia 910 mm)

TOTAL BILL No. 4A: BOX CULVERTS & PIPE CULVERTS

SEAL OF THE COMPANY

INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL

TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

SCHEME NO. | (ADP# 2227/2016-17)
CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4B: BRIDGE STRUCTURE 01 (1-30m Span)

_— . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
510 |Dismantling of Structure and Obstructions M3 400
107a |Structural Excavation in Common Material M3 555
107d |Granular Backfill M3 301
107e |Common Backfill M3 64
401aliii|Concrete Class Al (Elevated) M3 61
401a3iii [Concrete Class A3 (Elevated) M3 185
401f Lean. Concrete (Foundatin and / or Girder NG 20
Casting Bed)
4011 |Extra Over Class Al with SR Cement M3 3
4044 4Rglnforcement as per AASHTO M. 31 Grade Tons 0.20
404b ?gmforcement as per AASHTO M. 31 Grade Tons 7
404c |Galvanized Mild Steel Tons 0.30
405a Precast Pre-stressed Concrete Member, Span Fach 4
30 m
406a(i) Pr§moulded Joint Filler with Polysulphide KG 395
Joint Seal
406¢ Elastomerlc Bearing Pads (According to size Msem 69.120
and thickness)
407d1 |Cast in place Concrete Pile (dia. 1000 mm) M 297
407h |Pile Load Test up to 240 Ton load Each 1
509¢ |Grouted Rip Rap Class B M3 180
509c¢ |[Rip Rap Class C M3 180
Cont.
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4B: BRIDGE STRUCTURE 01 (1-30m Span)

- . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
SP-10 |Pile Integrity Testing Each 9
SP-13 PYC sleeve pipes with CAP. of dia and wall M 67
thickness as shown on drawings.
Permanent Steel Casing including all fixtures
Sp-14 (wall thickness as per drawing) Tons 4
SP-15 |Bridge Expansion Joint ( NFJ OR Equivalent ) M 21
Exploratory / Confirmatory boring and Testing
SP-16 |in Dry / Wet Area including Geotechnical Job 2
Report (4 copies to be submitted)
Construction and Maintenance of
705 |Diversion including temorary arrangement | LS 1
of land (if required)
Providing and Fixing drainage Pipe in Bridge
SP-17 |Deck with steel Grating ( G.1. Pipe of dia as M 20
shown on drawings)
TOTAL BILL NO.4B: BRIDGE STRUCTURE
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4C: BRIDGE STRUCTURE 02 (21m Span)

- . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
510 |Dismantling of Structure and Obstructions M3 360
107a |Structural Excavation in Common Material M3 330
107d |Granular Backfill M3 30
107e |Common Backfill M3 230
401alii |Concrete Class Al (On Ground) M3 35
401aliii|Concrete Class Al (Elevated) M3 15
401a3iii [Concrete Class A3 (Elevated) M3 125
Lean Concrete (Foundatin and / or Girder 5
401f Casting Bed) M 15
4011 |Extra Over Class Al with SR Cement M3 3
404a Eglnforcement as per AASHTO M. 31 Grade Tons 0.20
404b ?gmforcement as per AASHTO M. 31 Grade Tons 45
404c |Galvanized Mild Steel Tons 0.30
405a Precast Pre-stressed Concrete Member, Span Fach 4
21 m
406a(i) ricuouiucu JUlLL Ich widl rolysuipiiuc KG 360
Talews OLq1
406¢ Elastomerlc Bearing Pads (According to size Cuem 48,000
and thickness)
407d1 | Cast in place Concrete Pile (dia. 760 mm) M 300
407h | Pile Load Test up to 240 Ton load Each 1
509¢ | Grouted Rip Rap Class B M3 165
509c¢ | Rip Rap Class C M3 165

Cont.
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL

TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

SCHEME NO. | (ADP# 2227/2016-17)
CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4C: BRIDGE STRUCTURE 02 (21m Span)

- . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
SP-10 |Pile Integrity Testing Each 8
SP-13 PYC sleeve pipes with CAP. of dia and wall M 50
thickness as shown on drawings.
Permanent Steel Casing including all fixtures
SP-14 (wall thickness as per drawing) Tons 4
SP-15 |Bridge Expansion Joint ( NFJ OR Equivalent ) M 21
Exploratory / Confirmatory boring and Testing
SP-16 |in Dry / Wet Area including Geotechnical Job 2
Report (4 copies to be submitted)
Construction and Maintenance of
705 |Diversion including temorary arrangement | LS 1
of land (if required)
Providing and Fixing drainage Pipe in Bridge
SP-17 |Deck with steel Grating ( G.1. Pipe of dia as M 10
shown on drawings)
TOTAL BILL NO.4C: BRIDGE STRUCTURE
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4D: BRIDGE STRUCTURE 03 ( 21m Span)

Item No. Item Description Unit Szg:litg: Rate (Rs.) Amount (Rs.)
510 |Dismantling of Structure and Obstructions M3 360
107a [Structural Excavation in Common Material M3 330
107d |Granular Backfill M3 30
107¢ |Common Backfill Mm? 230

401alii |Concrete Class Al (On Ground) M3 35

401aliii|Concrete Class Al (Elevated) M3 15

401a3iii [Concrete Class A3 (Elevated) M3 125
401f Iézaslg rfgo;zle)te (Foundatin and / or Girder M 15
4011 |Extra Over Class Al with SR Cement M3 3
4044 4Rginforcement as per AASHTO M. 31 Grade Tons 0.20
404b lgginforcement as per AASHTO M. 31 Grade Tons 45
404c |Galvanized Mild Steel Tons 0.30
405a ::cicm C10-5UESS0U LULILIOIE IVISHIUGL, SpdLl Each 4

406a(i) |, ey KG 360
4066 aEizs:}cl)inclle(::ecS];earing Pads (According to size Cuem 48,000

407d1 |Cast in place Concrete Pile (dia. 760 mm) M 300
407h |Pile Load Test up to 240 Ton load Each 1
509¢ |Grouted Rip Rap Class B M3 165
509c [Rip Rap Class C M3 165

Cont.
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4D: BRIDGE STRUCTURE 03 (21m Span

- . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)

SP-10 |Pile Integrity Testing Each 8
SP-13 PYC sleeve pipes with CAP. of dia and wall M 50

thickness as shown on drawings.

Permanent Steel Casing including all fixtures
SP-14 (wall thickness as per drawing) Tons 4
SP-15 |Bridge Expansion Joint ( NFJ OR Equivalent ) M 21

Exploratory / Confirmatory boring and Testing
SP-16 |in Dry / Wet Area including Geotechnical Job 2
Report (4 copies to be submitted)

Construction and Maintenance of
705 [Diversion including temorary arrangement | LS 1
of land (if required)

Providing and Fixing drainage Pipe in Bridge
SP-17 |Deck with steel Grating ( G.1. Pipe of dia as M 10
shown on drawings)

TOTAL BILL NO.4D: BRIDGE STRUCTURE

SEAL OF THE COMPANY

INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

BILL NO. 4E: BRIDGE STRUCTURE 04 (12m Span)

SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

_— . Estimated

Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)

510 |Dismantling of Structure and Obstructions M3 480
g
107a [Structural Excavation in Common Material M3 450
107d |Granular Backfill M3 20
107e |Common Backfill M3 175
401alii [Concrete Class Al (On Ground) M3 35
401aliii|Concrete Class Al (Elevated) M3 10
401a3ii [Concrete Class A3 (On Ground) M3 175
401a3iii [Concrete Class A3 (Elevated) M3 75
401f Lean. Concrete (Foundatin and / or Girder M 20
Casting Bed)
4011 |Extra Over Class Al with SR Cement M3 3
404a Eglnforcement as per AASHTO M. 31 Grade Tons 0.10
404b I[\:llllUlUClllClll ad pCl AADITILIU LIVL. 01 Jlauc Tons 55
404c |Galvanized Mild Steel Tons 0.30
405b |Lounching of RCC Girder Tons 42
406a(i) l;iifil\;b}‘ljcu JUILLIL I'11ICL WliUl l'Ul_ybLlllJlllUC KG 36000
406¢ Elastomerlc Bearing Pads (According to size Cu.cm 36,000
and thickness)
407d1 |Cast in place Concrete Pile (dia. 760 mm) M 270
407h |Pile Load Test up to 240 Ton load Each 1
509¢ [Grouted Rip Rap Class B M3 75
509¢ |Rip Rap Class C M3 75
Cont.
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL

TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

SCHEME NO. | (ADP# 2227/2016-17)
CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 4E: BRIDGE STRUCTURE 04 (12m Span)

- . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
SP-10 |Pile Integrity Testing Each 8
SP-13 PYC sleeve pipes with CAP. of dia and wall M 30
thickness as shown on drawings.
SP-15 |Bridge Expansion Joint ( NFJ OR Equivalent ) M 21
Exploratory / Confirmatory boring and Testing
SP-16 |in Dry / Wet Area including Geotechnical Job 1
Report (4 copies to be submitted)
Construction and Maintenance of
705 [Diversion including temorary arrangement | LS 1
of land (if required)
Providing and Fixing drainage Pipe in Bridge
SP-17 |Deck with steel Grating ( G.1. Pipe of dia as M 8
shown on drawings)
TOTAL BILL NO.4E: BRIDGE STRUCTURE
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 5: DRAINAGE & EROSION WORKS

_— . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
107a [Structural Excavation In Common Material M3 3,855
509a [Rip Rap Class A M3 14,392
509h | Filter Layer of Granular Material M3 10,794
TOTAL BILL NO. 5: DRAINAGE & EROSION WORKS

SEAL OF THE COMPANY

INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)
SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 6: ANCILLARY WORKS

_— . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
604 a |Metal Beam Guard Rail I/C End Pice And Post M 10,280
607 a |Traffic Road Sign
a) Category 1 Each 15
b) Category 2 Each 15
c¢) Category 3A Each 10
d) Category 3B Each 10
e) Category 3C Sq.m 10
608 il Pavement Marking In Reflective Tp Paint For
Lines of 15 Cm Width
i) White Lines M 17,336
il) Yellow Lines M 104,000
609 di Reflectorized Pavement Stud (Raised Profile Each 8.670
Type - Double)
TOTAL BILL NO. 6: ANCILLARY WORKS
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 7: ENGINEER'S FACILITIES

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

Estimated

Item No. Item Description Unit OQuantities Rate (Rs.) Amount (Rs.)
SP-3  [Engineer's Office
. . S Per
(‘a)|Provide Engineer’s Central Office (Rental) Month. 24
( b)|Equip and Furnish Engineer’s Office LS
SP-4 |Provide Engineer's Housing
(2) Provision of residential accomodation for Per 24
Senior Staff (Rental) Month
(b) Provision of residential accomodation for Per 24
Junior Staff (Rental) Month
Provide Furnishing and Equipment for
(c) o . LS
Engineer's Housing
SP-5 |Engineer's Laboratory
. . , . Per
(a)[Provide Engineer's Laboratory on Rental Basis Month. 24
Provide New Equipment & Furniture for
()] M LS
Engineer's Laboratory
SP-6 Maintain Engineer's Office, Housing and
Laboratory
a|Maintain Engineer's Office Per 24
Month
o . , . . Per
b[Maintain Engineer's Housing for Senior Staff Month 24
c[Maintain Engineer's Housing for Junior Staff Per 24
Month
d|Maintain Engineer's Laboratory Per 24
Month
SP-7 [Engineer's Survey Equipment
a|Provide New Survey Equipment LS
o . Per
b[Maintain Survey Equipment Month 24
Cont.
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IMPROVEMENT/REHABILITATION OF REMAINING PORTION OF ROAD FROM SUJAWAL
TO BADIN (52 Km.)

SCHEME NO. | (ADP# 2227/2016-17)

CONTRACT PACKAGE # SCA/EA/CP-X

BILL OF QUANTITIES
ISSUED UNDER ADDENDUM # 1

BILL NO. 7: ENGINEER'S FACILITIES

NEAR KHORE WAH TO START OF BADIN BYPASS (KM. 27+750 TO KM 79+750)

- . Estimated
Item No. Item Description Unit OQuantities Rate (Rs.) Amount (Rs.)
SP-8 [Engineer's Vehicles
a|Providing Engineer's Vehicles (Rental Basis)
e Toyota Corolla with A/C (01 No.) Per 24
Y ’ Month
. . Per
o Suzuki Cultus with A/C and CNG...(03 No.) 72
Month
. Per
e Suzuki Bolan A/C and CNG...(03 No.) Month 72
b[Maintain Engineer's Vehicles
. Per
e Toyota Corolla with A/C (01 No.) Month 24
e Suzuki Cultus with A/C and CNG...(03 No.) | . 7" 72
Month
. Per
e Suzuki Bolan A/C and CNG...(03 No.) Month 72
TOTAL BILL NO. 7 : Bill of Quantities
SEAL OF THE COMPANY
INITIAL SIGNATURE OF BIDDER
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