y \ GOVERNMENT OF SINDH .
X

/REIY, ' LOCAL GOVERNMENT DEPARTMENT
/ :,_---.:_ ‘\ !
[ =" & : th
.-"'I 1246 W \ Karachi, dated the 12" January, 2017
L) .
// OTIFICATION

/fr Date 121~y \.

SO-I/(LG)/3-28/2016:- In partial modification of this department's notification
dated 9" December 2016 and with the approval of Competant Authority, a Procurement
Committee consisting on following, for undertaking Developemnt Schemes in Town
Committee, Diplo, for the year 2016-17, is hereby constituted under section-7 of SPPRA
Rule, 2010 (Ammendement-2013):-

1. Assistant Executive Engineer Chairman
Town Committee, Diplo

2. Assistant Engineer, Member
Building Department Tharparkar

3. Accountant Officer Member
Town Committee, Diplo

The function and responsibilities of Procurement Committee shall be as

under Section-8 of SPPRA Rule 2010.

i) Preparing Bidding Documents.

i) Carring out technical as well as financial evolution of the bids.

i) Prepare evolution reports as provided in Rule 45.

iv)  Making recommendations for the award of contract to the Competant Authority.
V) Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH

No.SO-I(LG)/3-28/2016/Thar,  Karachi, dated the 12" January, 2017
A copy is forwarded for information and necessary action to:-

The Director, Sindh Public Procurement Regularity Authority, Karachi.

The Director, Local Government, Tharparkar @ Mithi.

The Assistant Director, Local Government, District Tharparkar @ Mithi.

The Chairman, Town Committee, Diplo. He is requested to ensure fulfiiment of all
codal formalities in accordance with rules / policy.

PS to Secretary, Local Govt. Department, GoS, Karachi.

PS to Additional Secretary, (LGD) GoS, Karachi.

Members concerned.

The office order file.
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Qg7 TownNn COMMITTEE DIPLO

' DIPLO  Damed: 2) 13 2017

()232-221290 = 232221311 “* ediplor@gmail.com

NOTIFICATION

A Gricvanee Redressal Committee is hereby  constituted  with
following composition to redress the gricvance & settlement of disputes and address
the complaints of bidklers as per Rule-31 of SPPRA Rule 2010 (amended 2013)

regarding NEs of Town Committee Diplo

Ghullam Sarwar Ruhpoto

01. lown Otheer. Chairman
Fown Commuitice Diplo

Allah Warrayo
02 District .-\ccnnnlﬁ U‘I'ﬁcur. Meittiber
I harparkar o Nithi

Junhwwar 1 al

03. \ssistant l_n;.__'ill_x.'n.‘:: Member
Public Health Engineer Department
Fharparkir o Nlithi

Fhe Terms ol Reterences of Commitlee are same as mentioned
vide Rule-31 ol SPPR 2010 amended 2013,

F i //
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_—1 YWN COMMITTEE
' DIPLO

C.C -
Fhe Commussioner, Nirpurhlias Division, Mirpurkhas,

I he Deputy Conmbssioner. Fharparkar o Mithi

Ihe Director, Local Governnient. Mirpurkhas Division, Mirpurkhas.
Mr. Ghullam Sarwar Ralipoto. Fown Officer. Town Committee Diplo
Phe Allah Warray oo District Neconnts Otticer. Tharparkar o Mith.
0. Phe lanbwar Lake Nssistant boginesr. PHED. Fharparkar « Nithi
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CHAIRMAN
TOWN COMMITTEE
DIPLO
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Tender No: 167
EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having N'IN and copy must be available with Tender in case of supply

item the GST registration must be available with Tender.

The Pay Order of Bid sceurity as mentioned in NI'T and must be available with

Tender.

I Years Experience certificate of similar nature ol job must be available with the

I'ender.
Turn over statement last 3 years.

Similar nature ol Bidding Documents from upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender

cannot be accepted.

Rate must be quoted in figure & words by contractor.

Bid shall be properly signed by contractor with stamped address and contract No:

T the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

[ the estimates are preparing on MR and 10% prolit is included in R.A & excess
quoted cost cannot be considered.

Conditional bid cannot be accepted.

Bid must be submitted in scaled cover.

Contractor must be registered with Sindh Revenue Board.
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INSTRUCTIONS TO B!DDERS/ PROCURING AGENCIES

General Rules and Directions for the Guidance of Contractors
This section ol the bidding documents should provide the information

necessary for bidders to prepare responsive bids. in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and evaluation
and on the award of contract.

Matters governing the performance of Contract or payments under the
Contract. or matters affecting the risks. rights and obligations ol the parties under the Contract
are included as Conditions ol Contract and Contract Data.

The instructions to bidders will not be part of the Contract and will cease to
have effect once the contract is signed.

All work proposed: to be excecuted by contract shall be notified in a form of
Notice Inviting Tenders (NIT) Invitation for Bid (1I'B) hosted on website of Authority and
Procuring Agencey and also in printed media where ever required as per rules. NIT must state
the deseription of the work. dates. time and place of issuing. submission. opening ol bids
completion time. cost of bidding document and bid sceurity either in lump sum of percentage
of Lstimated Cost Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract.  Contract Data. specilications or its relerences. Bill ol Quantities  containing
description of items with scheduled/ item rates with premium o be filled in form of
pereentage above/ below or on itent rates 1o be quoted. Form ol Agreement and drawings.

. A Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced rates
for any item in this contract.

4. The Procuring Agency shall have right ol rejecting all or any of the tenders as per
provisions o' SPPRA Rules-2010

s Conditional Offer: Any person who submits o tender shall fill up the usual printed
form stating at what pereentage aboyve or below on the rates specilied in Bill of Quantities for
items of work to be carried out. He is willing to undertake the work and also quote the rates
for those items which are based onmarket rates. Only one rate ol such percentage. on all the
Scheduled Rates shall be framed. Tenders which propose any alternative in the works
specified in the said form of invitation to tenders or in the time allowed for carrying out the

work. or which contain any other conditions. will be liable to rejection. No printed form of
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tender shall include a tender for more than one work. but il contractor wish to tender for two
or more works. they shall submit a separate tender tor each.

The envelope containing the tender documents shall refer the name and number of the work.

0. All works shall be measured by standard instructions according (o the rules.
o Bidders shall provide evidence of their eligibility as and when requested by the

Procuring Agency.

8. Any bid reccived by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior 1o the detailed evaluation ol bids. the Procuring Agency will determine
whether the bidder fulfills all Codal requirements of eligibility criteria given in the tender
notice such as registration with tax authoritics, registration with PEC (where applicable),
turnover statement. experience statenient and any other condition mentioned in the NIT and
bidding documents. 11 the bidder does not tullill any of” these conditions. it shall not be
evaluated further.

10. Bid without bid security ol required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic
errors, Arithmetical error shall be rectitied on the following basis:

(A)  In case of schedule rates: the amount of percentage quoted above or below will be
checked and added or subtracted from amount ol bill of quantities to arrive the tinal
bid cost.

(B)  In case of item rates: I there is a discrepancy between the unit rate and the total cost
that is obtained by multiplying the unit rate and quantity. the unit rate shall prevail
and the total cost will ¢ corrected unless in the opinion of the Agency there is an
obvious misplacements ol the decimal point in the unit rate. in which case the total
cost as quoted will govern and the unit rate corrected. I there is a discrepancy
between the total bid amount and the sum of total costs, the sum of the total costs
shall prevail and the total bid amount shall be corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words. the

amount in words will govern.
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Tender No: 167

BIDDING DATA

Name ol Procuring Agency

Brief Description of Work

Procuring Agency Address

I-stimate Cost

Amount of Bid Security

Period of Bid Validity

Security Deposit
(Including Bid Security)

Venue. Time & Date of Bid Opening

Deadline for submission of Bid along with
Time
Fime for completion from written order

commence

Liquidity damage

Bid issued to Firm/ Agency

Deposit Receipt No: & Date

Amount

Fown Committee Diplo

DETAILED WORKING ESTIMATE FOR
REPAIR/ MIANTANCE OF ALL TC
VEHICLES TOWN COMMITTEE DIPLO

Office of the Chairman Town Committee Diplo
near Mithi Bus Stop Diplo District Tharparkar

1.945.000/-
38.800/-

90-Days

The Fender in scaled cover with the name of the
Work should be dropped in the Tender Box kept
in OfMice ol the Chairman Town Committee
Diplo on 17-01-2017 @ 01:00 PM & open on
same  day w0 01:30 PM in presence  of
Procurement Committee.

17-01-2017 @« 01:00 PM

J-Months

0.3% of Bid Cost per day of delay.

38.860/-

c CHAIRMAN
TOWN COMMITTEE
DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

Issued to M/S

& Charged Rse  Tender Fee 1.000/=
Vide D.R.No.  Dated:

TOWN COMMITTEE DIPLO

Percentage rate Tender and Contract work issued for the work: DETAILED WORKING ESTIMATE
FOR REPAIR/ MIANTANCE OF ALL TC VEHICLES TOWN COMMITTEE DIPLO

[/We hereby tender for the exceution, tor the Government of Sindh (here in before) and
herein-afier reterred 1o as Government ol the work specified in the underwritten memorandum within the
time specified in each memorandum @' Rs. ~pereent, above/below/estimate schedule of
rate entered in the Schedule "B memorandunm showing items ol work to be carried out and in accordance
in all respects with the specilication desivus. drawing and instruction in written referred to in Rule-1 here
of and in Clause-12 of the annex condition of the contract and agree that when materials for the work are
provided by the Government such materials at the rate to be paid for shall be as provide in Schedule “B”

here to.

MEMORANDUM
a. General Description: As Above
b. Lstimated Cost: Rs. 1.943.000/-
e Larnest Money a 2% Rs. 38.860/-
d. Security Deposit i/c Larnest Money « 10%: Rs. 194.300/-
& Performance after successtul ol tender a 3%: Rs: 58.290/-
£ Percentage. if any to be deducted trom the bills: 3%
I Fime allowed for completion ol the work is: 4-Months

CONTRACTOR UNDERTAKING

I/'We have referred the above rates after wking into consideration all the terms and
conditions as per printed Standard Bidding Document so as to complete the agreement. In case of failure
the Department will be as liberty 1o take action against/us per clause ol agreement printed in Standard

Bidding Document. which has been read by me and aceepted by me.

Schedule “A™ .vivviiviiin '
Schedule “B™ attached herewith.
C.DNO: Dated:
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“SCHEDULLE B”
REPAIR/ MAINTAIN OF ALL VEHICLE TC DIPLO

| No: Item l)esu'i])liuu - Q'I'\J Rate | Unit \ Amount
| R/M of Fire Brigade 4\4m Tyres with Tube 1020 PLY General, Pana
| Kit and ete Complete) - B B
|
| Tyres with Tube D9 | 3000~ | Each | 186,000%
01. e Nos | ! S —
Repair & Maintenance -
Engine & General Ul Job | 300,000 | P/ Job ‘ 300,000 J
Overall ete compltete | - - | S o
| Pana Kit Set 01 | 25,000 P/Set | 25,000
R/M of Fire Bng‘ldc %2 (:h Tyres With Tube General and Etc |
Complete) S S
02, | ("L f.'f'. \.: Ll | \“i 18,000 Each 72,1](1-{1_ :
' Repair & Maintenance ‘ ‘ |
Engine & General 01 Job 230,000 I’/ Jub 230,000

05.

L complete

| Overall cte complete - ]
IUl\l ol Refuse Van (i/e l\u:s, H\dll)llt‘ ‘s\ Hﬂ'lll and ctL cmu)lete) T

0o | | |
Niss. 108,000

Tyres With Tube 18,000 ILach

Rq: ir & Maintenance -
| Eagine 1/C Hydraulic Ut Job | 300,000 P/ Job | 300,000

Csystem & ete Complete B 4 B
R/M ol Dozer (i/¢ ll\(hulu %\bluh .mtl th c umpltlc)

| ch.m & Maintenance !
' Engine 1/C Hydraulic 01 .Job 500,000 P/ Job | 500,000

system & ete Complete I _
| R/N ol Tractor Messy (i/¢ Wiring, I\lu and ete ((Jmpiett) | ‘
Types with Tube

: 02 . .
General/ MRFE Large \ 43,000 IZach 90,000
Nos. | '
\N’L J | |
: - —— . —— ]
h Tul W 3 .
Hypes with Tube : 16,000 Each 32,000 ‘

General/ MRE Suall Size . Nos. B sy G
| Repair & Maintenance of _
! Fagine I/C Wiving & cte 01 Job 100,000 P’/ Job 100,000 '

TOTAL AMOUNT 1,943,000

CONTRACTOR ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE
DIPLO
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CONDITIONS OF CONTRACT

» Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge ol the work. Failing such authority the contractor shall have no
claim to ask tor measurements ol or payment for work.

[he contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned from the date on which the order to commence work is given to the
contractor. And turther o ensure 2ood progress during the execution of the work. contractor shall be
bound. in all in which the time allowed tor completion of any work exceeds one month, to achieve
progress on the prorate busis.
Clause = 2: Liquidated Damages. 'The contractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding data tor cuch day that the completion date is later than the intended
completion date. the amount ol liquidated damage paid by the contractor 1o the Agency shall not exceed
[0 per cent of the contract price. Agencey may deduet liguidated damages [rom pavments due to the
contractor. Payment ol liguidated damages does not atfect the contractor’s liabilities.
Clause = 3: Termination of the Contract.
(A)  Procuring Agency/Assistant Laccutive Fngineer may terminate the contract if either of the
following conditions exits:
(1) Contractor causes o breach ot any clause ol the contract:
(i) e progress ol any particular portion ol the work is unsatisfactory and notice ol 10 days
has expired.
(it} In the case ol abandonment of the work owing to the serious illness or death of the
contraclor or Ay other cause.
(iv)  Contractor can also request for termination of contract if a payment certified by the
Enaineer is not paid o the contractor within 60 days of the date of the submission of the

bill.
() Fhe Town Ofticer Procuring Agency has power to adopt any of the following curses as may deem
fit.
(1) o forteit the security deposit available except conditions mentioned
at A i) and ¢iv) above:
(ii) Lo inalize the work by measuring the work done by the contractor.

(€C)  In the cvent of any o the above courses being adopted by the Assistant  Executive

Engineer Procuring Ageney. the contractor shall have: -

(i) No claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials. or entered into any engagements. or made any advances on
aecount ol or with aoview 1o the exceution ol the work or the performance of the contract.

(i1) However. the contractor can claim or the work done at site duly certified by the Town
Officer in writing regarding the performance ol such work and has not been paid.

Procuring Agency/Engineer muy invite fresh bids tor remaining work.

Clause ~ 4: Possession of the site and cliims for compensation for delay. The Engineer Shall give
possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data. no compensation shall be allowed 1or any delay caused in startling of the work on
account ol any acquisition ol land. water stunding in borrow pits/compartments or in according sanction
1o estimates. In such case. either date of commencenment will be changed or period of completion is to be
extended accordingly.

Clause — 3: Extension ol Intended Completion Date. The Procuring Agency either at its own initiatives
before the date ol completion or on desire ol the contractor may extend the intended completion date. if
an event (which hinders the exceution ol contract) occurs or a variation order is issued which makes it
impossible to complete the work by the intended completion date for such period as he may think
necessary or proper. The decision of the Town Ofticer in this mater shall be final where time has been
extended under this orany other clause ol this aureement. the date for completion ol the work shall be the
date fined by the order giving the extension or by the averceate ol all such orders. made under this

dgreement.




Tender No: 167

When time has been extended as aloresaid. it shall continue to be the essence of the contract and all
clauses of the contract shall continue to be operative during the extended period.

Clause — 6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict
accordance with the specilications lodged in the office ol the Town Officer and initialed by the parties,
the said specification being a part ol the contract. The contractor shall also confirm exactly. fully and
faithfully to the designs. drawing. and instructions in writing relating to the work signed by the Engineer-
[n-Charge and lodge in his oftice and to which the contractor shall be entitled to have access at such
oflice or on the site ol work tor the purpose of inspection during oltice hours and the contractor shall, it
he so requires. be entitled at his own expense o make or cause w0 be made copies ol the specifications,
and ol all such designs. draw ings. and instructions as atoresaid,

Clause = 7: Payments.

(A)  Ioterim/Running Bitl. \ bill shall be submitted by the contractor as frequently as the
progress of the work may justity [or all work executed and not included in any previous bill at least
once in a month and the Engineer-in-charge shall take or cause o be taken the requisite
measurements lor the purpose ol having the same verilied and the claim. as for as admissible,
adjusted, it possible before the expiry of ten days from the presentation of the bill, at any time depute
a subordinate to measure up the said work in the presence of the contractor or his authorized agent.
whose countersignature 1o the measurement list will be sulticient to warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respects.

[he Engineer Procuring Aveney shull passicertily the amount to be paid to the contractor.
which he considers due and payable i respect thercol. subject o deduction ol security deposit.

advance pavment ifany made to lim and tases.

Al such intermediate payment shall be regarded as payments by way of advance against
the tinal payment only and ot as payvments for work actually done and completed, and shall not
preclude the Engineer-in-charge from recoveries from tinal bill and rectitication of defects and
unsatisfactory items of works potited vue o mim during detect lability period.

(13)  Thie Final Bill, A bill shall be submitted by the contractor within one month ol the date
fixed for the completion ol the work otherwise Engineer-in-charge’s certificate of the
measurements and ol the total amount payable for the works shall be final and binding on
all partics.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as o completed. the
Engineer-in-charge may make payment on account ol such items at such reduced rates as he may
consider reasonable in the preparation of linal or on running account bills with reasons recorded in
writing.

Clause = 9: Issuance of Variation and Repeat Orders.

(A)  Agency may issue a Variation order tor procurement ol works. physical services from the
original contractor o cover any inerease or decrease in quantities. including  the
imtroduction o new work ites that are either due w change of plans, design or alignment
o suit actual Held conditions. within the general scope and physical boundaries of the
contract.

(B)  Contractor shall not perlorm a variation until the procuring Agency has authorized the
variation in writing subject o the limit not exceeding the contract cost by of 15% on the
swine conditions in all respects on which he agreed to do them in the work. and at the same
rates. as are specitied in the tender tor the maiin work. The contractor has no right to claim
for compensation by redson ol alierations ar curtailment ol the work.

(C)  Incase the nature of the work in the variation does not correspond with items in the bill of
quantities. the quotation by the contractor is to be in the form of new rates for the relevant
items of work, an d il the Engineer-in-charge is satislied that the rate quoted is within the
rate worked out by him on detailed rate analysis. and then only he shall allow him that rate
alter approval from higher authority,

(D) The tme for the completion ol the work shall be extended in the proportion that the
additional work bear 1o the original contact work
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(E)  In case of quantitics of work exceuted result the initial contract Price 1o be exceeded by
more than 13%. and then Engineer can adjust the rates for those quantities causing excess
the cost o contract bevond 3% alter approval of Assistant Executive Engineer.

(F)  Repeat Order: Any cumulative variation. beyond the 15% ol initial contract amount, shall
be subject of another contiuct o be tendered out it the works are separable from the
original contract.

Clause — 10: Quality Control

(A) Identifying Defects: 117 at any time before the security deposit is refunded to the contractor/during
detect liability period mentioned in bid data, the Lngineer-in-charge or his subordinate-in-charge
ol the work may instruct the contractior ©0 uncover and test any part of the works which he
considers may have u deteet due w use of unsound materials or unsKillful workmanship and the
contractor has 1o carry out o test at his own cost irrespective ol work already approved or paid.

(B)  Correction ol Defeets: Lhe contractor shall be bound forthwith to rectity or remove and
reconstruct the work so specitied in whole or in part, as the case may require. The contractor shall
correct the notitied detect within the defects correction period mentioned in notice.,

(C€) Uncorreeted Deteets:

(i) I the case ol wny such Lailure, the Enginecr-in-charge shall give the contractor at least 14-
diys notice ol his intention o use o third pary 1o correet a defeet. He may rectify or
remoyve, and re-esevute thie work o remove and ereplace the materials or articles
complained of as the case may be at the visih and expense in all respects of the contractor.

(ii) 11he Lngineer considers that rectification correction ot a defect is not essential and it may
be aceepted or made use of it shall be within his diseretion to aceept the same at such
reduced rates as be iy s therelore,

Clause — 11:

(A) Inspection of Operations. The Lugineer and his subordinates. shall at all reasonable times have
access 1o the site for supervision and inspection ol works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right 1o such access,

(B) Dates for Lnspection and Testing, [he Lngineer shall give the contractor reasonable notice of the
intention of the Enginecr-in-chinrge or his subordinate to visit the work shall have been given to the
contractor. then he either himsell” be present 1o receive orders and instructions. or have a
responsible agent duly aceredited o writing presen foe that purpose. orders given 10 the
contractor’s duly authorized aoent shall be considered 1o have thie same force an effect as it they
had been given to the contructor himselr,

Clause = 12: Examination of work belore covering up,

(A) N0 part of the works shall be covered up or put out of view/beyond the reach without
giving notice ol not less dun Hive days o the Engineer whenever any such part of the
woks or foundations is or are ready or about to be ready for examination and the Engineer
shalle without delay. unlens e considers it unmecessary and advises the contractor
accordingly. attend tor the purpose ol examining and measuring such part of the works or
ol examining such foundiations,

(B)  Irany work is covered up or placed beyond the reach ol measurement without such notice
having been given. the sawimne shall be uncovered at the contractor’s expense, and in default
thercol no pavment or allowance shall be made for such work. or for the materials with
which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss ol or damage to physical
property or facilities or related services at the premises and ol personal injury and death which arise
during and in consequence ol its performance ol the contract. W any damage is caused while the work is
in progress or become apparent within thwee months of the grant ol the certiticate of completion, final or
otherwise. the contractor shall make good the same at his own expense. or in default the Engineer may
cause the same to be made good by other worknien. and deduct the expenses from retention money lying
with the Engineer.

Clause = 14: Mceasures for prevention ol fire and safery measures. he contractor shall not set fire o
any standing jungle. trees. bush wood or grass without @ written permit from the Town Officer. When
such permit is given. and also in all cases when desteoy ing., cutting or uprooting trees. bush-wood. grass.
ete by fire. the contractor shall ke necessury measures o prevent such tivre spreading to or otherwise
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damaging surrounding property. The contractor is responsible for the safety of all its activities including
retention of the environment on and ot the site. Compensation of all damage done intentionally or
anintentionally on or off'the site by the contractor’s Labour shall be paid by him.

Clause — 15: Sub-contracting. The comractor shall not subcontract the whole of the works, except
where otherwise provided by the conteact. The contractor shall not subcontract any part of the works
without the prior consent ol the Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible tor the acts, defaults and neglects of
any subcontractor. his agents. servants or worknien as i these acts. detaults or neglects were those of the
contractor. his agents servants or workmen. The provisions of this contract shall apply to such
subcontractor or his emplovee as il he or it were employees ol the contractor.

Clause = 16: Disputes. All disputes arising in connection with the present contract, and which cannot be
amicably settled between the parties. the decision of the Town Ofticer to awarding authority shall be
tinal. conclusive and binding on all partics 1o the contract upon all questions relating to the meaning of
the specitications. designs drawings. and instructions. hercinbetore mentioned and as to the quality of
workmanship. or materials sued on the work or as to any other questions, claim, right, matter, or thing
whatsoever in any way arising out ol or relating o the contract design, drawings, specifications,
estimates. instructions. orders or these conditions or otherwise concerning the works. or the execution, of
failure 1o execute the same. whether arising. during the progress of the work. or after the completion or
abandonment thereof,

Clause = 17: Site Clearance. On completion ol the work. the contractor shall be furnished with a
certificate by the Assistant Lxecutive Fngineer (hereinatier called the LEngineer-in-charge) of such
completion. but neither such certificate shall be given nor shall the work be considered to be complete
until the contractor shall have removed all emporary structures and materials brought at site either for
use or lor operation facilities including cleaning debris and dirt at the site. I the contractor fails to
comply with the requirements o this cluuse then Engineer-in-charge. may at the expense of the
contractor remove and dispose ol the same as he thinks e and shall deduct the amount of all expenses so
incurred from the contractor’s retention money . The contractor shall have no claim in respect of any
surplus materials as atoresaid except for wny sum actually realized by the ale thereol.

Cliuse = 18: Finuncial Assistance/ Advance Payvment.

(A)  Mobilization advance is not ahowed,

(13) Scecured Advance against aetecials brought at site,

(1) Sccured Advance may be permitted only against imperishable  materials/quantities
anticipated to be consumed/ utilized on the work within a period of three months from the date of issue of
secured advance and detinitely not for Tull quantities of materials for the entire work/contract, The sum
pavable for such materials on site shall not exceed 75% ol the market price ot materials.,

(ii) Recovery ol Secured Advaice paid o the contractor under the above provisions shall be
atlected trom the mouthdy pay ments on actual consumption basis. but not later than period
muore than three months (even i unutilized ),

Clause = 19: Recovery as arrears of bud Reveaae. Any sum due 1o the Government by the contractor
shiall be lable for recovery as arvears ol kund Revenue.

Clause = 20: Refund of Security Deposit/Keteation Mouey, On completion of the whole ol the works
( a work should be considered as complete [or the purpose ol retund ol security deposit to a contractor
from the last date on which its final measwrements are checked by a competent authority, if such check is
necessary otherwise from the last date ol recording the final measurements), the defects notice period has
also passed and the Engineer has certificd tat ol deteets notitied w the contractor before the end of this
period have been corrected. the seeurity deposit lodged by a contractor (in cash or recovered in
installments from his bills) shall be refunded o him after the expire ol three months from the date on
which the work is completed.

CONTRACTOR ACCOUNTANT/ A.O g4(=‘,lrl:e‘\i!
TOWN COMMITTEE TOWN COMMITTEE

DIPLO DIPLO
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TENDER
DOCUMENTS

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF 5 KV GENERATOR @ TOWN
COMMITTEE OFFICE DIPLO TOWN

TOWN COMMITTEE DIPLO DISTRICT THARPARKAR
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Tender No: 168
EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having N'IN and copy must be available with Tender in case of supply

item the GST registration must be available with Tender.

The Pay Order ol Bid sceurity as mentioned in NI'T and must be available with

Tender.

I Years Experience certificate ol similar nature ol job must be available with the

Tender.

Turn over statement last 3 years.

Similar nature ol Bidding Documents trom upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender
cannot be aceepted.

Rate must be quoted in figure & words by contractor.

Bid shall be properly signed by contractor with stamped address and contract No:

[f the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

I the estimates are preparing on MR and 10%% prolit is included in R.A & excess
quoted cost cannot be considered.

Conditional bid cannot be aceepted,

Bid must be submitted in scaled cover.

Contractor must be registered with Sindh Revenue Board.
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General Rules and Divections for the Guidance of Contractors
['his section ol the bidding documents should provide the information

necessary for bidders to prepare responsive bids. in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission. opening and evaluation
and on the award of contract.

Matters governing the performance o Contract or payments under the
Contract. or matters alfecting the risks, rights and obligations ol the parties under the Contract
are included as Conditions of Conteset and Contract Datat,

I'he instructions to bidders will not be part of the Contract and will cease to
have effect once the contract s sivned.

L. All work proposed: 10 be excecuted by contract shall be notified in a form of
Notice Inviting Tenders (NLL) Invitation for Bid (11°B) hosted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules. NIT must state
the description of the work. dates. time and place ol issuing. submission. opening of bids
completion time. cost of bidding document and bid sccurity either in lump sum of percentage
of Istimated Cost/ Bid Cost. The interested bidder must have valid N'TN also.

2. Content of Bidding Docaments must include but not limited to: Conditions of
contract. Contract Data. specilications or its relerences. Bill ol” Quantities  containing
description ol items with scheduled/ item rates with premium to be filled in form of
percentage above/ below or on item rates o be quoted. Form of Agreement and drawings.

3, Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled o claim enhanced rates
for any item in this contrict.

4. The Procuring Agency shall have right ol rejecting all or any of the tenders as per
provisions o SPPRA Rules-2010.

5. Conditional Offer: Any person who submits w tender shall fill up the usual printed
form stating at what percentage ubove or below on the rates specified in Bill of Quantities for
items of work 1o be carried out. He s willing o undenake the work and also quote the rates
for those items which are based on market rates. Only one rate of such percentage. on all the
Scheduled Rates shall be framed. Fenders which propose any alternative in the works
specified in the said form ol invitation to tenders or in the time allowed for carrying out the

work. or which contain any other conditions. will be liable w rejection. No printed form of
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tender shall include a tender for more than one work. but i’ contractor wish to tender for two
or more works. they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instructions according to the rules.

e Bidders shall provide cevidence ol their cligibility as and when requested by the
Procuring Agency.

8. Any bid reccived by the Ageney atter the deadline for submission ol bids shall be
rejected and returned unopened to the bidder,

9. Prior to the detailed evaluation of bids. the Procuring Agency will determine
whether the bidder fulfills all Codal requirements of eligibility eriteria given in the tender
notice such as registration with wax authorities. registration with PEC (where applicable).
turnover statement. experience statement and any other condition mentioned in the NIT and
bidding documents. It the bidder does not fulfill any of these conditions, it shall not be
evaluated further.

10. Bid without bid sccurity of required amount and prescribed form shall be rejected.

11. Bids determined o be substantially responsive shall be checked for any arithmetic
crrors. Arithmetical error shall be rectitied on the following basis:

(A)  Inease of schedule rates: the amount ol percentage quoted above or below will be
checked and added or subtracted from amount ot bill of quantities to arrive the final
bid cost.

(B)  In case of item rates: [ there is a discrepancey between the unit rate and the total cost
that is obtained by multiplying the unit rate and quantity. the unit rate shall prevail
and the total cost will ¢ corrected unless in the opinion of the Agency there is an
obvious misplacements ol the decimal point in the unit rate, in which case the total
cost as quoted will govern and the unit rate corrected. If there is a discrepancy
between the total bid amount and the sum of total costs. the sum of the total costs
shall prevail and the totl bid amount shall be corrected.

(C)  Where there is a discrepaney between the amounts in ligures and in words. the

amount in words will govern.
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d)
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h)

m)

n)

Name ol Procuring Agency

Briet Description of Waork

Procuring Agency Address

Lstimate Cost

Amount ol Bid Sceuriny

Period of Bid Validity

Security Deposit
(Including Bid Security)

Venue, Time & Date of Bid Opening

Deadline for submission of Bid along with

I'ime

Fime Tor completion from written orde

cammence

Liquidity damage

Bid issued to Firm/ Agency

Deposit Receipt No: & Date

Amount

Tender No: 168

BIDOING DATA

[own Committee Diplo

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF 5 KV GENERATOR @
TOWN COMMITTEE OFFICE DIPLO
TOWN

Office of the Chairman Town Committee Diplo
near Mithi Bus Stop Diplo District Tharparkar

A00.000/-
0000 -
UU—“LI}x

30.000/-

The lTender in sealed cover with the name of the
Work should be dropped in the Tender Box kept
in Ollice of the Chairman Town Committee
Diplo on 17-01-2017 @ 01:00 PM & open on
sime  day @ 01:30 PM  in presence of
Procurement Committee.

[ 7-01-2017 @« O1:00 PM

J-Nuonths

0.53% of Bid Cost per day ol delay.

GO0 -

Gt
TOWN COMMITTEE

DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

[ssucd o M/S

& Charged Rs. —— Tender Fee 1,000/=
Vide D.R.No. . ~ Dated:

Percentage rate Tender and Contract work issued for the work: DETAILED WORKING ESTIMATE
FOR SUPPLYING OF S KV GENERATOR @ TOWN COMMITTEE OFFICE DIPLO TOWN

[/We hereby tender [or the exccution. for the Government of” Sindh (here in before) and
herein-after referred to as Government of the work specified in the underwritten memorandum within the
time specitied in each memorandum ‘@ Rs. B percent. above/below/estimate schedule of
rate entered in the Schedule B memorandum showing items o work to be carried out and in accordance
in all respects with the specification desivns, drasving and instruction in written referred to in Rule-1 here
ofand in Clause-12 of the annex condition of the contract and agree that when materials for the work are

provided by the Government such materials at the rate to be paid for shall be as provide in Schedule *B™

here to.

MEMORANDUIM
4 General Desceription: As Above
b. Lstimated Cost: Rs. 300.000/-
C. Larnest Money « 2%: Rs. 6.000/-
d. Security Deposit i/e Larnest Money o) 10%: Rs. 30.000/-
C. Performance alter successtul of tender w 3%: Rs: 9.000/-
e Percentage. il any to be deducted rom the bills: 3%
1l Fime allowed tor completion ol the work is: 4-Months

CONTRACTOR UNDERTAKING

We have referved the above rates alter wking into consideration all the terms and
conditions as per printed Standard Bidding Document so as to complete the agreement. In case of failure
the Department will be as liberty to talwe action against/as per clause ol agreement printed in Standard

Bidding Document. which has been read by me and aceepted by me.

Schedule A" .covvivivismn i e
Schedule "B attached herewith.,
C.D.NO: Dated:




Sr.
No:

Ol
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“SCHEDULLE B”

SUPPLYING OF SKVA GENERATOR @ TC OFFICE DIPLO

e — . - IS ‘_

Item Description QrY | Rate - Unit

Amount

T
SUPPLYING HONDA | ’
GENERATOR 5KV A
HONDA GENERATOR
SKV (MC6500L.X) 1/C
TRANSPORTATION
CHARGES TO TC
OFFICE DIPLO |

o1 |
|

300.000 ‘ Buch
Jub

300,000

CONTRACTOR ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE

DIPLO
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CONDITIONS OF CONTRACT
# Clause - 1: Commencement & Compiction Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charee ot the work. Failing such authority the contractor shall have no
claim to ask for measurements ol or pay ment for work.
I'he contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned trom the date on which the order to commence work is given to the
contractor. And further 1 ensure 2ood progress during the execution ol the work, contractor shall be
bound. in all in which the time allowed (or completion ol any work exceeds one month. to achieve
progress on the prorate basis.
Clause — 2: Liquidated Damages. [he contractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding data for cach day that the completion date is later than the intended
completion date. the amount ol liquidated damage paid by the contractor o the Agency shall not exceed
10 per cent of the contract price.  Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not atfect the contractor’s liabilities.
Cliuse — 3: Termination of the Contract.
(A)  Procuring Ageney/Assistant Fxecutive Engineer may terminate the contract il either of the
following conditions exits:
(i) Contractor causes a breach o any clause ol the contract:
(i1) Ihe progress ol any particular portion of the work is unsatistactory and notice of 10 days
has expired.
(i) In the case of abandomment of the work owing to the serious illness or death of the
Contractor or any other cise,
(iv)  Contractor can also request or wermination of contract il a payment certified by the
Engineer is not paid o the contractor within 60 days ol the date of the submission of the

bill.
(13) Fhe Town Ofticer Procuring Agency has power to adopt any ol the following curses as may deem
lit.
(i) 1o forfeit the security deposit available except conditions mentioned
at A (i) and (iv) above:
(ii) l'o linalize the work by micasuring the work done by the contractor.

(C) In the cvent of any of the above courses being adopted by the Assistant  Executive

Engineer/ Procuring Agencey. the contractor shall have: -

(i) No clain o compensation for any loss sustained by him by reason of his having purchased
or procured any materials. or entered ino any engagements, or made any advances on
account of or with o view 1o the execution ol the work or the performance of the contract.

(ii) However. the contractor can chiim for the work done at site duly certified by the Town
OFficer inwriting regarding the performance ol such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause — 4: Possession ol the site and chiims lor compeasation for delay. The Engineer Shall give
possession of all parts ol the site to the contractor. 1 possession ol site is not given by the date stated in
the contract data. no compensation shall be allowed for any delay caused in startling of the work on
account of any acquisition ot Lnd. water standing in borrow pits/compartments or in according sanction
o estimates. In sach case. ¢ither date of conmmencement will be changed or period of completion is to be
extended accordingly.

Clause — 5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives

belore the date ol completion or on desire ol the contractor may extend the intended completion date, if

an event (which hinders the exceution ol contract) occurs or a variation order is issued which makes it
impossible to complete the work by the ntended completion date (or such period as he may think
necessary or proper. The decision ol the Town Officer in this matter shall be final where time has been
extended under this or any other clause ol this agreement. the date for completion of the work shall be the
date fixed by the order giving the extension or by the ugeregate of all such orders. made under this
agreement.
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When time has been extended as aloresaid. it shall continue 10 be the essence of the contract and all
clauses of the contraet shall continue 10 be opermive during the extended period.

® Clause - 6: Specifications. The contracior shall execute the whole and every part ol the work in the most
substantial and work-man-like munner and both as regards materials and all other matters in strict
accordance with the specitications lodged i the office of the ‘Town Officer and initialed by the parties,
the said specification being a part ol the contract. The contractor shall also confirm exactly. fully and
faithfully to the designs. drawing, and instructions in writing relating to the work signed by the Engineer-
In-Charge and lodge in his office and 1o which the contractor shall be entitled 1o have access at such
office or on the site of work for the purpose ol inspection during oftice hours and the contractor shall. it
he so requires, be entitled at his own expense 1o make or cause 10 be made copies of the specifications,
and ol all such designs. draw ings. and instractions as atoresuid.
Clause = 73 Payiments,

(A)  loterim/Runaing Bitl, v bill shall be submited by the contractor as frequently as the
progress of the work may justifts 1or all work executed and not included in any previous bill at least
once in a month and the Engineer-in-charge shall tike or cause 1o be taken the requisite
measurements for the purpose ol having the same verilied and the claim. as for as admissible,
adjusted. it possible betore the expiry ol ten days from the presentation of the bill. at any time depute
a subordinate to measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature (o the measurcment list will be sutlicient to warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Ihe Engineer Procuring Avency shall passicertily the amount to be paid to the contractor.,
which he considers due and payable in respect thercol, subject to deduction of security deposit.
advance payvment il any made to hiny and taxes.

Al such intermediate payvinent shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed. and shall not
preclude the Engineer-in-charge frone recoveries from tinal bill and rectification of” detects and
unsatisfactors items ol works pointed out to i during defect Liability period,

(B)  T'he Final Bill. A bill shall be submited by the contractor within one month of the date
fixed tor the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and ol the total amount payable for the works shall be final and binding on
all partics.

Clause ~ 8: Reduced Rates. Inocases vhiere the items ol work are not aceepted as o completed. the
Engineer-in-charge may make payment on account of such items at such reduced rates us he may
consider reasonable in the prepavation ot Hnal or on o ranning account bills with reasons recorded in
writing.

Clause = 9: Issuance of Variation and Repeat Orders.

(A)  Agency may issuc a Variation order for procurement ol works, physical services [rom the
original contractor to cover any inerease or decrease in o quantities, including the
introduction of new work ttems that are either due to change of plans, design or alignment
to suit actual field conditions, within the general scope and physical boundaries of the
contract,

(B)  Contractor shall aot peforo o variation until the procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the
sane conditions in all respects on which he agreed w do them in the work. and at the same
rates. as are specitied i the wender for the main work. The coatractor has no right to ¢laim
for compensation by redason ol alterations or curtailment of the work.

(C) [n case the nature of the work in the variation does not correspond with items in the bill of
quantities. the quotation by the contractor is to be in the form of new rates for the relevant
items o work. an d il the ©agineer-in-charge s satistied that the rate quoted is within the
rate worked out by him ondetailed vate analy sis, and then only he shall allow him that rate
alter approval from hizoer authority

(D) Fhe time tor the completion ol the work shall be extended in the proportion that the
additional work bear to the ariginal contact work.
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(E)  In case ol quantities of work exceuted result the initial contract Price to be exceeded by
more than 13%. und then L ngineer can adjust the rates for those quantities causing excess
the cost ol contract beyond 3% alter approval ol Assistant Executive Engineer.

(F)  Repeat Order: Any cumulutive variation. beyond the 15% of initial contract amount, shall
be subject of another contract o be endered out i the works are separable from the
original contract.

Clause — 10: Quality Control

(A) Ldentilying Defects: Tatany time belore the security deposit is relunded to the contractor/during
defeet Hability period mentioned in bid data. the Engineer-in-charge or his subordinate-in-charge
of the work may instrect the contiuctor o uncover and test any part of the works which he
considers may have @ detect due o use ol unsound materials or unskilltul workmanship and the
contractor has 1o curry out atestat s own cost irrespective of work already approved or paid.

(B) Correction of Defeets: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specitied in whole or in purt, as the case may require. The contractor shall
correet the notilied detect within the detects correction period mentioned in notice.

(C) Uncorrected Delects:

(i) In the case ol any such failure, the Engineer-in-cliarge shall give the contractor at least |4-
duys notice ol s tention wouse a thivd party 1o correct a delect. He may rectify or
remove. and re-execute the work or remove and replace the materials or articles
complained o as the case may be at the risk and expense in all respects of the contractor.

(ii) L the Engineer contsiders that rectification correction ot a defeet is not essential and it may
be aceepted or maele use ol it shall be within his diseretion to accept the same at such
reduced rates as he may s therefore.

Clause - 11:

(A) Inspection of Operations. [he Eogineer and his subordinates, shall at all reasonable times have
access 1o the site for supervision und inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the nieht w suely geeess,

(3) Dates for luspection and Pesting. The Logineer shall give the contractor reasonable notice of the
intention ol the Engineer-in-charge or his subordinate 1o visit the work shall have been given to the
contractor, then he cither bmselt be present o receive orders and instructions, or have a
responsible agent duly aceredited e writing present for that purpose, orders given to the
contractor’s duly authorized agent shall be considered to have the same force an effect as if they
had been given o the contractor himsell,

Clause = 12: Examination of work befuee covering up.

(A)  No part of the works shall be covered up or put out ol view/bevond the reach without
eiving notice of not less than Ave days o the Engineer whenever any such part of the
woks or foundations is or are ready or about to be ready tor examination and the Engineer
shall, without delay. unless he considers it unnecessary and  advises the contractor
accordingly. attend for the purpose ol examining and measuring such part of the works or
ol examining such touiditions.

(3 Hany work is covered up or placed beyond the reach ol measurement without such notice
having been given. the sanie shall be uncovered at the contractor’s expense. and in default
thercol no pavment o ahlowance shall be made tor such swork. or for the materials with
which the sane was exceuied.

Clause — 13: Risks. The contractor shatl be vesponsible tor all rishs of loss of or damage 1o physical
property or facilities or related services al the premises and of personal injury and death which arise
during and in consequence ol its perforniunce of the contract. I any damage is caused while the work is
in progress or become apparent within three months of the grant of the certilicate of completion. final or
otherwise. the contractor shall make good the same at his own expense, or in default the Engineer may
cause the same to be made good by other workinen. and deduct the expenses from retention money lying
with the Enginceer.

Clause = 14: Measures for prevention ol fire aad safety measures, he contractor shall not set fire to
any standing jungle. trees. bush wood o crass without @ written permit trom the Town Officer. When
such permit is given. and also inall cases when destroying, cutting or uprooting trees. bush-wood. grass.,
ete by fire, the contractor shall tke necessary measures o prevent such tive spreading o or otherwise
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damaging surrounding properts. The contractor s responsible for the satety of all its activities including
retention of the environment on and ofl” the site. Compensation ol all damage done intentionally or
unintentionally on or ot the site by the contractor™s labour shall be paid by him.

Clause — 15: Sub-contracting. |hie contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any part of the works
without the prior consent ol the Lngineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of
any subcontractor. his agents, servants or woarkmen as il these acts. defaults or neglects were those of the
contractor. his agents servants or workimen, The provisions of this contract shall apply to such
subcontractor or his employee as i he or it were employees ol the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which cannot be
amicably settled between the parties. the decision of the Town Otficer o awarding authority shall be
final. conclusive and binding on all parties W the contract upon all questions relating to the meaning of
the specifications. designs drawings. and instructions. hereinbelore mentioned and as to the quality of
workmanship. or materials sued on the work or as o any other questions. claim, right. matter, or thing
whatsoever in any way arising oul o or relating o the contract design, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution. of
failure 10 exccute the same. whether avising. during the progress of the work. or alter the completion or
abandonment thereol.

Clause — 17: Site Clearance. On completion ol the work. the contractor shall be furnished with a
certificate by the Assistant Executive Lagineer (hereinalier called the Engineer-in-charge) of such
completion. but neither such certilicate shall be given nor shall the work be considered to be complete
until the contractor shall have removed all temporary structures and materials brought at site either for
use or for operation facilities including cleaning debris and dirt at the site. I the contractor fails to
comply with the requirements ol this clause then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks it and shall deduet the amount of all expenses so
mcurred from the contractor’s retention money . Fhe contractor shall have no claim in respect of any
surplus materials as atoresaid except for wiy sum actually realized by the ale thereol.

Clause = 18: Financial Assistance/ Advancee Payvient,

() Mobilization advance is not allow ed.

(1) Secured Advance against netecsus brought at site,

(i) Sceeured  Advance may  be permitted only  against imperishable  materials/quantities
anticipated to be consumed’ utilized on the work within a period of three months from the date of'issue of
seeured advance and definitely not for tull quantities of materials tor the entire work/contract, The sum
pasable for such materials on site shull s caweeed 73% ol the macket price o materials.

(ii) Recovery ol Seeured Advinee paid o the contractor under the above provisions shall be
altected from the monthiy payments on actual consumption basis. but not later than period
mure than three months (even i unutilized).

Clause = 19: Recovery as arrears of land Revenue. Any sum due to the Government by the contractor
shull be liable for recovery as arrears ol land Revenue.

Clause — 202 Refund of Secarity DepositvReteation Money. On completion of the whole ol the works
( o work should be considered ws complete tor the purpose ol relund ol security deposit to a contractor
from the last date on which its Hinul measurements are checked by a competent authority, il such check is
necessary otherw ise trom the last date of recording the tinal measurements), the defects notice period has
also passed and the Lngineer has certiticd tan all detects notilied 1o the contractor before the end of this
period have been corrected. the seeurity deposit lodged by o contractor (in cash or recovered in
installments from his bills) shall be retunded to him after the expire o three months from the date on

which the work is completed.

CONTRACTOR ACCOCUNTANT/ A.O
TOWN COMMITTIEEE ~TOWN COMMITTEE
DIFLO DIPLO
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Contractor having N'TN and copy must be available with Tender in case of supply

item the GST registration must be available with Tender.

[he Pay Order of Bid sceurity as mentioned in NI'T and must be available with

['ender.

| Years Expericnce certilicate of similar nature of job must be available with the

I'ender.

['urn over statement last 3 vears.

Similar nature of Bidding Documents from upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender
cannot be accepted.

Rate must be quoted in figure & words by contractor,

Bid shall be properly signed by contractor with stamped address and contract No:

If the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

It the estimates are preparing on MR and 10% prolit is included in RA & excess
quoted cost cannot be considered.

Conditional bid cannot be accepted.

Bid must be submitted in scaled cover.

Contractor must be registered with Sindh Revenue Board.
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INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES

General Rules and Dircections for the Guidance of Contractors
This section ol the bidding documents should provide the information

necessary for bidders to prepare responsive bids. in accordance with the requirements of the
Procuring Aveney. It should also give information on bid submission. opening and evaluation
and on the award of contract.

Matters governing the performuance ol Contract or payments under the
Contract. or matters allecting the risks., rights and obligations of the parties under the Contract
are included as Conditions of Contract and Contract Data.

The instructions to bidders will not be part of the Contract and will cease to
have effect once the contract is signed.

1. All work proposed: 1o be exceuted by contract shall be notified in a form of
Notice Inviting Tenders (NI Lovitation for Bid (1FB) hosted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules. NIT must state
the description of the work. dates. time and place ol issuing. submission, opening ol bids
completion time. cost of bidding document and bid sceurity either in lump sum of percentage
of Estimated Cost Bid Cost. 1he iterested bidder must have valid NTN also.

2 Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data. specilications or its relerences, Bill ol” Quantities containing
description ol items with scheduled/ ftem rates with premium to be filled in form of
pereentage above’ below or onitem rutes w be quoted. Form of Agreement and drawings.

1 Fixed Price Comracts: The Bid prices and rates are hixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced rates
for uny item in this contract.

4. Fhe Procuring Agcncy shall have right ol rejecting all or any of the tenders as per
provisions ol'SPPRA Rules-2010
2 Conditional Offer: Any person who submits a tender shall 1ill up the usual printed
form stating at what percentage above or below on the rates specilied in Bill of Quantities for
items of work to be carried out. He is willing o undertake the work and also quote the rates
for those items which are based on market rates. Only one rate of such percentage. on all the
Scheduled Rates shall be framed. Tenders which propose any alternative in the works
specified in the suid form ol invitation to tenders or in the time allowed for carrying out the

work. or which contain any other conditions. will be Lable to rejection. No printed form of
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tender shall include a tender for more than one work. but il contractor wish to tender for two

or more works. they shall submita separate tender tor each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instructions according to the rules.
Is Bidders shall provide evidence of their cligibility as and when requested by the

Procuring Agency.

8. Any bid received by the Azeney atier the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior o the dewiled evaluation ol bids. the Procuring Agency will determine
whether the bidder fultills all Codal requirements ol eligibility criteria given in the tender
notice such as registration with s authorities. registration with PEC (where applicable),
trnover statement. expericnee statement and any other condition mentioned in the NIT and
bidding documents. II" the bidder does not fulfill any of these conditions. it shall not be
evaluated further.

10. Bid without bid sccurity of required amount and prescribed torm shall be rejected.

1. Bids determined to be substantially responsive shall be cheeked for any arithmetic
crrors. Arithmetical error shull be rectified on the following basis:

(A)  Im case of schedule rates: the amount of percentage quoted above or below will be
checked and added or subiracted trom anount ol bill ol quantities to arrive the final
bid cost.

(B)  Incase of item rates: 1 there s a diserepancy between the unit rate and the total cost
that is obtained by muluplyving the unit rawe and guantity. the unit rate shall prevail
and the total cost will ¢ corrected unless in the opinion of the Agency there is an
obvious misplacements ol the decimal point in the unit rate. in which case the total
cost as quoted will govern and the unit rute corrected. It there is a discrepancy
between the total bid amount and the sum of total costs. the sum of the total costs
shall prevail and the total bid amount shall be corrected.

(C)  Where there is a diserepancy between the amounts in ligures and in words. the

amount in swords will gos e,




a)

b)

Li}

e)

)

m)

n)
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BIDCING DATA

Name of Procuring Agency

Briel Description of Work

Procuring Ageney Address

lstimate Cost

Amount ol Bid Security

Period of Bid Validity

Security Deposit
(Including Bid Security )

Venue. Time & Date ol Bid Opening

Deadline tor submission of Bid along with
Time
Fime for completion from written order

caommence

Liquidity damage

Bid issued to Firm™ Agency

Deposit Receipt No: & Date

Amount

Fown Committee Diplo

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF WATER DISPENSER @
TOWN COMMITTEE  OFFICE DIPLO
TOWN

Office o the Chairman Town Committee Diplo
near Mithi Bus Stop Diplo District Tharparkar

40, 500/-

8 10/-

Q0-Duavs

4.050/-

e Tender in sealed cover with the name of the
Work should be dropped in the Tender Box kept
i OUtlice ol the Chairman Town Committee
Dipla on 17-01-2017 @ 01:00 PM & open on
same  day @ 01:30 PM in presence of

Procurement Committee.

[7-01-2017 w0 01:00 PM

4-Months

0.53% ol Bid Cost per day of delay.

S10-

< CHAIRMAN
TOWN COMMITTEE
DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

Issued to M \ -

& Charged Rs. ~Tender Fee 1,000/=

Vide D.R.No. ~ Dated:

TOWN COMMITTEE DIPLO

Percentage rate Tender and Contract work issued for the work: DETAILED WORKING ESTIMATE

FOR SUPPLYING OF WATER DISPENSER (@ TOWN COMMITTEE OFFICE DIPLO TOWN

I/We hereby tender 1or the execution. tor the Government of Sindh (here in before) and

herein-alter referred o as Government of the work specified in the underwritten memorandum within the

time specified in cach memorandum o Rs, - percent. above/below/estimate schedule of

rate entered in the Schedule "B memorandum showing items ol work 1o be carried out and in accordance

in all respeets with the specification desiens. drawing and instruction in written referred to in Rule-1 here

of and in Clause-12 of the annex condition of the contract and agree that when materials for the work are

provided by the Gavernment such materials at the rate w be paid tor shall be as provide in Schedule “B™

nere 1o,

MEMORANDUM
General Description: As Above
Lstimated Cost: Rs. 40.500/-
arnest Money a 2% Rs. 810/~
Security Deposit e Larnest Noney a0 10%; IRs. 4.050 -
Performance alter suceesstul of tender a 3% Ry 1215/
Percentage. il any to be deducted tram the bills: R
Lime allowed lor completion of the work is: +4-Mouths

CONTRACTOR UNDERTAKING

I/We have referred the above rates alter twking into consideration all the terms and

conditions as per printed Standard Bidding Document so as o complete the agreement. In case of failure

the Department will be as liberty o whe uction against/as per clause of agreement printed in Standard

Bidding Document. which has been eead by me and aceepted by me.

Schedule ~A™

Schedule “B™ attached herewith,

C.NO:

ated:




Sr.
No:

01.

1
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“SCHEDULE B”
SUPPLYING OF WATER DISPENSER @ TC OFFICE DIPLO

Item Description

| SUPPLYING OF

WATER

' DISPENSER

| (IZONE 80 GALLON
3TAP) 1/C
CTRANSPORTATION

| CHARGES TO TC
OFFICE DIPLO

CONTRACTOR

Q1Y

Ul

| I e —

|
Rate - Unit | Amount |

40500 | EACH | 40,500 |

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE
DIPLO
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CONDITIONS OF CONTRACT

Clause - 1: Commencement & Compledion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no
¢laim to ask for measurements of or pay ment for work.
Ihe contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrving out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned trom the date on which the order o commence work is given to the
contractor. And further 10 ensure good progiess during the execution of the work. contractor shall be
bound. in all in which the time allowed tor completion of any work exceeds one month, o achieve
progress on the prorate basis.
Clause — 2: Liquidated Damages. [he contractor shall pay liguidated damages to the Agency at the rate
per day stated in the bidding data 1or cach day that the completion date is later than the intended
completion date. the amount ol liquidated damage paid by the contractor to the Ageney shall not exceed
10 per cent of the contract price. Ageney may deduct liquidated damages from payments due to the
contractor. Paymoent ol liquidated danmoes does not alfeet the contractor’s liubilities.
Clause = 3: Termination ol the Coutract.
(A)  Procuring Ageney Assistant Laccative Engineer may terminate the contract il either of the
following conditions exits:

(i) Contractor causes a breach ol'any ¢lause ot the contract:
(i) I'he progress ol any particular portion of the work is unsatistactory and notice of 10 days

has expired.

(iii)  In the case of abandonment ol the work owing to the serious illness or death of the
contractor or any other cause.

(iv)  Contractor can also request for ermiination ol conuaet i a payment certitied by the
Engineer is not paid o the contractor within 60 days ol the date of the submission of the

bhill.
(B) Fhe Town Officer Procuring Agency has power to adopt any of the following curses as may deem
.
(1) to torfeit the security deposit availuble except conditions mentioned
at A (i) and (iv) above:
(ii) o tinalize the work by micasuring the work done by the contractor.

(C) In the event of any ol the above courses being adopted by the Assistant  Executive

Enginecr Procaring Agencey, the contractor shall have. -

(i) No claim o compensation o any loss sustained by him by reason of his having purchased
or procured any muaterials, o entered into any engagements, or made any advances on
account of or with o view o the execution of the work or the performance of the contract.

(ii) However, the contractor can claim for the work done at site duly certified by the Town
Officer in writing regarding the performance ol such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause — 4: Possession of the site aad chaims for compensation for delay. The Engineer Shall give
possession of all purts ol the site o the contractor. I possession ol site is not given by the date stated in
the contract data. no compensation shull be altowed tor any delay caused in startling of the work on
account ol any acquisition ol fand. water stwnding in borrow pits/comparunents or in according sanction
o estimates. In such cuse, cither dute o connnencement will be changed or period of completion is to be
extended accordingly.

Clause — St Extension of Intended Completion Date. The Procuring Agency either at its own initiatives
betore the date ol completion or on desire o the contractor may extend the intended completion date., it
ancevent (which hinders the exceution ol conteadt) occurs or a variation order is issued which makes it
impossible to complete the work by thie intended completion date for such period as he may think
necessary or proper. The decision of the Town OFficer in this matter shall be final where time has been
extended under this or any other ¢lause o this agreement. the date for completion ol the work shall be the
date fined by the order giving the extension or by the aggregate ol all such orders. made under this
agreement.
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When time has been extended as aloresaild. it shall continue w0 be the essence of the contract and all
clauses of the contract shall continue to be aperative during the extended period.

Clause — 6: Specifications, ['he contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regurds materials and all other matters in strict
accordance with the specifications lodeed in the office of the Town Officer and initialed by the parties.
the said specification being a part ol the contract. The contractor shall also confirm exactly. fully and
[aithfully to the designs. drawing. and instructions in writing relating to the work signed by the Engincer-
In-Charge and lodee in his olfice wnd w o which the contractor shall be entitled 1o have access at such
oftice or on the site o work 1or the parpose of ispection during oftice hours and the contractor shall, if
he so requires. be entitled at his owin expeise o make or cause 10 be made copies of the specilications,
and of all such designs. draw ings. and instructions as aforesaid.

Clause = 71 Pay ments.

(A)  Interim/Running Bitl. A bill shall be submited by the contractor as frequently as the
progress of the work may justify tor all work executed and not included in any previous bill at least
once in a month and the Engineer-in-charge shall take or cause w be taken the requisite
measurements for the purpose of having the same verilied and the claim. as for as admissible.
adjusted. it possible betore the expiry ol ten days from the presentation of the bill, at any time depute
a subordinate o measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature 1o the measurement list will be sullicient o warrant and the Engineer-in-
charge may prepare a bill From sach List which shall be binding on the contractor in all respects.

Fhe Lngineer Procuring Ageney shall pass/certily the amount 1o be paid o the ¢ontractor.,
which he considers due and payable in respect thereol. subject o deduction of security deposit,
advance payment itany made to hin and tases.

A such intermediate paymcat shall be regarded as puyments by way of advance against
the final payment only and not s pasents for work cetaally done and completed, and shall not
preclude the Engineer-in-charge from recoveries from tinal bill and rectification of defects and
unsatislactory items of works pointed out o him during defect liability period.

(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the compliction ol the work otherwise Engineer-in-charge’s certificate of the
measurements and ol the total amount payable for the works shall be final and binding on
all parties,

Clause = 8: Reduced Rites, In cases where the items of work are not aceepted as o completed, the
Engineer-in-charge may make payment on account of such items at such reduced rates as he may
consider reasonable in the preparation ol final or on running account bills with reasons recorded in
writing,

Clause —9: Issuance of Variation aod Kepeat Orders.

(A)  Agency may issue o Variation order for procurement of works. physical services from the
original contractor o cover any inerease or deerease in quantities. including the
introduction of new work items tiat are either due to change of plans, design or alignment
o suit actual Held conditions, within the general scope and physical boundaries of the
contract.

(B)  Conwactor shall nov pertonn @ variation umit the procuring Agency has authorized the
varkuiion in writing subject o the imit not exceeding the contract cost by of 13% on the
suine conditions in all respects on which he agreed to do them in the work, and at the same
rates. as are specified in the wender (or the main work. The contractor has no right to claim
for compensation by reason ol alterations or curtailment ol the work.

(C)  Incase the nature ol the work in the variation does not correspond with items in the bill of
quantities. the quotation by the contractor is to be in the form of new rates for the relevant
items of work, an d i the tugineer-in-charee is satistied that the rate quoted is within the
rate worked out by him o detailed rate anadysis. and then only he shall allow him that rate
alter approval from higher authority.

(D) Lhe time for the completion ol the work shiall be extended in the proportion that the
additional work bear 1o the ongitl contact work.
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(1) In case of quantities o wors exceuted result the nitial contract Price 1o be exceeded by
more than 15%. and then L ugineer can adjust the rates for those quantitics causing excess
the cost of contract beyond 3% alier approval of Assistant Executive Engineer.

(F)  Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall
be subject of another contract to be tendered out il the works are separable from the
original contract.

Clause — 10: Quality Control

(A) Identifying Delects: 1 at s time betore the security deposit is refunded to the contractor/during
detect liability period mentioned i bid data, the Engineer-in-charge or his subordinate-in-charge
ol the work miay instiadt e coutacton o uncover and test uny part of the works which he
considers may have a delect due 1 use ol unsound materials o unskillful workmanship and the
contractor has 1o carry outa test at his own cost irrespective ol work already approved or paid.

(B)  Corrvection of Defects: The contactor shall be bound forthwith to rectify or remove and
reconstruct the work so specilied in whole or in part. as the case may require. The contractor shall
correct the notified detect witlin the defects correction perind mentioned in notice.

(C) Uncorreeted Delects:

(i) P the case ol iy sl tailue. the Engineer-in-charge shall give the contractor at least 14-
davs notice of his itention o use aolind party 1o correet wodeleet. Hle may rectify or
remove, aind re-esecute the work o remove and  replace the materials or articles
complained of us the cuse nay be at the risk and expense in all respeets of the contractor.

(i) 11 the 1 ngineer considers that rectification correction ol a defect is not essential and it may
be aceepted or made use of it shall be within his discretion to aceept the same at such
reduced rates as he may s theretore,

Clause = 11:

(A) Inspection of Operations. The Eoneineer and his subordinates. shall at all reasonable times have
aceess o the site Tor superyision and inspection of works under or in course ol execution in
puestanee ol the comtiuet wid the contracior shall atord every Tacility for and every assistance in
obtaining the right 1o sueh access,

(B) Dites for luspection .md Pesting, Lhe Logineer shall give the contractor reasonable notice of the
intention o the Engines clirge o his subordinate o visit the work shall have been g,n. en to the
contractor. then he uium el be present o reccive orders and instructions, or have a

responsible agent duly accredited i writing present for that purpose, orders givcn to the
conteaetor™s duly wathorized apent shall be considered o lave the same foree an elfect as if they

had been given w the contizctor Ninselt,
Clause — 12: sz:auumlllun ol waork betoce covering up.
(A)  No part of the works shath be conered up o put out ol view/bevond the reach without

giving notice ol not less than e days o the Bogineer whenever any such part of the
woks or Toundations is or are ready or about to be ready Tor examination and the Engineer
shall. without delav. unless he considers it unneeessary and  advises the contractor
accordingly, attend for the purpose of examining and measuring such part of the works or
ol examining such foundations.

(B)  IFany work is covered up or placed beyond the reach of measurement without such notice
having been given. the swne shall be uncovered al the contractor’s expense, and in default
thereol o payment or allowance shall be made tor such work. or for the materials with
which the same was exceuted,

Clause — 13: Risks. The contractor shiadl be responsible e all risks of loss of or damage to physical
property or facilities or related services a thie preniises aind ot personal injury and death which arise
during and in consequence ol its performance ol the contract. 11 any damage is caused while the work is
in progress or become apparent within daee months o the gemt of the certificate of completion, final or
otherwise. the contractor shull make good the same at his own expense. or in default the Engineer may
cause the same to be made good by other workimen. und deduct the expenses from retention money lying
with the Engineer.

Clause = 14: Meaeasures 1or prevention of fire aod safety measares. The contractor shall not set fire 1o
any standing junule. trees. bush wood or seass without a weitten permit from the Town Officer. When
such permit is given. and also in all cases when destroying, cutting or uprooting trees. bush-wood. grass.
ete by fire, the conuactor shall take necessary measures o prevent such five spreading o or otherwise
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Jamaging surrounding property. The contructor is responsible for the safety o all its activities including
retention of the environment on and ofl the site. Compensation ol all damage done intentionally or
anintentionally o or ol the site by the contractar’s lubour shall be paid by him.

Clause — 15: Sub-contracting. 1he contractor shall not subcontract the whole of the works. except
where otherwise provided by the contract. The contractor shall not subcontract any part of the works
without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contruet and he shall be responsible for the acts. defaults and neglects of
any subcontractor. his agents. servants or workmen as il these acts. delaults or neglects were those of the
contractor. his agents servamts or workinens The provisions o this contract shall apply to such
subeontractor or his employee as i he or were eniployees ol the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which cannot be
amicably settled between the parties. the decision ol the Town Ofticer to awarding authority shall be
tinal. conclusive and binding on all partics 1o the contract upon all questions relating 1o the meaning of
the specitications, desiens drawings, and instructions. hereinbetore mentioned and as to the quality of
workmanship. or materials sued on the work or as o any other questions, claim. right. matter, or thing
whatsoever in any way arising out ol or relating 1o the contract design. drawings. specifications,
astimates. instructions. orders or these conditions or otherwise concerning the works. or the execution, of
failure 1o execute the swme. whether arisine. during the progress ol the work. or alter the completion or
abandonment thereol.

Cliuse — 17: Site Clearance. On completion o the work. the contractor shall be furnished with a
certificate by the Assistant Laccative Fncinesr thercinalicr called the Engineer-in-charge) of such
completion, but neither sucly certiticate ~ladl be given nor shall the work be considered to be complete
until the contractor shall have removed all lemporary strectures and materials brought at site either for
use or for operation facilities including cleaning debris and divt ar the site. 117 the contractor fails to
comply with the requirements ol this clause then Engincer-in-charge. may wt the expense ol the
contractor remove and dispose ol the satie as he thinks ficand shall deduet the amount ot all expenses so
ncurred from the contractor’s retention mones . The contractor shall have no claim in respect ol any
surplus materials as aforesaid except for any suin actually realized by the ale thereot.

Clause = 18: Financial Assistance/ Adyvauce Pavment,

(A)  Mabilization advance is not allowed,

(13) Sceured Advance against meateciznls braought at siie.

(i) Sceeured  Advance may  be permitted only against imperishable  malterials/quantitics
anticipated w be consmned/ utilized on the work within a period o three months rom the date ol issue of
sectred advance and definitely not Lo fult quantities of materials for the entire work/contract. The sum
payable tor such materials o site shall nor eaceed 73% ol the market price o materials.

(i) Recovery ol Secured Advance puid to the contractor under the above provisions shall be
atlected trom the monthly pusments on actual consumption basis. but not later than period
more than three nmonths (even i unutilized).

Clause — 19: Recovery as arrears of laad Revenae. Any sum due 1o the Government by the contractor
shall be liable 1or recovery as arrears ol fand Reyenue,

Cliause = 20: Refund of Security Deposit Reteation Moaey. On completion ol the whole ol the works
( a work should be considered s complewe tor the purpose ol relund ol security deposit to a contractor
from the last date on which its tinal measarenents are checked by a competent authority. if such check is
necessary otherwise from the last dae ol recording the nal measurements). the defects notice period has
also passed and the Engineer has certified thae all detects notified to the contractor before the end of this
period have been corrected. the security deposit lodged by a contractor (in cash or recovered in
installments from his bills) shall be retunded o hime after the expire of three months from the date on
which the work is completed.

CONTRACTCR ACCOUNTANT/ A.O : CHAIRMAN
TOWN COMMITTEE TOWN COMMITTEE

DIFLO DIPLO
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TENDER
DOCUMENTS

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF FURNITURE @ TOWN
COMMITTELE OFFICE DIPLO TOWN

TOWN COMMITTEE BIPLO DISTRICT THARPARKAR
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EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having N'TN and copy must be available with Tender in case of supply

item the GS'T reeistration must be available with Tender.

The Pay Order of Bid sceurity us mentioned in NI'T and must be available with

['ender.

I Years Experience certificate of similar nature ol job must be available with the

Tender.
[urn over statement last 3 yeurs.

Similar nature ol Bidding Documents [rom upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender

cannot be accepted.

Rate must be quoted in Higure & words by contractor.

Bid shall be properly signed by contractor with stamped address and contract No:

I the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

[T the estimates are prepuaring on NLR and 10% prolit is included in R.A & excess
quoted cost cannot be considered.

Conditional bid cannot be aceepted.

Bid must be submitted in scaled cover.

Contractor must be registered with Sindh Revenue Board.
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INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES

General Rules and Directions for the Guidance of Contractors
This section ol the bidding documents should provide the information

necessary for bidders to prepare responsive bids, in uccordance with the requirements of the
Procuring Avency. It should also vive information on bid submission. opening and evaluation
and on the award ol contract.

Matters coverning the performance ol Contruct or payments under the
Contract. or matters aftecting the risks. rights and obligations of the parties under the Contract
are included as Conditions of Contract and Contract Datz.

The instructions to bidders will not be part of the Contract and will cease to
have effect once the contract is signed.

1. All work proposed: 1 be exceeuted by contraet shall be notified in a form of
Notice Inviting Tenders (NFLY bovitation Tor Bid (1F13) hosted on website of Authority and
Procuring Ageney and also in printed media where ever required as per rules. NIT must state
the description ol the work. dates. time and place of issuing, submission, opening of bids
completion time. cost of bidding document and bid sccurity either in lump sum of percentage
of Estimated Cost Bid Cost. Hhe interested bidder must have valid NTN also.

2. Content ol Bidding Documents must include but not limited to: Conditions of
contract. Contract Data. specilications or its relerences. Bill of Quantities  containing
description ol items with scheduled/ item rates with premium o be filled in form of
percentage above’ below or onitent rates to be quoted. Form ol Agreement and drawings.

3. Fixed Price Contracis: The Bid prices and rutes are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced rates
lor any item in this contract,

4. [he Procuring Agencey shall have right of rejecting all or any of the tenders as per
provisions o' SPPRA Rules-2010
3. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specilied in Bill of Quantities for
items of work 1o be carried out. He Is willing o undertake the work and also quote the rates
for those items which are bused onmarket rates. Only one rate ol such percentage. on all the
Scheduled Rates shall be framed. Fenders which propose any alternative in the works
specified in the said form ol inyvition w tenders or in the time allowed for carrying out the

work. or which contain any other conditions. will be hable to rejection. No printed form of
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tender shall include a tender for more than one work. but it contractor wish to tender for two

or more works. they shall submit a separate tender tor each.

The envelope containing the tender documents shall refer the name and number of the work.

0. Al works shall be measured by standard instructions according to the rules.
T Bidders shall provide evidence of their cligibility as and when requested by the

Procuring Agency.

8. Aty bid received by the Ageney atier the deadline tor submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior 1o the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all Codal requirements of eligibility eriteria given in the tender
notice such as registration with tax authorities, registration with PEC (where applicable).
wrnover statement. experience statement and any other condition mentioned in the NIT and
bidding documents. It the bidder does not fulfill any of these conditions, it shall not be
evaluated further.

10. Bid without bid sccurity of required amount and preseribed form shall be rejected.

1E; Bids determined o be substantially responsive shall be checked for any arithmetic
crrors. Arithmetical error shall be rectified on the following basis:

(A)  Incase of schedule rates: the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final
bid cost.

(B)  Imcase ol item rates: [ithere s a diserepuney between the unit rate and the total cost
that is obtained by muhiplying the unit rate and quantity. the unit rate shall prevail
and the total cost will ¢ corrected unless in the opinion of the Ageney there is an
obvious misplacements of the decimal point in the unit rate. in which case the total
cost as quoted will covern and the unit rate correeted. 11 there is a discrepancy
between the total bid tinount and the sum ol total costs. the sum of the total costs
shall prevail and the wal bid amount shall be corrected

(C) Where there is a discrepancy between the amounts in ligures and in words, the

amount in words will govern.
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SiIDDING DATA

Name ol Procuring Agency

Brief Description of Work

Procuring Avency Address

Estimate Cost

Amount of Bid Security

Period of Bid Validity

Security Deposit
(Including Bid Security)

Venue., Time & Date ol Bid Opening

Deadline 1or submission of Bid alone with
Time
Time for completion from swritten order

caomniencee

Liquidity damage

Bid issued to Firm/ Agency

Deposit Receipt No: & Date

Amount

Fown Committee Diplo

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF FURNITURE @ TOWN
COMMITTEE OFFICE DIPLO TOWN

Office of the Chairman Town Committee Diplo
near Mithi Bus Stop Diplo District Tharparkar

QuY VO -

19998/~

90-1Jays

99 9u()/-

I'he Tender in scaled cover with the name of the
Work should be dropped in the Tender Box kept
in Office ol the Chairman Town Committee
Diplo on 17-01-2617 @ 01:00 PM & open on
sawine  day @ 01:30 PM O in o presence  of
Procurement Commitiee.

[7-01=2017 « 01:00 PM

4-Nlonths

0.3% of Bid Cost per day ol delay.

|9 Vus/-

HAIRMAN
TOWN COMMITTEE
DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

S Issued to M ﬁ_ o N e————
& Charged Rs. ~ Tender Fee 1.000/=
Vide DLR.No. _ ~ Dated:

TOWN COMMITTEE DIPLO

Percentage rate Tender and Contract work issued [or the works DETAILED WORKING ESTIMATE
FORSUPPLYING OF FURNITURE « TOWN COMMITTEE OFFICE DIPLO TOWN

I/We hereby tender 1or the execution. for the Government of Sindh (here in before) and
herein-after referred to as Government ol the work specified in the underwritten memorandum within the
time specified in cach memorandum o Ks. percent. above below/estimate schedule of
rate entered in the Schedule “B™ memorandum showing items ol work 1o be carried out and in accordance
in all respeets with the specitication desicis. drawing and instruction in written referred to in Rule-1 here
ofand in Clause-12 of the annex condition of the contract and agree that when materials for the work are
provided by the Government such materials at the rate w be paid tor shall be as provide in Schedule "B

here .

MEMORANDUM
& General Deseription: \s Above
) [=stimated Cost: Rs. 999 900/ -
Larnest Money e 2% Rs. 19,998/-
(. Security Deposit i/¢ Larnest Money «! 10%: Rs. 99.990)/-
@, Performance alter successtul ol ender « 3% Rs: 29.0997/-
-3 Percentage. if'any to be deducted trom the bills: W
I Fime allowed Tor completion ol the work is: d-Nonths

CONTRACTOR UNDERTAKING

I/We have referred the above rates alter taking into consideration all the terms and
conditions as per printed Standard Bidding Docament so as o complete the agreement. In case of failure
the Departiment awill be as Liberty 1o take action against/as per clause of agreement printed in Standard

Bidding Document. which has been read by me and accepted by me.

Sehedule ™A™ e 1 1 e
Schedule B attached herewith.,
C.D.NO:; Duted:




“SCHEDULLE 87
SUPPLYING OF FURNITURE @ 1C OFFICE DIPLO
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- Item Description

OFFICE TABLES
01. | SET (LARGE SIZE
 WITH GLASS)
OFFICE TABLES
SET (MEDIUM
SIZE WITH
__GLASS)

No:

03. CHAIRS (WOOD)

04. CHAIRS (1IRON)

— e — — — —

05. CHIARS (FOAM)

06 CHAIRS
’ (REVOLLING)

07. RANKS (IRON)

08. ALMIRAH (IRON)
09.  BENCH (IRON)
T soraser
-  COMPLETE
. SINGLE BED

(COMPLETE)

"COMPUTER
12. TABLE
(COMPLETE)

CONTRACTOR

|
Qry { Rate

05

02

24100

10500

22300
Y425

13500
14000

22500

7500

Unit Amount

|

Each 115,500 |

—

Each 157,500 |

|

T T
Each 69,000

Each | 52,500 |

Each 80,400 i
Euach 110,000
foach 94,000
Zach 02,500

Each 67,500 .

] S NS NS, — __--—_..I

Each 90,000

. Sl S R
Each 86,000
Kach 15,000

TOTAL AMOUNT  999.900

b

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE

DIPLO
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CONDITIONS OF CONTRACT

Glause - 13 Commencement & Completion Dates of work. he contractor shall not enter upon or
“commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no
¢laim to ask (or measurements of or pay et for work.
I'he contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carry ing out the work as entered in the tender shall be strictly observed by
the contractor and shall rechoned trom the dawe on which the order to commence work is given to the
contractor. And further 1o ensure good progress during tie exceution of the work, contractor shall be
bound. in all in which the time allowed for completion ol any work exceeds one month, to achieve
progress on the prorate basis,
Clause — 2: Liquidated Damages. 1he contractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding data lor cach day that the completion date is later than the intended
completion date. the amount of liquidated damage paid by the contractor to the Agencey shall not exceed
[0 per cent of the contract price. Agcney may deduet liguidated damages from payments due to the
contractor. Payment of liguidated damagzes does not atlect the contractor’s liabilities.
Clause = 3: Termination ol the Coutract.
(A)  Procuring Ageney/Assistant Lxccutive Engineer may terminate the contract if either of the
following conditions exits:
(1) Contractor causes a breach ol any clause ol the contract:
(ii) Fhe progress ol any particular portion ol the work is unsatistactory and notice of 10 days
has expired.
(iii) I the case of abandanment of” the work owing o the serious illness or death of the
contractor or any other catise.
(iv)  Contractor can also request for wermination of contract it a payment certified by the
Engineer is not puaid o the contractor within 60 days ol the date of the submission of the

bill.
(13) Fhe Town Ofticer/Procuring Ageney has power to adoptany ol the following curses as may deem
fit.
(i) to forfeit the security deposit availible except conditions mentioned
at A (i) and (iv) above:
(ii) o finalize the work by measuring the work done by the contractor.

(C)y  In the cvent of any ot the above courses being adopted by the Assistant  Executive

Engineer Procuring Ageney. the contractor shall have: -

(i) No cluin o compensation tor any loss sustained by him by reason ol his having purchased
or procured any materials o entered into any engagements. or made any advances on
account of or with w view o the execution ol the work or the performance of the contract.

(i) However. the contractor can claim for the work done at site duly certified by the Town
Otficer in writing regarding the performance o such work and has not been paid.

Procuring Agency ‘Engineer muay foy e fresh bids for remaining work.

Clause — 4: Possession of the site aad chuins for compensation for delay. The Engineer Shall give
possession of all parts ol the site 1o the contactor, [ possession of site is not given by the date stated in
the contract data. no compensation =hull be allowed tor any delay caused in startling of the work on
account ol any acquisition ol fand. water standing in borrow pits/compartments or in according sanction
to estimates. In such case, either date of commencement will be changed or period of completion is to be
extended accordingly.

Clause = 5: Extension of Iniended Completion Date. The Procuring Agency either at its own initiatives
betore the date ol completion or on desive ol the contractor may extend the intended completion date, it
an event (which hinders the exceution of contract) occurs o a variation order is issued which makes it
impossible to complete the work by the intended completion date 1or such period as he may think
necessary or proper. The decision ol the Town Officer in this matter shall be final where time has been
extended under this or any other clause ot this agreement. the date tor completion ol the work shall be the
date fixed by the order giving the extension or by the ugeregate of all such orders, made under this
agreement.
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MWhen time has been extended s atoresaid. it shall continue o be the essence of the contract and all
clauses of the contract shall continue 10 be operative during thie extended period.

_igmuse — 6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict
accordance with the specitications lodged in the office of the Town Oflicer and initialed by the parties,
the said specification being a part ol the contract, The contractor shall also conlirm exactly. fully and
faithfully to the designs, drawing. and instructions in writing relating to the work signed by the Engineer-
In-Charge and lodge in his oflice and o which the contractor shall be entitled 10 have acceess at such
ollice or on the site of work Tor the purpose ol inspection during oflice hours and the contractor shall, if
he so requires. be entitled at his own expense to make or cause to be made copies of the specifications,
and ol all such designs, deaw ings, and instractions as aloresaid.

Clause = 7: Payments.

(A)  Interim/Running Bitl, \ bill shall be submited by the contractor as frequently as the
progress of the work may justily for all work exeeuted and not included in any previous bill at least
once inoa month and the Fogineer-in-charge shall ke or cause o be taken the requisite
measurements or the purpose ol liaving the same verilied and the claim. as for as admissible,
adjusted. i possible betore the expiry o ten duys from the presentation ol the bill. at any time depute
asubordinate to measure up the said work in the presence ot the contractor or his authorized agent,
whose countersignature 1o the measurement list will be suflicient to warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer/Procuring Ageney shall pass/certily the amount to be paid to the contractor,
which he considers due and payable i respeet thereol. subject o deduction ol security deposit.
advance payviment ilfany made to hin aod tases.

AL such intermediate pasment shall be regarded as payments by way ol advance against
the final payment only and not as payments for work actually done and completed. and shall not
preclude the Engineer-in-charge from recoveries from tinal bill and rectilication ol defects and
unsatisfactory items ot works pointed out o hine during deteet ability period.

(3)  The Final Bill, A bl shall be submited by the contractor within one month of the date
fixed tor the completion of the work otherwise Engincer-in-charge’s certificate of the
measurements and ol the total wount payable tor the works shall be final and binding on
all partics.

Clause = 8: Reduced Rates. In cases where the items ol work are not accepted as o completed, the
Lngineer-in-charge may make payment anaccount of such items at such reduced rates as he may
consider reasonable in the preparation ol final or on running account bills with reasons recorded in
Writing.

Clause —9: Issuance of Variation and Repeat Orders.,

(A)  Ageney may issue i Variation order tor procurement of works. physical services from the
original contractor to cover any inerease or decrease in quantities, including the
introduction of new work items that are either due o change of plans. design or alignment
10 suit actual feld conditions, within the general scope and physical boundaries ol the
contlract.

(B)  Contractor shall not pertorn o variation until the procuring Agency has authorized the
variation in writing subject (o the limit not eaceeding the contract cost by of 13% on the
siine conditions i all respects on which he ageeed o do them in the work. and at the same
rates. as are specitied inthe tender tor the main work. The contractor has no right to claim
tor compensation by reason ol alterations or curtailment ot the work.

(C) In case the nutuee o the work i the variation does not correspond with items in the bill of
quantities. the quotition by the contractor is t be in the form of new rates for the relevant
items o work, an il the Eacineer-in-charge is sutistied that the rate quoted is within the
rate worked out by i ondewailed rate analy sis. and then only he shall allow him that rate
atter approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear e the original contict work.
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(E)  In casc ol quantities ol work exceuted result the initial contract Price to be exceeded by
more than 13%. and then Eugineer can adjust the rates for those quantities causing excess

’ the cost ol contract beyond 3% alter approval ol Assistant Executive Engineer.

(F) Repeat Order: Any cumulative variation. beyond the 13% ol initial contract amount, shall
be subject of another contraet o be tendered out il the works are separable from the
original contract,

Clause — 10: Quality Control

(A) Identitying Deteets: 11 utany tme betore the seeurity deposit is refunded 1o the contractor/during
detect Hability period mentoned i bid data, the ngineer-in-charge or his subordinate-in-charge
of the work may instruet the contacior o wicover and test any part of the works which he
considers may have o defect due w use ol unsound materials or unskilltul workmanship and the
contractor has 1o curry out 4 test at his own cost irrespective of work already approved or paid.

(B) Correction ol Defects: ‘The contructor shall be bound forthwith to rectify or remove and
reconstruct the work so specilied i whole or in purt, as the case may require. The contractor shall
correct the notitied defect within the defects correction period mentioned in notice,

() Uncorreeted Defects:

(1) In the case of any such tailure, the Enginece-in-charge shall give the contractor at least 14-
divs notice ol his ntention o use a third party 1o correct a delect. He may rectify or
remove. and re-eaecute the work or remove and replace the materials | or articles
complained of us the case may be at the risk and expense in all respects of the contractor.

(i I the Eagineer considers that reetitication correction ol a defect is not essential and it may
be aceepted or made e ol i shall be swithin his disceretion 10 accept the same at such

reduced rtes as he s 1is theretore,
Clause - 11:
(A)  Inspection of Operations. [he Eogineer and his subordinagtes. shall at all reasonable times have
aevess 1o the site for supery ot aid spection ol works under or in course of execution in
pursuanee ol e contiict wad the contractonr shadl attord every facility for and every assistance in

obtaining the right 1o such access,

(B) Dates for Inspection and Festing. The Eogineer shall give the contractor reasonable notice of the
intention of the Engineer-in-charge or his subordinate o visit the work shall have been given to the
contractor. then he either himsell be present 1o receive orders and instructions. or have a
responsible agent duly aceredited i writing present for that purpose. orders given to the
contractors duly authorized aeent shall be considered o lave the swme foree an effect us if they
hadd been given to the contractor himsell

Clause = 12: Exumination of work betoee covering up.

(A)  No part of the works shatl be covered up or put sut ol view/bevond the redeh without
giving notice ol not fess thian fve days o the Engineer whenever any such part of the
woks or foundations is or e ready or about to be ready tor examination and the Engineer
shall without delay. unless he considers it unnecessary and advises the contractor
accordingly. wttend [or the purpose ol examining und measuring such part ot the works or
ol examining such foandations.

(B) [ any work s covered up or placed bevond the reach of measurement without such notice
having been given. the sine shall be uncovered at the contractor’s expense. and in default
thereol no payment or alloveanee shall be made tor such work. or for the materials with
which the same was exceuted.

Clause — 13: Risks. The contractor shall be responsible [or all risks of loss of or damage to physical
property or facilities or related services an the premises and of personal injury and death which arise
during and in consequence ol its performance of the contract. I any damage is caused while the work is
in progress or become apparent within theee maonths of the grant of the certiticate of completion, final or
otherwise, the contractor shall make good the same at his own expense. or in default the Engineer may
cause the same to be made good by other workmen. and deduct the expenses from retention money lying
with the Engineer,

Clause — 14: Measures for preveation of fire and safety weasares. The contractor shall not set fire 1o
amy standing jungle. trees. bush wood o crass without o written permit from the Town Officer. When
stuch permit is given. and also inall cases when destroving. cutting or uprooting trees. bush-wood. grass.
cte by fire. the contractor shall tike necessary measures w prevent such five spreading to or otherwise
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Wamaging surrounding property. Lhe contractor is responsible for the salety of all its activities including
retention of the environment on and of! the site. Compensation of all damage done intentionally or
eiintentionally on or olf the site by the conractor’s Tubour shall be paid by him.
Clause — 15: Sub-contracting. he contuctor shall nov subcontract the whole of the works, except
where otherwise provided by the contruct, The contractor shall not subcontract any part of the works
without the prior consent ol the Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract und he shall be responsible tor the acts, defaults and negleets of
any subcontractor. his agents. servants or workimen as i these acts, detaults or neglects were those of the
contractor. his agents servants or workiien. The provisions ol this contract shall apply to such
subcontractor or his employee as it he or iwere employees ol the contractor.
Clause = 16: Disputes. ALl disputes arising i connection with the present contract. and which cannot be
amicably settled between the parties. the decision ot the Town Officer w awarding authority shall be
final. conclusive and binding on all parties 1o the contract upon all questions relating to the meaning of
the specitications. desiens drawings. anda mstructions. hercinbelore mentioned and as to the quality of
workmanship. or materials sued on e work or as o any other gquestions. claim. right. matter. or thing
whatsoever in any way arising out o o relating o the contract design, drawings. specifications.
estimates, instructions. orders or these conditions vr ctherwise caneerning the works. or the execution. of
failure 1o exeeute the same. whether arising. during the progiess ol the work. or alter the completion or
abandonment thereol,

Clause = 17: Site Clearance. On completion ol the work. the contractor shall be furnished with a
certificate by the Assistant Executive Fugineer (hereinalter called the Engineer-in-charge) of such
completion. but neither such certilicate shull be given nor shall the work be considered o be complete
until the contractor shall have remaoved all emporary structares and materials brought at site either for
use or lor operation fucilities including cleaning debris and diet at the site. 1 the contractor fails to
comply with the requirements ol this clause then Engineer-in-charge, may at the expense ol the
contractor remoy e and dispose of the same as he thinks ficand shall deduet the amount of all expenses so
mewrred from the contractor’s retention mones. Phe conuuctor shall have no claim in respect of any
surplus materials as atoresaid except for way sun acwually cealized by the ale thereof,

Clause = 18: Finunceinl Assistance/ Advaace Puyment.

(A)  Mobilization advance is not aliow ed.
(B3) Scecured Advance against auuecids birought at sice,
(i) Sccured Advance may be peniitted  only  against imperishable  materials/quantities

anticipated o be consumed” atilized on e work within a period ol three months from the date ol issue of
seeured advance and detinitely not tor fudl quantities of ngterials tor the entire work/contract. The sum
pay able for such materials on site shall not eweeed 73% ol ihie market price of materials.

(ii) Recovery of Secured Advaice paid o the contractor under the above provisions shall be
atlected from the monthly payments on actual consumption basis, but not later than period
more than three months (even i unutilized).

Cliuse — 19: Recovery as arrears ol lund Revenuae. Any sum due to the Government by the contractor
shiadl be Tiable tor recovery as arrears of luid Resenue.

Clause - 20: Refand of Security Deposit lewention Mauey. Un completion of the whole ol the works
Caowork should be considerad as complete Tor the purpose ol refund of security deposit (o a contractor
from the last date on which its inal measarements are checked by o competent authority. if such check is
necessary otherwise From the fast date of recording the Tinal measurements)., the delects notice period has
also passed and the Engineer has contilied tha all detects notilied 1o the contractor belore the end of this
period have been corrected. the security deposit lodged by a contractor (in cash or recovered in
installments from his bills) shall be relunacd w hime after the expire of three months from the date on
which the work is completed

CONTRACTOR ACCOUNTANT/ A.O0 RMA
FOWN COMMITTEE TOWN COMMITTEE
DIPLO DIPLO
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TENDER
DOCUMENTS

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF DEWATERING PUMP (02 NOS)
@ FIRE WORKSHOP TOWN COMMITTEE
DIPLO TOWN

TOWN COMRWITTZE DIPLO DISTRICT THARPARKAR
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EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having NIN and copy must be available with Tender in case of supply

item the GST registration must be avatlable with Tender.

The Pay Order of Bid sccurity as mentioned in NI'T and must be available with

['ender.

I Years xperience certificate of similar nature of job must be available with the

Tender.

Turn over statement last 3 years.

Similar nature of Bidding Documents from upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender
cannot be accepted.

Rate must be quoted in figure & words by contractor,

Bid shall be properly signed by contractor with stumped address and contract No:

I the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

I the estimates are preparing on M.R and 10% prolit is included in R.A & excess
quoted cost cannot be considered.

Conditional bid cannot be accepted.

131d must be submitted in scaled cover.

Contractor must be registered with Sindh Revenue Board.
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INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES

General Rules and Directions for the Guidance of Contractors
This section ol the bidding documents should provide the information

necessary for bidders to prepare responsive bids. in accordance with the requirements of the
Procuring Ageney. It should also give information on bid submission. opening and evaluation
and on the award ol contruct.

Matiers voverning the performance o Contract or payments under the
Contract. or matters affecting the rishs, rizhts and obligations of the parties under the Contract
arc included as Conditions of Contract and Contract Data,

The instructions to bidders will not be part of the Contract and will cease to
have effect once the contract is signed.

3 All work proposed: 10 be exccuted by contract shall be notified in a form of
Notice Inviting Tenders (NI Invitation for Bid (11°'B) hosted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules. NIT must state
the description of the work. dates. tme and place of issuing. submission. opening of bids
completion time. cost of bidding document and bid seeurity either in lump sum of percentage
ol Estimated Cost Bid Cost. The interested bidder must have valid NTN also.

2. Content of Biddine Documents must include but not limited to: Conditions of
contract. Contract Data. specilications or its reterences. Bill ol Quantities containing
desceription of items with scheduled/ item rates with premium to be filled in form of
percentage above/ below or onitem rates 1o be quoted. Form ol Agreement and drawings.

3, Fixed Price Contracis: The Bid prices and rates are lixed during currency of
contract and under no circumstance shall any contactor be entitled to ¢laim enhanced rates
for any item in this contract.

4. Ihe Procuring Agency shall have right ol rejecting all or any of the tenders as per
provisions o' SPPRA Rules-2010

&% Conditional Offer: Ay person who subniits atender shall [ill up the usual printed
form stating at whal percentage ubove or below on the rates specitied in Bill of Quantities for
items of work (o be carried out, e is willing to undertake the work and also quote the rates
for those iteims which are based onmarket rates. Only one rate of such percentage, on all the
Scheduled Rates shall be framed. Tenders which propose any alternative in the works
specified in the said form ol invitation to tenders or in the time allowed for carrying out the

work. or which contain any other conditions. will be liable to rejection. No printed form of
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tender shall include a tender Tor more than one work. but il contractor wish to tender for two
or more works. they shall submit a separate tender Tor cach.,

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instructions according to the rules.
T Bidders shall provide evidence of their eligibility as and when requested by the

Procuring Agency.

8. Any bid received by the Ageney alter the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detiled evaluation ol bids. the Procuring Ageney will determine
whether the bidder tulfills all Codal requirements of eligibility criteria given in the tender
notice such as reaistrution with wx authorities, registration with PEC (where applicable).
turnover statement. expericnce statement and any other condition mentioned in the NIT and
bidding documents. 11 the bidder daes not fulfill any ol these conditions. it shall not be
evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined o be substantially responsive shall be checked for any arithmetic
crrors. Arithmetical error shall be rectified on the tollowing busis:

(A)  In case of schedule rates: the amount ol pereentage quoted above or below will be
checked und added or subtracted from amount of bill of quantities to arrive the final
bid cost.

(B)  Incase of item rates: Hthere is a diserepancey between the unit rate and the total cost
that is obtained by muhliplying the unit rate and quantity. the unit rate shall prevail
and the total cost will ¢ corrected unless in the opinion of the Agency there is an
obvious misplacements of the decimal point in the unit rate. in which case the total
cost as quoted will govern and the unit rate corrected. I there is a discrepancy
between the total bid amount and the sum of total costs. the sum of the total costs
shall prevail and the total bid amount shall be corrected.

(C)  Where there is a diserepaney between the amounts in figures and in words. the

amount in words will vovern.
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BIDDING DATA

Name of Procuring Agency

Brief Description of Work

Procuring Agency Address

IEstimate Cost

Amount ol Bid Security

Period of Bid Validity

Security Deposit
(Including Bid Security )

Venue. Time & Date of Bid Opening

Deadline tor submission ol Bid along with
Time
Fime for completion from written order

commence

Liquidity damage

Bid issued 1o Firm/ Agency

Deposit Receipt No: & Date

Amount

Fown Committee Diplo

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF DEWATERING PUMP (02
NOS)  w  FIRE WORKSHOP TOWN
COMMITTEE DIPLO TOWN

Oflice of the Chairman Town Committee Diplo
near Mithi Bus Stop Diplo District Tharparkar

1 80.000/-

3.000/-

9U-Days

[ 8. 000/-

Ihe tender in scaled cover with the name of the
Work should be dropped in the Tender Box kept
in Office of the Chairman Town Committee
Diplo on 17-01-2017 @ 01:00 PM & open on
same  day @ 01:30 PM in presence of
Procurement Commitlee.

17-01-2017 @ 01:00 PM

J-NMaonths

0,39 ol Bid Cost per day of delay.

3.600/-

~CHAIRMA
TOWN COMMITTEE
DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

Issued to M/S

& Churged Rs. ~ Tender Fee 1.000/=

Vide D.R.No. Dated:

TOWN COMMITTEE DIPLO

Percentage rate Tender and Contract work issued 1or the work: DETAILED WORKING ESTIMATE
FOR SUPPLYING OF DEWATERING PUMP (02 NOS) « FIRE WORKSHOP TOWN
COMMITTEE DIPLO TOWN

I/We hereby tender for the exceution. tor the Government of” Sindh (here in before) and
herein-alter referred to as Government of the work specified in the underwritten memorandum within the
time specified in each memorandum « Rs. o percent, above/below/estimate schedule of
rate entered in the Schedule B memorandum showing items of work to be carried out and in accordance
inall respects with the specitication designs. drawing and instruction in written referred to in Rule-1 here
of and in Clause-12 of the annex condition of the contract and agree that when materials for the work are
provided by the Government such materials at the rate o be paid for shall be as provide in Schedule “B™

here 1.

MENMORANDUM
i Gieneral Description: As Above
b. Lstimated Cost: Rs. 180.000/-
¢ LLarnest Money ' 2% Rs. 3.600/-
d. Security Deposit i/e Earnest Money @ 10%; Rs. 18,000/-
e. Performance alter successtul of tender « 3%: Rs: 5.400/-
e, Percentage. ifany to be deducted trom the bills: BR ()
[ Fime allowed Tor completion of the work is: 4=Months

CONTRACTOR UNDERTAKING

We have referred the above rates aller wking into consideration all the terms and
conditions as per printed Standard Bidding Document so as o complete the agreement. In case of failure
the Department will be as liberty to take action against/as per clause of agreement printed in Standard

Bidding Document. which has been read by me and accepted by me.

Sehedule “A™ e N svaimees
Schedule “B™ attached herewith.
C.D.NO; Dated:
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“SCHEDULLE B”
‘.\il'l’l’l,\'l.’\'(.’ OF DEWATERING PUMP (02 NOs; @ FIRE WORKSHOP TC DIPLO

Sr, ol

No: Item Deseription QryY ate Unit Amount

SUPPLYING
DEWATERING | |
 PUMPS HONDA | |

WH20XT (I/C | |
| SUNCTION & 2 02 | , |
DELIVERY PIPES Jobis | THIW0 Fisdon s
LOOFT) 1/C |

TRANPORTTAION |
CHARGES TO SITE | | |
COF WORK @ DIPLO |

Ol1.

CONTRACTOR ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE
DIPLO
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CONDITIONS OF CONTRACT

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of” the Engineer-in-
charge or of in subordinate-in-charge ol the work. Failing such authority the contractor shall have no
claim to ask for measurements of or payment for work.
he contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned from the date on which the order to commence work is given to the
contractor. And further w ensure good progress during the exceution of the work, contractor shall be
bound. in all in which the tme allowed tor completion of any work exceeds one month, to achieve
progress on the prorate busis.
Clause — 2: Liquidated Damages. |he contractor shall pay liguidated damages to the Agency at the rate
per day stated in the bidding data for cach day that the completion date is later than the intended
completion date. the amount ol liguidated damage paid by the contractor 1 the Agency shall not exceed
L0 per cent of the contract price.  Agency may deduct liguidated damages from payments due to the
contractor. Payment of liguidated damages does not atfect the contractor’s liabilities.
Clause = 3: Termination of the Contract.
(A)  Procuring Agency/Assistant Exccutive Engineer may terminate the contract if either of the
following conditions exits:
(i) Contractor causes i breach ol any clause ol the contract:
(ii) I'he progress ol any particular portion ol the work is unsatistactory and notice of 10 days
has eapired.
(i) In the case of abandommient ol the work owing o the serious illness or death of the
contractor or HERA) other cause.
(iv)  Contractor can also request 1or termination of contract il a payment certified by the
Engineer is not paid o the contractor within 60 days ol the date of the submission of the

bill.
(B) [he Town Ofticer/Procuring Agency has power to adopt any ol the following curses as may deem
fit.
(i) Lo orleit the security deposit available exeept conditions mentioned
at A i and giv) above:
(ii) Lo nalize the work by mcasuring the work done by the contractor.

(C) In the event ol any ol the above courses being adopted by the  Assistant  Executive

Ingineer/Procuring Agency. the contractor shall have: -

(i) No claim to compensution [or any loss sustained by him by reason of his having purchased
or procured any materials, or entered into any engagements, or made any advances on
account of or with a view 1o the execution ol the work or the performance of the contract.

(11) However. the contractor can ¢laim for the work done at site duly certified by the Town
Oicer imwriting recarding the performance ol such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause — 42 Possession ol the site aad chuims (o compensation for delay, The Engineer Shall give
possession of all parts ol the site to the contractor. 1 possession ol site is not given by the date stated in
the contract data. no compensation shall be aliowed 1or any delay caused in startling of” the work on
account ol any acquisition ol land. water stunding in borrow pits/compartments or in according sanction
1o estimates. In such case. either date ol commencement will be changed or period of completion is to be
extended accordingly.

Clause - 5: Extension of Intended Completion Date, The Procuring Agency cither at its own initiatives
betore the date of completion or an desire o the contractor miay extend the intended completion date, if
an event (which hinders the exceution of contract) vecurs oF a variation order is issued which makes it
impossible to complete the work by the intended completion date tor such period as he may think
necessary or proper. The decision ol the Town Ofticer in this matter shall be final where time has been
extended under this or any other clause of this agreement, the date for completion of the work shall be the
date fixed by the order giving the extension or by the ageregate of all such orders. made under this

agreement,
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When time has been extended as atoresaid it shall continue 1o be the essence ol the contract and all
ciauses of the contract shall continue to be operative during the extended period.

Mause - 6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict
accordance with the specitications lodged n the office of the Town Officer and initialed by the parties.
the said specilication being a part of the contract. The contractor shall also conlirm exactly. fully and
[aithfully 1o the designs. draw ing. and instractions inowriting relating to the work signed by the Engineer-
In-Charge and lodge in his office and o which the contractor shall be entitled o have access at such
oftice or on the site o work tor the purpose ol mspection during oflice hours and the contractor shall, if
he so requires. be entitled at his own expense o make or cause 1o be made copies of the specifications,
and of all such designs. drawings. and instructions as aloresaid.

Clause = 7: Payments.

(A)  Interim/Runaing Bill, A bill shall be submited by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous bill at least
once ina month and the Engincer-in-charge shall wke or cause to be taken the requisite
measurements 1or the purpose ol luving the same verilied and the claim, as for as admissible,
adjusted. if possible betore the expirs ol ten days from the presentation ol the bill. at any time depute
a4 subordinate o measure up the suid work o the prescice ot the contractor or his authorized agent,
whose countersignature 10 the mewswrement fist will be sufficient to warrant and the Engineer-in-
charge may prepare a bill from such Fistwhich shall be binding on the contractor in all respects.

Lhe Engineer Procuring Avcacy shall passcertily the amount to be paid to the contractor,
which he considers due and pavable o respect thercol. subject 10 deduction ol security deposit.

advance payment i any made o i and tases

AL such intermediate payinent shall be regarded as payments by way ol advance against
the final payment only and not as payments for work actually done and completed, and shall not
preclude the Enginecr-in-charge from recoveries from final bill and rectilication of defects and
unsatisfactory items ol works pointed out w lim during defeet lability period.

(B)  The Final Bill. A bill shull be submited by the contractor within one month of the date
fixed tor the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and ol the ol winount payable tor the works shall be final and binding on
all parties.

Clause - 8: Redueed Rates. In cases whore thie items ol work are not accepted as o completed, the
iaccount ol such items at such reduced rates as he may

Engineer-in-charee may muke paviment o
consider reasonable i the preparation ot i or on running account bills with reasons recorded in
writing.

Clause = 9: Issusnee of Variation sad Kepeat Orders,

(A)  Ageney may issue a Narition ovder tor procuretent ol works. physical services from the
original contractor 1o cover any inerease or deerease i quantities.  including  the
introduction ol new work items that are cither Jdue to change of plans. design or alignment
o suit setwal field conditions, widiin the general scope and physicul boundaries of the
contract,

(B)  Contractor shall not perform a variation until the procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the
same conditions i all respects on which he ageeed to do them in the work. and at the same
rates. as are specified in the tender for the main work. The contractor has no right to ¢laim
for compensation by reason ot alterations or curtailment ol the work.

(C) I case the nature of the wark in the variation does not correspond with items in the bill of
quantities, the quotation by the contractor is to be in the form of new rates for the relevant
items o work. an d i the ogineer-in=charee is satistied that the rate quoted is within the
rate warked out by hiin on detailed vate analy sis, and then only he shall allow him that rate
alter approval from higher authority .

(D) Fhe tme tor the completion of the work shall be extended in the proportion that the

additivnal work bear withie vriginal contact wark.,
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(E) In case of quantities ol work exceuted result the initial contract Price to be exceeded by
more than 13%, and then Eugineer can adjust the rates for those quantities causing excess

¢ the cost of contract beyond 3% after approval of Assistant Executive Engineer.

(F)  Repeat Order: Any cumulative variation, beyond the 13% ot initial contract amount, shall
be subject of another contruct o be tendered out i the works are separable from the
orizinal contract.

Clause — 10: Quality Control

(A) Ldentifying Defects: 1 at any tme betore the seeurity deposit is relunded to the contractor/during
detect liability period mientioned in bid data. the Engineer-in-charge or his subordinate-in-charge
ol the work may instruct the contiactor W uncover and test any part of the works which he
cotisiders may have a defeet due 1o use of unsound niaterials or unskillful workmanship and the
Cotbractor s 1o carry out olestal s own cost irrespective ol work already approved or paid.

(B) Correction ol Defects: The contractor shall be bound forthwith to rectily or remove and
reconstruct the work so speciticd inowhole or i purt. ws the case may require. The contractor shall

corredt the notifted defect vithnn the deteets correction period mentioned in notice.
(C) Uncorrected Defects:
(i) In the case of wny such filure. the Engineer-in-charge shall give the contractor at least 14-

days notice of his intention w use a third party 10 correct a defect. He may rectify or
remove. and re-enecute the work o remove and replace the materials ' or articles
complained ol as the case nry be at the risk and expense in all respects of the contractor.
(ii} I the Engineer considers that rectification correction of a defeet is not essential and it may
be aceepted or made use on it shall be within his diseretion to aceept the same at such
reduced rates as he may 1y theretore.
Clause - 11:

(A) tuspectivn of Operatious, The Eogineer and his subordinates. shall at all reasonable times have
access 10 the site Tor supers ision and inspection ol works under or in course ol execution in
pursuance ol the contract and the contractor shall attord every tucility for and every assistance in
obtaining the right 10 such acee

(B)  Dates for tnspection and testing. he Logineer shall give the contractor reasonable notice of the
intention ol the Engineer-in=cliarge or his subordinate to visit the work shall have been given to the
contractor. then e either hiselt be present o receive orders and  instructions. or have a
responsible agent duly wecredited oweting present lor it purpose, orders given 1o the
contractor’s duly wuthorized asent shadl be considered w have the same foree an etleet as if they
had been given o the contractor himsell,

Clause - 12: Examination o work belure covering up.

(A)  No part ol the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
woks or foundations is or are ready or about o be ready for examination and the Engineer
shall. without delay. unless he considers it unnecessary and advises the contractor
accordingly. attend 1or the purpose of examining and measuring such part of the works or
ol examining such foundations.

(B)  Hany work is covered up or placed besond the reach ol measurement without such notice
having been given, the swne shall be uncovered at the contractor’s expense. and in default
thereol no pavment or alloveance shall be made tor such work. or for the materials with
which the sanme was eaxccuted.

Clause = 13: Risks. The contractor shull be responsible [or all risks ot loss of or damage to physical
property or facilities or related services ab the premises and ol personal injury and death which arise
during and in consequence of ity perfornee o the contract, Iany damage is caused while the work is
in progress or become apparent within theee months of the geant of the certiticate of completion. final or
otherwise. the contractor shall make good the same at his own expense. or in default the Engineer may
cause the same 0 be made good by other workimen, and deduct the expenses [rom retention money lying
with the Engincer.

Clause — 14: Measures for prevention ol fire and safety mceasures. The contractor shall not set fire to
any standing jungle. trees. bush wood or grass without a written permit from the Town Officer. When
such permit is given. and also in all cases when destroying. cutting or uprooting trees, bush-wood, grass.
ete by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise
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damaging surrounding property. The convuetor is responsible Tor the salety ol all its activities including
etention of the environment on and off the site. Compensation ol all dwmage done intentionally or
anintentionally on or of"the site by the conractor’s labour shall be paid by him,

Clause = 15: Sub-contracting. 'he contractor shall not subcontract the whole of the works. except
where otherwise provided by the contract. The contractor shall not subcontract any part of the works
without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any
[iability or oblication under the contract and he shall be responsible tor the acts. defaults and neglects of
any subcontractor. his agents, servants or workmen as il these acts. detaults or neglects were those of the
contractor. his agents servants or workien, The provisions ol this contract shall apply to such
subcontractor or his employee as il he or it were employees ot the contractor.

Clause = 16: Disputes. All disputes arising in connection with the present contract, and which cannot be
amicably settled between the parties. the decision of the Town Officer 1o awarding authority shall be
final. conclusive and binding on all partics 10 the contract upon all questions relating to the meaning of
the specifications. designs drawinges. and steuctions, hercinbetore mentioned and as to the quality of
workmanship. or materials sued on the work or as to any ather questions. claim. right. matter. or thing
whatsoever in any way arising out ol or relating o the contract design. drawings. specifications.
estimates. instructions. orders or these conditions or otherwise coneerning the works, or the execution. of
fatlure 10 execute the same. whether arising. during the progress ol the work, or alter the completion or
abandonment thereol.

Chiuse = 17: Site Clearance. On completion of the work. the contractor shall be furnished with a
certificate by the Assistant Executive Logineer (hercinalier called the Engineer-in-charge) of such
completion, but neither such certificate bl be civen nor shall the work be considered w be complete
antil the contractor shall have remonved all wemporary structures and madterials brought at site either for
use or for operation facilities including cleaning debris ad dirt at the site. 11 the contractor fails o
comply with the requirements ol this cluuse then Engineer-in-charge. may at the expense of the
contractor remove and dispose ol the saime as he thinks fivand shall deducet the amount of all expenses so
meurred from the contractor’s retention money. The conuuctor shall have no claim in respect of any
surplus materials as atoresaid except 1or any sum actually realized by the ale thereol.

Clause — 18: Finuncial Assistance/ Adviuee Paymenl.

(A) Mobilization advance is not allowed,

(1) Scecured Advance against materials birought at site.

(i) Seeured  Advance may  be permitted  only  against imperishable  materials/quantities
anticipated o be consumed” atilized vn e work within a perciod ol three months from the date ol issue of
secured advance and detinitely not tor full quantities of waterials for the entire work/contract. The sum
pan able tor such materials on site shadl nor exeeed 73% of the market price of materials,

(i) Recovers ol secured Advaice puid o the contractor under the above provisions shall be
attected from the monthly pay ments on actudl consumption basis. but not later than period
more than three months (even i unutilized).

Clause = 19: Recovery as arrears of liad Reveaue. Any sum due to the Government by the contractor
shull be liable for recovery as arrears ol Lund Revenue.

Cliuse = 20: Refund of Security Beposit/ eteation Money. On completion of the whole of the works
(aowork should be considered as complete fur the purpose ol refund of security deposit Lo a contractor
[rom the last date on which its final measurements are checked by a competent authority. if such check is
necessary otherwise from the last date ot recording the final measurements), the defects notice period has
also passed and the Engincer has certilied that all defeets notified to the contractor before the end of this
period have been corrected, the securiny deposit fodged by o contructor (in cash or recovered in
installments from his bills) shall be retunded o hin after the expire ol three months from the date on

which the work i completed,

CONTRACTOR ACCUOUNTANT/ A.0 CHAIRMAN
FOWN COMMITTEE TOWN COMMITTEE

DIFPLO DIPLO
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TENDER
DOCUMENTS

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF PHOTO COPIER MACHINE @
TOWN COMMITTEE OFFICE DIPLO TOWN

TOWN COMMIYTEE DIPLO DISTRICT THARPARKAR
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EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having N TN and copy must be available with Tender in case of supply

item the GS'T registration must be avatlable with Tender.

[he Pay Order of Bid security as mentioned in NI and must be available with

['ender.

I Years Lxperience certificate ol similar nature of job must be available with the

l'ender.
Turn over statement last 3 years.

Similar nature ol Bidding Documents trom upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender

cannot be accepted.

Rate must be quoted i lgure & words by contractor.

Bid shall be properly signed by contractor with stamped address and contract No:

[T the esumates are based on Sch: 2012 and premium can be allowed within

allowable Imit.

I the estimates are preparing on MR and 10% prolitis included in R.A & excess

quoted cost cannot be considered.

Conditional bid cannot be accepted.
Bid must be submitted in sealed cover.

Contractor must be registered with Sindh Revenue Board.
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INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES

General Rules and Dircections for the Guidance of Contractors
This section of the bidding documents should provide the information

necessary for bidders to prepare responsive bids. in uccordance with the requirements of the
Procuring Aveney. It should also give intormation on bid submission. opening and evaluation
and on the award ol contract.

Matters coverning the performance ol Contract or payments under the
Contract. or matters allecting the risks. rights and obligations of the parties under the Contract
are included as Conditions of Contract and Contraet Data,

The instructions o bidders will not be part of the Contract and will cease to
have effect once the contract is signed.

1. All work proposed: 10 be exceuted by contract shall be notified in a form of
Notice Inviting Tenders (NI Invitation tor Bid (1°B) hosted on website of’ Authority and
Procuring Ageney and also in printed media where ever required as per rules. NIT must state
the desceription ol the work. dates. time and place of issuing. submission. opening of bids
completion time. cost of bidding document and bid sceurity cither in lump sum of percentage
of Estimated Cost Bid Cost. The mterested bidder must have valid NTN also.

2 Content of Bidding Documents must include but not limited to: Conditions of
contract.  Contract Data. specilications or its relerences. Bill of Quantities  containing
description of” items with schedaled item rates with premium to be filled in form of
percentage above/ below or on item rates o be quoted. Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contructor be entitled to claim enhanced rates
for any item in this contract.

4. The Procuring Agencey shall have right of rejecting all or any of the tenders as per
provisions ol SPPRA Rules-2010.

5. Conditional Offer: Ay person who submits a tender shall Gl up the usual printed
form stating at what percentage ubos e or below on the rates speeitied in Bill of Quantities for
items of work to be carried out. Te is willing to undertake the work and also quote the rates
for those iteins which are based on market rates. Only one rate of such percentage, on all the
Scheduled Rates shall be framed. Fenders which propose any alternative in the works
specified in the said form ol iny itwtion to tenders or in the time allowed lor carrying out the

work. or which contain any other conditions. will be liable to rejection. No printed form of
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tender shall include a tender for more than one work. but it contractor wish to tender for two
“or more works. they shall submit i separate tender for cach.

The envelope containing the tender documents shall refer the name and number of the work.

0. All works shall be measured by standard instructions according to the rules.

T Bidders shall provide evidence ol their cligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency alter the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior 10 the detailed evaduation o bids. the Procuring Agency will determine
whether the bidder tullills all Codal requirements of eligibility criteria given in the tender
notice such as registration with wx authorities. registration with PEC (where applicable),
turnover statement. experience statement and any other condition mentioned in the NIT and
bidding documents. I the bidder does not tullill any ot these conditions, it shall not be
evaluated further.

10. Bid without bid sceurity ol required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical error shall be rectified on the Tollowing basis:

(A)  In case of schedule rates: the amount ol percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final
bid cost

(B)  In case of item rates: [ ihere is adiserepancy between the unit rate and the total cost
that is obtained by multiplying the unit raie and quantity. the unit rate shall prevail
and the total cost will ¢ corrected unless in the opinion of the Agency there is an
obvious misplacements ol the decimal point in the unit rate. in which case the total
cost us quoted will zovern and the unit rate corrected. I there is a discrepancy
between the total bid amount and the sum of total costs, the sum of the total costs

shall prevail and the total bid amount shall be corrected.
(C) Where there is a diserepancy between the amounts in figures and in words, the

amount i words will govern,
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BIDDING DATA

Name ol Procuring Agency

Brief Description of Work

Procuring Agency Address

Lstimuate Cost

Amount of Bid Security

Period of Bid Validity

Security Deposit
(Including Bid Sccurity )

Venue. Time & Date of Bid Opening

Deadline for submission of Bid along with
Time
I'ime for completion from written order

COMITeney

Liquidity damage

Bid issued o Firm” Agencey

Deposit Receipt No: & Date

Anmount

Fown Committee Diplo

DETAILED WORKING ESTIMATE FOR
SUPPLYING  OF  PHOTO  COPIER
MACHINE @ TOWN COMMITTEE
OFFICE DIPLO TOWN

Oftfice ol the Chairman Town Committee Diplo
near Mithi Bus Stop Dipla District Tharparkar

330.000/-
7.000/-
90-Days

33.000/-

Ihe Lender in sealed cover with the name of the
Work should be dropped in the Tender Box kept
in Ofice ol the Chairman Town Committee
Diplo on 17-01-2017 @ 01:00 PM & open on
sume day @ 01:30 PM in presence  of

Procurgment Committee.

[7-01-2017 w0 01:00 PM

4-NMonths

0.3% of Bid Cost per day ol delay.

7.000)-

'CHAIRMAN
TOWN COMMITTEE
DIPLO
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(STANDARD BIDDING DOCUMENT BEL.OW RS. 2.500 MILLION)

Issued to MY .“‘;_

& Cliarged Rs. ) ['ender Fee 1.000/=

Vide D.R.No. ~ Dated:

Percentage rate Tender and Contract work issued for the work: DETAILED WORKING ESTIMATE
FOR SUPPLYING OF PHOTO COPIER MACHINE « TOWN COMMITTEE OFFICE DIPLO
TOWN

/We hereby tender for the excecution. for the Government of Sindh (here in before) and
herein-alier referred to as Government ol the work specified in the underwritten memorandum within the
time specified in each memorandum « Rs. pereent. above/below/estimate schedule of
rate entered in the Schedule =B memorandum showing items ol work 1o be carried out and in accordance
in all respeets with the specitication designs. drawing and instruction in written referred to in Rule-I here
of and in Clause-12 of the annex condition ol the contract and agree that when materials for the work are

provided by the Government such materials at the rate to be paid for shall be as provide in Schedule ~“B™

here to.

MEMORANDUM
L. General Description: As Above
b, Lstimated Cost; Rs, 350.000/-
¢; arnest Money a 2% Rs. 7.000:-
d. Security Deposit e Larnest Money o 10%: [R5, 35.000/-
2 Performance after successtul ol wender « 3% Rs: 10.500/-
£ Percentage. i any w be deducted from thie hills: R
[ Fime allowed for completion ol the work is: 4-Months

CONTRACTOR UNDERTAKING

I/We have referred the above rates aller whking into consideration all the terms and
conditions as per printed Standard Bidding Document so as to complete the agreement. In case ol failure
the Department will be as liberty o take action against/as per clause of agreement printed in Standard

Bidding Document. which has been read by me and aceepted by mie.

Schedule *A™ ovvreinevas NIL....
Schedule “B7 attuched herewith.
C.DNO: Dated:
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“SCHEDULE B”
SUPPLYING OF PHOTO COPIER MACHINE (@ TC OFFICE DIPLO

No: Item Deseription QTY Rate Unit | Amount
: = | } | - .
|
PHOTOCOPIER
MACHINE '
(XEROX MADE '
MODEL WORK 01 : - - '
1:‘\ > . .3._ .
0L CENTER WCS325) 1/C Jo, | 330000 P/ Job 50,000

TRANPORTATION
CHARGES TO SITE OF |
WORK @ DIPLO '

CONTRACTOR ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE
DIPLO
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CONDITIONS OF CONTRACT

Clause - 1: Commencement & Compiciion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written auwthority and instructions of’ the Engineer-in-
charge or of in subordinate-in-charge ol the work. Failing such authority the contractor shall have no
claim to ask for measurements ol or payment for work.
I'he contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned from the date on which the order 1o commence work is given to the
contractor. And further 10 ensure good progress during the execution ol the work, contractor shall be
bound. in all in which the time allowed or completion of any work exceeds one month, to achieve
progress on the prorate busis.
Clause - 2: Liquidated Damages, The contractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding dat tor cach day that the completion date is later than the intended
completion date. the amount of liquidated damage puid by (he contructor to the Agency shall not exceed
10 per cent of the contract price.  Ageney may deduet liguidated damages [rom payments due o the
contractor. Payment of liquidated damages does not atlect tie contractor’s liabilities.
Clause = 3: Termination of the Contract.
(A)  Procuring Aveney/Assistant Exccutive Engineer may terminate the contract if either of the
following conditions exits:
(i) Contractor causes o breach ol ans ¢lause ol the contract:
(ii) e progress ol any particudar portion of the work is unsutistactory and notice ol 10 days
hus expired.
(iii)  In the case ol abandonment of the work owing to the serious illness or death of the
contractor or any other cause.
(iv)  Contractor can also request for termination of contract il a payment certified by the
Engincer is not paid 1o the contractor within 00 days of the date of the submission of the

bill.
() [he Town Oficer Procuring Agcncy huis power 10 adopt any ol the [oHlowing curses as may deem
it
(1) 1o forfeit the security deposit available except conditions mentioned
at A\ i) and Giv) aboye:
(i1) Lo tinadize the work by micasuring the work done by the contractor.

(C) In the event of any ol the above courses being adopted by the Assistant  Executive

Engineer Procuring Ageney. e contractor shall have: -

(1) No ¢lain to compensition tor any loss sustained by him by reason ol his having purchased
or procured any materials, or cntered into any engagements, or made any advances on
account of or with @view o the execution of the work or the performance of the contract.

(i) However. the contractor can chuim for the work done at site duly certified by the Town

Olficer in writing regarding the performance of such work and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause — 4: Possession of the site and claims lor compensation for delay. The Engineer Shall give
possession of all parts of the site to the contractor. 11 possession of site is not given by the date stated in
the contract data. no compensation shall be allowed tor any delay caused in startling ol the work on
account ol any acquisition of kand. water stunding in borrow pits‘compartments or in according sanction
to estimates. In such case. either date ol commencement will be changed or period of completion is to be
extended accordingly,

Clause — 3: Exteasion of Intended Coaspletion Date. The Procuring Agency either at its own initiatives
betore the date of completion or on desire ol the contractor may extend the intended completion date, it
an event (which hinders the exccution of contract) occurs or a variation order is issued which makes it
impossible 10 complete the work by tie imtended completion date for such period as he may think
necessary or proper. The decision ol the Town Officer in this matter shall be final where time has been
extended under this or any other ¢lause o1 this agreement. the date tor completion ol the work shall be the
date fixed by the order giving the extennion o by the aggregate ol all such orders. made under this
agreement,
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When time has been extended as atoresaid. it shall continue to be the essence of the contract and all
<lzuses of the contract shall continue 1o be operative during the extended period.

Ulause = 6: Specifications. [he contractor shall execute the whole and every part ol the work in the most
substantial and work-man-like muanner and both as regards materials and all other matters in strict
accordance with the specitications lodeed m the office ol the Town Officer and initialed by the parties,
the said specitication being a part of the contract. The contractor shall also confirm exactly. fully and
[aithfully to the designs. drawing. and instructions in writing relating to the work signed by the Engincer-
[n-Charge and lodge in his office and to which the contractor shall be entitled to have access at such
olfice or on the site of work for the purpose ol mspection during oflice hours and the contractor shall, if
he so requires, be entitled at his own expense o make or cause 1o be made copies of the specifications,
and ol all such designs, draw ings. and instructions as aforesaid

Clause = 7: Payments.

(A)  Iwterim/Runaing Bill. A bill shall be submined by the contractor as frequently as the
progress of the work may justity for all work exceuted and not included in any previous bill at least
once inoa month and the Fngineer-m-charge shall ke or cause o be taken the requisite
measurements for the purpose o having the same verified and the claim, as tor as admissible,
adjusted. if possible betore the expiry of ten days from the presentation of the bill, at any time depute
a subordinate to measure up the said work in the presence ol the contractor or his authorized agent,
whose countersignature o the measurement list will be sufficient o warrant and the Engineer-in-
charee may prepare a bill from such fist which shall be binding on the contractor in all respects.

Fhe Engineer Procuring Aocney shall pass certify the amount to be paid to the contractor.,
which he considers due and pasable inorespect thercol. subject to deduction ol security deposit.
advance payiient iCany made w him and tases.

AL such intermediate payment shall be regurded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and shall not
preclude the Engineer-in-chiarge from recoveries tfrom tinal bill and rectification of defects and
unsatisfactory items of works ponted ou o nim during deteet Hability period.

(B)  The Final Bill, A Lill shall be sabmitted by e continetor within one month of the date
fined for the completion o the work otherwise Lngineer-in-charge’s certilicate of the
measurements and ol the wotal amount payable tor the works shall be final and binding on
all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as o completed. the
Engineer-in-charge may make pavinent on account of such items at such reduced rates as he may
consider reasonable i the preparation of linal or on running account bills with reasons recorded in
Writing.

Cliuse = 9: Issuance of Variation aad Kepeat Orders.

(A)  Azeney may issue o Variation order for procurement ol works. physical services from the
original contractor o cover any nerease or decrease in quantities.  including  the
mtroduction ol new worke iens that are either due o change of plans, design or alignment
o suit actual field conditions, within the general scope and physical boundaries of the
contract,

(B)  Contractor shall not pertonm a variation until the procuring Agency has authorized the
variation i writing subject 1o the limit not exceeding the contract cost by ol 13% on the
satne conditions il respects onowhich he agreed to do them in the work. and at the same
rates. s are speciticed e wender for the main work. §he contractor has no right to claim
for compensation by reason ol alterations or curtailment of the work.

(C)  In case the nature ol the work in the variation does not correspond with items in the bill of
quantities. the quotation by the contractor is w be in the form of new rates for the relevant
items o work. an d i the Engineer-in-charge is sutislied that the rate quoted is within the
rate worked out by him on detailed rate analysis, and then only he shall allow him that rate
alter approval from higher authority .

(D) The time for the completion of the work shiall be extended in the proportion that the

additional work bear 1o thie original contact work.
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(L) In case ol quantities o work exceuted result the initial contract Price 1o be exceeded by
more than 13%. and then Eongineer can adjust the rates for those quantities causing excess
the cost of contract beyond 3% alter approval of Assistant Executive Engineer.

(F)  Repeat Order: Any cumulative vaciation. beyond the 13% ol initial ¢contract amount, shall
be subject of anather cott o be tendered out 1 the works are separable from the
original contract.

Clause — 10: Quulity Control
(A) Ldentifying Defeets: Hatany tme belore the security deposit is relunded to the contractor/during

detect liability period mentioned in bid duta, the Engineer-in-charge or his subordinate-in-charge

of the work may instruet the contracior W uncover and test any part of the works which he
considers may have a defect due wouse ol unsound materials or unskillful workmanship and the
contractor hits 1o curry out lest at his own cost irrespective of worl already approved or paid.

(3) Cuorrection of Defeets: The conteactor shall be bound forthwith w rectify or remove and
reconstruct the work so specitied in whole or in purt. as the case may require. The contractor shall
corredt the nottied defeet within the defeets correction period mentioned in notice.

(C) Uncorreeted Detects:

(i) In the case ol any such milure. the Engineer-in-charge shall give the contractor at least 14-
days notice ol lis dutention wouse o thicd party o correct o deleet, He may rectify or
remove, ind resesecute the work or remove and replace the materials or articles
complained ol as the case may be at the vish and expense in all respects of the contractor.

(ii) FEthie Lngineer coniders thut rectification correction o' a defeet is not essential and it may
be acceepted or mde vse of i shall be within his diseretion to aceept the same at such
reduced rates as he may i therelore.

Clause - 11
(A) Inspection ol Operations, e BEogineer and his subordinates. shall at all reasonable times have

access to the site for supervision and inspection of works under or in course of execution in

pursuanee of the contract und the contractor shall aftord every facility for and every assistance in

oblaining the right o such uecess,

(B) Dates for tuspection s testing, The Eogineer shall give the contractor reasonable notice of the
intention ol the Engineer-in-clinge or his subordinate to visit the work shall have been given 1o the
contractor, then he cither himselt be present o reecive orders and instructions. or have a
responsible agent duly accredited inowriting present for that purpose. orders given 1o the
conmenctor’s duly aumhorized weent shadl be considered 1o huve the same force an effect as il they
had been ;i\ Gt e contiv o hinksell

Clause = 12: Exiamination of work betuee covering up.

(A)  No part of the works shall be covered up or put out of view/bevond the reach without
giving notice ol not less than Hive days o the Engineer whenever any such part of the
woks or foundations s or e ready or about 1o be ready for examination and the Engineer
shall, without deliy. unless he considers it unnecessary and advises the contractor
accordingly. attend for the purpose of examining and measuring such part of the works or
of examining such founditions,

(B)  Iany work is covered up or placed beyond the reach ol measurement without such notice
having been given. the same shall be uncovered at the contractor’s expense, and in default
thereol no pavment or allosance shall be made {or such work. or for the materials with
which the samie was eaccuted.

Clause = 13: Risks. The contractor shall be responsible Tor all risks of loss of or damage to physical
property or facilities or related services at the premises aid ol personal injury and death which arise
during and in consequence ol its pertormance ol the contract. I any damage is caused while the work is
in progress or become apparent within three months of the grant ol the certificate of completion. final or
otherwise, the contractor shall make good thie same e his own expense. or in detault the Engineer may
cause the same to be made good by other vorkimen. and deduct the expenses from retention money lying
with the Engineer.

Clause — 14: Measures tor prevention ol fire and satety measures, The contractor shall not set fire to
any standing junele. trees. bush wood or erass without a written permit from the Town Officer. When
such permit is given. and also in all cases when destroving. cutting or uprooting trees. bush-wood. grass,
ete by lire. the contractor shall take necessary measures o prevent such ire spreading to or otherwise
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damaging surrounding property. The contractor is responsible for the salety of all its activities including
e ention of the environment on and ofl” the site. Compensation ol all damage done intentionally or
anintentionally on or off the site by the contactor’s labour shall be paid by him.

Clause = 15: Sub-contracting. The contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any part of the works
without the prior consent ol the Lngineer. Any such conseint shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible Tor the acts, detaults and neglects of
any subcontractor. his agents. servants or workmen as i these acts. defaults or neglects were those of the
contractor. his agents seevants or workien,  Fhe provisions ol this contract shall apply to such
subcontractor or his emplovee as it lie or it were employees vl the contractor.

Clause = 16: Disputes. All disputes arising i connection with the present contract. and which cannot be
amicably settled between the parties. the decision of the Town Ofticer to awarding authority shall be
(Inal. conclusive and binding on all partics o e contract upon all questions relting to the meaning of
the specitications. designs drawings. wid wstructions, hercinbelore mentioned and as o the quality of
workmanship. or materials sued on the work or as W ans ather questions, claim. right. mater, or thing
whatsoever in any way arising out ol or relating 10 the contract design, drawings, specifications,
estimates. instructions, orders or these conditions or otherwise concerning the works. or the execution, of
[ailure 1o exccute the same. whether arising. during the progress ol the work. or alter the completion or
abandonment thereol.

Cliuse = 17: Site Clearance. On completion of the work. the contractor shall be furnished with a
certificate by the Assistant Eaccutive Logineer (hercinatter called the Engineer-in-charge) of such
completion. but neither such certilicate shaldl be given nor shall the work be considered 1o be complete
uniil the contractor shall have removed all wwmporary structures and materials brought at site cither for
use or for operation facilities including cleaning debris and dirt ar the site. IF the contractor fails o
comphy with the requirements of this clause then Engineer-in-charge. may at the expense of the
contractor remove and dispose o the samie as be thinks (it and shall deduct the amount of all expenses so
incurred from the contractor™s retention woney. The contractor shall have no claim in respect of any
surplus materials as atoresaid except tor any suin actually realized by the ale thercol.

Clause = 18: Financial Assistapee/ Advance Paywical.

() Mobilization advance is not wliowed.

(15 Secured ASdvance against auderids brought at site,

(i) Seeured Advanee muy be permitted  only against imperishable  materials/quantities
anticipated 1o be consumed/ utilized on the work within a period of three months from the date ol issue of
secured advance and definitely not for full quantities of materials for the entire work/contract. The sum
paxable for such materials on site shall not exceed 75% of thie market price of materials.

(i) Recovery ol Secured Advance paid to the contractor under the above provisions shall be
atlected from the monthly piyments on actual consumption basis, but not later than period
more than three months (eyven i unutilized),

Clause = 19: Recovery as arrears of Lind Revenue. Any sum due 1o the Government by the contractor
shull be liable tor recovery as arrears ol Land Revenue.

Clause = 20: Retund of Securiny DeposivRetcation Moues. on compledon ol the whole ol the works
{aowork should be considered s complewe [or the purpose o relund ol security deposit to a contractor
irom the last date on which its final measurements are checked by a competent authority, if such check is
necessary otherwise from the Tast date of recording the Hinal measurements). the defects notice period has
also passed and the Engineer has cortitied that sl detects notilied o the contractor before the end of this
period have been corrected. the securiy deposit lodged by contractor (in cash or recovered in
installments trom his bills) shall be rerinied o hine alier the expire of three months from the date on

which the work is completed.

CONTRACTOR ACCOUNTANT/ A.O CHAIRMAN
FOWN COMMITTEE TOWN COMMITTEE
DIPLO DIPLO
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TENDER
DOCUMENTS

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF SEWING MACHINE (100 NOS) @
FOR POOR WOMEN OF DIPLO TOWN

TOWN COMMITTZE DILC DISTRICT THARPARKAR
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EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having N'IN and copy must be available with Tender in case of supply

item the GST registration must be available with Tender.

The Pay Order ol Bid sceurity as mentioned in NI'T and must be available with

I'ender.

I Years Experience certificate of similar nature of” job must be available with the

I'ender.

Turn over statement last 3 yeurs.

Similar nature of Bidding Documents from upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the Tender
cannot be accepted.

Rate must be quoted in igure & words by contractor.

Bid shall be properly signed by contractor with stamped address and contract No:

[f the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

I the estimates are preparing on MUR and 10% profit is included in R.A & excess
quoted cost cannot be considered.

Conditional bid cannot be accepted.

Bid must be submitted in scaled cover.

Contractor must be registered with Sindh Revenue Board.
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INSTRUCTIONS YO SIDDERS/ PROCURING AGENCIES

General Rules and Directions for the Guidance of Contractors
This section of the bidding documents should provide the information

necessary for bidders 1o prepare responsive bids. in accordance with the requirements of the
Procuring Agencey. It should also give intormation on bid submission. opening and eyaluation
and on the award ol contract.

Matters governing the performance ol Contract or payments under the
Contract. or matters affecting the risks. rights and obligations of the parties under the Contract
are included as Conditions ol Contraet and Contract Data.

The mstructions o bidders will not be part ol the Contract and will cease to
have effect once the contract is signed

1. All work proposed: o be executed by contract shall be notified in a form of
Notice Inviting Tenders (NTL) By iation for Bid (1783) hosted on website of” Authority and
Procuring Ageney and also in printed media where ever required as per rules. NIT must state
the description ol the work. dates. tme and place of issuing. submission, opening of bids
completion time. cost of bidding document and bid sceurity either in lump sum of percentage
of Estimated Cost/ Bid Cost. The interested bidder must have valid NTN also.

y. Content of Bidding Documents must include but not limited to: Conditions of
contract. Contract Data. specitications or its relerences. Bill o Quantities  containing
description ol items with scheduled/ item rates with premium to be filled in form of
percentage above! below or oniten rutes to be quoted. Form ol Agreement and drawings.

3 Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstanee shall any contractor be entitled to claim enhanced rates
for uny item i this contract,

4. Ihe Procuring Ageney shall have right ol rejecting all or any of the tenders as per
provisions ol SPPRA Rules-2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what pereentage aboyve or below on the rates specitied in Bill of Quantities for
items of work 10 be carried out. He is willing to undertake the work and also quote the rates
for those items which ware bused on market rates. Only one rate ol such pereentage. on all the
Scheduled Rates shall be framed. Fenders which propose any alternative in the works
specified in the said form ol iny iation o tenders or in the time allowed for carrving out the

work. or which contain any other conditions. will be liable to rejection. No printed form of
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tender shall include a tender Tor more than one work. but it contractor wish to tender for two
“or more works. they shall submit a separate tender lor cach.

The envelope containing the tender documents shall refer the name and number of the work.

6. Allworks shall be measured by standard instructions according to the rules.
4 Bidders shall provide evidence of their cligibility as and when requested by the

Procuring Agency.

8. Any bid received by the Agencey alter the deadline for submission of bids shall be
rejected and returned unopened o the bidder,

9. Prior to the dewiled evaluation of bids. the Procuring Agency will determine
whether the bidder fulfills all Codal requirements ol eligibility criteria given in the tender
notice such as registration with tax authorities, registration with PEC (where applicable).
turnover statement. experience statement and any other condition mentioned in the NIT and
bidding documents. I the bidder does not fulfill any ol these conditions. it shall not be
evaluated Turther.

10. Bid without bid seeurity ol required amount and preseribed form shall be rejected.

1. Bids determined o be substantially responsive shall be checked for any arithmetic
crrors. Arithimetical error shall be rectilicd on the [ollowing basis:

(A)  In case of schedule rates: the amount of pereentage quoted above or below will be
checked and added or subuacted rom wmount of” bill of quantities to arrive the final
bid cost.

(B)  Im case ofitem rates: I there is a discrepaney between the unit rate and the total cost
that is obtained by multiplying the unit rate and guantity. the unit rate shall prevail
and the total cost will ¢ corrected unless i the opinion of the Agency there is an
obvious misplacements ol the decimal point in the unit rate, in which case the total
cost as quoted will govern and the unit rute corrected. It there is a discrepancy
between the total bid wmount and the sum ol total costs. the sum of the total costs
shall prevail and the ol bid amount shall be corrected.

(C)  Where there is a diserepaney between the amounts in figures and in words. the

amount i words will gover,
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a)  Name ol Procuring Agency S Town Committee Diplo

DETALILED WORKING ESTIMATE FOR
SUPPLYING OF SEWING MACHINE (100
NOS) @ FOR POOR WOMEN OF DIPLO
TOWN

b)  Briet Description o Work

Otfice ol the Chairman Town Committee Diplo

¢)  Procuring Ageney Address .5 . ; G
e near Mithi Bus Stop Diplo District Tharparkar

d) o Estimate Cost CO80.000/-
¢) Amount of Bid Security 13,600/
) Period of Bid Validity © 0 90-Days

Security Deposit :
' O8O0/ -

(Including Bid Security )

The Lender in sealed cover with the name of the
Work should be dropped in the Tender Box kept
i Oflice of the Chairman Town Committee
Diplo on 17-01-2017 @ 01:00 PM & open on
suiie day @ 01:30 PM in presence  of

h)  Venue, Time & Date of Bid Opening

Procurement Committee.

Deadline for submission of Bid along with

1) it o 17-01-2017 e 01:00 PM
I'ime
: Fime Tor completion trom written order
1 © o A=-Months
' commence
k) Liguidity damage C 089 ol Bid Cost per day of delay.

D Bid issued to Firm: Agency 1 ==

m)  Deposit Receipt No: & Date 1= B

n - Amount v 13.6001-

Sows
TOWN COMMITTEE

DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

[ssued to M/S

& Charged Rs. ~Tender Fee 1,000/=

Vide D.R.No. _ Dated:

TOWNK COMMITTEE DIPLO

Percentage rate Tender and Contract work issucd [or the work: DETALLED WORKING ESTIMATE
FOR SUPPLYING OF SEWING MACHINE (100 NOS) @ FOR POOR WOMEN OF DIPLO
FOWN

I/We hereby tender for the exceution. for the Government of Sindh (here in before) and
herein-after referred 1o as Government ol the work specitied in the underwritten memorandum within the

time specified in each memorandum « Ks. pereent. above/below/estimate schedule of

rate entered in the Schedule B memorandum showing items of work to be carried out and in accordance
i all respects with the specilication designs, drawing and instruction inowritten referred to in Rule-1 here
of'and in Clause-12 of the annex condition of the contract and agree that when materials for the work are

provided by the Government such materials at the rate to be puid for shall be as provide in Schedule “B™

here to.

WMEMORANDUI
. General Description: As Above
b. Lstimated Cost: Rs. 680.000/-
¢ LLarnest Money «a 2%: Rs. 13.600/-
d. Security Deposit i/e Eamnest Money 0 10%: Rs. 68.000/-
& Performance alter successtul ol tender « 3% Rs: 20.400/-
L2 Percentage. il any w be deducted trom the bills: 3%
[ Fime allowed [or completion ol the work is: 4-Nonths

CONTRACTOR UNDERTAKING

We have referred the wbove rates after taking inwo consideration all the terms and
conditions as per printed Standard Bidding Document so as to complete the agreement. In case of failure
the Department will be as liberty 10 take action againstas per clause of agreement printed in Standard

Bidding Document. which has been read by me and aceepted by me.

Schedule "A™ o vneeeanens 1 | [| Y LU
Schedule "B attached herewith.
C.D.NO: Dated:
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“SCHEDULLE B”
SUPPLYING OF SEWING MACHINE (100 NOs) @ FOR POOR WOMEN OF
DIPLO TOWN

P —— s —{

Item Description QIY Kate Unit Amount

| |
SUPPLYING OF | ‘
SEWING MACHINE '
(SALIKA MADL) WITIH | 100 |
COVER VC Nos.
TARNSPORTATION | . |
CHARGES I

O1. 6.500 P’/ No. 680,000

CONTRACTOR ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE
DIPLO
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CONDITIONS OF CONTRACT

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-
charge or of in subordinate-in-charge ol the work. Failing such authority the contractor shall have no
claim to ask for measurements ol or pay ment for work.
Fhe contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned trom the date on which the order to commence work is given to the
contractor. And turther o ensure 2ood progress during the execution ol the work. contractor shall be
bound. in all in which the tme allowed 1or completion of any work exceeds one month, to achieve
progress on the prorate basis.
Clause - 2: Liquidated Danages. [he contractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding dati tor cach day that the completion date is later than the intended
completion date. the amount ol liquidated damage paid by the contractor o the Agency shall not exceed
1O per cent of the contract price. Ageney may deduet liguidated damages from payments due to the
contractor. Payment of liquidated damages does not at'tect the contractor’s liabilities.
Claase = 3: Termination of the Contruct.
(A)  Procuring Agency/Assistant Executive Engineer may terminate the contract if either of the
following conditions exits:
(i) Contractor causes o breach ot any clause ol the contract:
(ii) Fhe progress of any particular portion of the work is unsatistactory and notice of 10 days
has expired,
(i) In the case of abandonment ol the work owing to the scrious illness or death of the
contractor or any other cause,
(ivi  Contractor can also request for wermination of contract " a payment certified by the
Engineer is not paid to the contractor within GO days ol the date of the submission of the

bill.
(13) Lhe Town Officer Procuring Ve cncs hus power o adopt any ol the tollowing curses as may deem
fit.
(i) to torfeit the seeurity deposit available exeept conditions mentioned
at A (i) and (iv) aboyve:
(i) To finalize the work by incasuring the work done by the contractor.

(C) In the event of any ol the above courses being adopted by the Assistant Executive

Fngineer/Procuring Agency. the contractor shall have: -

(i) No claim o compensation for any loss sustained by him by reason ol his having purchased
or procured any materials. or entered into any engagements, or made any advances on
account ol or with a view to the exceution of the work or the performance of the contract.

(i) However. the contriactor can cluim for the work done at site duly certified by the Town
Ollieer in writing regarding the performance ot such work and has not been paid.

Procuring Ageney/Engineer may invite fresh bids for remaining work.

Clause — 4: Possession of the site wad chims for compensation for delay. The Engineer Shall give
possession ol all parts ol the site 1o the contractor. I possession of site is not given by the date stated in
the contract dati. no compensation shall be allowed for any delay caused in startling of the work on
account of any acquisition of Land. water siwnding in borrow pits’‘compartments or in according sanction
o estimates. [ such cuse. either dute of contmencement will be changed or period of completion is to be
extended accordingly.

Clause — 5: Extension ol Intended Completion Date. The Procuring Agency cither at its own initiatives
before the date ol completion or on desire of the contractor may extend the intended completion date, if
an event (which hinders the exccution ol contract) occurs or a variation order is issued which makes it
impossible to complete the work by the intended completion date for such period as he may think
necessary or proper. The decision ol the Town Officer in this matter shall be final where time has been
extended under this or any other cluuse o this agreement. the date tor completion ol the work shall be the
date fixed by the order giving the extension or by the ageregate ot all such orders. made under this

agreement.
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When time has been extended as atoresaid. it shall continue 10 be the essence of the contract and all
clipses of'the contract shall continue to be aperadive during the extended period.

Chiuse — 6: Specifieations. The contractor shall exceeute the whole and every part of the work in the most
substantial and work-man-like manner wid both as regards materials and all other matters in strict
accordance with the specifications lodged i the office of the Town Oflicer and initialed by the parties.
the said specification being a part ol the contract. The contractor shall also conlirm exactly, fully and
faithfully 1o the designs. drawing, and instructions in writing relating to the work signed by the Engineer-
In-Charge and lodge in his ofTice and o which the contractor shall be entitled o have access at such

office or on the site of work for the purpose ol inspection during oftice hours and the contractor shall, if

he so requires, be entitled at his own expense w make or cause o be made copies of the specilications,
and ol all such designs. drawings. and instactions as aforesaid,
Clause = 7: Payments.

(A)  Interim/Running, Bill. A bill shall be submited by the contractor as frequently as the
progress ol the work may justity for all work executed and not included in any previous bill at least
onee inoa month and the Engincer-in-charge shall whke or cause o be taken the requisite
measurements [or the purpose ol having the same verified and the claim. as lor as admissible,
adjusted. 1 pussible betore the expley of wen days from the presentation of the bill. at any time depute
4 subordinate o measure up the said work in the presence o the contractor or his authorized agent.
whose countersignature 10 the measurement list will be sufficient 1o warrant and the Engineer-in-
charge may prepare a bill from such izt which shall be binding on the contractor in all respects.

Fhe Engineer Procuring \vepey shall pass certify the amount 1o be paid to the contractor.
which he considers due and payable i respect thereol. subject to deduction of” securily deposit.
advance pavment i any made o hin and taxes.

Al such intermediate pay ment shall be regarded as payments by way ol advance against
the final puyment only wnd not as payients 1or work actually done and completed. and shall not
preclude the Engineer-in=charee from recoveries fram linal bill and rectitication of defeets and
unsatistactory items ol works pointed vat to him during deteet Hability period.

(B)  Fhe Final Bill. A bill sbiall be submited by the conteactor within one month of the date
lined 1or the completion ol the work otherwise Engineer-in-charge’s certificate of the
measurements and ol the total amount payable for the works shall be final and binding on
all partics.

Clause — 8: Reduced Rates, Inocuses where the items ol work are not aceepted as o completed. the
Lngineer-in-charee may make paxment o account of such items at such reduced rates as he may
consider reasonable in the preparation of tonal or on ruming account bills with reasons recorded in
Writing.

Clause = 9: Issuance of Variation and Kepeat Oreders.

(A)  Agency may issue o Variation order tor procurement ol works, physical services from the
original contractor o cover any inerease or decrease in o quantities, including the
introduction of new work items that are either due to change of plans, design or alignment
to suit actual Held conditions. within the general scope and physical boundaries of the
cantract.

(B)  Contractor shall not perform o variation until the procuring Agency has authorized the
varkition inowriting subject w the limit not exceeding the contract cost by of 13% on the
same conditions in all respects vnwhich he agreed o do them in the work, and at the same
rates, as are specitied in the tender tor the main work. The contractor has no right to claim

for compensation by reason ol alterations or curtailment ol the work.

(C) [n case the nature ol the work in the variation does not correspond with items in the bill of

quantities. the quotation by the contractor is 1o be in the form of new rates for the relevant
items ofwork. an d i the Eoagineer-in-charge s satistied that the rate quoted is within the
rate worked out by lim on detatled vate analysis. and then only he shall allow him that rate
atter approval frome Digher authority.,

(D) Fhe time Tor the completon of the work shall be extended in the proportion that the

additional work bear o the vriginad contaet work
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(L) I case ol quantitics of work exceuted result the initial contract Price 1o be exceeded by
P more than 15%. and then Engineer can adjust the rates for those quantities causing excess
the cost ol contract beyond [3% after approval of Assistant Executive Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 13% of initial contract amount. shall
be subject of another contract o be tendered out if the works are separable from the
original contract.

Clause = 10: Quality Control

(A) ldentitying Defects: 15at wuy time belore the security deposit is relunded to the contractor/during
deteet Hability period mentioned in bid data. the Engineer-in-charge or his subordinate-in-charge
ol the work may instraet the contuctor o uncover and test any part of the works which he
considers may have u defect aue W use ol unsound nmaterials or unskillful workmanship and the
contractor has 10 carry out o testat s own cost irespective ol work already approved or paid.

(B) Correction of Defects: 1The contacior shall be bound forthwith w rectily or remove and
reconstrudt the work so speciticd mwhole orin parte as the case may require. The contractor shall
correct the notitied defeet within the defects correction period mentioned in notice,

(C) Uncorreeted Defects:

(i) In the case of any such tailure. the Enginecr-in-charge shall give the contractor at least 14-
days notice o his intention o use a thied party o correct a defect. He may rectify or
remove, and pe-eseeute the work or remove and  replace the materials or articles
cotnplained of us the case niy be it the vish and expense in all respects of the contractor,

(i) [ the Engineer considers that rectification correction ol a delect is not essential and it may
be aceepted or made use of it shull be within his disceretion 1o accept the same at such
reduced rates as he may s therelore:

Clause - 11:

(A) tnspection of Operativns. e Eovineer and Lis subordinates. shall at all reasonable times have
aceess o the site tor superyision and inspection ot works under or in course of execution in
purstinee of the contract wid e contractor shadl afford every tacility for and every assistance in

obtaining the right to such access.

(B) Dutes for luspection aud Festing, he ogineer shall give the contractor reasonuble notice of the
intention ol the Enginesr-in-chacge or his subordimate to visit the work shall have been given to the
contractor, then he either fpmselt be present o reecive orders and  instructions. or have a

responsible: agent duly aceredited inowriting present for that purpose. orders given 10 the
contractor’s duly authorized apem shall be constdered o Tave the same foree an effect as il they
had been given 1o the contractor hinsel .

Clause = 128 Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/bevond the reach without
giving notice ol not less than ve duys to the Engineer whenever any such part of the
woks or foundations is or are ready or about to be ready for examination and the Engineer
shall. without deliy. unless he considers @0 unnecessary and advises the contractor
accordingly. attend for the purpose ol exanining and measuring such part ol the works or
ol examining such foundations.

(B)  any work is covered up or placed bevond the reach of measurement without such notice
having been given. the same shall be uncovered at the contractor’s expense, and in default
thereol no payment or alloveunce shall be made for such work. or for the materials with
which the same was executed

Clause - 13: Risks. The contractor <hall oo responsible for all risks of loss of or damage to physical
property or facilities o related services e the premises and ol personal injury and death which arise
during and in consequence ol its perfornnce of the contract. I any damage is caused while the work is
in progress or become apparent within three months of the grant of the certiticate ol completion, final or
otherwise. the contractor shall make good the same at his own expense, or in default the Engineer may
cause the same to be made good by other workmen. and deduct the expenses from retention money lying
with the Engineer.

Clause — 14: Measures for preveation of fire and safety weasares. The contractor shall not set fire o
any standing jungle. trees. bush wood or grass without a written permit from the Town Officer. When
such permit is given. and also in all cases when destroyvine, cutting or uprooting trees. bush-wood. grass,
ete by fire. the conteacior shall whe necessary measures W prevent such fire spreading o or otherwise
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damaging surrounding property. The contiactor is responsible for the safety of all its activities including
vegention of the environment onand ofl the site: Compen-ation of all damage done intentionally or
unmtentionally on or off'the site by the conactor™s kibour shadl be paid by him.

Clause — 182 Sub-contracting. The conuuctor shall not subcontract the whole of the works. except
where otherwise provided by the contrct. The contractor shall not subcontract any part of the works
without the prior consent ot the Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract und he shall be responsible for the acts, defaults and neglects of
any subcontractor. his agents, servants or workmen as if these acts. defaults or neglects were those of the
contractor. his agents servants or workimen. The provisions ol this contract shall apply to such
subcontractor or his employee as il he or it were employees ol the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which cannot be
awnicably settled between the parties. the decision ol the Town Officer o awarding authority shall be
final. conclusive and binding on all puctics 1o the contract upon all questions relating o the meaning of
the specitications. designs drawings. and instructions. hercinbelore mentioned and as to the quality of
workmanship. or materials sued on the work or as o any other questions. claim., right, matter. or thing
whatsoever in any way uarising oul ol or relating o the contract design. drawings, specifications.
estimates. instructions. orders or these conditions or otherwise concerning the works, or the execution. of
[ailure 1o execute the same. whether arisine. during the progress of the work, or alter the completion or
abandonment thereol.

Clause = 17; Site Clearance. On completion ol the work, the contructor shall be furnished with a
certiticate by thie Assistant Laecative Lugineer (hercinalicr called the Engineer-in-charge) ol such
completion. but neither such certiticate shudl be given nor shall the work be considered to be complete
until the contractor shall have removed all temporary structures and materials brought at site either for
use or lor operation fucilities including cleaning debris and dirt at the site. 11 the contractor fails to
comply with the requirements of this clause then Engineer-in-charge. may at the expense ol the
contractor remove and dispose ol the sanie us he thinks fit and shall deduct the amount of all expenses so
weurred from the contraclor™s retention money. The contractor shall have no claim in respect of any
surplus materials as aloresaid except for any sum actually realized by the ale thereot.

Clause = 18: Finaneial Assistance/ Advauce Payent.

(A) Mobilizzition advance is not allowed.

(B) Sceured Advance against mtecicns brought at sie.

(i) Sceutred Advance may be o permited only  against imperishable  materials/quantities
anticipated to be consumed/ atilized on the work within a period of three months Irom the date of issue of
secured advance and delinitely nov tor 1l quaatities of materials 1or the entire work/contract. The sum
pavable tor such materials on site shall not exceed 73% o1 the market price ol materials.

(i) Recovery ol Secured Advance puid o the contractor under the above provisions shall be
atieeted trom the moathie pasments on actual consumption basis, but not later than period
more than three months (even i unutilized)

Clause = 19: Recovery as arrears of Lud Reyveauae, Any sum due 1o the Government by the contractor
shall be liable for recovery as anears ol Lund Revenue.

Clause = 20: Refund of Security Deposit/Reteation Moaey, On completion of the whole of the works
( a work should be considered as complete for the purpose of refund ol security deposit to a contractor
from the last date on which its Hinal measurements are cheched by a competent authority. if such check is
necessary otherwise from the kst date ol recording the final measurements), the delects notice period has
also passed and the Engineer has certified that all detects notified 1o the contractor before the end of this
period have been correctedd. the security deposit lodged by o contractor (in cash or recovered in
installments from his bills) shall be reluaded 1o hime after the expire of three months from the date on

which the work is completed.,

CONTRACTOR ACCOUNTANT/ £.0 _ CHAIRMAN
WX COMMETTIE TOWN COMMITTEE
LAPLO DIPLO
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TENDER
DOCUMENTS

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF DEEP HAND PUMP (1/C PVC
PIPE & ALL ACCESSORIES ETC COMPLETE)
(50 NOS) @ VARIOUS PLACES OF DIPLLO TOWN
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EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Contractor having N'IN and copy must be available with Tender in case of supply

item the GS'T registration must be avatlable with Tender.

The Pay Order ol Bid security as mentioned in NI'T and must be available with

l'ender.

I Years Lxperience certilicate of similar nature of” job must be available with the

Tender.

Furn over statement last 3 years.

Similar nature of Bidding Documents [rom upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Duta must be available with BOQ otherwise the Tender
cannot be accepted.

Rate must be quoted in figure & words by contractor.

Bid shall be properly signed by contractor with stamped address and contract No:

Lf the estimates are based on Sch: 2012 and premium can be allowed within
allowable limit.

[ the estimates are preparing on MLR and 10% prolit is included in RA & excess
quoted cost cannot be considered.

Conditional bid cannot be aceepted.

Bid must be submitted in seuled cover.

Contractor must be registercd with Sindh Revenue Board.
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INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES

General Rules and Directions for the Guidance of Contractors
This section of the bidding documents should provide the information

necessary for bidders to prepare responsive bids. in accordance with the requirements of the
Procuring Avency. It should also give information on bid submission. opening and evaluation
and on the award of contract.

Matters governing the performance of” Contract or payments under the
Contract. or matters allecting the rishs, rights and obligations ol the parties under the Contract
are included as Conditions of Contract und Contract Data.

The instructions to bidders will not be part of the Contract and will cease to
have effect once the contract is siened.

1. All work proposed: 1o be executed by contruet shall be notified in a form of
Notice Inviting Tenders (NIFLY Toyvittion for Bid (11B3) hosted on website of” Authority and
Procuring Ageney and also in printed media where ever required as per rules. NIT must state
the description ol the work. dites. time and place of issuing. submission. opening of bids
completion time. cost of bidding document and bid sceurity cither in lump sum of percentage
of Estimated Cost Bid Cost The interested bidder must have valid NTN also.

2 Content of Bidding Documents must include but not limited to: Conditions of
contract.  Contract Data. specilications or its references. Bill of Quantities containing
deseription ol items with scheduled/ ftem rates with premium to be filled in form of
percentage above/ below or on item raites 1o be quoted. Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced rates
for any item i this contract,

4. The Procuring Ageney shall have right of rejecting all or any of the tenders as per
provisions oI’ SPPRA Rules-2010

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage abov e or below on the rates specitied in Bill ol Quantities for
items of work to be carried out. He s willing o undertake the work and also quote the rates
for those items which are based on market rates. Only one rate ol such percentage, on all the
Scheduled Rates shall be framed. Tenders which propose any alternative in the works
specified in the said form ol invitation to tenders or in the time allowed for carrying out the

work. or which contain any other conditions. will be liable 1o rejection. No printed form of
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tender shall include a tender for more than one work. but if’ contractor wish to tender for two
or more works. they shall submita separate tender tor cach,

The envelope conaining the tender documents shall refer the name and number of the work.

0. Allworks shall be measured by standard instructions according to the rules.

7. Bidders shall provide evidence ol their cligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency alter the deadline for submission of bids shall be
rejected and returned unopened o the bidder,

9. Prior 1o the dewiled evaluation ol bids. the Procuring Agency will determine
whether the bidder fultills all Codal requirements ol eligibility criteria given in the tender
notice such as registration with tax awthorities, registration with PEC (where applicable),
trnover statement. experience statement and any other condition mentioned in the NIT and
bidding documents. It the bidder does not fallill any ol these conditions, it shall not be
evaluated lurther.

10. Bid without bid security ol required amount and preseribed form shall be rejected.

11. Bids determined 1o be substantially responsive shall be checked for any arithmetic
errors. Arithimetical error shall be rectified on the tollowing basis:

(A)  Inecase of schedule rates: the amount ol pereentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final
bid cost.

(B)  In caseof item rates: [ there is a diserepuncy between the unit rate and the total cost
that is obtained by multiplying the unit rate and quantity. the unit rate shall prevail
and the otal cost will ¢ corrected unless in the opinion of the Agency there is an
obvious misplacements ol the decimal point in the unit rate. in which case the total
cost as quoted will govern and the unit rate corrected. 11 there is a discrepancy
between the total bid amount and the sum of total costs. the sum of the total costs
shall prevail and the ol bid amount shall be corrected.

(C)  Where there is a discrepaney between the amounts in figures and in words. the

amount in words will govenn.
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BIDDING DATA

Name ol Procuring Ageney

Briet Description o Work

Procuring Avency Address

[stimate Cost

Amount ol Bid Security

Period of Bid \"‘dlit.”l-\

Security Deposit
(Including Bid Security)

Venue. Time & Date of Bid Opening

Deadline for submission ol Bid along with
Fime

Time for completion from written order
commenee

Liquidity damage

Bid issued to Firm Agency

Deposit Reeeipt No: & Date

Amuount

Town Committee Diplo

DETAILED WORKING ESTIMATE FOR
SUPPLYING OF DEEP HAND PUMP (I/C
PVC PIPE & ALL ACCESSORIES ETC
COMPLETE) (50 Nos.) @ VARIOUS
PLACES OF DIPLO TOWN

OlTice of the Chairman Town Committee Diplo
near Mithi Bus Stop Diplo District Tharparkar

2.350.000/-

47.000/-

YU-Dayvs

2335000

Ihe Lender in sealed cover with the name of the
Work should be dropped in the Tender Box kept
i Cltice o the Chairman Town Committee
Diplo on 17-00-2017 «@ 01:00 PM & open on

sawime day @ 01:30 PM  in presence  of

Procurement Committee.

[7-01-2017 ' 01:00 PM

4-NMonths

0.3% of Bid Cost per day of delay.

47.000/7-

CHAIRMAN
TOWN COMMITTEE
DIPLO
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(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

Issued o NVS

& Charged Rs. ['ender Fee 1.000/=

Vide DR No. ~ Dated:

TOWN COMMITTEE DIPLO

Pereentage rate Tender and Contract work issued for the work: DETAILED WORKING ESTIMATE
FOR SUPPLYING OF DEEP HAND PUNMP (/C PVC PIPE & ALL ACCESSORIES ETC
COMPLETE) (50 Nos.) @ VARIOUS PLACES OF DIPLO TOWN

I'We hereby tender Tor the exceution. for the Government ol Sindh (here in before) and
herein-alter referred 1o as Government ot the work specitied i the underwritten memorandum within the
time specitied in cach memorandum @ R, percent. above/below/estimate schedule of
rate entered in the Schedule =B memorandum showing items ol work o be carried out and in accordance
in all respeets with the specification designs. drawing and instruction in written referred to in Rule-l here
offand in Clause-12 of the annex condition of the contract and agree that when materials for the work are

provided by the Government such materials at the rate to be paid tor shall be as provide in Schedule ~B™

here Lo,
MEMORARND UK
L General Description: As Above
h. Estimated Cost: Rs. 2.350.000/-
Larnest Money ! 2% Rs. 47.000/-
d. Security Deposit i/e Larnest Mones b 10%: Rs. 235.000/-
2 Performance alier suceessiul ol tender w 3%%: s 70,300/-
Percentage. if any o be deducted trom the bills: 3
I Fime allowed for completion of the work is: 4-Months

CONTRACTOR UNDERTAKING

I'We have referred the above rates alter tuking inte consideration all the terms and
conditions as per printed Standard Bidding Document so as to complete the agreement. In case of failure
the Department will be as liberty 1o take action against/as per clause of agreement printed in Standard

Bidding Document. which has been read by me and accepted by me.

Sehedile AT s ivmmmme i ;
Schedule =B attached heresith.
C.NO: Dited
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“SCHEDULE B™
~SUPPLYING OF DEEP HAND PUMP (I/C PVC PIPE & ALL ACCESSORIES

Sr.
_.'_\'(1:

0l.

02.

03.

ETC COMPLETE) (50 NOs) @ VARIOUS PLACES DIPLO TOWN

Item Description

"SUPPLYING DELP AFRADIV
INDUS HAND PUNMPS 12017T-

1501 (/C PVC PIPES &
ALL ACCESSORIES 1TC
COMPLETE) I/C
TRANSPORTATION
CHARGES SITE OF WORK

SUPPLYING PVC PIPE 27
DIA CLASS-E WITTH
SOCKET

SUFPPLYING 2YC PIPLE 37
DIA CLASS-B WITH
SOCKET

CONTRACTOR

("1.,! iate Unit Amount
\:“'('}’ 33000 P/NO 1,750,000
| S

0y 30 P/RET 250,000
RET : ol
SUU0 R -

o 70 P/ RE1 350,000

TOTAL AMOUNT = 2,350,000 |

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE

DIPLO
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CONDITIONS OF CONTRACT

®ause - 1: Commencement & Compliction Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions ol the Engineer-in-
charge or of in subordinate-in-charge ol the work. Failing such authority the contractor shall have no
claim to ask for measurements ol or payment for work.
[he contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall reckoned trom the date on which the order to commence work is given to the
contractor. And further o ensure good progress during the execution of the work, contractor shall be
bound. in all in which the time allowed tor completion ol any work exceeds one month, to achieve
progress on the prorate basis.
Clause — 2: Liquidated Damages. |he conractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding date for cach day that the completion date is later than the intended
completion date. the amount of liguidated dumage paid by the contractor to the Agency shall not exceed
L0 per cent of the contract price.  Ageney may deduct liquidated damages 1rom payments due to the
contractor, Payment of liquidated damages does not attect the contractor’s liabilities.
Clause = 3: Termination of the Contract.
(A)  Procuring Avency Assistant Exceutive Ingineer may terminate the contract if either of the
following conditions exits:
(i) Contractor causes i breach ol any clause of the contract:
(i1) [ie progress of any particular portion of the work is unsatistactory and notice of 10 days
has expired.
(i) In the case of abundonment ol the work owing o the serious illness or death of the
contractor or any other causc.
(ivi Contractor can also request for wermination of contract i a payment certified by the
Engineer is not puid to the contractor within 60 days of the date of the submission of the

bill.
(13) [he Town Ofticer Procuring Agenes hus power to adopt any ol the following curses as may deem
[it.
(i) to torfeit the security deposit available except conditions mentioned

at A (i) and (iv) above:

(ii) Lo finalize the work by mceasuring the work done by the contractor.

(C) In the cvent of any ol the above courses being adopted by the  Assistant  Executive

[-ngincer Procuring Agencey. the contractor shall have: -

(i) N clain o compensation tor any loss sustained by him by reason ol his having purchased
or procured any materials. or entered into any engagements. or made any advances on
account ol or with g view o the execution ol the work or the performance of the contract.

(ii) However, the contractor can claim 1or the work done at site duly certified by the Town
Olficer in writing regarding the perforimance of such work and has not been paid.

Procuring Avency/Lngineer may invite tresh bids tor remaining work.

Clause — 4: Possession of the site and claims for compensation for delay. The Engineer Shall give
possession of all parts of the site to the contractor, 1 possession ol site is not given by the date stated in
the contract data. no compensation shall be altowed tor any delay caused in startling of the work on
account ol any acquisition of kand. water stunding in borrow pits’compartments or in according sanction
to estimates. In such case. either date of conumencement will be changed or period of completion is to be
extended aceordingly.

Clause = 5: Exteasion of Intended Completon Date, The Procuring Agency either at its own initiatives
before the date ol completion or on desire of the contractor may extend the intended completion date, if
an event (which hinders the execution ol contract) oceurs or a variation order is issued which makes it
impossible to complete the work by e intended completion date Tor such period as he may think
necessary or proper. The decision of the Fown Otficer in this matter shall be final where time has been
extended under this or any other ¢lause of Hus agrecment. the date for completion ol the work shall be the
date fixed by the order giving the extension or by the ageregate ol all such orders, made under this

agreement.
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When time has been extended as atoresaid. it shall continue 1o be the essence of the contract and all
<iauses of the contract shall continue 1o be operative during the extended period.

“lause - 6: Specifications. The contractor shall exceate the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict
accordance with the specifications lodged i the oflice of the Town Ofticer and initialed by the parties,
the said specification being a part of the contract. The contractor shall also confirm exactly. fully and
faithfully to the designs. drawing. and instractions in writing relating 1o the work signed by the Engincer-
In-Charge and lodge in his oltice and o which the contactor shall be entitled to have access at such
office or on the site of work tor the purpose ol inspection during oltice hours and the contractor shall, if
he so requires. be entitled at his own expense o make or cause 10 be made copies of the specifications,
and oFall such designs. draw ings. and fnstractions as atoresaid,

Clause = 7: Payments.

(A) Interim/Running Bill. A bill shall be submitied by the contractor as frequently as the
progress of the work may justity for all work executed and not included in any previous bill at least
once inoa month and the Engineer-in-charge shall ke or cause to be taken the requisite
measurements for the purpose ol having the same verilied and the claim. as for as admissible,
adjusted. i1 possible before the expiny ol ten days from the presentation of the bill, at any time depute
a subordinate to measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature 1o the measurement list will be sufficient to warrant and the Engineer-in-
charee may prepare a bill from such fist which shall be binding on the contractor in all respects.

The Engineer Procuring Aucney shall pass/certily the amount tw be paid to the contractor.,
which he considers due and puyable i respect thercol. subject W deduction ol security deposit,
advance payment i any made 1o him and tases.

AIE such intermediate paynient shall be regarded as payments by way of advance against
the Hnal pay ment only and ot as paoments for work aotaadly done and completed, and shall not
preclude the Enginecr-in-charge lron recoverios trom final bill and rectification of defects and
ansatisfactory items of works pointed ou o him during detect lability period.

(BB)  The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and ol the totl amount payable for the works shall be final and binding on
all partics.

Clause = 8: Reduced Rates. In cases whiere the items of work are not aceepted as o completed. the
Engineer-in-charee may muke payment on account of such items at such reduced rates as he may
consider reasonable in the prepavation: of fnal or on runmag account bills with reasons recorded in
Writing.

Clause = 9: Issuance of Variation and Kepeat Orders.

(A)  Azency may issue a Variation order for procurement ol works, physical services from the
original - contractor 0 cover anynerease or deerease i quantities, including  the

introduction of new work aterns that are cither due to change of plans., design or alignment
o suit actual lield conditioas, within the gencral scope and physical boundaries of the
contrugt.

(B)  Contractor shall not pecform a variation until the procuring Agency has authorized the
variation in writing subject w the limit not exceeding the contract cost by of 15% on the
same conditions in all respects on which he agreed to do them in the work. and at the same
rates. as are speciticd in the tender for the main work. The contractor has no right to claim
for compensation by reason of alterations or curtailment of the work.

(C)  Incase the nature of the work ine the variation does not correspond with items in the bill of
quantities. the quotation by the contractor is o be in the form of new rates for the relevant
items ol work. an d i the Eagineer-in-charee is satistied that the rate quoted is within the
rate worked out by him on detailed rate analysis. and then only he shall allow him that rate
atter approval from higher authority

(D) The time tor the completion or the work shall be extended in the proportion that the

additional work bear 1o the ariginad contaet wuork.
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(E)  In case of quantities of work exceuted result the initial contract Price to be exceeded by
more than 13%. and thew Fugineer can adjust the rates for those quantities causing excess
the cost ot contract bev o 3% atter approval of Assistant Executive Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall
be subject of another contruct o be tendered out if the works are separable from the
original contract.

Clause — 10: Quality Control
(A) Identilying Defeets: [Tat any time betore the security deposit is refunded 1o the contractor/during

deteet lability period mentioned in bid data the Engineer-in-charge or his subordinate-in-charge

of the work may instruct the contactor o uncover and test any part ol the works which he
considers may have wdetect due o ouse ol unsound materials or unskilltul workmanship and the
cotttractor has w carey out o testal his oswn cost irrespective of work already approved or paid.

(B)  Correction of Defects: Lo conwactor shall be bound forthwith 1w rectily or remove and
reconstruct the work so speciticd inwhole or in part. as the case may require. The contractor shall
correct the notified detieet within the detects correction period mentioned in notice.

(C) Uncorreeted Delects:

(i) In the case ol any sach blure. the Engineer-in-charge shall give the contractor at least 14-
days notice of his brention W ouse a thind party 10 correct a defect. He may rectify or
remove. and resesecute e work o remove and repluce the materials or articles
complained ol us the case iy be at the visk and expense inall respects of the contractor.

(10} [the Engineer considers that rectification correction ol a delect is not essential and it may
be aceepted or made use o i shall be within his diseretion to aceept the same at such

Y
\_.*

reduced rates as he may fin therelore.
Clause - 11:
(A) Inspection of Operations. [he Engineer and his subordinates, shall at all reasonable times have
access (o the site (or supervision wd inspection ot works under or in course ol execution in
purstanee ol the contract and the conwactor shadl afford every Tacility for and every assistance in

obtaining the right w such accesa.

(B3) Dutes for Inspection and Foestiag. Hhe Logineer ~hall give the contractor reasonable notice of the
intention ol the Engiieer-in-clucge or his subordinute w visit the work shall have been given to the
contractor. then he cither fnselt be present 1o receive orders and instructions. or have a

responsible agent duly accredited inoweiting present o that purpose. orders given 10 the
contimetor™ duly authorized aeent soall be considered W have the same force an elfect as il they
hud been given to the contractor himsell.

Clause = 12: Examination of work bhetore covering up.

(A)  No part of the works shatl be covered up or put out o view/bevond the reach without
giving notice ol aot less han live days o the Eogineer whenever any such part ol the
woks or foundations s o are ready or about to be ready for examination and the Engineer
shall. without delay. wiless he considers 1 unnecessary and advises the contractor
accordingly. attend for the purpose ol examining and measuring such part of the works or
ol examining such loundations.

(B) I any work is covered up or placed bevond the reach of measurement without such notice
having been given. the same shall be uncovered at the contractor’s expense, and in default
thereol no pavment or allowanee shall be made for such work. or for the materials with
wlich the sane wis execuied

Clause — 13: Risks. The contractor shatl be responsible Tor all risks of loss of or damage o physical
property or facilities or related services at the premises and ot personal injury and death which arise
during and in consequence ol it performaice ol the contract, [ any damage is caused while the work is
in progress or become apparent within dieee months of the wrant ol the certificne ol completion, final or
otherwise, the contractor shall nuke cood the same at his own expense. or in default the Engineer may
cause the same o be made good by other workmen. and deduct the expenses from retention money lying
with the Engineer,

Clause = 14: Measures for prevention of five and safety weasures. The contractor shall not set fire o
any standing jungle. trees. bush wood or vrass without @ weitten permit irom the Town Officer. When
such permit is given. and also inall cases when destroving, catting or uprooting trees. bush-wood. grass.
cte by fire, the contractor shall take necessary mcasures w prevent such fire spreading to or otherwise
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damaging surrounding property, The contractor is responsible for the satety ol all its activities including
retention of the environment on and ol the site. Compensation of all dumage done intentionally or
&, ntentionally on or off the site by the contractor™s lubour shall be paid by him.

Clagse = 15: Sub-contracting. The contactor shall not subcontruet the whole of the works. except
where otherwise provided by the contract. The contractor shall not subcontract any part of the works
without the prior consent of the Fugineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible tor the acts, defaults and neglects of
any subcontractor. his agents. servants or sworkimen as il these acts. detaults or neglects were those of the
contractor, his agents servants or workmen. Fhe provisions of this contract shall apply to such
subcontractor or his employee as i he or it were employees ol the contractor.

Clause = 10: Disputes, All disputes arising in connection widh the present contract. and which cannot be
amicably settled between the parties. the decision ol the Tuwn Oflicer o awarding authority shall be
final. conclusive and binding on all parties 1o the contract upon all questions relating to the meaning of
the specifications. designs drawings. and instructions. hercinbelore mentioned and as to the quality of
workmanship. or materials sued on the work or as to any other questions. claim. right. matter, or thing
whatsoever in any way arising out of, or relating 1o the contract design, drawings, specilications,
estimates. instructions. orders or these conditions or otherwise concerning the works. or the execution, of
fatlure w execute the same. whether arisiz, during the progress of the work, or afler the completion or
abandonment thereol.

Clause = 17: Site Clearance. On completion ot the work. the contractor shall be turnished with a
sertiticate by the Assistunt Lsecutive Fogineer (hereinadter called the Engineer-in-charge) of such
completion, but neither such certilicate shall be given nor shall the work be considered 10 be complete
until the contractor shall have removed all temporary structares and materials brought at site either for
ase or for operation Facilities including cleaning debris and diet at the site. It the contractor fails to
comply with the requirements ol this clause then Engineer-in-charge. may at the expense of the
contractor remos e and dispose ol the same as he thinks ficand shall deduct the amount of all expenses so
meurred from the contractor’s retention tioney . The contructor shall have no ckiim in respect of” any
surplus materialy as atoresaid exeept for uny s actually reatized by the ale thereol.

Clause — 18: Financial Assistance/ Advinee Paviealt.,

(A) Mobilization advance is not allowed.,

(13) Scecured Advance against nuterinls hrought at site,

(i) Seeured  Advance may be permitted  only against imperishable  materials/quantities
anticipated to be consumed/ wtilized va the work within a period ol three months from the date ol issue of
secured advancee and delinitely not tor 1ol quantities o materials for the entire work/contract. The sum
pasable for such materials on site shall not exceed 73% of the market price ol materials.

(i) Recovery ol secured Advace paid o the contractor under the above provisions shall be
attected from the monthly pasmeants on actual consumption basis, but not later than period
mare than three months (evea 18 unutilized ).

Clause — 19: Recovery as arrears ol Loud Reveanue. Any sum due o the Government by the contractor
shatll be liable for recovery as arrears of Lud Revenue,

Clause = 20: Retund ol Security Deposit/Retention Moaey. On completion of the whole of the works
( a work should be considered as complete tor the purpose of relund ol security deposit to a contractor
rom the last date on which its (nal measorements are cheeked by a competent authority. il such check is
necessary otherwise from the last dute o cecording the Tinal measurements). the detects notice period has
Uso passed and the Engineer has certilied taan all deteets notified o the contractor before the end of this
period have been corrected. the sceuriny deposit lodged by o contractor (in cash or recovered in
nstallments trom his bills) shall be retunded o him after the expire ol three months from the date on
which the wark is completed.

CONTRACTOR ACCOUNTANT/ 4.0 HAIRMAN
FOWN COMMITTEE TOWN COMMITTEE
DIFLO [JIPLO
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