



KARACHI WATER & SEWERAGE BOARD

Office of the Secretary (Procurement Committee)

9th Mile Karsaz, Shahra-e-Faisal, Karachi, Room # 7 Block-B, KW&SB

Ph: (021) 99245122

Replacement of 02 Nos. Old Diesel Based Pumping Machineries with Electrical Based Pumping Units including Prime Movers & allied Electrical/Mechanical Equipments at 1st Phase Pump House at Dhabeji

No.Secy/PC/Dhabeji/17/19
Dated: 08/08/2017

✓ The Assistant Director (Assessment),
Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,
Court Road,
Karachi.

SUBJECT:- EXTENSION IN VALIDITY OF TECHNICAL / FINANCIAL PROPOSALS

NAME OF WORK:- REPLACEMENT OF 02 NOS. OLD DIESEL BASED PUMPING MACHINERIES WITH ELECTRICAL BASED PUMPING UNITS INCLUDING PRIME MOVERS & ALLIED ELECTRICAL/MECHANICAL EQUIPMENTS AT 1ST PHASE PUMP HOUSE AT DHABEJI

Enclosed please find herewith the photo copy of consent letter of the bidder vide No.Madni-KSB-2017-05-001 dated 8.5.2017 with regard to extension in bid validity of Technical / Financial Proposals.

Encl: As above.


SECRETARY
(Procurement Committee)
Dhabeji Project, KW&SB

Copy to:-

1. The Chief Engineer(E&M)-W, KW&SB.
2. The Convener, Procurement Committee/SE(P&F)-1, KW&SB.

For n/a
p/z/a
9/5
(Bidder)

272
08-05-17



KARACHI WATER & SEWERAGE BOARD

Office of the Secretary (Procurement Committee)

9th Mile Karsaz, Shakra-e-Faisal, Karachi, Room # 7 Block-B, KW&SB

Ph: (021) 99245122

Replacement of 02 Nos. Old Diesel Based Pumping Machineries with Electrical Based Pumping Units including Prime Movers & allied Electrical/Mechanical Equipments at 1st Phase Pump House at Dhabeji

No.Secy/PC/Dhabeji/17/18
Dated: 05/05 2017

M/s. Madni Engg. Const. Co.
J/V M/s. KSB Pumps Co. Ltd.,
36-C Lane # 11, Bukhari Commercial,
DHA Phase-6,
Karachi.

SUBJECT:- EXTENSION IN VALIDITY OF TECHNICAL / FINANCIAL PROPOSALS

NAME OF WORK:- REPLACEMENT OF 02 NOS. OLD DIESEL BASED PUMPING MACHINERIES WITH ELECTRICAL BASED PUMPING UNITS INCLUDING PRIME MOVERS & ALLIED ELECTRICAL/MECHANICAL EQUIPMENTS AT 1ST PHASE PUMP HOUSE AT DHABEJI

Pursuant upon instructions to Bidders IB Clause – 16.2 of the Bidding Document Volume-I, you are requested to extend the validity period of your Technical/Financial Proposal submitted for the above work under progress, which is going to be expired on 8th May, 2017.

You are requested to submit your response before the expiry of validity period of your Technical/Financial Proposal.


SECRETARY
(Procurement Committee)
Dhabeji Project, KW&SB

Copy to:-

1. The Chief Engineer(E&M)-W, KW&SB.
2. The Convener, Procurement Committee/SE(P&F)-1, KW&SB.
3. The SPPRA.
4. M/s. Osmani & Co. (Pvt.) Ltd., alongwith Technical Team.



To

Date: 8/5/2017

Ref: Madni-KSB-2017-05-001

The Secretary
(Procurement Committee)
Dhabeji Project,
K.W. & S.B.

Subject: Replacement of 2nos OLD Diesel Based Pumps Machineries with Electrical Based pumping unit including Prime Movers & Allied Electrical /Mechanical Equipments (EQUIPPED WITH M & E PUMPING MACHINERIES) AT DHABEJI ON EPC/ TURNKEY BASIS ON LUMP- SUM FIXED PRICE BASIS

Dear Sir,

As desired by you vide letter No.KW&SB/Secy/Dhabeji/2017/18 dated 5.5.2017, for the extension in validity period of technical/Financial proposals for the above subjected work, we hereby extend the validity period of our Technical/Financial Proposal for further 90 days as per SPPR-2010

Yours truly


Syed Irshad Ahmed

Madni Engineering Construction Co
11-C/2 Lane 11 Bukhari Commercial
DHA Phase 6 Karachi
Tel: 021-35156121-3
Fax: 021-35156125
Email: hassanmadni789@gmail.com

KSB Pumps Company Limited
16/2 Sir Agha Khan Road
Lahore
Tel: 042-111572786
Tel: 042-36375180
info@ksb.com.pk



Madni

ENGINEERING CONSTRUCTION COMPANY



NOTE SHEET

(=)

OFFICE OF THE SE P&F-I

Diary No. 799

Dated 02-05-2017

Reference

Paras

SUBJECT:- PERMISSION TO REQUEST THE BIDDERS FOR EXTENDING THE VALIDITY PERIOD THEIR TECHNICAL / FINANCIAL PROPOSALS REGARDING THE WORK "REPLACEMENT OF 02 NOS. OLD DIESEL BASED PUMPING MACHINERIES WITH ELECTRICAL BASED PUMPING UNITS INCLUDING PRIME MOVERS & ALLIED ELECTRICAL/MECHANICAL EQUIPMENTS AT 1ST PHASE PUMP HOUSE AT DHABEJI"

1- The Evaluation of Technical/Financial Proposals submitted by the bidders for the replacement of 02 nos. Old diesel based pumping machineries with electrical based pumping units including prime movers & allied electrical/mechanical equipments at 1st Phase Pump House at Dhabeji is under progress on Two Stage Bidding Procedure.

2- Here, it is pertinent to mention that the Validity of Technical / Financial Proposals submitted by M/s. Madni Engg. Const. Co. J/V M/s. KSB Pumps Co. Ltd. is 90 days and is going to be expired on 8th May, 2017. Since, the bids have been invited on Two Stage Bidding Procedure and a number of steps are left to be taken in the matter before the conclusion of Procurement Process and award of work to the evaluated bidder, as such it is felt pertinent that validity of bidder's proposals is extended for certain period ensuring the conclusion of procuring process till the award of work to the successful bidder.

3- Therefore, in accordance with instructions to bidders, IB Clause - 16.2 of the Bidding Document Volume-I, a Draft Letter has been prepared requesting the sole Bidder to extend the validity period of his Technical / Financial Proposal for a period of 180 days, which may kindly be seen and if agreed, permission may be accorded to send the request letter to the bidder for extending the validity period of his Technical / Financial Proposal, please.



[Signature]
SECRETARY
(Procurement Committee)
Dhabeji Project, KW&SB

4- Convener Procurement Committee / S.E.(P&F)-1

Forwarded & recommended with request to kindly obtain approval of MD KW&SB for para 3/N. Submitted please.

5- Chief Engineer(E&M)-W
D.M.D.(T.S.)

Recommended & forwarded for accord approval as requested in para-4/n please.

As proposed
[Signature]
5/5

[Signature]
C.E.(E&M)/DMD(T.S.) 3/5

7- MD KW&SB

8- DMD(T.S.)

9- C.E.(E&M)/S.E.(P&F)

[Signature]
Secretary

[Signature]
05/05/2017
S.E.(P&F)-1