OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION-I, PLOT NO: JM/3/379 JIGAR MURADABADI ROAD, NEW TOWN, KARACHI.

NO. EE / EWD-I / NIT / 2016-17 / 1759.

KARACHI DATED 37-01- 2017.

CORRIGENDUM.

In continuation of N.I.T NO: EE/EWD-I/NIT/2016/1680 dated: 09-01-2017, the following correction / rectifications are made which may be treated as under:

- This office used standard bidding documents for "Works" which now may be read as "Goods 1) & Services" The PEC Category for work at Sr. 1 & 2 is not required.
- Whereas the all 04-works pertaining to (A.D.P No.21) hence, allocated amount shall remain II) same one i.e 69.074 Million.
- Sr.No.4, item No.1 may be read as Equivalent to Samsung LED TV 32" instead of Samsung III) LED TV 32".
- IV) Due to issuance of corrigendum for the rectification of some corrections in the N.I.T the date of issued already published in leading newspaper and down loaded at SPPRa website up-to @ 09-02-2017 @ 1.00 now which will be received back on 10-02-2017 at 1.00 P.M and will be opened on same day at 2.00 P.M.

All other terms and conditions shall remain unchanged.

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION-I KIARACHI.

C.C.to the:-

- 1. Chief Engineer, Education Works Hyderabad Region, Hyderabad.
- 2. Superintending Engineer, Education Works Circle Karachi.
- B Director, Sindh Public Procurement Regulatory Authority (SPPRA), Government of Sindh for information.
- 4. Assistant Engineer Local Govt. Public Health Engineering Department Karachi. (Member Procurement Committee).
- 5. Assistant Engineer Education Works Sub-Division Orangi Town Karachi. (Member Procurement Committee).
- 6. Assistant Engineer, Education Works Sub-Division Orangi / Saddar / Site / Baldia / Keamari & Lyari Karachi.
- 7. The Divisional Draughtsman.
- 8. The Notice Board.

ON WORKS DIVISION-I KIARACHI.

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2016-2017

	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non ADP)	Proposed Procurement Method	Timing of Procurement			nt
S.No.								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	Renovation/Construction & Expansion of office building of Bureau of Supply & Prices at Karachi (Supply & Installation of Passenger lits with seven stops) (02 Nos. Lifts).	-	Quoted Rates from bidders.	Quoted Rates from bidders.	69.074	ADP	National Competative Single Stage one Envolope Procedure	*	2nd Qtr		
2	Renovation/Construction & Expansion of office building of Bureau of Supply & Prices at Karachi (Supply & Installation of 100 KVA Diesal Generator alongwith canopy).	* *	Quoted Rates from bidders.	Quoted Rates from bidders.		ADP	National Competative Single Stage one Envolope Procedure	•	2rd Qtr	, E	
3	Renovation/Construction & Expansion of office building of Bureau of Supply & Prices at Karachi (Supply & Installation of 30 KVA Diesal Generator alongwith canopy).	-	Quoted Rates from bidders.	Quoted Rates from bidders.	-	ADP	National Competative Single Stage one Envolope Procedure		2th Qtr	18	
4	Renovation/Construction & Expansion of office building of Bureau of Supply & Prices at Karachi PAB X / Inter com / CCTV System & External Lights.	-	Quoted Rates from bidders.	Quoted Rates from bidders.		ADP	National Competative Single Stage one Envolope Procedure		2th Qtr		

EXECUTIVE ENGINEER
EDUCATION WORKS-I W&S DEPTT:
KARACHI.