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/ LIST OF WORKS

//.

S.No Name of Work Estimated| Bid Security | Tander Time for Remarks
Cost in 5% of Fee Completion
Million Estimated

Cost/Qffered

PROVINCIAL ADP 2016-17

I |Construction of road from Bagariji| 49.4106 2.4705 3000 | 18 Months | PECI(CH)
Jahano Road to Khanpur Railway W’”Z?;‘S?;”'e”
Phattak via Miyan Mahmood Along
Sim Shakh UC-Deh Tamachani Mile
0/0-3/1 (5.0 Km), (ADP No- 1528)

? |Construction of road Along  Non-| 52.9335 2.6467 3000 | 18 Months | PEC (C5)
Inspection Path of Bagari Cannal (LS) i 2?;;?;”%
from Wakro Police Community Centre
Mile 0/0-4/0 (6.40 Km) (Phase-l), (ADP
No-1567)

3 |Construction of road Along Non-| 55.1119 2.7556 3000 | 18 Months | PEC (C5)
Inspection Path of Bagari Cannal (LS) - ZT;S?}“”’“
from Wakro Police Community Centre
Mile 4/0-8/0 (6.40 Km) (Phase-ll), (ADP
No-1568)

1 |Rehabilitation of road from| 16.7444 0.8372 3000 | 18 Months PEC(CS)
Humayoon, Sher Muhammad s i’,?;ﬁj‘,*,“""?"
Thaheem Road to Pir Zaman Shah Mile
0/0-1/4 {2.40 Km) Phase-l, (ADP No-

1467)

9 [Construction of road from Sultankol 30.5818 1.5291 3000 | 18 Months | PEC(CH)
Jaggan Road 1o Kot Shahzain Mile 0/0 vl t;?;gi‘j“’“‘"
2/0 (3.20 Km) Pahse-I, (ADP No- 1468)

6 [Reconditioning of road from Jahano| 29.0303 1.4515 3000 | 18 Months [ PEC (C5)
Chak fo Village Bhirkan Nimoro road Wmi?;:?;“m
mile 0/0-1/0 (1.60 KM), (ADP No-1505)

7 |Conslruction of road from Kuddanar 29.7000 1.4850 3000 | 6 Months | PECICH
to Village Jaro MIIE 0/0-1/4 (2.40 Km), will t;f;g(lq;urod

Page 1




