

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS
DIVISION SHAHEED BENAZIR ABAD (NAWABSHAH.)

NO. TC/G-148/ 3109 OF 2017.

DATED 28 -03 -2017

To,

The Assistant Director (Assessment)
Government of Sindh
Sindh Public Procurement
Regulatory Authority
Sindh.


SUBJECT: COMPLAINT/ REGARDING CORRUPT PRACTIC AND NON-ISSUACE OF TENDERS/ BIDDING DOCUMENTS AGAINST EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION, SHAHEED BENAZIR FOR NIT's SR# 31532.

Reference:- Your good office letter No. ADA (Aseest)SPRA W&S(B)/31533/16-17/1365 DATED: 21-MARCH 2017.


Please refer to your office letter No. cited above on the subjected matter.

In this regard it is stated that M/S Aftab Ahmed Jalbani (Sun shine construction Company) government contractor had come to this office on 07-03-2017 after closing date i.e. 06-03-2017 for issuance of bidding documents, so this Office was not able to issue bidding documents as per provisions of SPPRA rules 2010 (Amended 2017). However the requisite bidding documents were also available on SPPRA website he could down load the same website but he did not.

Therefore the contents of complaint are baseless and without any evidences, so that the same may please be disposed off accordingly.


(Muhammad Ayoub Shaikh)
Executive Engineer,
Provincial Buildings Division
Shaheed Benazir Abad.

Copy forwarded with compliments to the Chief Engineer, Buildings Department Government of Sindh Sukkur for favour of his kind information.


Executive Engineer,
Provincial Buildings Division
Shaheed Benazir Abad

SPPRA PROVINCIAL BUILDINGS DIVISION
NO: 3498
DATE: 31-03-17

FF: process
(Sindh) 3/4

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS
DIVISION SHAHEED BENAZIR ABAD (NAWABSHAH.)

NO. TC/G-148/

OF 2017.

DATED

- 03 - 2017

To,

The Assistant Director (Assessment)
Government of Sindh
Sindh Public Procurement
Regulatory Authority
Karachi.


SUBJECT: **COMPLAINT/ REGARDING CORRUPT PRACTIC AND NON-
ISSUACE OF TENDERS/ BIDDING DOCUMENTS AGAINST
EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS
DIVISION, SHAHEED BENAZIR FOR NIT's SR# 31532.**

Reference:- Your good office letter No. ADA (Assest)SPRA
W&S(B)/31532/16- 17/1366 DATED: 21-March 2017.

In response to your office letter No cited above, on the subject matter, it is informed that the tender documents were issued to M/S Mohammad Muneer Bhatti Government contractor on receipt of tender fee vide DR No.105 dated: 06-03-2017 (photo copy enclosed), the contractor has participated in tenders opening process and he stand 3rd lowest in the competition, photo copy of bid form alongwith Comparative Statement is furnished herewith for your kind perusal.

As it is evident above that the allegations of M/S Mohammad Muneer Bhatti government contractor are false fabricated and without any evidences, so that it is requested that same may kindly vacated accordingly.

D.A/ As above.


(Muhammad Ayoub Shaikh)
Executive Engineer,
Provincial Buildings Division
Shaheed Benazir Abad.

Copy forwarded with compliments to the Chief Engineer, Buildings Department Government of Sindh Sukkur for favour of his kind information.

Executive Engineer,
Provincial Buildings Division
Shaheed Benazir Abad

ORIGINAL COPY NOT TRANSFERABLE; Gen. 113a

(See Fin R. No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No. 105

Place Nawabshah.

Date 6-3-2017

Received from Mrs. Muhammad
Mohneer Bhatti

Rs. 3000/- (Rupees) Three thousand
only.

On account of

Tender Fee

(Signature)

Executive Engineer

Cashier or Accountant

Provincial Building Division

Nawabshah

Printed at the Sindh Govt. Press Karachi

ORIGINAL COPY NOT TRANSFERABLE Gen. 113a

(See. Fin R. No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No.

106 Place Nawabshah.

Date 6-3-2017

Received from Mrs. Hadi Bux

Rs. 3000/- (Rupees) Brohi -
Three thousand
only.

On account of

Tender Fee

(Signature)

Cashier or Accountant

(Signature)

Printed at the Sindh Govt. Press Karachi

Name of Contractor / Agency M/S Mohd. Muneer Bhatti

BIDDING DOCUMENT

13

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

(a) Name of Procuring Agency:- Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.

(b) Brief Description of Works:- M/R to Ladies Hostel ATI Sakrand.

(c) Procuring Agency's Address:- @ Highway Colony Nawabshah District S.B.A

(d) Estimated Cost:- 3,000,000 /-

(e) Amount of Bid Security:- 150,000/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)

(f) Period of Bid Validity (days):- 60 (days) (Not more than sixty days)

(g) Security Deposit (i/c bid security):- 270,000/- 9% (in % age of bid amount/estimated cost equal to 10%)

(h) Percentage, if any to be deducted from bills:- 4%

(i) Deadline for submission of bids along with time:- 1.00 P.M

(j) Venue, Time, and date of Bid opening:- Office Of XEN P.B.Division S.B.A(@ Highway Colony Nawabshah @ 2.00 P.M. 07-03-2017.

(k) Time for Completion from written order of Commence:- 03-Months

(L) Liquidity Damages :- _____ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)

(m) Deposit Receipt No: Bank AL-Habib Rishah. B.C No: 03067542

(n) D.R No: & Date :- No: 105 Date: 6-3-2017 Amount Rs: 3000/-

(o) Rate Quoted by Contractor.

Part-A (Schedule Items) Civil Work 2.28% % Below/Above ✓

Part-B Schedule Items (W/S & S/F & E.I) 2.50% % Below/Above ✓

Part-C (Non Schedule Items) --

M. Muneer
(Contractor)

[Signature]
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad

SCHEDULE-B

S.No.	Item of work.	Qty.:	Rate.	Unit.	Amount.
1/-	Dismantling cement concrete reinforced separating renfor cement From concrete cleaning and straightening the same. (S.I.No:20 P.No:16).	= 63.Cft.	5445/-	%Cft.	3430/=
2/-	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire(also i/c removal of rust from bars) (S.I.No:8(b)P.No:15).	= 5,21Cwt.	5001/70	PCwt.	26059/=
3/-	Reinforced cement concrete work i/c all labour and material except The cost of steel reinforcement and its labour for bending and binding Which will be paid separately. This rate also i/c all kinds of formas Moulds lifting: members laid in situ or Precast laid in position complete in all respects ratio 1:2:4 90.Lbs.Cement 2cft. Sand 4cft shingle 1/8" to 3/4" guage.(S.I.No:6(a)P.No:15).	= 63.Cft.	337/-	PCft.	21231/=
4/-	Pacca brick work in ground floor in cement sand mortar 1:6. (S.I.No:4 P.No: 24).	= 38.Cft.	12674/36	%Cft.	4816/=
5/-	Removing lime or cement plaster.(S.I.No:53 P.no:13).	= 7168Sft.	121/-	%Sft.	8673/=
6/-	Applying floating coat of cement 1/32"thick. (S.I.No:14 P.No:53).	= 2548.Sft.	660/-	%Sft.	16817/=
7/-	Dismantling cement concrete plain 1:2:4. (S.I.No:19©P.No:10).	= 102.Cft.	3327/50	%Cft.	3394/=
8/-	Laying floor of approved with glazed tile 3/4"thick in white Cement 1:2 over 3/4"thick cement mortar 1:2 complete. (S.I.No:24 P.No:42).	= 300.Sft.	27678/86	%Sft.	83037/=
9/-	White glazed 3/4"thick dado jointed in white cement and laid Over 1:2 cement sand mortar 3/4"thick i/c finishing. (S.I.No:37 P.No:44).	= 1210.Sft.	28253/61	%Sft.	341869/=
10/-	Laying white marble flooring fine dressed on the surface Without winding set in lime mortar 1:2 i/c rubbing and Polishing of the joints 3/4"thick flooring. (S.I.No:28(a)P.No:42).	= 30.Sft.	567/48	PSft.	17024/=
11/-	P/F 3/8"thick marble tiles of approved qlty: and colour and Colour and shade size 8"x4"/6"x4" in dado skirting and Facing removal/tucking of existing plaster surface etc Over 1/2"thick base of cement morCetar 1:3 setting of tiles In slurry of white cement over mortar base i/c filling the Joints and washing the tiles with white cement slurry Curring finishing cleahing and for new works. (S.I.No:68(a)P.No:48).	= 475ft.	201/07	PSft.	9450/=

24/- Preparing surface painting guard bars gates of iron bars Gratings railings(i/c std:braces etc)and similar open work (S.I.No:5 P.No:69). 2.Coats.	= <u>2187.Sft.</u>	674/60	%Sft.	14754/=
25/- Preparing surface and painting sashes fan light glazed or gauzed Doors and type(i/c edges).(S.I.No:5(b)P.No:68).	= <u>1196.Sft.</u>	674/19	%Sft.	8063/=
26/- Preparing the surface and painting with weather coat i/c rubbing The surface with rubbing brick/sand paper filling the voids with Chalk/plaster of paris and then painting with weather coat of Approved make 2 nd & subsequent coat.(S.I.No:38(b)P.No:55).	= <u>26464Sft.</u>	2567/95	%Sft.	<u>679582/=</u>
				Total : 2719179/-

PART "B" INT:W/S & S/F.

1/- P/F squatting type white glazed earthen ware W.C pan with i/c The cost of flushing cistern with int:fitting and flush pipe with Bend & making requisite number of holes in walls plinth & floor For pipe connections & making good in cement concrete 1:2:4. W.C pan of not less than 23" clear opening between flushing Rims and 3gallons flushing tank with 4" dia C.I trape. (S.I.No:1(A)P.No:1).	= <u>9.NoS.</u>	5044/60	Each.	45401/=
2/- P/F European white glazed earthen ware wash down W.C pan Complete with and i/c the cost of white/black plastic seat(best Qty:)and lid with CP brass hinges and buffers 3gallons white Glazed earthen ware low level flushing cistern with siphon Fitting 1-1/2" dia white porcelain enameled flush bend 3/4" dia Making req:numbers of holes in walls plinth and floor for pipe Connections and making good in cement concrete 1:2:4(Foreign Quality)(S.I.No:5 P.No:2).	= <u>1.No.</u>	11477/40	Each.	11477/=
3/- S/F long bib cock of superior quality with CP head 1/2" dia. (S.I.No:13(a)P.No:19).	= <u>10.Nos.</u>	1109/46	Each.	11095/=
4/- P/F 22"x16"lavatory basin in white glazed earthen ware complete With & i/c two coats of WI or CI cantilever brackets 6" inches built Into wall painted white in two coats after a primary coat of red Paint of 1/2" dia chrome plated pillar taps 1-1/2" rubber plug & chrome Brass waste of approved patterns 1-1/4" dia malleable iron C.P brass Traps malleable iron or brass unions and making number of holes In walls plinth and floor for pipe connections and making good in Cement concrete 1:2:4(Std:Pattern)(S.I.No:13 P.No:4)= <u>10.NoS.</u>	6237/-		Each.	62370/=
5/- Add:extra for labour for P/F of earthen ware pedestal white or Coloured glazed (Foreign or Equivalent)(S.I.No:9 P.No:3)	= <u>10.Nos.</u>	938/47	Each.	8380/=
6/- S/F concealed tee-stop cock of superior qty:with CP head 1/2" dia.(S.I.No:12(b)P.No:18).	= <u>20.Nos.</u>	889/46	Each.	17789/=

12/- P/L 1" thick topping cement concrete(1:2:4) i/c surface Finishing and dividing into panels 2" thick. (S.I.No:16@P.No:41).	= 300.Sft.	3275/50	%Sft.	9827/=
13/- Plain wood work sawn wrought planed and fixed in position i/c cost of nails and screws etc(a) Deodar wood. (S.I.No:1(a)P.No:57).	= 1.33Cft.	6122/16	P.Cft.	8142/=
14/- P/F GI frames/chowkats of size 7"x2" or 4-1/2"x3" for doors using 20 gauge GI sheet i/c welded hinges and fixing at site with necessary Hold fasts filling at with cement sand slurry of ratio 1:6 and repairing The jambs. The cost also i/c making and fixing. (S.I.No:29 P.No:92).	= 29.Rft.	228/90	PRft.	6638/=
15/- First class deodar wood wrought joinery in doors and windows Etc fixed in position i/c chowkats hold fasts hinges iron tower bolts chocks cleats handles and cords with hooks etc. Deodar paneled or paneled and glazed or fully glazed 1-3/4" thick. (Only Shutter)(S.I.No:7(b)P.No:57).	= 46.Sft	902/93	PSft.	41535/=
16/- 1-1/2" thick deodar wood framing i/c wire gauze with ordinary hinges. (S.I.No:14(a)P.No:59).	= 25.Sft.	454/19	PSft.	11353/=
15/- Galvanized wire gauze fixed to chowkats with 3/4" deodar strips And screws. (S.I.No:14(d)P.No:59).	= 924Sft.	190/72	PSft.	176225/=
16/- P/F Aluminium sheet 6" to 9" with V-Notch for expansion joints i/c Fixing with nails/screws. (S.I.No:88 P.No: 109).	= 188.Rft.	207/15	P.Rft.	38944/=
17/- Cement plaster(1:6) upto 20'ft:ht:1/2" thick. (S.I.No:13(a)P.No:52).	= 2548Sft.	2206/60	%Sft.	56224/=
18/- Cement plaster(1:4) upto 20'ft:ht:3/8" thick. (S.I.No:11(a)P.No:52).	= 2548Sft.	2197/52	%Sft.	55993/=
19/- White washing walls 2.coats. (S.I.No:24(b)P.No:53).	= 13348Sft.	425/84	%Sft.	56841/=
20/- Scraping white wash. (S.I.No:54(b)P.No:13).	= 7674Sft.	75/63	%Sft.	5804/=
21/- Preparing surface and painting with matt finish i/c rubbing the surface With bathy(silicon carbide rubbing brick) filling the voids with ziak/chalk/ Plaster of paris mixture applying first coat premix making the surface Smooth and then painting 3coats with matt finish of approved make Etc complete(New surface) 2 nd & subsequent coat. (S.I.No:36(b)P.No:54).	= 34318Sft.	2499/76	%Sft.	857868/=
22/- Scraping of distemper. (S.I.No:54(a)P.No:13).	= 34318Sft.	226/88	%Sft.	77861/=
23/- Preparing surface painting doors and windows any type 2.coats(Old surface)(S.I.No:5 P.No:76).				
(a) 2.coats.	= 6514Sft.	1160/06	%Sft.	75566/=
(b) 3.coats.	= 102.Sft.	2116/41	%Sft.	2159/=

7/- P/F UPVC fitting of sch:40(E)(AGM or Pak Arab make)i/c jointing
With PVC solvent/JTG solution and fixing at any height/floor
Using jhoola or long ladder in horizontal or vertical pipe as
Directed by the Engineer incharge 4"Floor trap. = 10.Nos.

895/-

Each.

8950/=

8/- P/F UPVC fitting of sch:40(E)(AGM or Pak Arab make)i/c jointing
With PVC solvent/JTG solution and fixing at any height/floor
Using jhoola or long ladder in horizontal or vertical pipe as
Directed by the Engineer incharge 4"Plug Tee. = 10.Nos.

1217/-

Each.

12170/=

9/- P/F UPVC fitting of sch:40(E)(AGM or Pak Arab make)i/c jointing
with PVC solvent/JTG solution and fixing at any height/floor
using jhoola or long ladder in horizontal or vertical pipe as directed
by the Engineer incharge Plain Elbow. = 10.Nos.

780/-

Each.

7800/=

10/- P/F UPVC soil & vent pipe AGM make of approved quality on walls
& in C.C flooring working upto 90'ft:ht:jointing with UPVC fitting
By using approved paste/solution making good etc complete as
Per instruction of the Engineer incharge Rate i/c cost of labour
Material cartage scaffolding jhoola etc complete.

(a) 4" dia.

= 40Rft.

333/-

PRFt.

13320/=

(b) ¾" dia.

= 250Rft.

126/-

PRFT.

31500/=

11/- Add: extra labour for concealed G.I pipe & fitting i/c making recess in
The wall pipe & making good in cement mortar etc complete.

(S.I.No:2 P.No:12).

(a) ¾" dia.

= 250.Rft.

8/45

P.Rft.

2113/=

12/- P/F in position nylon connection complete with ½"dia brass stop
Cock with pair of brass nuts and lining joints to nylon connection.

(S.I.No:23 P.No:6).

= 20.Nos.

447/15

Each.

8943/=

Total Rs:-

241,308/=

M. M. K. Red

CONTRACTOR



EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION
SHAHEED BENAZIR ABAD

COMPRATIVE STATEMENT


S.# 13


NAME OF WORK:- M/R to Ladies Hostel ATI Sakrand.


DATE OF ISSUE: 06-03-2017

DATE OF OPENING: 07-03-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Permissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Naveed & Co:													
i	Part-A (Civil Work)	2,621,873	15,417	-	-	-	2,637,290	0.59% Above	2,621,873	At Par	-	-	2,621,873	
ii	Part-B (W/S & S/F)	241,308	-	-	-	-	241,308	At Par	241,308	0.80% below	1930	-	239,378	
							2,878,598						2,861,251	Ist Lowest
2	M/S Muhammad Nasir													
i	Part-A (Civil Work)	2,621,873	15,417	-	-	-	2,637,290	0.59% Above	2,621,873	1.70% Above	44572	-	2,666,445	
ii	Part-B (W/S & S/F)	241,308	-	-	-	-	241,308	At Par	241,308	1.25% Above	3016	-	244,324	
							2,878,598						2,910,769	IInd Lowest
3	M/S Muhammad Muneer Bhatti													
i	Part-A (Civil Work)	2,621,873	15,417	-	-	-	2,637,290	0.59% Above	2,621,873	2.28% Above	59779	-	2,681,652	
ii	Part-B (W/S & S/F)	241,308	-	-	-	-	241,308	At Par	241,308	2.50% Above	6033	-	247,341	
							2,878,598						2,928,992	IIIrd Lowest
1	Estimated Cost Rs:	2,878,598												
2	Lowest Tender Cost Rs:	2,861,251												
	Saving	17,347												


 (Nazir Hussain Mellon)
 Assistant Engineer
 Provincial Highway Sub-Division
 Sakrand
 (Member)


 (Shamsuddin Ujjan)
 Divisional Accounts Officer
 Provincial Buildings Division
 Shaheed Benazir Abad (Nawabshah)
 (Member)


 (Muhammad Ayoub Shaikh)
 Executive Engineer
 Provincial Buildings Division
 Shaheed Benazir Abad (Nawabshah)
 (Chairman)

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION SHAHEED BENAZIR ABAD

NO. TC/G-55/ 3094 of 2017

Dated 22/02/2017

To,


The Assistant Director (Assessment)
Sindh Public Procurement Regularity Authority
Karachi.

SUBJECT: **NIT: REF: NO. TC/G-55/ 131 / 2017 DATED: 06-02-2017 (31533)**

Reference:- Your office letter No. AD(Assest)/SPPRA/W&S/(B)/ 31533 /16-17/ 11013
dated: 08-03-2017.

In response to your office letter No. quoted under reference on the
subject matter. The Para wise comments / clarification is furnished as under.

1. The copy of Procurement Plan duly signed is (enclosed) herewith as desired.
2. The requisite Newspapers clipping of NIT are enclosed herewith as
required in terms of SPP Rule-17 (1A)
3. The proposed bid Security is 5% of the bid cost and same has also
mentioned in bidding documents but due to oversight / rush of work it has
mentioned in eligibility paras of Notice Inviting Tenders as 2%.


(MUHAMMAD AYOUB SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SHAHEED BENAZIR ABAD

P11. exam
(Sajid sb) 27/3

SPPRA INVITORY DIARY
NO: 2335
DATED: 27-3-17


ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2016-17

S.#	Description of Procurement	Estimated Unit Cost (where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements			
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	Strengthening & Improvement of Fish & Shrimp Hatcheries in Sindh at N.Feroze.				Government of Sindh (ADP/ Non ADP)	Single Stage Method				
	i) Construction of Outlet Drain	9,150,000/-	9,150,000/-		--- do ---	--- do ---	04-Month	-	-	-
	ii) Miscellaneous	5,680,000/-	5,680,000/-		--- do ---	--- do ---	--do --	-	-	-
	iii) Additional Work	1,200,000/-	1,200,000/-		--- do ---	--- do ---	--do --	-	-	-
2	Construction of Employment Exchange Office N.Feroze. (Ext: Development)	2,100,000/-	2,100,000/-		--- do ---	--- do ---	06-Month	-	-	-
3	M/R to Agriculture Office at N.Feroze.	1,450,000/-	1,450,000/-		--- do ---	--- do ---	03-Month	-	-	-
4	M/R to G.Godowns (4-Nos) at Moro.	1,100,000/-	1,100,000/-		--- do ---	--- do ---	--do --	-	-	-
5	M/R to District Prison / Jail at N.Feroze. (Office Block)	1,130,000/-	1,130,000/-		--- do ---	--- do ---	--do --	-	-	-
6	M/R to District Prison / Jail at N.Feroze. (Division No.1)	1,750,000/-	1,750,000/-		--- do ---	--- do ---	--do --	-	-	-
7	M/R to Resid: Buildings Cat:3rd type B'Low 1-No of District Prison /Jail N.Feroze	1,600,000/-	1,600,000/-		--- do ---	--- do ---	--do --	-	-	-
8	M/R to 3 rd Civil Judge & Judicial Magistrate B'Low at Moro.	1,100,000/-	1,100,000/-		--- do ---	--- do ---	--do --	-	-	-
9	M/R to Administration Block PMC&H Nawabshah (2 nd Floor)	5,630,000/-	5,630,000/-		--- do ---	--- do ---	--do --	-	-	-
10	M/R to Administration Block PMC&H Nawabshah (1 st Floor)	4,550,000/-	4,550,000/-		--- do ---	--- do ---	--do --	-	-	-
11	M/R to Controller office & Repair of Garages PMC Nawabshah.	3,500,000/-	3,500,000/-		--- do ---	--- do ---	--do --	-	-	-
12	M/R to External Repair of Flats No. M-43 to M-63 New Doctor Colony PMC Nawabshah.	2,500,000/-	2,500,000/-		--- do ---	--- do ---	--do --			
13	M/R to Ladies Hostel ATI Sakrand.	3,000,000/-	3,000,000/-		--- do ---	--- do ---	--do --	-	-	-
14	M/R to Para Medical Institute Nawabshah. (Main Building)	5,900,000/-	5,900,000/-		--- do ---	--- do ---	--do --	-	-	-
15	M/R to Grain Godowns at Majeed Keerio.	3,830,000/-	3,830,000/-		--- do ---	--- do ---	--do --	-	-	-
16	M/R to District Accounts Office Shaheed Benazir Abad.	1,230,000/-	1,230,000/-		--- do ---	--- do ---	--do --	-	-	-
17	M/R to Ext: Repair of Flats No. M-64 to M-84 New Doctor Colony PMC Nawabshah.	2,500,000/-	2,500,000/-		--- do ---	--- do ---	--do --			
18	M/R to Grain Godowns at Nawabshah. (House Type)	2,650,000/-	2,650,000/-		--- do ---	--- do ---	--do --	-	-	-

S.#	Description of Procurement	Estimated Unit Cost (where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements			
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
19	Constt: of Office Building for On-Form Water Management (OFWM) Staff.				Government of Sindh (ADP/ Non ADP)	Single Stage Method		-	-	-
	i) Construction of Deputy Director office @ Khairpur.	9,000,000/-	9,000,000/-		--- do ---	--- do ---	12-Months	-	-	-
	ii) Construction of Compound Wall i/c Steel Gate @ Khairpur.	1,200,000/-	1,200,000/-		--- do ---	--- do ---	--do --	-	-	-
20	Provision Model Veterinary Centers in the Arid Zone of Sindh i/c Const: of Veterinary Facilities Phase-I. (Constt: of Dispensary Building Village Malhir Khan Pato Taluka Kotdiji District Khairpur	3,700,000/-	3,700,000/-		--- do ---	--- do ---	--do --	-	-	-
21	Constt: of Four 04-Nos Court Building @ Gambat District Khairpur.							-	-	-
	i) External Development.	3,900,000/-	3,900,000/-		--- do ---	--- do ---	--do --			
	ii) Construction of Compound Wall North & South Side.	2,200,000/-	2,200,000/-		--- do ---	--- do ---	--do --	-	-	-
	iii) Main Building Balance Work	7,800,000/-	7,800,000/-		--- do ---	--- do ---	--do --			
22	Establishment of Cattle Colonies with District & Private Participation in Sindh @ Khairpur.									
	i) Shade No: 10,11,12 (External Drainage)	1,150,000/-	1,150,000/-		--- do ---	--- do ---	06-Months			
	ii) Shade No: 7,8,9 (External Drainage)	1,150,000/-	1,150,000/-		--- do ---	--- do ---	--do --			
	iii) Shade No: 13,14,15 (External Drainage)	1,150,000/-	1,150,000/-		--- do ---	--- do ---	--do --			
	iv) Providing External E.I in Main Gate to upto WAPDA Transformer.	1,200,000/-	1,200,000/-		--- do ---	--- do ---	--do --			
	v) Shade No. 25 Int: Drainage W/S & S/F Sewage System.	1,200,000/-	1,200,000/-		--- do ---	--- do ---	--do --			
23	Construction of New Circuit House @ Khairpur. (Type Vth: Qtrs: 04-Nos, Type IVth: Qtr 1-No (Remaining Work)	4,900,000/-	4,900,000/-		--- do ---	--- do ---	12-Months			
24	Construction of Rooms for keeping Spouses with convicted Prisons @ Central Jail Khairpur. (External Development)	3,300,000/-	3,300,000/-		--- do ---	--- do ---	--do --			
25	M/R to Central Jail Khairpur (Waiting Shade)	3,800,000/-	3,800,000/-		--- do ---	--- do ---	03-Months			
26	M/R to Central Jail Khairpur (Hospital Block)	2,700,000/-	2,700,000/-		--- do ---	--- do ---	--do --			
27	M/R to Superintendent Bungalow @ Central Jail Khairpur. (Civil Work)	1,450,000/-	1,450,000/-		--- do ---	--- do ---	--do --			
28	M/R to District & Session Court Building (Court Complex @ Khairpur)	1,750,000/-	1,750,000/-		--- do ---	--- do ---	--do --			
29	M/R to Additional Session Judge Residence B'Low 3-Nos District Khairpur.	2,000,000/-	2,000,000/-		--- do ---	--- do ---	--do --			


EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SHAHEED BENAZIR ABAD

