

Comparative Statement (Tender-13)

Name Of Work : IMPROVEMENT & PATCH REPAIR SARDR HALL MODEL ZONE DMC KORANGI		16-02-2017 To 03-03-2017 Date Of Opening 06-03-2017	
S.No	DETAIL OF SANCTIONED ESTIMATED COST	RATE QUOTED BY THE CONTRACTORS	
1	Amount Of Schedule Items Rs. 9,99,999/-	M/S Z.S Ent.	1 % Below
	Less 1% Below Rs. 10,000/-	M/S Riaz & Asif Const. Co.	0.50% Below
		M/S Hameed Builders	0.30% Below
	Total Estimate Cost Rs. 9,89,999/-		
		LOWEST BID COST	
	Amount Of Schedule Items Rs. 9,99,999/-	Amount Of Schedule Items	Rs. 9,99,999/-
		Less 1% Below	Rs. 10,000/-
		Total Estimate Cost	Rs. 9,89,999/-
		Below on Estimate Cost	
		Amount of Tender Cost	Rs. 9,89,999/-
		Amount of Estimate PC-Cost	Rs. 9,99,999/-
		Difference	Rs. 10,000/-
		Rs. $\frac{10000 \times 100}{999999} = 1\%$ Below on Estimate Cost	

It is submitted that the lowest rate quoted by M/S Z.S Ent. Government Contractors at 1% below on the schedule rates work out 1% Below the estimated cost being the lowest competition if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage) KW&SB
Member
Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. Karachi