S\ OFFICE OF THE EXECUTIVE ENGINEER,
BUILDING DIVISION SUJAWAL

NO. TC/G-55/332 Sujawal dated: 19/04/2017

CORRIGENDUM.

Sr. | Name of Work Estimated Earnest I'ender Fee Time for
! No. | Coslt | Money - Completion |
"1 ( Construction  of  link  road  from | 7.0479 (M) Rs.352.400/~ | Rs.3.000 - | 18 Months ‘

| Hussinopur Road mile ': 1o village Ali
Bux Magsi via Haji Usman Magsi mile
| 0005 (00 KM). 4 L o
2 Widening ' Re-Conditioning of road | 16.3885 (M) |' Rs.819,500/- Rs.3,000
| form Bathoro Sujawal to village
| Shahnawaz Laghari road mile 1/7-2/7
| (1.60 KM)

|
.] t i e ‘
| {24 Months
| |

| ' J ‘ _|

I'his office NI'T No.TC/G-55/251 dated 29-03-2017 of above work due some technical

reason may be cancelled.

il

(NAZIR AHMED PALLIO)
EXECUTIVE ENGINEER.
Highway Division
Sujawal.

Copy forwarded with compliments for information to:

I, The Secretary, to Government of Sindh Information Technology Department New Sindh Secretariat

Shah-Rah-lraq Karachi of placement of the NIT on official websites of Government of Sindh

(www.sindh.gov.pk) Works & Services Department, Government of Sindh, Karachi.

e Director information. Government of Sindh Opposite Sindh Secretariat Block 96 Karachi for

wide publicity through leading newspapers in English. One in Urdu. one in Sindhi

3. The Deputy Commissioner Sujawal,

4. The Superintending Engineer. Works & Services Department, Sujawal.

5i-ATe Director (CB) Sindh Public Procurement Regularity Authority, Government of Sindh Karachi.

6. Sindh Public Procurement Regularitv  Authority. Government of Sindh. Karachi Website
www pprasindh.gov.ph.

7. The Assistant Engineer (all) under Highway Division Sujawal for information and wide publicity.

8. Notice Board / Drawing Brach for information.

) EXECUTIVE ENGINEE
QD\g Highway Division
C> Sujawal.
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