Sendh Industrial Trading Estates (Guarantee) Limited

Manghopir Road, Karachi-75700

 Managing Director
 : 32561214-5

 Deputy Managing Director
 : 32588366, 32585641

 Deputy Managing Directoriet
 : 32562604

 Secretary
 : 32562605

 Director Finance
 : 32579540

Fax No. : 32561213, 32562500

Ry: 3201



Estate Engr. N. Key. : (021) 36351830 Estate Engr. N. Abad. : (02202) 660262 Estate Engr. Hyd. : (0221) 880789 Estate Engr. Kotri : (0221) 870008 Estate Engr. Sukkur : (071) 30362

Date 25/4/2014

Sindh Public Procurement Regulatory Authority, Government of Sindh, Barrack No.8, Sindh Secretariat No.4-A, Karachi.

SUBJECT: - CORRIGENDUM

Please find enclose herewith copies of Corrigendum published in Daily "Jang", Daily "Dawn" and Daily "Kawish" on dated: 25/04/2017, regarding NIT published in same newspaper on dated: 04/04/2017.

This is for information.

(Shamsuddin Sahito) Chief Engineer

Copy to:

- The Director Finance, SITE Ltd Karachi.
- 2. P.S to Managing Director, SITE Ltd Karachi

41157

206 0/2 25/4 [MI] Mary (1)

DAWN TUESDAY APRIL 25, 2017





Sindh Industrial Trading Estates Ltd.

Manghopir Road, Karachi

CORRIGENDUM

It is hereby notified that due to the non submission of tenders in response to the tender notice invited vide 04/04/2017 published in daily Dawn, Jang and Kawish, the time of issue and submission is extended as per following schedule:

Date of submission of tenders 05/05/2017 upto 02:00 p.m. Date of opening of tenders

Date of issue of tenders 04/05/2017 upto 02:00 p.m. 05/05/2017 at 02:30 p.m.

The other terms and conditions will remain same.

Chief Engineer, SITE Ltd., Karachi Contributing to the Industrial Progress





www.jang.com.pk باقاعد تصديق شداشاعت مراقط المجارية باقاعد تصديق شداشاعت (<u>ABC</u> پاکستان کيئروزناميروماية







No. A.D(A)SPP GOVERNI SINDH PUBLIC PROCUREN

Karachi, dated th

The Chief Engineer, Sindh Industrial Trading Estates (Guarantee) L Manghopir Road, Karachi

Subject:

NIT. NO.2465, NIT, DATED, 05-04-2017151.....

I am directed to refer to the subject Notice Inviting Tender and to observed that P.A has not mentioned following requirements/infirmities:-

- i. SPPRA Serial Number in corrigendum.
- ii. Name of work/scheme or reference of NIT
- iii. P.A has mentioned only one day i.e 04-05-2017 till 2:00 p.m for first and last issuing of tender date, hence violated Rule-17(3)(C) of SPP Rules-2010.
- P.A has furnished corrigendum after expiry of response time/opening of bid, hence violated Rule-22(i) of SPP Rules-2010.
- v. P.A has mentioned ambiguous language in corrigendum which needs to be clarified.
- You are therefore directed to furnish clarification/rectification at the earliest.
 It may be noted that the compliance of SPP Rules, 2010 (amended 2017) in letter and spirit is the sole responsibility of procuring agency.

(MOHAMMAD PANJAL ZANGEJO)
ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- 1. The Secretary Industries & Commerce Department, Govt. of Sindh, Karachi.
- 2. The Staff Officer to MD, SPPRA.

Sindh Industrial Trading Estates (Guarantee) Limited

Manghopir Road, Karachi-75700



Estate Engr. N. Key. : (021) 36351830
Estate Engr. N. Abad. : (02202) 660262
Estate Engr. Hyd. : (0221) 880789
Estate Engr. Kotri : (0221) 870008
Estate Engr. Sukkur : (071) 30362



3823

Managing Director

Director Finance

Ch. Admin Officer

Chief Engineer

P.A.B.X. No.

Secretary

Deputy Managing Director

Deputy Managing Directoriet: 32562604

: 32561214-5

: 32562605

: 32579540

: 32593712

: 32579539

: 32562601-3 : 32561213, 32562500

: 32585366, 32585641

Sindh Public Procurement Regulatory Authority, Government of Sindh, Barrack No.8, Sindh Secretariat No.4-A, Karachi.

SUBJECT: - CORRIGENDUM

Kindly refer to the meeting of Mr. Panjal with the representative of SITE Limited on 04/05/2017, the replies of the observations are furnished as under: -

- ii. Agreed, in future it will not happen.
- Agreed, in future it will not happen.
- iv. The date of issue of tenders has been extended till 04/05/2017 at 02:00 p.m.
- v. Due to delay in publishing, it will not happen in future.
- vi. Agreed, current copy of corrigendum is enclosed.

In view of clarification, it is requested to consider the above replies and assure that this department will take care in future.

(Shamsuddin Sahito)
Chief Engineer

Copy to:

The Director Finance, SITE Ltd Karachi.

2. P.S to Managing Director, SITE Ltd Karachi 🔊

Karachi (A)

NO. 187 DATE OF ST. 17



Corrigendum

With respect to this authority tender dated: 04/04/2017, published in daily "Dawn", "Jang" and "Kawish" SPPRA Sr. No. 32489 the date of opening of bids for "CONSTRUCTION OF COMPOUND WALL, OFFICE ROOMS & LABORATORY I/C SUPPLYING OF LAB: EQUIPMENTS AT SITE KOTRI", the date of issuance and opening of bids has been extended due to non participation of bidders. The revised schedule of issue and opening of bids is as under:

Date of issue of bidding documents scheduled to be issued on 25/04/2017 at 02:30 p.m. has been extended till 04/05/2017 upto 02:00 p.m.

Date of submission of tenders 05/05/2017 at 02:00 p.m.

Date of opening of bids 05/05/2017 at 02:30 p.m.

The other terms and conditions will remain same.

CHIEF ENGINEER SITE LTD, KARACHI.

Sindh Industrial Trading Estates (Guarantee) Limited

Manghopir Road, Karachi-75700



Estate Engr. N. Key. : (021) 36351830 Estate Engr. N. Abad.: (02202) 660262 : (0221) 880789 Estate Engr. Hyd. : (0221) 870008 Estate Engr. Kotri Estate Engr. Sukkur : (071) 30362





Deputy Managing Directoriet: 32562604

Managing Director

Director Finance

Chief Engineer

Secretary

Deputy Managing Director

: 32561214-5

: 32562605

: 32579540

: 32593712

Sindh Public Procurement Regulatory Authority, Government of Sindh, Barrack No.8, Sindh Secretariat No.4-A, Karachi.

SUBJECT: - CORRIGENDUM

Kindly refer to the corrigendum sent vide letter No. 3201 dated: 25/04/2017 with respect to tender No. 01 "Construction of Compound Wall, Office Rooms & Laboratory i/c Supplying of Lab: Equipments at SITE Kotri" at Combined Effluent Treatment Plant at SITE Kotri" Serial No. 32489 hoisted on website of SPPRA, however any infirmities will be complied accordingly.


2. Further it is also informed that Honorable Chief Minister, Sindh vide approval at Para-5 of Summary (copy enclosed) has very kindly exempted the SPPRA Rules for the scheme "Remaining Works of Combined Effluent Treatment Plant at SITE Kotri" which is in process.

> (Shamsuddin Sahito) Chief Engineer

Copy to:

The Director Finance, SITE Ltd Karachi.

P.S to Managing Director, SITE Ltd Karachi 2.





No. A.D(A)SPPRA/32489-SITE)/2017/ 255 GOVERNMENT OF SINDH SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the

May, 2017

The Chief Engineer, Sindh Industrial Trading Estates (Guarantee) Limited (SITE), Manghopir Road, Karachi

Subject:

NIT. NO.2465, NIT, DATED, 05-04-2017(SR. No. 32489)

I am directed to refer to your letter No.3823, dated 08-05-2017 and to say that the present NIT under SPPRA Sr.No. 32489 pertains to "Construction of Compound Wall, Office Rooms & Laboratory i/C Supply of Lab Equipments at SITE Kotri", whereas approval of the Chief Minister Sindh for exemption of SPPRA Rules was sought by the Administrative Department for the scheme "Remaining Works of Construction of Combined Effluent Treatment Plant At Site Kotri (Non-ADP)".

- 2. It is therefore requested to kindly clarify as to what linkage of the scheme "Construction of Compound Wall, Office Rooms & Laboratory I/C Supply of Lab Equipments at SITE Kotri" has got with the scheme "Remaining Works of Construction of Combined Effluent Treatment Plant At Site Kotri (Non-ADP)" approved by Chief Minister Sindh granting relaxation of SPPRA Rules-2010.
- 3. It is further pointed out that if exemption of relaxation of Rules has been got by the Chief Minister Sindh, then why the NIT has been processed through SPPRA

(MOHAMMAD PANJAL ZANGEJO)
ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- 1. The Secretary Industries & Commerce Department, Govt. of Sindh, Karachi.
- 2. The Staff Officer to MD, SPPRA.

Sindh Industrial Trading Estates (Guarantee) Limited

Manghopir Road, Karachi-75700

Managing Director : 32561214-5 Deputy Managing Director : 32585366, 32585641 Deputy Managing Directoriet: 32562604 Secretary : 32562605 Director Finance : 32579540 Chief Engineer : 32593712 Ch. Admin Officer : 32579539 P.A.B.X. No. : 32562601-3 Fax No. : 32561213, 32562500



Estate Engr. N. Key. : (021) 36351830 Estate Engr. N. Abad. : (02202) 660262 Estate Engr. Hyd. (0221) 880789 Estate Engr. Kotri : (0221) 870008 Estate Engr. Sukkur : (071) 30362

Date: 22/05/2013

The Assistant Director (Assessment), Sindh Public Procurement Regulatory Authority, Government of Sindh. Barrack No.8, Sindh Secretariat No.4-A, Karachi.

SUBJECT: - NIT NO. 2465, NIT DATED: 05/04/2017 (SR. NO. 32489).

Please refer to the letter No. A.D (A)SPPRA/32489-SITE/2017/2555 dated: 19/05/2017 and it is informed that the work "Construction of Compound Wall, Office Room, Laboratory i/c supplying of Lab Equipments at SITE Kotri" is included in the approved scheme i.e. "Remaining Works of Construction of Combined Effluent Treatment Plant at SITE Kotri (NON-ADP)".

The copy of PC-I of the scheme and approval of Chief Minister, Sindh regarding relaxation of SPPRA Rules-2010 (Amended-2017) are enclosed for perusal.

SITE Limited is starting the work as per approval.

CHIEF ENGINEER

Copy to:

1. The Secretary, Industries & Commerce Department, Government of Sindh. Karachi.

2. The Staff Officer to Managing Director, SPPRA, Karachi.

P.S to Managing Director, SITE Ltd Karachi.

Pri e forme 23