SPP3# 32575



OFFICE OF THE
DISTRICT EDUCATIONOFFICER
ELEM: SEC & HIGHER SECONDARY
JACOBABAD
NO:DEO/E,S&HS/JCD/ 5507 /2017
DATED:

To,

The Managing Director, Sindh Public Procurement Regularity Authority, Government of Sindh

Subject: Request for hoisting of Corrigendum

Attachment is a corrigendum with request to kindly hoist on your website.

DISTRICT EDUCATIONOFFICER
ES&HS JACOBABAD

Copy for information;

- 1. The Director School Education, Concerned, School Education Department, Government of Sindh.
- 2. The PS to Secretary, School Education Department, Government of Sindh.
- 3. The Exudative Engineer, Education works, School Education Department, Government of Sindh.
- 4. The Staff officer to Chief Program Manager, Reform Support Unit, Government of Sindh.

3987

Jacky 1



GOVERNMENT OF SINDH SCHOOLS EDUCATION DEPARTMENT OFFICE OF THE DISTRICT EDUCATION OFFICER [JACOBABAD]

CORRIGENDUM

It is announced for information of all interested bidders that the NIT published in dailies [name of newspapers] dated [] for the "Repair & Maintenance of existing Non-Functional Lavatory Blocks, Damage Boundary Walls, Solar Panel (complete solution) and Drinking Water Tanks", shall be treated as valid in respect of Executive Engineer (Education Works) Division [Jacobabad] who will now be executing such works/supplies, under the overall supervision of the Procurement Committee, notified on 30th March, 2017.

The amount of obtaining of bidding document is Rs. 2,000/= in form of non-refundable Pay Order/Demand Draft.

Further the date for submission of tender documents is extended up to -X X-May, 2017.

All other information provided in the said earlier NIT will remain unchanged.

District Education Officer (Elemt: Sec. & Higher Sec.) Jacobabad



To.

GOVERNMENT OF SINDH SCHOOL EDUCATION DEPARTMENT KARACHI, DATED 17-04-2017

The Director School Education (Al Government of Sindh

SUBJECT: REQUEST FOR ISSUANCE OF CORRIGENDUM WITH REFERENCE TO THE TENDERS ADVERTISEMENT PUBLISHED FOR REPAIR & MAINTAINANCE AND PURCHASES BY DISTRICT EDUCATION OFFICERS.

I am directed to refer on subject cited above and to state that in connection with the Education Emergency in the province, two meetings were chaired by Chief Minister Sindh on 21st and 22nd March, 2017. During the meetings the issue of missing facilities at school level was the main focus as the available facilities in public sector schools were deemed not up to the required standards. In this context, the Honorable Chief Minister directed for re-appropriation of the un-utilized SSB & SC funds and their effective utilization on filling such gaps of basic facilities in public schools of the Province. Therefore, Finance Department was approached on 27.03.2017 for re-appropriation of such amount for repair & maintenance, purchase and installation of solar panel and arrangement of clean drinking water tanks for various public schools in the province.

- 2. Accordingly under such directives, all the District Education Officers (concerned) have got published respective tender notices advertisement widely in the newspapers under School Specific Budget (SSB) and School Consolidation (SC) initiatives. This has been done in accordance with SPPRA requirement for wide publication. All the respective DEOs are also the chairmen of such procurement committees.
- 3. However, while examining the proposal of this department, Finance Department has advised that this re-appropriation is to be made in the cost centers of respective XENs instead of DEOs. Therefore, you are requested to issue a corrigendum of the advertisements already published by your respective offices, draft corrigendum duly approved by the Secretary School Education is attached for your convenience as a sample for issuance. You are also advised that if the work cost is equal or below than One million Rupees, only hoisting on website is required, while if its above than One million Rupees it should be hoisting on website as well as it will publish in newspapers.
- 4. You are requested to examine that if the last date of opening is lesser than one week time, then you should also extend the date of opening upto 3-4 days to avoid any missing of codal formalities.

-Sd-(AFTAB ALAM) PROGRAM MANAGER SSB

Copy of information & for necessary action:

- 1. The PS to Minister Education & Literacy Department, Government of Sindh
- 2. The PS to Secretary, School Education Department
- 3. The Staff Officer Chief Program Manager, RSU, School Education Department
- 4. Office File