

OFFICE OF THE EXECUTIVE ENGINEER ROHRI DIVISION MORO.

No:TC/G-55/ 928 of 2017

Moro dated 10/05/2017

CORRIGENDUM:-

Read this office N.I.T No. TC/G-55/705 dated. 19.04.2017 and hosted by SPPRA vide SR#32843 and News papers due to some technical reasons, the tenders called through above dated N.I.T mentioned of (Under the Revamping/Rehabilitation and Drainage Programme in Sindh)

1. Earth work along Phull Distry from RD 0 to 33 IP side.
2. Earth work along Phull Distry from RD 33 to 79 IP & 49 to 79 NIP side .
3. Construction Stone along Rohri Main Canal From RD 340 to 480 IP side.

The above work from S# 1 to 3 are here by cancelled.

Sd/-
EXECUTIVE ENGINEER,
ROHRI DIVISION MORO

Copy submitted to the:-

1. Secretary to Government of Sindh Irrigation Department Karachi
2. Secretary Information & Technology Government of Sindh Karachi.
3. Managing Director Sindh Public Procurement Regulatory Authority Karachi Sindh.
4. Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
5. Superintending Engineer Rohri Canal Circle Hyderabad.
6. P.S. to Honourable Minister Irrigation Department Government of Sindh Karachi.
7. Director Information (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi.
8. Executive Engineers all of Rohri Canal Circle for wide publicity.
9. Copy to the Divisional Accounts officers / Divisional Head Draftsman (local).
10. Copy for notice board.

[Signature]
EXECUTIVE ENGINEER,
ROHRI DIVISION MORO

SPPRA INWARD DIARY
NO: 414
DATE: 15-05-17

Plz n/a plz
15/5
Received & see m
13-06-2017
[Signature]