



PROJECT DIRECTORATE  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS  
1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi  
Phone # 021-99240255

No. EE/SMBBT/93

Dated 05-06-2017

**The Manager (CB)**  
Sindh Public Procurement Regulatory Authority  
Barrack No. 8, Secretariat 4A,  
Court Road, Karachi

**Subject:** NOTICE INVITING BIDS / TENDERS FOR SHAHEED MOHTARMA BENAZIR BHUTTO TOWN GOT PUBLISHED IN DAILY "DAWN" & "EXPRESS" OF 17-05-2017 & "AWAMI AWAZ" OF 19-05-2017

"ADDENDUM # 1"

**Reference:** SPPRA web site Page No. 50 & SPPRA ID No.2147483647

I am directed to enclose herewith "Addendum # 1" for the subject NIT for hoisted on SPPRA website.

This is for information and further necessary action.

Encl: As above.


  
Executive Engineer  
SMBBT

Cc to:-

1. The Chief Engineer, SMBBT.
2. The Superintending Engineer, SMBBT.
3. PS to the Project Director, SMBBT.

For n/a plz.

~~For n/a plz.~~

  
6/6

(O. Shah)

980  
6-6-17

33548



GOVERNMENT OF SINDH  
PROJECT DIRECTORATE  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS

Dated: June 05, 2017

INTERNAL DEVELOPMENT WORKS  
(ROADS, WATER SUPPLY & SEWERAGE)  
AT BENAZIR TOWN, SEHWAN

CONTRACT PACKAGE # SMBBT/SWN/INF-001

**ADDENDA TO BID DOCUMENT**

**ADDENDUM # 1**

**NOTICE TO ALL BIDDERS**

The Bidding Documents for the above-referenced Project are modified as set forth in this Addendum. The original Bidding Documents issued remain in full force and effect, except as modified by this Addendum, which is hereby made part of the Bidding Documents. Bidder shall take this Addendum into consideration when preparing and submitting a bid, and shall acknowledge receipt of this Addendum in the space provided on the Bid Form.

In accordance with Clause 9 of Instructions to Bidders following pages of Bid Documents are replaced/amended with attached pages:

S.NO.	DESCRIPTION
1	Revised Pages of Road Works BOQ are attached

The revision in the Road Works BOQ is due to some error in the quantities calculation. Other terms and Conditions shall remain unchanged.

  
**Executive Engineer**  
**SMBBT**

**INTERNAL DEVELOPMENT WORKS  
(ROAD, WATER SUPPLY AND SEWERAGE)  
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN  
CONTRACT PACKAGE NO. SMBBT/SWN/INF-001**

**BILL OF QUANTITIES  
Addendum No. 1**

*Bill No. 1 : ROAD WORKS*

Item #	Item Description	Unit	Estimated Qty.	Rate	Amount
101	Clearing & Grubbing	Sq.ft.	288,550	2.34	675,207
104	Compaction of Natural Ground	Sq.ft.	288,550	2.57	741,574
106a	Excavate Unsuitable Common Material	Cu.ft.	76,899	10.28	790,524
106(b ii)	Excavate Unsuitable Medium rock Material)	Cu.ft.	19,225	24.66	474,084
108c	Formation of Embankment from borrow Excavation in common material	Cu.ft.	413,617	12.66	5,236,391
109a	Sub grade preparation in earth cut	Sq.ft.	10,000	7.15	71,500
201	Granular Sub-base	Cu.ft.	81,889	48.34	3,958,514
202	Aggregate Base Course	Cu.ft.	31,330	61.23	1,918,336
305b	Asphaltic Wearing Course - Class B	Cu.ft.	7,950	577.31	4,589,615
206b	Water Bound Macadam Base with Coarse Aggregate Class B	Cu.ft.	58,509	58.52	3,423,947
302a	Cut Back Asphalt for Bituminous Prime Coat	Sq.ft.	46,760	11.39	532,596
304a	Single Surface Treatment including Bitumen prime coat	Sq.ft.	117,018	21.47	2,512,376
401b	Concrete Class "B" (For Edge Block )	Cu.ft.	1,034	320.61	331,511
<b>Total Bill No. 1 : ROAD WORKS</b>					<b>25,256,175</b>
<b>We Quote .....% above/below on schedule items</b>					
<b>Total Bill No. 1 : ROAD WORKS</b>					

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER

*ASW*



GOVERNMENT OF SINDH  
PROJECT DIRECTORATE  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS

Dated: June 05, 2017

INTERNAL DEVELOPMENT WORKS  
(ROADS, WATER SUPPLY & SEWERAGE)  
AT BENAZIR TOWN, SEHWAN

CONTRACT PACKAGE # SMBBT/SWN/INF-002

ADDENDA TO BID DOCUMENT

ADDENDUM # 1

NOTICE TO ALL BIDDERS

The Bidding Documents for the above-referenced Project are modified as set forth in this Addendum. The original Bidding Documents issued remain in full force and effect, except as modified by this Addendum, which is hereby made part of the Bidding Documents. Bidder shall take this Addendum into consideration when preparing and submitting a bid, and shall acknowledge receipt of this Addendum in the space provided on the Bid Form.

In accordance with Clause 9 of Instructions to Bidders following pages of Bid Documents are replaced/amended with attached pages:

S.NO.	DESCRIPTION
1	Revised Pages of Road Works BOQ are attached

The revision in the Road Works BOQ is due to some error in the quantities calculation. Other terms and Conditions shall remain unchanged.

  
Executive Engineer  
SMBBT

**INTERNAL DEVELOPMENT WORKS**  
**(ROAD, WATER SUPPLY AND SEWERAGE)**  
**SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN**  
**CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**

**BILL OF QUANTITIES**  
**Addendum No. 1**

**Bill No. 1 : ROAD WORKS**

Item #	Item Description	Unit	Estimated Qty.	Rate	Amount
101	Clearing & Grubbing	Sq.ft.	346,670	2.34	811,208
104	Compaction of Natural Ground	Sq.ft.	346,670	2.57	890,942
106a	Excavate Unsuitable Common Material	Cu.ft.	781,198	10.28	8,030,711
106(b ii)	Excavate Unsuitable Medium rock Material)	Cu.ft.	195,299	24.66	4,816,083
108c	Formation of Embankment from borrow Excavation in common material	Cu.ft.	782,748	12.66	9,909,590
109a	Sub grade preparation in earth cut	Sq.ft.	12,000	7.15	85,800
201	Granular Sub-base	Cu.ft.	100,277	48.34	4,847,390
202	Aggregate Base Course	Cu.ft.	23,558	61.23	1,442,456
305b	Asphaltic Wearing Course - Class B	Cu.ft.	5,978	577.31	3,451,159
206b	Water Bound Macadam Base with Coarse Aggregate Class B	Cu.ft.	78,843	58.52	4,613,892
302a	Cut Back Asphalt for Bituminious Prime Coat	Sq.ft.	35,160	11.39	400,472
304a	Single Surface Treatment including Bitumen prime coat	Sq.ft.	157,686	21.47	3,385,518
401b	Concrete Class "B" (For Edge Block )	Cu.ft.	778	320.61	249,435
<b>Total Bill No. 1 : ROAD WORKS</b>					<b>42,934,656</b>
<b>We Quote .....% above/below on schedule items</b>					
<b>Total Bill No. 1 : ROAD WORKS</b>					

SEAL OF THE COMPANY  
  
INITIAL

\_\_\_\_\_  
SIGNATURE OF BIDDER

