

EXECUTIVE ENGINEER DAD DIVISION SHAHEED BENAZIRABAD

No: TC/G-55/ ¹⁰⁸² of 2017
S.B.A dated 04 / 08 /2017

To,
The Director SPPRA
Karachi.

Subject: - VARIATION/CORRECTION IN THE QUANTITIES IN THE
ITEMS OF SCHEDULE-A

Reference:- This office NIT No:TC/G-55/1051 dated 03-08-2017.

In continuation to this office letter No: cited under reference it is submitted that the quantities which has already been reported through this office letter No: cited under reference, during the preparation of detailed estimate there is some variation in the quantities.

It is therefore requested to kindly hosted the corrected quantities on the web site of SPPRA.

This is for favour of kind information.

[Signature]
Executive Engineer,
Dad Division
Shaheed Benazirabad

*For n/a
p12
9/8*
Malik sb

SPPRA INWARD DIARY
NO: 680
DATED: 09-08-2017

SCHEDULE OF PRICE

**NAME OF WORK: Construction of 2 Nos. Spur along S.M Bund (Mud) at Mile 106/6 &
2 Nos. Short Studs along S.M Bund (Lakhat) at Mile 93/0 and 93/0+200**

Sr. Nr.	Item of work	Quantity	Rate	Unit	Amount	
1	Supplying withing 5 chains (a) Boulder 9inch and above (P-No 80 I No 10 (a)	16,719,692	1095	%cft	183,080,627	
2	Dumping Shingle, spawls and boulders including carriage material within 3 Chains (P-No 80 I No 17)	11,220,861	529.38	%cft	59,400,996	
3	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. (I-16/P-35)	4,808,941	605	% Cft	29,094,091	
4	Collection & Stacking Boulders from Nullah beds or loss shale from any other site within 3 chains lead (I-16/P-35)	689,890	605	% Cft	4,173,835	
5	Carriage of 100 cft/5 tons of all material like stone aggregate spawl. Coal. Lime, surkhi etc. B.G Rail fastening points and crossing bridge, griders, pipes sheets, Rails, M.S Bars etc of 1000 Nos. Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (P-1/1).	(i) Qty of Mud Site 88 Mile				
		12,165,554	3634.88	% Cft	442,203,282	
		(ii) Qty of Lakhat Site 104 Mile				
		6,237,262	4155.84	% Cft	259,210,624	
Total					977,163,455	
	(-) No premium allowed of Carriage Item No. 5		Rs.		701,413,906	
	Schedule Amount		Rs.		275,749,549	
	Percentage quoted above below on the price of item based on composite schedule of rates.					
	Bidd Amount					

CONTRACTOR

(Signature)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD