OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION L.B.O.D SHAHEED BENAZIRABAD.

34666 ADDENDUM

No. AC/ G-55/ 1047/OF 2017, Dated: - 27/ 10 /2017.

Due to some technical reasons / issues, the tenders has been postponded regarding Construction of Village Road Bridges on Sim Nala in Daur, in ADP Scheme namely "Construction Of Village Road Bridge in Sim Nala in Daur & Surface Drainage Scheme (Waghori & Daghki) & Installation & New Tubewell in Taluka Jhando Mari (ADP No. 1072/2017-18)" issued vide this office N.I.T No. AC/G-55/946, dated 02.10.2017 and the same tender of the work will be issued / opened on next date i.e 14.11.2017 / 15.11.2017 respectively

DA as above:

Executive Éngineer Drainage Division L.B.O.D Shaheed Benazirabad

CC to:

- ➤ The P.S to Secretary to Government of Sindh, Irrigation Department, Karachi.
- The Managing Director, Sindh Public Procumbent Regulatory Authority,
- Karachi.
- > The Chief Engineer, Irrigation Development in Sindh, Hyderabad.
- > The Project Director, SCARP (North Rohri), Shaheed Benazirabad.
- > The Procurement Committee Members (All).
- ➤ The Participants / Government Contractors—All.

Notice Board.

Executive Engineer

Drainage Division L.B.O.D

Que Shaheed Benazirabad

SFFRA INWARD DIARY
NO: (942
DATED: 30-10-17