



**KARACHI METROPOLITAN CORPORATION**  
**OFFICE OF THE DIRECTOR ENGINEERING DESIGN**  
**ENGINEERING DEPARTMENT**

No. DED/ED/KMC/179/17

Dated: 8-12-2017

**The Assistant Director (Assessment),**  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

Subject: **REF. NO.DDW/ED/CM/KMC/151/17 DATED 10-10-2017 (SR. NO.34744).**

Reference: Your Letter No.AD(A)A1/SPPRA(34744-KMC)/2017-18/1846 dated 29-11-2017.

With Reference to the above referred letter the following response for your kind perusal:

1. All Financial details in terms of Rule-11 & Rule-12 are included in Budget Book of Provincial ADP 2017-18 (copy enclosed).
2. Press clippings are enclosed.
3. The bid validity period shall be followed as per SPP Rules.
4. Procuring agency has not mentioned packages in this case.
5. Procuring agency has not mentioned packages in this case.
6. It's a single work tender and will be execute by the single contractor.
7. Minutes of meeting have not shown such issue.
8. Advice is noted and will be followed.

Director Engineering Design,  
Engineering Department  
Karachi Metropolitan Corporation

C.C. to:

1. Director General (TS), KMC
2. Director Accounts, Engg. Dept. KMC
3. Office Copy

SPPRA INWARD DIARY

NO : 3866

DATED : 12-12-17

R. Shah

**PROVINCIAL  
LOCAL GOVERNMENT & HTP DEPARTMENT**

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June, 16	Revised Allocation 2016-17		Estimated Expenditure upto June, 17	Throwforward as on 01-07-17	Allocation for 2017-18			FPA	Financial Progress in %age upto	
							Total	F.P.A.			Capital	Revenue	Total		Jun'17	Jan'18
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
1580	Construction of Zulfikar Oil Tanker Parking Terminal Ph-II Zulfikarabad Karachi (KMC/Gas share 50%, KMC share 15%, MP&NR share 5%, OMCS share 20%, Non POL share 10%) (SDG # 9)	Karachi	Approved 22.11.12	June-18	429,960	434,960	0.000	0.000	434,960	0.000	1.000	0.000	1.000	0.000	101	101
1581	Development Schemes of Taluka Ratodero (SDG # 9)	Larkana	Approved 22.01.13	June-19	483,197	261,954	130,000	0.000	391,954	91,243	45,000	0.000	45,000	0.000	81	90
1582	Improvement/ Construction of Road from Tando Chulham Ali Digri Sugar Mill Road and main Naga Road via Mandra Walla Deh 155, Deh 160, Deh 154-A & B, Deh 161, Deh 150 7th Mile Mori, Digri Minor Road, Deh 149 - A&B and Deh 143-A&B, Mile 0/0-15/0=24.15 km (SDG # 9)	Mirpurkhas	Approved 03.01.13	June-18	190,000	92,986	50,000	0.000	142,986	47,014	47,014	0.000	47,014	0.000	75	100
1583	Providing Access to Shahheed Benazirabad town (Deh Mandiari Hawskbay) and adjoining villages (LDA) (SDG # 9)	Karachi	Approved 11.09.13	June-19	818,000	414,000	75,000	0.000	489,000	329,000	75,000	0.000	75,000	0.000	60	69
1584	Rehabilitation of Road from Sui Gas Road to Tharri Mirwah 0/0-8/0 (12.43 km) (SDG # 9)	Khairpur	Approved 15.09.14	June-18	115,610	50,000	45,000	0.000	95,000	20,610	20,610	0.000	20,610	0.000	82	100
1585	Constt. / Reconditioning of roads (22 Nos) in District Kashmir at Kandhkot (SDG # 9)	Kashmore	Approved 24.05.13	June-19	123,845	34,461	40,000	0.000	74,461	49,384	25,000	0.000	25,000	0.000	60	80
1586	Construction of Overhead Bridge over New National Highway at Shah Hussain By-pass Chowk (3922 Rft) (Revised) (SDG # 9)	Khairpur	Approved 03.03.16	June-19	1605,175	534,661	260,200	0.000	794,861	810,314	200,000	0.000	200,000	0.000	50	62
1587	Construction of Link Road from Lakha road Hot Khan Jalbani to village Ghulam Abbas Vighio Taluka Mehrabpur, Distt: Naushebro Feroze (3.2 Kms)(Revised) (SDG # 9)	N.Feroze	Approved 24.02.17	June-18	56,000	10,000	30,000	0.000	40,000	16,000	16,000	0.000	16,000	0.000	71	100
1588	Construction/Rehabilitation of 21 Nos schemes of Khairpur including Masonary Structures Khairpur (SDG # 9)	Khairpur	Approved 08.04.15	June-19	802,292	205,696	200,000	0.000	405,696	396,596	50,000	0.000	50,000	0.000	51	57

# KARACHI METROPOLITAN CORPORATION

## Media Management Department



# PRESS CLIPPING

# DAILY

13 OCT 2017

## KARACHI METROPOLITAN CORPORATION

### NOTICE INVITING TENDERS

(Single Stage One Envelope Procedure)

Tenders in sealed covers are invited on Schedule Rate / Accepter Rate / Offer Rate Basis for the following work from interested firms. Interested firms must register with Pakistan Engineering Council in relevant field.

Sr. No.	Tender Reference Number	Name of Scheme	Estimated Cost (Rs.)	Bid Security (Rs.)	Tender Cost Rs.	Eligibility
1.	KM/C/MEN/06/2017-18	Construction of Zulfikar Ali Bhutto Parkway Terminal Phase-II (Development of Parking Block B)	126.555 Million	2.372 Million	Rs. 3,000/-	<ul style="list-style-type: none"> <li>• Valid PEC in C-4 &amp; above in relevant category.</li> <li>• NTN Certificate</li> <li>• Valid Professional Tax Certificate</li> <li>• Registration with Sindh Revenue Board</li> </ul>

1. Tender schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1. Receiving of Applications & Issuance of Tender	From 18-10-2017 to 03-11-2017 During Office Hours	Office of Director (Accounts), Engineering Department KMC Plot No. 512 JM, New M.A. Jinnah Road Near, Islamia College Karachi.
2. Dropping of Tender	Up to 06-11-2017 at 02:00 pm	Office of Director (Accounts), Engineering Department KMC Plot No. 512 JM, New M.A. Jinnah Road Near, Islamia College Karachi.
3. Opening of Tender	06-11-2017 at 02:30 pm	Office of Director (Accounts), Engineering Department KMC Plot No. 512 JM, New M.A. Jinnah Road Near, Islamia College Karachi.

**TERMS & CONDITIONS:**

1. In case, due to any reason if the tenders are received on the above dates then the next date of submission and opening will be 23-11-2017 at the same time and venue as mentioned above and the tender documents will be available for sale up to 22-11-2017 (during office hours).
2. The tender documents will be issued to the contractors on submission of written request on letterheads and on payment of non-refundable cost of tender through pay order from Companies bank account in favour of KMC. Bid Security in shape of pay order / bank guarantee from any scheduled Bank in favor of KMC as mentioned above should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on the tender opening date. The Tender documents are also available on SPPRA's website ([www.sppra.gov.pk](http://www.sppra.gov.pk)).
3. In case the date of opening or last date of sale of tender is declared as a public holiday by the Government or non-working day due to any reason, the next working day(s) shall be deemed to be the date for last date of sale and submission and opening of tenders accordingly. The time and venue shall remain same.
4. The total bid amount as well as the rates of items must be filled both in figures and words and in case any correction is made by the contractor then each correction must be initiated by the Contractor, otherwise the tender is liable to be summarily rejected. **Substantially Responsive Bid:** Only those bids, which comply with the entire eligibility criteria as well as minimum qualification criteria attached with the tender documents shall be declared substantially responsive bids at the time of tender opening and will be eligible for further evaluation, otherwise the same will be declared as non-responsive / rejected.
5. The bidders are required to submit the above information, along with signed evidence against evaluation criteria their bids. Joint Venture between two or more firms is also allowed subject to compliance of stipulated rules of PEC.
6. If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation and with penalty as per rules.
7. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who are reported canvassing will be liable for rejection.
8. If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance security to a level sufficient to protect the procuring agency against financial losses falling which his bid will be either rejected or the bid security will be forfeited as deemed appropriate by KMC.
9. Bid security of the unsuccessful bidders shall be released once the contract has been finalized with the successful bidder or the bid validity period has expired whichever is earlier.
10. The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
11. The conditions of Contract are available on K.M.C.'s website ([www.karachicity.gov.pk](http://www.karachicity.gov.pk))



# KARACHI METROPOLITAN CORPORATION

## Media Management Department

### PRESS CLIPPING



13 OCT 2017

## بلدیہ عظمیٰ کراچی



### نوٹس طلبی ٹینڈر

(ایک مرحلہ ایک لگانہ طریقہ کار)

خواہشمند فرما رہی ہیں کہ بلدیہ عظمیٰ کراچی میں، درج ذیل کاموں کے لئے شیڈول درج ذیل کے طور پر نوٹس طلبی کے ذریعے کی بنیاد پر سرکاری لگانوں میں ٹینڈر طلب ہیں۔

نمبر	تعمیر حوالہ نمبر	کام کا نام	تخمینہ	پیسس کی قیمت	اہلیت کا معیار
1	KMC/MED/06/2017-18	ذرائع اور آبدار کنیل ٹیکس پارک (پارک ٹیکس پارک کی تعمیر)	128,555 Million	2,572 Million	<ul style="list-style-type: none"> <li>حفاظت سے شہر کا نام لیا گیا ہے</li> <li>EE-06/C-6 اور اس کے تحت</li> <li>پیسس کی قیمت</li> <li>کارڈ اور پیسٹل ٹیکس پارک</li> <li>تعمیر کے بعد سے درج ذیل</li> <li>اوسے کا نمبر۔</li> </ul>

شیڈول درج ذیل کے مطابق ہوگا

مقام	تاریخ اور وقت	شیڈول
دفتر ڈائریکٹر (اکاؤنٹس)، انجینئرنگ ڈپارٹمنٹ، کے ایم سی پلاٹ نمبر 5:2۔ جے ایم، نیو ایم اے جناح روڈ نزد اسلام آباد کالج۔	18-10-2017 سے 03-11-2017 دفتری اوقات میں	1۔ درخواستوں کی وصولی اور ٹینڈر کا اجراء
دفتر ڈائریکٹر (اکاؤنٹس)، انجینئرنگ ڈپارٹمنٹ، کے ایم سی پلاٹ نمبر 5:12۔ جے ایم، نیو ایم اے جناح روڈ نزد اسلام آباد کالج۔	06-11-2017 02:00 بجے دوپہر	2۔ ٹینڈر واراپ کرنے کی تاریخ
دفتر ڈائریکٹر (اکاؤنٹس)، انجینئرنگ ڈپارٹمنٹ، کے ایم سی پلاٹ نمبر 5:12۔ جے ایم، نیو ایم اے جناح روڈ نزد اسلام آباد کالج۔	06-11-2017 02:30 بجے دوپہر	3۔ ٹینڈر کھلی کی تاریخ

شرائط و ضوابط:

- 1۔ اگر کسی شخص سے درخواستوں کی وصولی نہیں کی گئی ہے تو ٹینڈر جمع کرانے اور کھولنے کی اگلی تاریخ 23-11-2017 کو ہی ہوگی۔
- 2۔ ٹینڈر واراپ کے مطابق، ٹینڈر واراپ 03-11-2017 تک دفتری اوقات کے دوران فرود کئے جانے والے ہوں گے۔
- 3۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 4۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 5۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 6۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 7۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 8۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 9۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 10۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔
- 11۔ ٹینڈر واراپ کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔ اس کے بعد ٹینڈر کو کھلی کر کے دیا جائے گا۔

www.karachicity.gov.pk

