

OFFICE OF THE EXECUTIVE ENGINEER ROHRI DIVISION KANDIARO.

No. TC/G-55/ 1369 of 2017

Kandiara, dated 14 / 11 /2017.

CORRIGENDUM

34917



In continuation of NIT vide this office letter No: TC/G-55/1265 dated: 23-10-2017 and hoisted by SPPRA Web Site Serial No. 34917 on 24-10-2017. The ADP Scheme # 1117 Package # 02, "Constructing Stone Pitching along Rohri Main Canal from RD-303 to 308 NIP, RD-330 to 336 I.P Side". & ADP Scheme # 1297, "C.C Lining along Mehrabpur Branch from RD-0 to 26, Khuda Bux Minor from RD-0 to 29+500, Langherji Minor from RD-0+00 to 19+500 and included components." responded and due to technical reasons other remaining Bids extended upto 2nd attempt i.e. 29.11.2017 and opened on 30.11.2017.

The other terms and conditions will remain same.

(ASGHAR ALI SOOMRO)
EXECUTIVE ENGINEER
ROHRI DIVISION KANDIARO

Copy forwarded with compliments to:-

- 1) The Secretary to Government of Sindh Irrigation Department Karachi.
- 2) The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
- 3) The Superintending Engineer Rohri Canal Circle Hyderabad.
- 4) The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
- 5) The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
- 6) Director Information Advertisement Government of Sindh.
- 7) Copy to Notice Board/ Concerned Contractor.

SPPRA INWARD DIARY
NO. 3244
DATED: 15-11-17


(ASGHAR ALI SOOMRO)
EXECUTIVE ENGINEER
ROHRI DIVISION KANDIARO