



NO.DG/P&H/KMC/AAO/ 722 /2019

DATED 01/03/2019

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR GENERAL
DIRECTORATE OF PARKS & HORTICULTURE

Inside: Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204

To,

The Assistant Director (Assessment),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Barrack # 8 Sindh Secretariat No.4-A
Court Road, Karachi.

SUBJECT: NIT NO.DG/P&H/KMC/704/2017, dated 27-11-2017/Sr.No.35475


Reference: No. A.D(A)/SPPRA/35475/2018, dated 2313 dated 22-02-2019.

In response to your referred letter bearing number cited above the required information regarding extension of bid validity period has already been reached/submitted to your good self-office vide letter No.581/18 dated 02-04-2018 and letter No. 593/28, dated 07-05-2018 receive-don 03-04-2018 (copy attached) and 2nd letter received on 08-05-2019 copy attached respectively.

Submitted for information, please.


DIRECTOR GENERAL
Parks & Horticulture
K.M.C.

SPPRA INWARD DIARY
27/8/19
DATED: 27/8/19





NO.DG/P&H/KMC/AAO/ 581 /2018

DATED 02/04 /2018.

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR GENERAL
DIRECTORATE OF PARKS & HORTICULTURE

Inside Bagh-e-Jinnah (Freer Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204327

To,


The Manager Assessment-IV
Sindh Public Procurement Regulatory Authority
Government of Sindh,
Barrack # 8 Sindh Secretariat No.4-A
Court Road, Karachi.

SUBJECT: NIT REFERENCE NO.DG/P&H/KMC/ 679 / 2017, DT.22-09-2017 & CORRIGIDUM
LETTER NO. DG/P&H/KMC/ 1556/2017, DATED 23-11-2017 WITH DATE OF
OPENING 19-12-2017.

Reference : SPPRA SR. 35475 ID ~~575~~

Enclosed please find herewith attached the following documents for the work of
"Development of park near Masjid-e-Hira Model Colony,(P&H), KMC:-

1. Contract Evaluation Form.
2. Bid Evaluation Report.
3. Letter of award contract.
4. Contract Agreement.
5. Estimate / (BOQ).
6. Acceptance letter of the contractor.
7. Integrity pact form
8. Bidder/eligibility /qualification report.
9. Works Sanction Approval note sheet.
10. Bid Validity/extension letter
11. Validity consent letter by the contractor



Encls. (25)

O/c

DIRECTOR GENERAL
Parks & Horticulture,
K.M.C.



NO.DG/P&H/KMC/ AAO/ 574 /2018

DATED 26 / 3 /2018.

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR GENERAL
DIRECTORATE OF PARKS & HORTICULTURE

Inside Bagh-e-Jinnah (I Gere Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204327

To,

M/s Rumi Enterprise,
Contractor
B-2 Shamim Apartment,
Block-10 Federal "B" Area,
Karachi

SUBJECT: DEVELOPMENT OF PARK NEAR MASJID-E-HIRA MODEL COLONY,(P&H), KMC


The Tender for the above mentioned work was opened on 19-12-2017 in which you have participated as detailed below:-

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost
1	M/s Rumi Enterprise	Rs.19782247/- @ 1% Below	1 st Lowest
2	M/s Farman Corporation	Rs.19882158/- @ 0.50% Below	2 nd lowest
3	M/s Huzair Enterprise and Co	Rs.23800000/-	3 rd lowest
4	M/s Zahir Enterprise	Rate not quoted	-

After issuing/hoisting the bid evaluation report on SSPRA/KMC website the case was submitted to the competent authority for sanction in favour of 1st lowest Karachi in the Mayor, KMC after approval and the file returned back on 07-03-2018.

Now you are, therefore, asked to extend the bid validity period up to 90 days if agreed, please submit your written consent within 3 days of receipt of this letter. So that the further necessary action may be taken.

Director General
Parks & Horticulture Deptt.
Karachi Metropolitan Corporation
Parks & Horticulture,
K.M.C



RUMI ENTERPRISE

①

Ref: _____

Date: 27.3.18

To,

The Director General
Parks and Horticulture
K.M.C

SUBJECT: DEVELOPMENT OF PARK NEAR MASJID-E-HIRA MODEL COLONY, (PGH), KMC

R/Sir,

With due respectful I beg to state that with reference to your department letter for the above mentioned subject work (copy enclosed) regarding the extend the bid validity period of 90 days.

In this regard we are agreed to extend the bid validity period upto 90 days.

Thanking you

YOURS FAITHFULLY

(M/S Rumi Enterprise)
Proprietor



NO.DG/P&H/KMC/ 593 /2018

DATED 07/05/2018.

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR GENERAL
DIRECTORATE OF PARKS & HORTICULTURE

Inside Bagh-e-Binnah (Feroze Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204327

To,


The Manager Assessment-IV
Sindh Public Procurement Regulatory Authority
Government of Sindh,
Barrack # 8 Sindh Secretariat No.4-A
Court Road, Karachi.

SUBJECT: NIT REFERENCE NO.DG/P&H/KMC/ 679 / 2017, DT.22-09-2017 & CORRIGIDUM
LETTER NO. DG/P&H/KMC/ 1556/2017, DATED 23-11-2017 WITH DATE OF
OPENING 19-12-2017.


Reference : SPPRA SR. 35475, ID # 575.

Enclosed please find herewith attached the following documents for the work of
Maintenance of Beach Park Clifton for 1 year, KMC:-

1. Contract Evaluation Form.
2. Bid Evaluation Report.
3. Letter of award contract.
4. Contract Agreement.
5. Estimate / (BOQ).
6. Acceptance letter of the contractor.
7. Integrity pact form
8. Bidder/eligibility /qualification report.
9. Works Sanction Approval note sheet
10. Bid Validity/extension letter
11. Validity consent letter by the contractor.



Encls. (20) pages


DIRECTOR GENERAL
Parks & Horticulture,
K.M.C. etc



NO.DG/P&H/KMC/AAO/ 782 /2018

DATED 20 / 3 /2018.

(2)

KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR GENERAL
DIRECTORATE OF PARKS & HORTICULTURE

Inside Bagh-e-Jinnah (Freer Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204327

To,

M/s K. Construction,
Contractor
15/0, 2nd floor block-2 PECHS,
Karachi.

SUBJECT : MAINTENANCE OF BEACH PARK CLIFTON FOR 1 YEAR KMC


Reference : NIT NO.DG/P&H/KMC/ 679 / 2017, DT.22-09-2017 WITH DATE OF
OPENING 19-12-2017.

The Tender for the above mentioned work was opened on 19-12-2017 in which you
have participated as detailed below:-

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost
1	M/s K. Construction	Rs.9900000/- @ 1% Below	1 st Lowest
2	M/s Muhammad Saleem	Rs.9950000/- 0.50% Below	2 nd lowest
3	M/s Mehta A. Khan	Rs.10000000/- @ At par	3 rd lowest

After issuing/hoisting the bid evaluation report on SSPRA/KMC website the case was
submitted to the competent authority for sanction in favour of 1st lowest Karachi in the Mayor,
KMC after approval and the file returned back late.

Now you are, therefore, asked to extend the bid validity period up to 90 days if agreed,
please submit your written consent within 3 days of receipt of this letter So that the further
necessary action may be taken.


Director General
Parks & Horticulture,
K.M.C



K. CONSTRUCTION

APPROVED GOVERNMENT CONTRACTOR

REF. NO. _____

DATE: 21-3-18

To,

The Director General
Parks and Horticulture
K.M.C

SUBJECT: MAINTENANCE OF BEACH PARK CLIFTON FOR 1 YEAR KMC


R/Sir,

With due respectful I beg to state that with reference to your department letter for the above subject work with date of opening 19-12-2017 (copy enclosed) regarding the extend the bid validity period of 90 days.

In this regard we are agreed to extend the bid validity period upto 90 days.

Thanking you

YOUS FAITHFULLY


(M/S K, Construction)

Proprietor

Office : Room No. 117, H. M. H. Square, Opp. Hasan Square, Near Civic Centre, Karachi. Phone : 021-37710880

Fax: 92-21-48154178 Cell: 0300-3673696

Residence : R/114, F. B. Area, Block No. 5, Karachi. Phone : 36344171