



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEW)
GULBERG TOWN

245

No.KW&SB/EE/SEW/G.T/2018/66

Dated: 21/01/18

The Director (C.B),
SPPRA,
Barrack # 8 Sindh Sectetariat 4/A, Court Road,
Government of Sindh,
Karachi.

SUBJECT:- **TENDER ISSUE IN 2ND ATTEMPT / CORRIGENDUM**

REF No.:- No.KW&SB/EE/SEW /G.T/2017/46 Dated: 28-12-2017

SPPRA SR. NO. **35881**

With reference to above our letter NIT which is contained Two Works, no any bid received / issued in 1st responsive date & time so that we avail 2nd attempt is already mentioned in NIT i.e 2nd attempt tender will be issue from **22/01/2018 to 07/02/2018** and same will be opened on **08/02/2018**. And Name of work is No.01 may be read as under:-

PROVIDING AND LAYING 18" DIA RCC SEWERAGE PIPE LINE NEAR BAIT US SALAM MASJID BLOCK-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM OF GULBERG ZONE AND CLEANING OF SEWER PIPE LINE 24" DIA FOR IMPROVEMENT OF SEWERAGE SYSTEM.

Instead of

PROVIDING AND LAYING 15" DIA RCC SEWERAGE PIPE LINE NEAR BAIT US SALAM MASJID BLOCK-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM OF GULBERG ZONE AND CLEANING OF SEWER PIPE LINE 24" DIA FOR IMPROVEMENT OF SEWERAGE SYSTEM.

Which is typical mistake above No.01 Name of Work **18" dia instead of 15" dia** which is already taken in B.O.Q of work No. 01.


EXECUTIVE ENGINEER (SEW)
GULBERG ZONE, KW&SB

Copy to:-

- 1-Convener to Procurement Committee-I, KW&SB.
- 2-Superintending Engineer (Central-B), KW&SB.
- 3-Superintending Engineer KMC.
- 4-Additional Director Internal Audit, KMC.
- 5-DAO (Central), KW&SB.
- 6-A.O (Revenue), KW&SB.
- 7-Office Copy.

Mustafa Sb

SPPRA INWARD DIARY

NO : 1922

DATED : 23-01-18