A-24



Karachi Water & Sewerage Board

Office of the Executive Engineer Karachi Division (Civil-I)

Block-B Ninth Mile Karsaz, Shahrah-e-Faisal, Karachi.

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2018/43

Dated: 17-01- 2018

Karachi Division Civil-I

To,

The Director(CB), S.P.P.R.A., KARACHI.

SUBJECT: EMERGENT PROTECTION WORK OF 140 MGD CONDUIT, 84" DIA

PRCC 36" DIA M.S. PIPE LINE (BULK TRANSMISSION SYSTEM) IN MALIR RIVER BED NO.III AND SAND FILLING. (SPPRA Sr. # 36029)

Ref. No. E.E/K.D(CIVIL-I)/KWSB/Acctt/2017/750, dated 26-12-2017

Enclosed please find herewith the copy of the Corrigendum published in daily news papers, on 16-01-2017, alongwith the Addendum No.01, for hoisting on SPPRA website of the subjected work.

Encl: As above,

Copy to :-

1) The Chief Engineer (BT/WTM), KW&SB.

2) The Superintending Engineer(BWSC), KW&SB.

3) Office copy.

PPRA INWARD DIARY O: [22] ATED: [2-0]-13

Wastodozo D. noist win 15018



Karachi-Water & Sewerage Board

Office of the Executive Engineer Karachi Division (Civil-I)

Block-B Ninth Mile Karsaz, Shahrah-e-Faisal, Karachi.

(Addendum No.1 of the Bidding Documents)

Name of work:

EMERGENT PROTECTION WORK OF 140 MGD CONDUIT, 84" DIA PRCC 36" DIA M.S. PIPE LINE (BULK TRANSMISSION SYSTEM) IN MALIR RIVER BED NO.III AND SAND FILLING. (SPPRA Sr. # 36029)

The following changes are being made in bidding data at Page No.16 & 17 and in Eligibility & Evaluation Criteria at Page No.28:-

BIDDING DATA.

At Sr. No. 11.2 (i)(ii) & (iii) may be read as under or are replaced with :-

- Financial capacity, Banks financial statement, income tax return, annual turn over last (03) three years atleast equal to the estimated value of work.
- ii) Technical capacity: Valid PEC Registration for the year 2018, at least in Category C-6, and field of specialization in CE-01, CE-04, CE-09 and CE-10.
- iii) Construction capacity of work as per specification mentioned in BOQ and drawing available with E.E(KDC-I)'s office.

At Sr. No.15.1: Deadline for Submission of Bids may be read as Time at 02:00 Pm on date 25-01-2018.

At Sr. No.16.1: Venue, Time, and Date of Bid Opening at Director (Design & Estimate) office near COD Filter Plant, Gulshan-e-Iqbal, Block-17, Karachi, Time at 02:30 Pm on date 25-01-2018.

At Sr. No.16.4 (iv) c, e & f are replaced as under :-

- Valid PEC Registration for the year 2018 at least in category C-6 and field of specialization in CE-01, CE-04, CE-09 and CE-10.
- Documentary evidence of relevant experience at least one year.
- Bank financial statement, income tax return, annual turn over of last (03) three at least equal to the estimated value of work.

ELEGIBILITY & EVALUATION CRITERIA

At Page No.28 of Bidding Documents.

Sr. No. 1, 3, 5, 6 & 9 is deleted and Sr. No.10 (c, e & f) is replaced / modified as under:-

- Valid PEC Registration for the year 2018 at least in category C-6 and field of specialization in CE-01, CE-04, CE-09 and CE-10.
- e. Documentary evidence of relevant experience at least one year.
- f. Bank financial statement, income tax return, annual turn over of last (03) three at least equal to the estimated value of work.

Executive Engineer Karachi Divisior Civil-I KW&SB

روز نامه جنگ کرا جی منگل 16 رجنوری 2018ء

THE VEWS

Tuesday

January 16, 2018



Karachi Water & Sowerage Board CORRIGENDUM

Ref. No. KW&SB/DPR/01/2018


For the work "Emergent Protection Work of 140 Mgd Conduit, 84" dia PRCC 36" dia M.S Pipe line (Bulk Transmission System) in Malir River Bed No. III and sand filling".

The date of issuance of subject tender is hereby extended upto 24-01-2018. The diffe of receiving is 25-01-2018, upto 2 pm and will be opened on same day at 2:30 pm. Sr. No. 14 deleted. The other terms and conditions will remain same.

> Executive Engineer K.D(C-I), KWESB, Contact # 99245119

KWSB/DPR/15/2018







ا کراچی واتر ایند سیوریج بورد



الدر استانی

حوالو نمير: KW&SB/DPR/01/2018

"140 Mgd كنديوئت. "84 دايه بي آر سي سي "36 دايم ايمر. ایش بائیپ لائین (بلک ترانسمیشن سستم) ملیس ندی هر بید نمبر اا ا ۽ مني جي ڀرائي "جي ڪر جي لاءِ ڄاڻايل ٽينڊر جي اجراءَ جي تاريخ ۾ 2018-1-24 تائيين واڌ ڪئي وئي آهي وصول ڪرڻ جي تاريخ 2018-1-25 منجهند 2 وڳي تائين ۽ ساڳئي ڏينهن منجهند (2:30 وڳي کوليا ويندا. سيريل نـمبر. 14 كاليرويو آهي بيا شرط ۽ ضابطا بدستير ساڳيائي رهندا.

> ایگزیکیهنوانجنیئر شي. دي (C-I), KW&SB

99245119: marin windows 119

KWSB/DPR/15/2018

کراچی واٹر اینڈ سیوریج بورڈ

Ref.No.KW&SB/DPR/01/2018

" ملير ريور بيز نمبر III مين برنگامي حفاظتي كام 140MGD كند يوث، "84 قطر PRCC، "36" قطر M.S يائي (بلك فرانسيش سسلم) اورسيند فلزنك" ك

موضوعه نمنڈر کے اجراء کی تاریخ بذریعہ بذا8 201-01-24 تک بڑھا دی گئی ہے۔ وصولی کی تاریخ 201-01-25، دو پیر 02:00 بج تک ہے اور ای روز بوتت دويير 30:30 يح كھولا جائے گا فبرشار 14 حذف كرديا أبيات ويكر فواعدوضوابط

نسب سابق رہیں ہے۔

Lecture inches | Lecture total

K.D(C-I),KW&SB رابطنيم 99245119

KWSB/DPR/15/2018





KW&SB/DPR/01/2018

براك كام" مليرريور بيد تبر 111 مين 140Mgd كنديوث "484 PRCCL "36 ۋايا M.S يائى (بلك. برائسيشن سىم) اورريت جمرائى" موضوته نينذركي تاريخ اجراه مين بذرايد. بذا 2018-01-24 تك توسيع كردي كي ے۔ اسولی کی تاریخ 2018-01-25 دن دوسیجے تک اور ای لیم بوقت 02:30

مے محولے جانس مے سیر ٹل قبر 14 حذف ٹردی می۔

ايگزيكڻو انجينئر K.D(C-I), KW&SB, رابطه نمبر99245119

KWSB/DPR/15/2018

ومحرقوا مدوضوا بطاوين رجس كي