



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE PROJECT DIRECTOR

1st Floor Chairman Secretariat 9th Mile Karsaz, Shahrah-e-Faisal, Karachi

No. KW&SB/PD/65 MGD/2018/52

Dated: 6.2.2018.

To,

1. **M/s. HAJI SYED AMEER & BROTHERS**
Head Office B-2, Block-Q, North Nazimabad, Karachi
2. **M/s. CEMCON ASSOCIATES**
Head Office: 6-D, Block-2, PECHS, Karachi
Tel : 021-34554821, 34551279
3. **M/s. GASCO Head Office**
501 Amber Estate, Shakra-e-Faisal, Karachi, Pakistan.
Tel: 021-34320634-6 02134548275
4. **M/s. SULTAN MAHMOOD & CO**
D-134, Ground Floor, Block-4, Clifton, KDA Scheme No. 5 Kakhishan, Karachi, Pakistan
Tel: 021-35822961-2
5. **M/s. KSB PUMPS COMPANY LIMITED**
Office No.307 & 308, 3rd Floor, Parsa Tower, Plot No. 31/1-A, Block 6, PECHS Shakrah-e-Faisal, Karachi,
6. **M/s. NLC Engineers,**
HQ Project Directorate NLC (South), New Haji Camp, Sultanabad, Karachi, Pakistan.
Tel: 021-111-652-000, 021-99205459.
7. **M/s. AMCORP**
Engineering & Constructions Pvt Ltd LS-30, Block 13 FB Area Karachi, Pakistan
8. **M/s. MUHAMMAD IQBAL SHAIKH & CO.**
F/1248, Aziz Nest, Near Ibrat Press Gari Khata, Hyderabad.
Tel: 022-2729943
9. **M/s. HAJI SIRAJUDDIN SOOMRO**
Plot No. X-22, Extension Area, SITE, Kotri
10. **M/s. JAM BROTHERS & CO.**
Allama Iqbal Town Road, Rahim Yar Khan
Mob: 0300-8671131
11. **M/s. SEFEC ENGINEERING (PVT) LTD.**
Head Office 44-C first Floor, 11th Jami Commercial Street.
Phase VII, Defence Housing Authority, Karachi
Tel: 021-35391743-021-35391744
12. **M/s. EVERSINE CONSTRUCTORS**
Head Office Karachi 121, 1st Floor, Business Arcade, Chandni Chowk
Opp. Askari Park, Main Raod, Karachi
Tel: 02134120407
13. **M/s. CRESCENT CONSTRUCTION COMPANY**
Engineer & Contractor
D-37/A KDA Scheme No, 1
Miran Shah Road Karachi
Tel: 021-34140931-3
14. **M/s. ZARIF KHAN & BROTHERS (GOVT CONTRACTOR).**
Branch Office C-13 3rd Floor Sulman Lodge Block 13-B University Road Gulshan-e-Iqbal, Karachi
Mobile: 0333-7803433-0333-7803435
15. **M/s. SALMAN ENTERPRISES CONTRACTOR & BUILDERS**
Bungalow No. 141, Block-B, Unit No.03, Latifabad, Hyderabad
Tel: 022-2911743, 3866817
16. **AL-TARIQ CONSTRUCTOR (PVT) LTD.**
Suite: 1301-1302, 13th Floor, Uni Centre, I.I Chundrigar Road, Karachi.
Tel: 021-32427800- 32427820
17. **NPI Construction & Engineering**
Old MPA Sir Hidayatullah Road, Behind coast Guard Mess, Saddar, Karachi
Tel: 021-35212224
18. **Usmani International Associates Pvt Ltd. Engineers & Contractors**
109, 1st Floor, Progressive Plaza, Beaumont Road, Karachi
Tel: 021-35653501-3

PACKAGE 02

"CONSTRUCTION OF NEW 65 MGD PUMP HOUSE (EQUIPPED WITH M&E PUMPING MACHINERIES) AT GHARO" UNDER ADDITIONAL 65 MGD WATER SUPPLY SCHEME FROM HALEJI TO PIPRI, KARACHI. (SPPRA NO 36142)

ADDENDUM NO.01

The following amendment is made in the Bidding Document issued to the Contracting Firms / JV's / Consortium for Package 02 under Additional 65 MGD Water Supply Scheme from Haleji to Pipri, Karachi:-

SPPRA INWARD DIARY

NO : 2445

DATED : 07-02-18

Muhammad
Pl. Hoist -
Jum M,
7/2/2018
WJP.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE PROJECT DIRECTOR

1st Floor Chairman Secretariat 9th Mile Karsaz, Shahrah-e-Faisal, Karachi

1. Bidding Document: Volume 01

Sub Clause 33.1.2 Advance Payment Security

Amend 33.1.2 (a) (ii) as under:

(ii) Text is deleted in totality

Amend 33.1.2 (b) as under:

The text is deleted and replaced with the following

- (b) This Advance shall be recovered in 5 equal instalments from the 5 R.A bills and in case the number of bills is less than 5 then 1/5 of the advance thereon shall be recovered from each bill and the balance be recovered from the final bill. It may be insured that there is sufficient amount in the final bill to enable recovery of the Mobilization Advance.

This Addendum shall form an integral part of the "BIDDING DOCUMENT" and shall be Signed, Stamped and submitted with the Bidding Document by the Contractor.

The change in above items as advised by this **ADDENDUM NO. 01** may be incorporated in Bidding Document wherever applicable.

E. J. 6/2/2011

**PROJECT DIRECTOR
65 MGD Project, KW&SB**

Copy to:

1. Project Manager 65 MGD Project
2. M/s. SPPRA
3. M/s E.A Consulting Pvt. Ltd.