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OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS

DIVISION SANGHAR

No. T.C/G-55/- 95o of 2018
Sanghar dated: 9} / 0?_ / 2018

Read: - This office NIT No. TC/G-55/ 946
Dated:- 19-02-2018

CORRIGENDUM:-

In partial modification of the NIT No. TC/G-55/ 946 dated: 19-02-2018,
has already been published in various leading newspapers & also hoisted at SPPRA web site.
Now the packages of works already mentioned are hereby changed and now may be read as per

list attached.

Estimated Earnest | Tender | Completion

S# Name of Scheme / School Cost Money (5%) ] Ece Period

Rehabilitation & Expansion of High
Priority "4560" Schools (Non-ADP)
Primary/ Elementary Schools District
Sanghar (191-Units) 2017-18
Programme

1 Package-1 Taluka Sanghar \%
GGPS. K G Sanghar /37(70\

GGPS. Nizamani Para

GBPS. Nizamani Para

GBPS. SSSS Sanghar

GBPS. District Jail Sanghar 36.828 1841400 3000  05- Months
GBPS. Shahmir Panhwar Colony

GGLSS. Molvi Khair Muhammad

GBPS. Town- | Sanghar

GBPS. Yousif Ji Mian.

2 Package-2 Taluka Sanghar
GBPS. Police Line Sanghar
GGPS. Shahmir Panhwar Colon
GBPS. Shahmir Khan Panhwar
GBPS. Town-2 Sanghar
GBPS. Housing Society Sanghar
GGPS. Sir Syed
GGPS. Shaheed - e-Millat 36.349 1817450 3000  05- Months
GGPS. Allama Igbal
GGPS. Urdu Sanghar

GGPS. Chak No. 40
GBLSS. Katchery Colony 41
'U\."‘

GBPS. Madad Ali Rind. P
w\o‘/\’ TZHF{ S .
\ Contd.. P/02




(Page-02)

S.#

Name of Scheme / School

Estimated
Cost

Earnest
Money (5%)

Tender
Fee

Completion
Period

Package-3 Taluka Khipro
GBPS. Saleh Abad

GBPS. Khani Rajar
GBPS. Sindhi Hathungo,
GBPS. Ranaho.

Package-4 Taluka Khipro
GBPS. Abdullah Nohri

GBPS. Allah bux Mughal

GBPS. Atta Muhammad Hingorjo
GBPS. Urdu Town Khipro
GGLSS. Khipro

GGPS. Khipro-l.

Package-5 Taluka Sinjhoro GBPS.
GGPS. Urdu

Pir Shahnawaz Qureshi
SinjhoroGBPS. Rais Altaf
HussainGBPS. Deh 40 Jamrao.

Package-6 Taluka Sinjhoro
GBPS. Jhol Sindhi

GGPS. Abbas Abad

GBPS. Urdu Jhole

GBPS. Sindhi Jhole

GBPS. Mureed Keerio

Package-7 Taluka Sinjhoro
GBPS. Deh-22 Jamarao

GBPS. Deh 32 Jamrao

GBPS. Ismail pur

GBPS. Fazal Muhammad Duskani

GGPS. Deh 39 Jamrao
GBPS. Gundan.

Package-8 Taluka Shahdadpur
GBPS. Mehran Town

GGPS. Rehmania

GBPS. Jalal Noonari

GBPS. Fazkurallah Shah
GBPS. Mughil Para Shahdadpur

15.841

23.271

17.136

27.183

27.074

36.791

792050

1163550

856800

1359150

1353700

1839550

3000

3000

3000

3000

3000

3000

05- Months

05- Months

05- Months

05- Months

05- Months

05- Months

Contd..P/03
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S.#

' Estimated

Name of Scheme / School ‘

Cost

Earnest
Money (5%)

Tender
Fee

Completion
Period

10

11

12

13

Package-9 Taluka Shahdadpur
GBPS. Ghulam Muhammad Leghari
GBPS. Sahib Khan Nizamani
GBPS. Khabar Gaho

GBPS. Maldasi

GBPS. Khudadad Kapri

GBPS. Essa Makrani

GBPS. Sher Khan Leghari.

Package-10 Taluka Shahdadpur
GGPS. Bahadur Kaloi

GBPS. Baqga Dabhri,

GGPS. Mai Suhni Nagar

GBPS. Dr. Abdul Majeed

GBPS. Rais Brohi

GBPS. Sarhari

GBPS. Khan Rind

GGPS. Sindhi Shahdadpur
GGLSS. Niswan Shahdadpur.

Package-11 Taluka Shahdadpur
GBPS. Sindhi Shahdadpur

GGPS. Qazi Amir Akhtar

GBLSS. Ch. Muhammad Hanif
GBPS. Shah Abdul Latif

GBPS. Mazar Khan Brohi at Gulshan
Town

GBPS. Lakhadino Subhopoto
GBPS. Ismlamia Urdu Shahdadpur

Package-12 Taluka Tando Adam
GGPS. Sindhi Main Tando Adam
GBPS. Sindhi Main Tando Adam
GGPS. Urdu Main Tando Adam
GBPS. Urdu Main Tando Adam
GGLSS. Bibi Aishia.

Package-13 Taluka Tando Adam
GGPS. Juman Shah

GBPS. Makhdoom Nooch

GGLSS. Makhdoom Nooh

GBPS. Hassan Ali Afandi

GGPS. Muhammadi

GBPS. New Muhammadi.

34.623

36.424

33.526

34.608

38.980

1731150

1821200

1676300

1730400

1949000

3000

3000

3000

3000

3000

05- Months

05- Months

05- Months

05- Months

05- Months

Contd...P/04




' (Page-04)

S.#

Name of Scheme / School

Estimated
Cost

Earnest
Money (5%)

Tender
Fee

Completion
Period

14

15

16

17

18

19

Package-14 Taluka Tando Adam
GBPS. Muhammad Lorear

GBPS. Peru fakir Shoro

GBPS. Qaim Makrani

GBPS. Sutiari

GBPS. Bago Wadadani

GBPS. Duthro Sharif

GBPS. Sanjar Khan Junejo

GBPS. Mirza Qaleech Baig.

Package-15 Taluka Tando Adam
GBPS. Mulla Mukhan

GBPS. Sher Mohammad Dero
GBPS. Buxo Nizamani

GBPS. Subhanallah

GBPS. Khuda Bux Khoso

GBPS. Mitho Khoso

GPS. Hyder Khan Mari.

Package-16 Taluka Jam Nawaz Ali
GBPS. Nauabad

GBPS. Jam Nawaz Ali

GBPS. Haji Rasheed Mari

Package-17 Taluka Jam Nawaz Ali
GBPS. Sindhi Berani

GBPS. Urdu Berani

GBPS. Sobho Khan Wassan

GGPS. Berani Urdu

GBPS. Rasool Bux Kaloi

GBPS. Ali Muhammad Kaloi.

Rehabilitation & Expansion of High
Priority "4560" Schools (Non-ADP)
Secondary Schools District
Sanghar (06-Units)  2017-18
Programme

Package-18 Taluka Sinjhoro

GBHS. Rukan Burira

Package- 19 Taluka Tando Adam
GBHS. Jamia Millia
GBHS. Tayab Thahim.

43.450

41.809

23177

23.422

10.147

19.725

2172500

2090450

1158850

1171100

507350

986250

3000

3000

3000

3000

3000

3000

05- Months

05- Months

05- Months

05- Months

05- Months

05- Months

All other terms & conditions will remain un-changed.

Executive Engineer
ion Works Division

Edt
Sanghar
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Copy forwarded with compliments to:-

The Secretary Government of Sindh School Education & Literacy Department Sindh Secretariat 1% Floor
Karachi for favour of his kind information.

The Secretary Government of Sindh Information Technology, Secretariat No: 6 Karachi for placing the
same website.

The Director Information. (Advertisement) Public Relation Department Block-96 Sindh Secretariat
Building-4 Karachi along with seven more copies for wide publicity through leading newspapers (English.
Urdu and Sindhi).

The Director (CB) Sindh Public Procurement Regulatory Authority SPPRA Government of Sindh Block
No-8 Sindh Secretarial No: -4-A Court Road Karachi along with copy of the N.L.T for hoisting on the
website.

The Chiel Engineer Education Works Sukkur for favour of his kind information,

The Superintending Engineer Education Works Circle Shaheed Benazirabad for favour of his kind
information,

The Deputy Commissioner Sanghar for kind information.
The Member of Procurement Committee for information.

The Assistant Engineer Education Works Sub-Division Sanghar / Khipro / Sinjhoro / Shahdadpur / Tando
Adam/ Jam Nawaz Ali & Electrical Works Sub-Division Shaheed Benazirabad Region for wide publicity.

Copy to Divisional Accounts Officer / Draftsman / Establishment Branch / Notice Board (lL.ocal).

-

Executive Engineer
Edygation Works Division
Sanghar



ANNUAL PROCUREMENT PLAN
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SANGHAR FOR THE YEAR 2017-18

S# Deseription of Procurement Quantity | Estimated | Funds |Source of Funds Proposed Timing of Procurement Remarks
(where |Total Cost| Allocated | ADP/Non ADP Procurement
applicable | (Million) | (Million) Method IstQur. | 2nd Qtr. | 3rd Qtr. | 4th Qtr.

Rehabilitation & Expansion of High

Priority "4560" Schools (Non-ADP) Funded under

Primary/ Elementary Schools District Prov: ADP 2017: OW"B?;TH‘”""""“ = =
Sanghar (191-Units) 2017-18 18 ?

Programme

Package-1 Taluka Sanghar

GGPS. K.G Sanghar

GGPS. Nizamani Para

GBPS. Nizamani Para

GBPS. SSSS Sanghar

GBPS. District Jail Sanghar 36.828 36.828
GBPS. Shahmir Panhwar Colony

GGLSS. Molvi Khair Muhammad

GBPS. Town- | Sanghar

GBPS. Yousif Ji Mian,

Package-2 Taluka Sanghar
GBPS. Police Line Sanghar
GGPS. Shahmir Panhwar Colon
GBPS. Shahmir Khan Panhwar
GBPS. Town-2 Sanghar

GBPS. Housing Society Sanghar
GGPS. Sir Syed 36.349 36.349 .do.. .do. - -
GGPS. Shaheed - e-Millat
GGPS. Allama Igbal

GGPS. Urdu Sanghar

GGPS. Chak No. 40

GBLSS. Katchery Colony

GBPS. Madad Ali Rind.




SH

Description of Procurement

Quantity
(where
applicable

Estimated
Tatal Cost
(Million)

Funds
Allocated
(Million)

Source of Funds
ADP/Non ADP

Proposed
Procurement
Method

Timing of Procurement

Ist Qtr. | 2nd Qtr. [ 3rd Qtr. I 4th Qtr.

Remarks

Package-3 Taluka Khipro
GBPS. Saleh Abad

GBPS. Khani Rajar
GBPS. Sindhi Hathungo,
GBPS. Ranaho.

Package-4 Taluka Khipro
GBPS. Abdullah Nohri

GBPS. Allah bux Mughal
GBPS. Atta Muhammad Hingorjo
GBPS. Urdu Town Khipro
GGLSS. Khipro

GGPS. Khipro-I.

Package-5 Taluka Sinjhoro
GBPS. Pir Shahnawaz Qureshi
GGPS. Urdu Sinjhoro

GBPS. Rais Altaf Hussain
GBPS. Deh 40 Jamrao.
Package-6 Taluka Sinjhoro
GBPS. Jhol Sindhi

GGPS. Abbas Abad

GBPS. Urdu Jhole

GBPS. Sindhi Jhole

GBPS. Mureed Keerio

Package-7 Taluka Sinjhoro
GBPS. Deh-22 Jamarao

GBPS. Deh 32 Jamrao

GBPS. Ismail pur

GBPS. Fazal Muhammad Duskani
GGPS. Deh 39 Jamrao

GBPS. Gundan.

Package-8 Taluka Shahdadpur
GBPS. Mehran Town

GGPS. Rehmania

GBPS. Jalal Noonari

GBPS. Fazkurallah Shah

GBPS. Mughil Para Shahdadpur

15.841

23.271

17.136

27.183

27.074

36.791

15.841 Prov: ADP 2017

23.271

17.136

27.183

27.074

36.791

Funded under

18

.do.

.do..

.do..

.do..

.do..

Open Competitive

Bidding

.do..

.do..

.do..

.do..

.do..
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S#

Description of Procurement

Quantity
(where
applicable

Estimated
Total Cost
(Million)

Funds
Allocated
(Million)

Source of Funds
ADP/Non ADP

Proposed
Procurement
Method

Timing of Procurement

Ist Qtr. [ 2nd Qtr. | 3rd Qtr, ] 4th Qtr.

Remarks

Package-8 Taluka Shahdadpur
GBPS. Ghulam Muhammad Leghari
GBPS. Sahib Khan Nizamani
GBPS. Khabar Gaho

GBPS. Maldasi

GBPS. Khudadad Kapri

GBPS. Essa Makrani

GBPS. Sher Khan Leghari.

Package-10 Taluka Shahdadpur
GGPS. Bahadur Kaloi

GBPS. Baga Dabhri,

GGPS. Mai Suhni Nagar

GBPS. Dr. Abdul Majeed

GBPS. Rais Brohi

GBPS. Sarhari

GBPS. Khan Rind

GGPS. Sindhi Shahdadpur
GGLSS. Niswan Shahdadpur.

Package-11 Taluka Shahdadpur
GBPS. Sindhi Shahdadpur

GGPS. Qazi Amir Akhtar

GBLSS. Ch. Muhammad Hanif

GBPS. Shah Abdul Latif

GBPS. Mazar Khan Brohi at Guishan
Town

GBPS. Lakhadino Subhopoto

GBPS. Ismlamia Urdu Shahdadpur

Package-12 Taluka Tando Adam
GGPS. Sindhi Main Tando Adam
GBPS. Sindhi Main Tando Adam
GGPS. Urdu Main Tando Adam
GBPS. Urdu Main Tando Adam
GGLSS. Bibi Aishia.

34.623

36.424

33.526

34.608

34.623 Prov: ADP 2017

36.424

33.526

34.608

Funded under

18

.do..

.do

Open Competitive

Bidding

..do..

..do.
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Description of Procurement

Quantity
(where
applicable

Estimated

Total Cost

{Million)

Funds
Allocated
(Million)

Source of Funds
ADP/Non ADP

Proposed
Procurement
Method

Timing of Procurement

1st Qtr. ] 2nd Qtr. I 3rd Qtr. [ 4th Qtr.

Remarks

Package-13 Taluka Tando Adam
GGPS. Juman Shah

GBPS. Makhdoom Nooh

GGLSS. Makhdoom Nooh

GBPS. Hassan Ali Afandi

GGPS. Muhammadi

GBPS. New Muhammadi.

Package-14 Taluka Tando Adam
GBPS. Muhammad Lorear

GBPS. Peru fakir Shoro

GBPS. Qaim Makrani

GBPS. Sutiari

GBPS. Bago Wadadani

GBPS. Duthro Sharif

GBPS. Sanjar Khan Junejo

GBPS. Mirza Qaleech Baig.

Package-15 Taluka Tando Adam
GBPS. Mulla Mukhan

GBPS. Sher Mohammad Dero
GBPS. Buxo Nizamani

GBPS. Subhanallah

GBPS. Khuda Bux Khoso

GBPS. Mitho Khoso

GPS. Hyder Khan Mari.

Package-16 Taluka Jam Nawaz Ali
GBPS. Nauabad

GBPS. Jam Nawaz Ali

GBPS. Haji Rasheed Mari

Package-17 Taluka Jam Nawaz Ali
GBPS. Sindhi Berani

GBPS. Urdu Berani

GBPS. Sobho Khan Wassan

GGPS. Berani Urdu

GBPS. Rasool Bux Kaloi

GBPS. Ali Muhammad Kaloi.

38.980

43.450

41.809

23.177

23.422

38.980

43.450

41.809

23177

23.422

Funded under

Prov: ADP 2017-

18

.do..

.do..

.do..

.do..

Open Competitive
Bidding

.do..

..do..

.do..

.do..




S# Description of Procurement Quantity | Estimated Funds |Source of Funds Proposed Timing of Procurement Remarks
(where |Total Cost| Allocated | ADP/Non ADP Procurement
applicable [ (Million) | (Million) Method Ist Qur. | 2ud Qur. | 3rd Qtr. | 4th Qur.
Rehabilitation & Expansion of High
Priority "4560" Schools (Non-ADP) sunded \inder »
Secondary Schools District Sanghar Prov: ADP 2017. OP""B?:;‘:;?“"“& - - -
(06-Units) 2017-18 Programme 18
Package-18 Taluka Sinjhoro
GBHS. Rukan Burira e
Package- 19 Taluka Tando Adam
GBHS. Jamia Millia 19.725 19.725 _do.. do. = 2

GBHS. Tayab Thahim.

S chp

EXECUTIVE ENGINEER

%ATION WORKS DIVISIION

SANGHAR




GOVERNMENT OF SINDH
EDUCATION 8 LITERACY DEPARTMENT
Karachi, data the 28-04-2015

© NOTIFICATION :

NO.50(0) EDU/E&A/PRO-EW/14-15: In pursuance of Rule = 7 of the Sindh Public Procurement Rules,
2010, a Departmental Procurement Committee comprising of following' Officers for procurement of
works for various Educational Institutes / Offices / Line Departments working under Adininistrative
Control of Education & Literacy Department to bc procured under ADP / Regular Budget / SNE of
Fdueation Departmient is constituted as under:-

I, Executive Engincer (Bducation Works) Chainan
Concerned Educatipn Warks Division
Education & Llteracy Department
2. Assistant Engineer Menber
Local Gnvenuncnl Public Health Enginecring Department
~ad Assigiaig Engumcr (‘Dducaum Works) of Hudqtuim.'r Member

Coneemned Education Works sub Division
Education & Lu:arncy Départment

‘-lu IE
" l‘rcpari.ng bidding documents;
Currying out technical as well &s finnncial cyaluntion of the bids;
Preparing evaluation report as provided in Rulc 45 of SPPRA 2010,
} faking recommendations for the award of contract to the compztent authority; and
Perform any other function ancillary and incidental to the ubove.

.
L 4
L]
*
L]

-DR. FAZLULLAH PECHUMO -

WO SO(G) B E&APRO-EW/14-15: Karachl, date the 28™ May, 2015

 Jopy is furwarded for Information & nccessdry action to:-

All Members of the Committee,
The P.8. to Seaior Minister, Education & Literacy Department, Govt, of Sindh, Karachi.

The P.S 1o Secretary, Education & Literacy Depariment.
The P.S 10 Secretary, Local Government Public Health Engineerigg Departafigl.

Office Order File

$INDH EDUCATION &
@ LITERACY DEFAKTIAENT

GiAa W -

73

(% -
EXECUTIVE ENGINFER
ED ON WORKS DIVISION
ANGHAR




GOVYLANAENT 0¥ SIEH
SOUCATION & L5 ENATY DEPARVMENT
Xarachi, datothe 28-04-2G45

NOTIFICATIUN

NU.80(0) EDU/ESA/PRO-EW(CRCY14-15: Tn pursuance of Rulé ~ 31 62 a: §21dh Public Procureme
Rules, 2010 a Departmental Complaiat Redressal Commitiee comprising of {allowmg Officcrs
conslituted a3 under to resolve complaint's of ngmcved biddexs:-

I Superintendent Engincer (Educaiion Works) Chaimnan
of concernied Education Works Cirele
Biueation & Literacy Deparunent

2. Representative "of Diset Account Officer / Member

- Aceountant General, Sindh

3. Representative of Head of procuring Ageacy Ienstar
!Pefessivual from relevant fieh! concerning)

JLolls !
o To perform according to Rule - 31 of SPPRA, 2010;
" Perform any other function ancillary and incidental to the: above.

3 SECRETARY EDUCATION
: TC GGYT, OF SINDH
NO.SO(G) EDU/ERA/PRO-EW(CRCY14-15: Kacachi, dats the 28" sy, 2015

A copy is forwarded for information & necessary action 10:-

1. All'Members of the Committee.
2. The .5 10 Secrerary, Education & Literuey Depurunent. b
3. O ce Order File "\“ e

DERYTY sﬂ%‘ﬁ ‘Xl

1
{EDUCATION S |
@M ;
i

a5

e




SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District
Sanghar (191-Units) 2017-18 Programme (@) Package-1 GGPS. K.G Sanghar , GGPS. Nizamani Para, GBPS. Nizamani Para,
GBPS. SSSS Sanghar, GBPS. District Jail Sanghar, GBPS. Shahmir Panhwar Colony, GGLSS. Molvi Khair Muhammad, GBPS.
Town- | Sanghar, GBPS. Yousif Ji Mian Taluka Sanghar.

(A- CIVIL WORK )

S.No. Name of Item Quantity Rate Unit Amount
1 |Dismentling RCC work in salb l/c sepraty(S.|.No. 20 10481 5445 o%Ct 570690
P.No,10)
2 |Removing cement palster from walls (S.1.No. 53 P-13) 21743 121 %St 26309
3 |Dismentaling C.C Plain (1:2:4) (S.1.No 19-C-P.No 10) 11792 1306.8 % Sft 154098
4 |Dismentling pacca brick work in cment send moter 15851 128563 %Cft 203785

(S.I.No.13 P.No. 10)

5 |Excavation in foundation of building bridges and other
sturture l/c degtelling gretting refilling around structure with 5

excavated earth watering and remming lead upto 5 feet 4663 3176.25 HOCR 14674
ordinary soil (S.1.No. 18 (b) P-4)

8 Cemenlt concrete brick work or stone ballast 1:5:10 3950 8694 .95 %Cft 343451
(S.I.No: 4 p-15)

7 |Pacca Brick work in foundation to plinth cement sand ratio

[}
(1:6) (S.I.No 4 (e) P.20) 7860 11948.36 % Cft 939141
8 |R.C.C work l/c all labour and material except the cost of steel
reinforcement for c.c and its labour for bending and binding
which will be paid sepretely (a)RC work in roof slabs beams 15049 337 P CH 5071513

coloumns rafts, and lintles and other structural members laid in
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.I.No 6 P.No 18)

g |Febrication of mild steel reinfored for cc i/c cutting bending and
lying in position making joints and fasting includes all cost of 739 5001.70 Cwt 3696256
removal of rus! from bars. (5.1.No. 8 (a) P-16)

10 |[filling watering and ramming under floor with new earih
excavted from from out side lead upto nae chain lift upto 18482 3630 %OCHt 67090
5ft.(S.L.No: 22- P-4)

11 |Pacca Brick Work in ground floor with cement sand mortar

ratio (1:6) (S.I.No 5 (e) Page No: 21) 17581 12674.36 %CHt 2228279

12 |Providing and Fixing G.| frame chowkat of size 7"x2" or 4-1/2" x
3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges
and fixing at site with necessary holders fasts, filling with cement
sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)

A" |For Windows 1778 240.50 P.Sft 427609

B" |For Door 646 228.50 P.Sft 147611

13 |Supplying and fixing in position iron/steel grill of 3/4" * 1/4"
flat iron of approved design including painting 3 coats etc,
complete (weight not less than 3.70 Lbs per sq. ft. of
finished grill. ( S..No: 26 P.No: 82)

1092.00 180.50 P.Sft 187106

14 gg)menl plaster 1/2" thick upto height ratio 1:6 (S.1.No, 13-b- P- 86039 9206.60 %St 1898537

15 |Cement plaster 3/8" thick ratio 1:4 (S.1.No: 11 (a) P.No: 52) 86039 2197.52 %St 1890724

16 |Cement Plaster 3/4" thick upto 20' height ratio 1:4 (S.1.No:

11 (C ) P.No 52) 4682 3015.76 %St 141198

17 |First Class deodar wood rought joinery in door and
windows etc fixied in position lic chwkat hold fast hinges
iron tower bit chowk cleats handles and coard with hooks
etc 1 3/4" thick (S.1.No 7-b-P.No 58)

1731 902.93 P.Sft 1562972

18 |Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels. ( 2" thick ) (S.I.No -16- 19874 3275.50 %St 650973
P.No 42)

18 |Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels, ( 3" thick ) (S.I.No -16- 11336 4411.82 %St 500124
P_No 42)




S.No.

Name of Item

Quantity

Rate

Unit

Amount

20

Making Notice Board with Cement Sand ( S.| No:2 P.No:
95)

676.00

58.11

P-Sft

39282

21

Pacca Brick work in other than building (1:6) (S.I.No 7-e-
P.No 21)

15358

12346.65

%Cft

1896322

22

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S..No 24 P.No 91)

432

72672

P.Sft

313943

23

Cement pointing strick joints and walls (1:2) (S.1.No 18 (A)
P.No 58)

35150

1287.44

%Sft

452535

24

Providing & Laying Halla or Pattern Tile Glazed 8"x8"x1/4"
on Wall Facing in required Floor & Pattern of Style
specification jointed in White Cement & Pigments over
Base of 1:2 Grey Cement Mortar 3/4" Thick etc... {s.i.no-
61-p-47)

695

34520.31

%St

239916

25

Cement comncrte plain i/c placing compacting finishing &
curring comp(i/lc screening & washing of stone
agreete H.ratio 1.2 4(s.no.5p-15)

2296

14429.25

Yocft

331296

26

Providing & Laying verona marble tiles size 12x12x1/4"
fine dressed on the surface without winding set in white
cement liad over 3/4"thick bed 1.2 grey cement mortor
setting the tiles with grey White Cement & washing the
tiles with slary cement &pigment to match the colour of the
building rubbing & polishing etc comp & cutting the tiles
to proper profile(RA)

17662

307

P-Sft

5422234

2f

laying white marble flooring 3/8™thick of approved quality
and colour and shade size of Bx4" in dado skriting and
facing removal and tucking of existing plater surface ect
over 1/2"thick base of cement mortor i/c the jointing the
tiles and washing the the tiles with white cement slurry
finishing & polshing comp(s.i.no-68p-48)

1841.00

186.04

P-Sft

342500

28

White glazing tiles 1/4" thick dado (S.I.No 37 P.No 45)

2454

28299.30

% Sft

694465

29

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1.2
complete (S.1.No 24 P.No 43)

1745

27747.06

%Sft

484186

30

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S.I.No 13
P.No 34)

19470

1887.40

% Sft

367477

31

Preparing the surface and painting weather sheet cost i/c
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

8742.00

2567.95

%St

224490

32

Colour Washing (three Coats)(s.i.25p-54)

21648

1325.15

%St

286868

33

White Washing 3 coats (S.1.No 26-C-P.No 54)

28689

829.95

%Sft

238104

Primary coat of chalk under distemper (S.1.No. 23 P-54)

54992

44275

%St

243477

35

Distempering 3 Coats (S.I.No 24-C-P.No 54)

54992

1079.65

%Sft

593721

36

White Washing 2 coats (S.I.No 25-b-P.No 59)

4576

425.84

% Sft

19486

37

Colour wash 2 coats ( S.|.No 25-a P.No 54)

5035

859.9

%Sft

43296

38

Distempering 2 Coats (S.1.No 24-C-P.No 54)

18396

104390

%Sft

192036

39

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. ( three coat) (OLD Surface) ( S.I.No: 04 (d-i) - P.No:
49)

2204

674.6

%Sft

14868

40

Preparing surfacce painting Door and Windows any type
ilc edges OLD Surface (S.i.No 05(c-i) P.No 70)

4432

1160.06

%St

51414

41

Preparing surfacce painting Door and Windows any type
i/c edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

1402

2116.41

%Sft

29672




S.No. Name of Item Quantity Rate Unit Amount
42 |preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open 8
work. ( three coat) (NEW Surface) ( S.|.No: 04 (d-i) - P.No: 4318 1270.83 %St 54874
49)
G.Total Part A" 33308804
Carrage Cost 3350866
G.Total 36659669
PART (B)" WATER SUPPLY & SANITARY FITTING
1 |P/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of
flusing elsiem with internal fitting and flushing pipe bedn
and making requisite number of holes wass plinth and 18.00 5044 60 Each 90803
floor pipe clear for connection & making good in cement
conrcrete 1:2:4 with 4" dia (S.1.No: 1 (ii) P.No: 1)
2 |Providing & Fixing brass bib cock superior quality (
S.I1.No: 1 P.No: 16)
1/2"Thick 18.00 337.92 P.No 6083
3 |Providing G.| pipe specials clamps etc l/c fixing cutting and
fitting complete with and l/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200' feet handling. ( S.I.No: 1p- P.No: 12
)
i) 1/2" dia pipe 450.00 73.21 P.Rft 32945
i) 3/4" dia pipe 270.00 95.79 P.Rft 25863
4 |[Providing and Fixing handle valves (Chaina) (S.I.No 5
P.No 17)
1/2" dia 9.00 102.95 P.No 927
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.I nuts
bolts etc fixing at 1:2:4 cc.plate form (R.A) 9 18470.00 P.RR 166230
G.Total Part B" | Rs: 168795 |
G.Total Part A" | Rs: 36659669 |
Grand Total | Rs: 36828464 |
Say 36.828

Note:  Any variation in the description on item Quantites, Rates if any as per

Sanctioned Estimate will be accepted

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

SANGHAR



SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District

~ " Sanghar (191-Units) 2017-18 Programme (@) Package-2 GBPS. Police Line Sanghar GGPS. Shahmir Panhwar Colon, GBPS,

Shahmir Khan Panhwar . GBPS. Town-2 Sanghar , GBPS. Housing Society Sanghar, GGPS. Sir Syed, GGPS, Shaheed - e-Millat
GGPS. Allama Igbal. GGPS. Urdu Sanghar, GGPS. Chak No. 40, GBLSS. Katchery Colony, GBPS. Madad Ali Rind Taluka

Sanghar

(A- CIVIL WORK))

S.No.

Name of ltem

Quantity

Rate

Unit

l Amount

Dismenting RCC work in salb lc sepraty(S.I.No. 20
P.No,10)

70271

5445

%CHt

3826256

Removing cement palster from walls (S.I No. 53 P-13)

19565

121

%St

23674

Dismentaling C.C Plain (1:2:4) (S.1.No 19-C-P.No 10)

9092

1306.8

%St

118814

Dismentling pacca brick work in cment send moter
(S.I.N0.13 P.No. 10)

12741

1285.63

%Cft

163802

Excavation in foundation of building bridges and other
sturture I/c degtelling gretting refilling around structure with
excavated earth watering and remming lead upto 5' feet
ordinary soil (S.I.No. 18 (b) P-4)

4138

3176.25

%OCHt

13143

Cement concrete brick work or stone ballast 1:5:10
(S.1.No: 4 p-15)

3540

8684.95

%Cft

307801

Pacca Brick work in foundation to plinth cement sand ratio
(1:6) (S.1.No 4 (e) P.20)

6243

11948.36

%Cft

745936

R.C.C work l/c all labour and material except the cost of steel
reinforcement for c.c and its labour for bending and binding
which will be paid sepretely (a)RC work in roof slabs beams
coloumns rafts, and lintles and other structural members laid in
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.1.No 6 P.No 16)

14049

337

P.Cft

4734513

Febrication of mild steel reinfored for cc i/c cutting bending and
lying in position making joints and fasting includes all cost of
removal of rust from bars. (S.I.No. 8 (a) P-16)

689

5001.70

Cwt

3446171

10

filing watering and ramming under floor with new earth
excavted from from out side lead upto nae chain lift upto
5ft.(S.1.No: 22- P-4)

16325

3630

%OCHt

59260

11

Pacca Brick Work in ground floor with cement sand mortar
ratio (1:6) (S.I.No 5 (e) Page No: 21)

11526

12674.36

%CHt

1460847

12

Providing and Fixing G.I frame chowkat of size 7"x2" or 4-1/2" x
3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges
and fixing at site with necessary holders fasts, filling with cement
sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)

Au

For Windows

1558

240.50

P.Sh

374699

For Door

498

228.50

P.Sft

113793

13

Supplying and fixing in position iron/steel grill of 3/4" * 1/4"
flat iron of approved design including painting 3 coats etc,
complete (weight not less than 3.70 Lbs per sq. ft. of
finished grill. ( S.I.No: 26 P.No: 92)

9192.00

180.50

P.Sft

1659156

14

Cement plaster 1/2" thick upto height ratio 1:6 (S.1.No. 13-b- P-
52)

71052

2206.60

%St

1567833

15

Cement plaster 3/8" thick ratio 1:4 (S.1. No: 11 (a) P.No: 52)

71052

2197.52

%St

1561382

16

Cement Plaster 3/4" thick upto 20" height ratio 1:4 (S.I.No:
11(C)P.No52)

4382

3015.76

%St

132151

17

First Class deodar wood rought joinery in door and
windows efc fixied in position I/c chwkat hold fast hinges
iron tower bit chowk cleats handles and coard with hooks
etc 1 3/4" thick (S.1.No 7-b-P.No 58)

1431

902.93

P.Sft

1292093

18

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels. ( 2" thick ) (S.1.No -16-
P.No 42)

16843

3275.50

%St

551692

19

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels. ( 3" thick ) (S..No -16-
P.No 42)

10096

4411.82

%Sft

445417




S.No.

Name of ltem

Quantity

Rate

Unit

Amount

20

Making Notice Board with Cement Sand ( S.1 No:2 P.No:
95)

676.00

58.11

P-Sit

39282

21

Pacca Brick work in other than building (1:6) (S.1.No 7-e-
P.No 21)

12596

12346.65

%Cft

1555184

22

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S..LNo 24 P.No 91)

432

726.72

P.Sft

313943

23

Cement pointing strick joints and walls (1:2) (S.1.No 18 (A)
P.No 58)

32148

1287.44

%St

413886

24

Providing & Laying Halla or Pattern Tile Glazed 8"x8"x1/4"
on Wall Facing in required Floor & Pattern of Style
specification jointed in White Cement & Pigments over
Base of 1:2 Grey Cement Mortar 3/4" Thick etc....(s.i.no-
61-p-47)

495

34520.31

%St

170876

25

Cement comncrte plain ifc placing compacting finishing &
curring comp(i/lc screening & washing of stone
agreete H. ratio 1.2 4(s.no.5p-15)

2138

14429 25

%cft

308497

26

Providing & Laying verona marble tiles size 12x12x1/4"
fine dressed on the surface without winding set in white
cement liad over 3/4"thick bed 1.2 grey cement mortor
setting the tiles with grey White Cement & washing the
tiles with slary cement &pigment to match the colour of the
building rubbing & polishing etc comp & cutting the tiles
to proper profile(RA)

16446

307

P-Sft

5048922

27

laying white marble flooring 3/8™'thick of approved quality
and colour and shade size of 8x4" in dado skriting and
facing removal and tucking of existing plater surface ect
over 1/2"thick base of cement mortor i/c the jointing the
tiles and washing the the tiles with white cement slurry
finishing & polshing comp(s.i.no-68p-48)

1726.00

186.04

P-Sft

321105

28

White glazing tiles 1/4" thick dado (S.1.No 37 P.No 45)

2234

28299.30

%St

632206

29

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 12 over 3/4" thick cement morar 1.2
complete (S.1.No 24 P.No 43)

1613

27747.06

%St

447560

30

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S.I.No 13
P.No 34)

17470

1887.40

% Sft

329729

31

Preparing the surface and painting weather sheet cost i/c
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

7624.00

2567.95

%St

195781

32

Colour Washing (three Coats)(s.i.25p-54)

21543

1325.15

%St

285477

33

White Washing 3 coats (S.|.No 26-C-P.No 54)

26579

829.95

%St

220592

Primary coat of chalk under distemper (S.1.No. 23 P-54)

53732

44275

%SHt

237898

35

Distempering 3 Coats (S.1.No 24-C-P.No 54)

53732

1079.65

% Sft

580118

36

White Washing 2 coats (S.I.No 25-b-P.No 59)

4426

425.84

%St

18848

37

Colour wash 2 coats ( S.|.No 25-a P.No 54)

4056

859.9

%St

34878

38

Distempering 2 Coats (S.1.No 24-C-P.No 54)

16275

1043.90

%St

169895

39

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. ( three coat) (OLD Surface) ( S.|.No: 04 (d-i) - P.No:
49)

2103

6746

%Sft

14187

40

Preparing surfacce painting Door and Windows any type
ilc edges OLD Surface (S.i.No 05(c-i) P.No 70)

4331

1160.06

%Sft

50242

41

Preparing surfacce painting Door and Windows any type
ilc edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

1401

2116.41

%Sft

29651

42

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. ( three coat) (NEW Surface) ( S.1.No: 04 (d-i) - P.No:
49)

4317

1270.83

%St

54862




S.No. Name of Item Quantity Rate Unit Amount
G.Total Part A' 34072052
Carrage Cost 2047730
G.Total 36119783
PART (B)" WATER SUPPLY & SANITARY FITTING
1 |P/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of
flusing elsiem with internal fitting and flushing pipe bedn
and making requisite number of holes wass plinth and 24.00 5044 60 Each 121070
floor pipe clear for connection & making good in cement
conrcrete 1.2:4 with 4" dia (S.1.No: 1 (ii) P.No: 1)
2 |Providing & Fixing brass bib cock superior quality (
S.I.No: 1 P.No: 16)
1/2"Thick 24.00 337.92 P.No 8110
3 |Providing G.| pipe specials clamps etc l/c fixing cutting and
fitting complete with and l/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200' feet handling. ( S.L.LNo: 1p- P.No: 12
)
i) 1/2" dia pipe 600.00 73.21 P.Rft 43926
ii) 3/4" dia pipe 360.00 95.79 P.Rft 34484
4 |Providing and Fixing handle valves (Chaina) (S.LNo 5
P.No 17)
1/2" dia 14.00 102.95 P.No 1441
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.| nuts
bolts etc fixing at 1:2:4 cc.plate form (R.A) 12 18470.00 P.R#t 221640
G.Total Part B" [ Rs 225060 |
G.Total Part A" | Rs: 36119783 |
Grand Total [ Rs: 36349348 |
Say 36.349
Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

SANGHAR



SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District

)/

Sanghar (191-Units) 2017-18 Programme (@ Package-3 GBPS. Saleh Abad GBPS. Khani Rajar

GBPS, Sindhi Hathungo,GBPS. Ranaho. Taluka Khipro

(A- CIVIL WORK )

S.No. Name of Item Quantity Rate Unit Amount
1 |Dismenting RCC work in salb l/c sepraty(S.INo. 20 2533 5445 %CHt 137922
P.No,10)
2 |Dismentaling C.C Plain (1:2:4) (S.I.No 19-C-P.No 10) 5212 1306.8 %Sft 68110
3 |Dismentling pacca brick work in cment send moter o
(S1No.13 P.No. 10) 3753 1285.63 % Cft 48250
4 |Excavation in foundation of building bridges and other
sturture l/c degtelling gretting refilling around structure with a
excavated earth watering and remming lead upto 5' feet s34 3176.25 ROCH 28503
ordinary soil (S.I.No. 18 (b) P-4)
5 [Cement concrete brick work or stone ballast 1:5:10 o
(SINo: 4 p-15) 4654 8694.95 %CHt 404663
6 |Pacca Brick work in foundation to plinth cement sand ratio i
(1:6) (S..No 4 (¢) P.20) 4420 11948.36 %CHt 528118
7 |R.C.C work lic all labour and material except the cost of steel
reinforcement for c.c and its labour for bending and binding
which will be paid sepretely (a)RC work in roof slabs beams
coloumns rafts, and lintles and other structural members laid in 8226 337 P.Ctt 2772162
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.I.No 6 P.No 16)
8 |Febrication of mild steel reinfored for cc i/c cutting bending and
lying in position making joints and fasting includes all cost off 440 5001.70 Cwt 2200748
removal of rust from bars. (S.I.No. 8 (a) P-16)
9 [filing watering and ramming under floor with new earth
excavted from foundation lead upto nae chain lift upto 8700 3630 %OCHt 31581
5ft.(S.I.No: 22- P-4)
10 |Providing and Fixing G.| frame chowkal of size 7"x2" or 4-1/2" x
3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges
and fixing at site with necessary holders fasts, filing with cement
sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)
(a) |For Windows 796 240.50 P.Sft 191438
(b) |For Door 208 228.50 P.Sh 47528
11 |Pacca Brick Work in ground floor with cement sand mortar 5
ratio (1:6) (S.I.No 5 (e) Page No: 21) 5098 1&74.58 BCH 646139
12 |SiGrider at Site Of Work. 15.00 3850.00 Cwt 57750
13 |T/iron at site of work 16.00 3575.00 Cwt 57200
14 |Errection of rolled steel ( S.1.No: 06 P-90) 31.00 186.34 Cwt 5777
15 |Second class tiles roofing ( S.I.No: 02 P-32) 1063 7607.25 %Sft 80865
16 |PIL single per layer poly thin sheet 0.3mm etc complete ( S.I.No:
38 p-43 ) 1063 10.70 P.Sft 11374
17 |P/F G.I Spout fixing etc ( S..No: 07 P.No: 52) (] 275.11 Each 1651
18 [Line neru plaster 1:2 ( lime and surkhi ) ( S.I.No: 7p-51) 1063 1428.35 %Cft 15183
19 |Cement plaster 1/2" thick upto height ratio 1:6 (S.1.No. 13-b- P-
52) 20833 2206.60 %St 459701
20 |Cement plaster 3/8" thick ratio 1:4 (S.1.No: 11 (a) P.No: 52) 20833 2197.52 % Sft 457809
21 |Cement Plaster 3/4" thick upto 20' height ratio 1:4 (S.1.No:
11(C ) P.No 52) 898 3015.76 %Sft 27082
22 |Cement Concrete palin including placing compacting finishing
and curring complete including screending and washing of stone
aggregate without shuttering ratio 1:3:6 ( S.1.No 5-h-P.No 186) . 977 12595 %St 123053




LS. No.

Name of Item

Quantity

Rate

Unit

Amount

23

P/L Flooring of verona marbal tiles of size 12"*12" *3/4 fine
dressed on the surface without winding set in the cement
slurry jointing and washing the tiles with slurry of white
cement and pigment to match the conour of tiles i/c curring
grinding rubing and polithing etc complete i/c cutting the
tiles proper profile ( R.A Approved )

7515

307

P.Sft

2307105

24

First Class deodar wood rought joinery in door and
windows etc fixied in position I/c chwkat hold fast hinges
iron tower bit chowk cleats handles and coard with hooks
etc 1 3/4" thick (S.1.No 7-b-P.No 58)

545

1273

P.Sft

693785

25

Supplying and fixing in position iron/steel grill of 3/4" * 1/4"
fiat iron of approved design including painting 3 coats efc,
complete (weight not less than 3.70 Lbs per sq. ft. of
finished grill. ( S.1.No: 26 P.No: 92)

346.00

180.50

P.Sft

62453

26

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels, ( 2" thick ) (S.I.No -16-
P.No 42)

2808

3275.50

%SH

81976

27

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels. ( 3" thick ) (S.1.No -16-
P.No 42)

3714

4411.82

%St

163855

28

Making Notice Board with Cement Sand ( S.I No:2 P.No:
95)

256.00

58.11

P-Sft

14876

29

White glazing tiles 1/4" thick dado (S.|.No 37 P.No 45)

375

28299.30

%St

106122

30

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete (S.1.No 24 P.No 43)

250

27747.06

%St

69368

3

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S.I.LNo 13
P.No 34)

3556

1887.40

%St

67116

32

Pacca Brick work in other than building (1:6) (S.I.No 7-e-
P.No 21)

7350

12346.65

%CHt

907479

33

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S..No 24 P.No 91)

120

728,72

P.Sft

87206

34

Cement pointing strick joints and walls (1:2) (S.1.No 19 (A)
P.No 58)

4510

1287 .44

%Sft

58064

35

Providing & Laying Halla or Pattern Tile Glazed 8"x8"x1/4"
on Wall Facing in required Floor & Pattern of Style
specification jointed in White Cement & Pigments over
Base of 1:2 Grey Cement Mortar 3/4" Thick etc... (s.i.no-
61-p-47)

512

3452031

%St

176744

Preparing the surface and painting weather sheet cost ilc
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

3520.00

2567.95

%Sft

90392

37

White Washing 2 coats (S.1.No 26-b-P.No 54)

1040

425.84

%St

4429

38

White Washing 3 coats (S.|.No 26-C-P.No 54)

4618

829.95

%Sft

38327

39

Primary coat of chalk under distemper (S.1.No. 23 P-54)

15026

44275

%St

66528

40

Distempering 3 Coats (S.|.No 24-a-P.No 54)

15026

1079.65

%St

162228

41

Preparing surfacce painting Door and Windows any type
ilc edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

1539

2116.41

%St

32572

42

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
\work, (NEW Surface) ( S.|.No: 04-a (d-i) - P.No: 49)

1272

1270.83

%Sft

16165

G.Total Part A"
Carrage Cost

13617395
2148825

G.Total

15766219




S.No. Name of Item Quantity Rate Unit Amount
PART (B)" WATER SUPPLY & SANITARY FITTING
1 |P/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of
flusing elsiem with internal fitting and flushing pipe bedn 8.00 5044 60 Each 40357
and making requisite number of holes wass plinth and ’ :
floor pipe clear for connection & making good in cement
conrcrete 1:2:4 with 4" dia (S.I.No: 1 (ii) P.No: 1)
2 |Providing & Fixing brass bib cock superior quality (
S.I.No: 1 P.No: 16)
1/2"Thick 8.00 337.92 P.No 2703
3 |Providing G.|I pipe specials clamps etc l/c fixing cutting and
fitting complete with and l/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200' feet handling. ( S.I.No: 1p- P.No: 12
)
i) 1/2" dia pipe 200.00 73.21 P.Rft 14642
i) 3/4" dia pipe 120.00 95.79 P.Rft 11495
4 |Providing and Fixing handle valves (Chaina) (S.|.No 5
P.No 17)
1/2" dia 4.00 102.95 P.No 412
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.I nuts
bolts etc fixing at 1:2:4 cc.plate form (R.A) 4 18470.00 FRR 73880
G.Total Part C-b" [ Rs: 75020 |
G.Total Part C-a" [ Rs: 15766219 |
Grand Total | Rs: 15841239 |
Say 15.841
Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

SANGHAR



SCHEDULE OF PRICES (BOQ)
(Description] and rate of items based on Composite Schedule of Rates)
Name of Work : Rehabilitation & Exgansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District
= Sanghar (191-Units) 2017-18 Progfamme (@ Package-4 GBPS. Abdullah Nohri , GBPS. Allah Bux Mughal, GBPS. Atta
Muhammad Hingorjo, BPS. Urdu Town Khipro, GGLSS. Khipro, GGPS. Khipro-I Taluka Khipro.

(A- CIVIL WORK))

S.No. Name of Item Quantity Rate I Unit l Amount
1 |Dismentling RCC work in s&lb l/ic sepraty(S.LNo. 20 4556 5445 % Cft 248074
P.No,10)
2 |Removing cement palster from Walls (S.I.No. 53 P-13) 8469 121 Y% Sft 10247
3 |Dismentaling C.C Plain (1:2:4) (B.I.No 18-C-P.No 10) 6546 1306.8 %St 85543

4 |Dismentling pacca brick work in cment send moter

0,
(S..N0.13 P.No. 10) 9405 1285.63 4 Cft 120914

5 |Excavation in foundation of bjilding bridges and other
sturture |/c degtelling grettlng refilling ground stfucture: with 7161 3176.25 %OCH 22745
excavated earth watering and femming lead upto 5' feet
ordinary soil (S.I.No. 18 (b) P-4)

6 |Cement concrete brick work for stone ballast 1:5:10

0
(S.1.No: 4 p-15) 5270 8694.95 % Cft 458224
7 |Pacca Brick work in foundation o plinth cement sand ratio o
(1:6) (S.L.No 4 (e) P.20) 4908 11948.36 % Cft 586187
8 |R.C.C work l/c all labour and matdrial excepl the cost of steel
reinforcement for c.c and its tabir for bending and binding
hich will i i f slabs b
which will be paid sepretely (a)RQ work in roof slabs beams 11073 337 P CHt 3731601

coloumns rafts. and lintles and other structural members laid in
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.1.No 6 P.No 16)

9 |Febrication of mild steel reinfored for cc i/c cutting bending and

lying in position making joints and fasting includes all cost of 593.00 5001.70 Cwt 2966008
removal of rust from bars. (S.1.No. 8 (a) P-16)

10 |[filling watering and ramming under floor with new earth
excavted from from out side lead upto nae chain lift upto 19990 3630 %OCft 72564
5ft.(S.I.No: 22- P-4)

11 |Pacca Brick Work in ground floor with cement sand mortar

o

ratio (16) (S.1No 5 (e) Page No: 21) 12986 12674.36 % Cft 1645892
12 |Providing and Fixing G.| frame chowkat of size 7"x2" or 4-1/2" x

3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges

and fixing at site with necessary holders fasts, filling with cement

sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)
(a) |For Windows 1232 240.50 P.Sft 296296
(b) |For Door 430 228.50 P.Sft 98255
13 |Supplying and fixing in position iron/steel grill of 3/4" * 1/4"

flat iron of approved design including painting 3 coats etc,

complete (weight not less than 3.70 Lbs per sq. ft. of 236.00 180.50 P.Sf 53703

finished grill. ( S.1.No: 26 P.No: 92)
14 gze)ment plaster 1/2" thick upto height ratio 1:6 (S.1.No. 13-b- P- 46449 9206.60 %St 1024944
15 |Cement plaster 3/8" thick ratio 1:4 (S.I.No: 11 (a) P.No: 52) 46449 2197.52 %St 1020726
16 |Cement Plaster 3/4" thick upto 20' height ratio 1:4 (S.1.No: &

11(C ) P.No 52) 1569 3015.76 TSt 47317
17 |First Class deodar wood rought joinery in door and

windows etc fixied in position I/c chwkat hold fast hinges

iron tower bit chowk cleats handles and coard with hooks L 1279 PSR tAe088s

etc 1 3/4" thick (S.1.No 7-b-P.No 58)
18 |Providing and Lying 1" thick C.C topping (1:2:4) i/c surface

finishing & dividing into pannels. ( 2" thick ) (S.I.No -16- 11789 3275.50 %St 386149

P.No 42)
19 |Providing and Lying 1" thick C.C topping (1:2:4) ifc surface

finishing & dividing into pannels. ( 3" thick ) (S.I.No -16- 4089 4411.82 %Sft 180399

P.No 42)




S.No.

Name of Item

Quantity

Rate

Unit

Amount

20

Cement Concrete palin including placing compacting finishing
and curring complete including screending and washing of stone
aggregate without shuttering ratio 1:3:6 ( S.1.No 5-h-P.No 186} .

1606

12595

%St

202276

21

P/L Flooring of verona marbal tiles of size 12"*12" *3/4 fine
dressed on the surface without winding set in the cement
slurry jointing and washing the tiles with slurry of white
cement and pigment to match the conour of tiles i/c curring
grinding rubing and polithing etc complete i/c cutting the
tiles proper profile ( R.A Approved ).

12354

307

P.Sft

3792678

22

Providing and Fixing 3/8" thick marble tiles of approved
quality and colour and shade size 8" x 4"/ 68" x 4" in dado
skirting and facing removal / tucking of existing plaster
surface etc. over 1/2" thick base of cement mortar 1:3
setting of tils in slurry of white cement over mortar base i/c
filling the joints and washing the tiles with white cement
slurry, currient finishing cleaning and (New work) (S.I.No
68 P.No 49)

876

186.04

P.Sft

162971

23

Providing and laying HALA or Pattern tiles glazed 8"X8" x 1/4" on
floor or wall facing in required colour and pattern of STILE
specification jointed in white cement and pigment over a base of
1:2 grey cement mortar 3/4" thick i/c washing and filling of joints
with salurry of white cement and pigment in desired shape with
finishing clearing and cost of wax polish etc complete i/c cutting
tiles to proper profile (S.1.No 61 P.No 48)

1602

34520.31

%St

553015

24

Cement pointing strick joints and walls (1:2) (S.1.No 19 (A)
P.No 58)

9510

1287.44

%Sft

122436

25

White glazing tiles 1/4" thick dado (S.1.No 37 P.No 45)

470

28299.30

%Sft

133007

26

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement morar 1:2
complete (S.I.No 24 P.No 43)

280

27747.06

%St

77692

27

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S.1.No 13
P.No 34)

3662

1887.40

%St

69117

28

Pacca Brick work in other than building (1:6) (S.I.No 7-e-
P_No 21)

2685

12346.65

%Cft

331508

29

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S.1.No 24 P.No 91)

144

726.72

P.Sft

104648

30

Preparing the surface and painting weather sheet cost ilc
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

3620.00

2567.95

%St

92960

3

Making Notice Board with Cement Sand ( S.| No:2 P.No:
95)

192.00

58.11

P-Sft

11157

32

White Washing 3 coats (S.|.No 26-C-P.No 54)

6040

829.95

%Sft

50129

33

Primary coat of chalk under distemper (S.1.No. 23 P-54)

10098

442.75

%Sft

44709

34

Distempering 3 Coats (S.I.No 24-b-P.No 54)

15689

1079.65

%St

169386

35

White Washing 2 coats (S.1.No 26-b-P.No 54)

992

42584

%St

4224

36

Colour wash 3 coats ( S.I.No 25-b P.No 54)

11934

859.9

%St

102620

37

Preparing surfacce painting Door and Windows any type
i/c edges OLD Surface (S.i.No 05(c-i) P.No 70)

370

1160.06

%St

4292

38

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. (OLD Surface) ( S.I.No: 04 (d-i) - P.No: 49)

445

674.6

%Sft

3002

39

Preparing surfacce painting Door and Windows any type
ilc edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

971

2116.41

%St

20550




EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

SANGHAR

“| S.No. Name of Item Quantity Rate Unit Amount
40 |preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open -
work. (NEW Surface) ( S.1.No: 04-a (d-i) - P.No: 49) 490 1270.83 St G2y
G.Total Part A" 20605160
Carrage Cost 2552979
G.Total 23158140
PART (B)" WATER SUPPLY & SANITARY FITTING
1 |P/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of
flusing elsiem with internal fitting and flushing pipe bedn
and making requisite number of holes wass plinth and 12.00 5044 60 Each 60535
floor pipe clear for connection & making good in cement
conrcrete 1:2:4 with 4" dia (S.1.No: 1 (i) P.No: 1)
2 |Providing & Fixing brass bib cock superior quality {
S.I.No: 1 P.No: 16)
1/2"Thick 12.00 337.92 P.No 4055
3 |Providing G.| pipe specials clamps etc I/c fixing cutting and
fiting complete with and l/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200' feet handling. ( S.I.No: 1p- P.No: 12
)
i) 1/2" dia pipe 300.00 73.21 P.Rft 21963
i) 3/4" dia pipe 180.00 95.79 P.Rft 17242
4 |Providing and Fixing handle valves (Chaina) (S.I.No 5
P.No 17)
1/2" dia 6.00 102.95 P.No 618
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.I nuts
bolts etc fixing at 1:2:4 cc.plate form (R.A) 6 18470.00 P.Rft 110820
G.Total Part B" [ Rs: 112530 |
G.Total Part A" [ Rs: 23158140 |
Grand Total [ Rs: 23270670 |
Say 23.271
Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted



SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4360" Schools (Non-ADP) Primary/ Elementary Schools District
» Sanghar (191-Units) 2017-18 Programme (@ Package-5 GBPS. Pir Shahnawaz Qureshi , GGPS. Urdu Sinjhoro, GBPS. Rais Altal
Hussain, GBPS. Deh 40 Jamrao Taluka Sinjhoro

(A- CIVIL WORK)

S.No. Name of Item Quantity Rate Unit Amount
1 |Dismentling RCC work in salb lic sepraty(S.I.No. 20 124 5445 %CHt 6752
P.No,10)
2 |Removing cement palster from walls (S.1.No. 53 P-13) 318 121 %St 385
3 |Dismentaling C.C Plain (1:2:4) (S.1.No 19-C-P.No 10) 1668 1306.8 % Sft 21797
4 |Excavation in foundation of building bridges and other
sturture I/c degtelling gretting refilling around structure with 12906 3176.25 %OCH 40993
excavated earth watering and remming lead upto 5' feet '
ordinary soil (S.I.No. 18 (b) P-4)
5 |Cement concrete brick work or stone ballast 1:5:10 4118 8694.95 %CHt 358058
(S..No: 4 p-15)
6 |Pacca Brick work in foundation to plinth cement sand ratio
1948, % 1516247
(1:6) (S.1.No 4 (e) P.20) lanm Titee SN
7 |R.C.C work lic all labour and material except the cost of steel
reinforcement for c.c and its labour for bending and binding
which will be paid sepretely (a)RC work in roof slabs beams 8864 337 P CH 2987168

coloumns rafts, and lintles and other structural members laid in
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.I.No 6 P.No 16)

8 [Febrication of mild steel reinfored for cc ifc cutting bending and
lying in position making joints and fasting includes all cost of 435 5001.70 Cwt 2175740
removal of rust from bars. (S.1.No. 8 (g) P-16)

9 [filing watering and ramming under floor with new earth
excavted from from out side lead upto nae chain lift upto 20936 3630 %QOCHt 75998
5ft.(S.1.No: 22- P-4)

10 |[filling watering and ramming under floor with new earth
excavted from foundation lead upto nae chain lift upto 3604 1512.30 %O0CHt 5450
5ft.(S.1.No: 22- P-4)

11 |Pacca Brick Work in ground floor with cement sand mortar

o,

ratio (1:6) (S.1.No 5 (e) Page No: 21) 4852 12674.36 RCR g14aa0
12 |Providing and Fixing G.| frame chowkat of size 7"x2" or 4-1/2" x

3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges

and fixing at site with necessary holders fasts, filling with cement

sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)
(a) |ForWindows 572 240.50 P.Sft 137566
(b) |For Door 312 228.50 P.Sft 71292
13 |Supplying and fixing in position iron/steel grill of 3/4" * 1/4"

flat iron of approved design including painting 3 coats etc,

complete (weight not less than 3.70 Lbs per sq. ft. of 430.00 180,50 Pt Tietd

finished grill. ( S.I.No: 26 P.No: 92)
14 |Cement plaster 1/2" thick upto height ratio 1:6 (S.1.No. 13-b- P-

52) 28156 2206.60 %St 621290
15 |Cement plaster 3/8" thick ratio 1:4 (S.I.No: 11 (a) P.No: 52) 28156 2197.52 % Sft 618734
16 |Cement Plaster 3/4" thick upto 20' height ratio 1:4 (S.|.No: 4

11(C ) P.No 52) 594 3015.76 %o St 17914
17 |First Class deodar wood rought joinery in door and

windows etc fixied in position l/c chwkat hold fast hinges

iron tower bit chowk cleats handles and coard with hooks 108 808,93 Faft 8sg2P4

etc 1 3/4" thick (S.I.No 7-b-P.No 58)
18 |Providing and Lying 1" thick C.C topping (1:2:4) i/c surface

finishing & dividing into pannels. ( 2" thick ) (S.I.No -16- 16972 3275.50 %St 523163

P.No 42)
19 |Providing and Lying 1" thick C.C topping (1:2:4) i/c surface

finishing & dividing into pannels. ( 3" thick ) (S.I.No -16- 2284 4411.82 %St 100766

P.No 42)
20 |Making Notice Board with Cement Sand ( S.| No:2 P.No: 32000 58 11 P.Sft 18595

95)




S.No.

Name of Item

Quantity

Rate

Unit

Amount

21

Pacca Brick work in other than building (1:6) (S.I.No 7-e-
P.No 21)

2700

12346.65

%Cft

333360

22

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S.I.No 24 P.No 91)

144

726.72

P.Sft

104648

23

Cement pointing strick joints and walls (1:2) (S.1.No 19 (A)
P.No 58)

5943

1287 .44

%Sft

76513

24

Providing & Laying Halla or Pattern Tile Glazed 8"x8"x1/4"
on Wall Facing in required Floor & Pattern of Style
specification jointed in White Cement & Pigments over
Base of 1:2 Grey Cement Mortar 3/4" Thick etc... (s.i.no-
61-p-47)

276

3452031

%St

95276

25

Cement comncrte plain i/c placing compacting finishing &
curring comp(i/c screening & washing of stone
agreete H.ratio 1.2 4(s.no.5p-15)

1516

14429 25

%cft

218747

26

Providing & Laying verona marble tiles size 12x12x1/4"
fine dressed on the surface without winding set in white
cement liad over 3/4"thick bed 1.2 grey cement mortor
setting the tiles with grey White Cement & washing the
tiles with slary cement &pigment to match the colour of the
building rubbing & polishing etc comp & cutting the tiles
to proper profile(RA)

11661

307

P-Sft

3579927

27

laying white marble flooring 3/8""thick of approved quality
and colour and shade size of Bx4" in dado skriting and
facing removal and tucking of existing plater surface ect
over 1/2"thick base of cement mortor i/c the jointing the
tiles and washing the the tiles with white cement slurry
finishing & polshing comp(s.i.no-68p-48)

448.00

186.04

P-Sft

83346

28

White glazing tiles 1/4" thick dado (S.I.No 37 P.No 45)

780

28299.30

%St

220735

29

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete (S.1.No 24 P No 43)

260

27747.06

%St

72142

30

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S..No 13
P.No 34)

7032

1887.40

%St

132722

3

Preparing the surface and painting weather sheet cost ilc
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

5384.00

2567.95

%Sft

138258

32

Colour Washing (three Coats)(s.i.25p-54)

3250

1325.15

%St

43067

33

White Washing 3 coats (S.|.No 26-C-P.No 54)

9350

829.95

%Sft

77600

Primary coat of chalk under distemper (S.|.No. 23 P-54)

19532

44275

%St

86478

35

Distempering 3 Coats (S.1.No 24-C-P.No 54)

19532

1079.65

%St

210877

Preparing surfacce painting Door and Windows any type
ilc edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

1298

2116.41

%St

27471

37

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. ( three coat) (NEW Surface) ( S.1.No: 04 (d-i) - P.No:
49)

876

1270.83

%St

11132

G.Total Part A"
Carrage Cost
G.Total

16142056
918483
17060539

PART (B)" WATER SUPPLY & SANITARY FITTING

P/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of
flusing elsiem with internal fitting and flushing pipe bedn
and making requisite number of holes wass plinth and
floor pipe clear for connection & making good in cement
conrcrete 1:2:4 with 4" dia (S.1.No: 1 (ii) P.No: 1)

8.00

5044 .60

Each

40357




S.No. Name of Item Quantity Rate Unit Amount

2 |Providing & Fixing brass bib cock superior quality (S.1.No:
- 1 P.No: 16)

1/2"Thick 8.00 337.92 P.No 2703

7 3 |Providing G.| pipe specials clamps etc I/c fixing cutting and
s fitting complete with and I/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200' feet handling. ( S.I.No: 1p- P.No: 12
)

. i) 1/2" dia pipe 200.00 73.21 P.Rft 14642
i) 3/4" dia pipe 120.00 956.79 P.Rft 11495
4 |Providing and Fixing handle valves (Chaina) (S.I.No 5
P.No 17)
1/2" dia 4.00 102.85 P.No 412
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.I nuts
bolts etc fixing at 1:2:4 cc.plate form (R.A) % 18470.00 P.Rit 73580
G.Total Part B" [ Rs: 75020 |
G.Total Part A" | Rs: 17060539 |
Grand Total [ Rs: 17135659 |
Say 17.136

Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SANGHAR



SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District

Sanghar (191-Units) 2017-18 Programme @ Package-6 GBPS. Jhol Sindhi , GGPS. Abbas Abad

GBPS. Urdu Jhole, GBPS. Sindhi Jhole. GBPS. Mureed Keerio Taluka Sinjhoro

(A- CIVIL WORK )

S.No.

Name of ltem

Quantity

Rate

Unit

Amount

Dismentling RCC work in salb l/c sepraty(S.I.No. 20
P.No,10)

548

5445

%Cft

29839

Removing cement palster from walls (S.1.No. 53 P-13)

836

121

%St

1012

Dismentaling C.C Plain (1:2:4) (S.I.No 19-C-P.No 10)

2668

1306.8

%Sft

34865

Excavation in foundation of building bridges and other
sturture I/c degtelling gretting refilling around structure with
excavated earth watering and remming lead upto 5' feet
ordinary soil (S.I.No. 18 (b) P-4)

13996

3176.25

%OCft

44455

Cement concrete brick work or stone ballast 1:5:10
(S.I.No: 4 p-15)

5152

8694.95

%Cft

447964

Pacca Brick work in foundation to plinth cement sand ratio
(1:6) (S.I.No 4 (e) P.20)

13598

11948.36

%Cft

1624738

R.C.C work l/c all labour and material except the cost of steel
reinforcement for c.c and its labour for bending and binding
which will be paid sepretely (a)RC work in roof slabs beams
coloumns rafts, and lintles and other structural members laid in
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.1.No 6 P.No 16)

13847

337

P.Cft

4666439

Febrication of mild steel reinfored for cc ifc cutting bending and
lying in position making joints and fasting includes all cost of
removal of rust from bars. (S.L.No. 8 (a) P-16)

747

5001.70

Cwt

3736270

filling watering and ramming under floor with new earth
excavted from from out side lead upto nae chain lift upto
5ft (S.I.No: 22- P-4)

23932

3630

%OCft

86873

10

filing watering and ramming under floor with new earth
excavted from foundation lead upto nae chain lift upto
5ft.(S.|.No: 22- P-4)

4837

1512.30

%OCft

7315

11

Pacca Brick Work in ground floor with cement sand mortar
ratio (1:6) (S.1.No 5 (e) Page No: 21)

6616

12674.36

%Cft

838536

12

Providing and Fixing G.| frame chowkat of size 7"x2" or 4-1/2" x
3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges
and fixing at site with necessary holders fasts, filling with cement
sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)

(a)

For Windows

972

240.50

P.Sft

233766

(b)

For Door

632

228.50

P.Sft

144412

13

Supplying and fixing in position iron/steel grill of 3/4" * 1/4"
fiat iron of approved design including painting 3 coats etc,
complete (weight not less than 3.70 Lbs per sq. fi. of
finished grill. ( S./.No: 26 P.No: 92)

730.00

180.50

P.Sft

131765

14

Cement plaster 1/2" thick upto height ratio 1:6 (S.1.No. 13-b- P-
52)

45178

2206.60

%St

996898

15

Cement plaster 3/8" thick ratio 1:4 (S.[.No: 11 (a) P.No: 52)

45178

2197.52

%St

892796

16

Cement Plaster 3/4" thick upto 20' height ratio 1:4 (S.|.No:
11 (C ) P.No 52)

1534

3015.76

%St

46262

17

First Class deodar wood rought joinery in door and
windows etc fixied in position l/c chwkat hold fast hinges
iron tower bit chowk cleats handles and coard with hooks
etc 1 3/4" thick (S.1.No 7-b-P.No 58)

908

902.93

P.Sft

819860

18

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels, ( 2" thick ) (S.I.No -16-
P.No 42)

23103

3275.50

%St

756739

19

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels. { 3" thick ) (S.|.No -16-
P.No 42)

4809

4411.82

% Sft

212164

20

Making Notice Board with Cement Sand ( S.I No:2 P.No:

95)

430.00

58.11

P-Sft

24987




S.No.

Name of Item

Quantity

Rate

Unit

Amount

21

Pacca Brick work in other than building (1:6) (S.I.No 7-e-
P.No 21)

6748

12346.65

%Cft

833152

22

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S.I.No 24 P.No 91)

240

726.72

P.Sft

174413

23

Cement pointing strick joints and walls (1:2) (S.1.No 19 (A)
P.No 58)

6958

1287.44

% Sft

89580

24

Providing & Laying Halla or Pattern Tile Glazed 8"x8"x1/4"
on Wall Facing in required Floor & Pattern of Style
specification jointed in White Cement & Pigments over
Base of 1:2 Grey Cement Mortar 3/4" Thick etc....(s.i.no-
61-p-47)

776

34520.31

%St

267878

25

Cement comncrte plain i/c placing compacting finishing &
curring comp(i/c screening & washing of stone
agreete H.ratio 1.2 4(s.no.5p-15)

1916

1442925

Y%cft

276464

26

Providing & Laying verona marble tiles size 12x12x1/4"
fine dressed on the surface without winding set in white
cement liad over 3/4"thick bed 1.2 grey cement mortor
setting the tiles with grey White Cement & washing the
tiles with slary cement &pigment to match the colour of the
building rubbing & polishing etc comp & cutting the tiles
to proper profile(RA)

14738

307

P-Sft

4524566

27

laying white marble flooring 3/8™thick of approved quality
and colour and shade size of Bx4" in dado skriting and
facing removal and tucking of existing plater surface ect
over 1/2"thick base of cement mortor i/c the jointing the
tiles and washing the the tiles with white cement slurry
finishing & polshing comp(s.i.no-68p-48)

943.00

186.04

P-Sft

175436

28

White glazing tiles 1/4" thick dado (S.1.No 37 P.No 45)

1180

28299.30

%St

333932

29

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete (S.1.No 24 P.No 43)

660

27747.06

%Sft

183131

30

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S.1.No 13
P.No 34)

11645

1887.40

%Sft

219788

31

Preparing the surface and painting weather sheet cost ilc
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

9384.00

2567.95

%Sft

240976

32

Colour Washing (three Coats)(s.i.25p-54)

11645

1325.15

%Sft

154314

33

White Washing 3 coats (S.I.No 26-C-P.No 54)

15350

829.95

%St

127397

34

Primary coat of chalk under distemper (S.I.No. 23 P-54)

45178

44275

%Sft

200026

35

Distempering 3 Coats (S.1.No 24-C-P.No 54)

45178

1079.65

% St

487764

Preparing surfacce painting Door and Windows any type
ilc edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

1308

2116.41

%St

27683

37

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. ( three coat) (NEW Surface) ( S.I.No: 04 (d-i) - P.No:
49)

948

1270.83

%Sft

12047

G.Total Part A"

Carrage Cost

24206500

2882994

G.Total

27089494




S.No. Name of Item Quantity Rate Unit Amount
PART (B)" WATER SUPPLY & SANITARY FITTING
1 |PI/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of
flusing elsiem with internal fitting and flushing pipe bedn
and making requisite number of holes wass plinth and 10.00 5044 .60 Each 50446
floor pipe clear for connection & making good in cement
conrcrete 1:2:4 with 4" dia (S.1.No: 1 (ii) P.No: 1)
2 |Providing & Fixing brass bib cock superior gquality (
S.I.No: 1 P.No: 16)
1/2"Thick 10.00 337.92 P.No 3379
3 |Providing G.I pipe specials clamps etc l/c fixing cutting and
fitting complete with and I/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200' feet handling. ( S.I.No: 1p- P.No: 12
)
i) 1/2" dia pipe 250.00 73.21 P.Rft 18303
ii) 3/4" dia pipe 150.00 95.79 P.Rft 14369
4 |Providing and Fixing handle valves (Chaina) (SI.No 5
P.No 17)
1/2" dia 5.00 102.95 P.No 515
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.I nuts
bolts etc fixing at 1:2:4 cc.plate form (R.A) 5 18470.00 P.Rft 92350
G.Total Part B" [ Rs: 93775
G.Total Part A" | Rs: 27089494
Grand Total | Rs: 27183269
Say 27.183
Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted
%‘ oﬁv’/

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

SANGHAR




SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District
Sanghar (191-Units) 2017-18 Programme (@ Package-7 GBPS. Deh-22 Jamarao, GBPS. Deh 32 Jamrao. GBPS. Ismail pur,
GBPS. I'azal Muhammad Duskani, GGPS. Deh 39 Jamrao, GBPS. Gundan Taluka Sinjhoro.

(A- CIVIL WORK)

S.No.

Name of ltem

Quantity

Rate

Unit

Amount

Dismentling RCC work in salb l/c sepraty(S.I.No. 20
P.No,10)

548

5445

%Cft

29839

Removing cement palster from walls (S.1.No. 53 P-13)

836

121

% Sft

1012

w

Dismentaling C.C Plain (1:2:4) (S.1.No 19-C-P.No 10)

2668

1306.8

%St

34865

Excavation in foundation of building bridges and other
sturture l/c degtelling gretting refilling around structure with
excavated earth watering and remming lead upto 5' feet
ordinary soil (S.1.No. 18 (b) P-4)

13896

3176.25

%OCHt

44137

Cement concrete brick work or stone ballast 1:5:10
(S.I.No: 4 p-15)

5128

8694.95

%Cft

445877

Pacca Brick work in foundation to plinth cement sand ratio
(1:6) (S.I.No 4 (e) P.20)

13478

11948.36

%Cft

1610400

R.C.C work l/c all labour and material except the cost of steel
reinforcement for c.c and its labour for bending and binding
which will be paid sepretely (a)RC work in roof slabs beams
coloumns rafts, and lintles and other structural members laid in
situe or pre cost laid in position making joints and fastening
(1:2:4) ratio (S.1.No 6 P.No 16)

13647

337

P.CHt

4599039

Febrication of mild steel reinfored for cc ifc cutting bending and
lying in position making joints and fasting includes all cost of
removal of rust from bars. (S.I.No. 8 (a) P-16)

731

5001.70

Cwt

3656243

filling watering and ramming under floor with new earth
excavted from from out side lead upto nae chain lift upto
5ft.(S.I.No: 22- P-4)

22832

3630

%OCft

82880

10

filling watering and ramming under floor with new earth
excavted from foundation lead upto nae chain lift upto
5ft.(S.|.No: 22- P-4)

4626

1512.30

%OCH

6996

Pacca Brick Work in ground floor with cement sand mortar
ratio (1:6) (S..No 5 (e) Page No: 21)

6515

12674.36

%Cft

825735

12

Providing and Fixing G | frame chowkat of size 7"x2" or 4-1/2" x
3" for door & Widows using 20 gauge G.| Sheet i/c selded hinges
and fixing at site with necessary holders fasts, filling with cement
sand slurry of ratio 1:6 (S.1.No: 29 P.No: 92)

(a)

For Windows

827

240.50

pP.Sft

198894

(b)

For Door

523

228.50

P.Sft

119506

13

Supplying and fixing in position iron/steel grill of 3/4" * 1/4"
flat iron of approved design including painting 3 coats etc,
complete (weight not less than 3.70 Lbs per sqg. ft of
finished grill. ( S.1.No: 26 P.No: 92)

603.00

180.50

P.Sft

108842

14

Cement plaster 1/2" thick upto height ratio 1:6 (S.1.No. 13-b- P-
52)

42175

2206.60

%St

930634

15

Cement plaster 3/8" thick ratio 1:4 (S.1.No: 11 (a) P.No: 52)

42175

2197.52

%St

926804

16

Cement Plaster 3/4" thick upto 20' height ratio 1:4 (S.|.No:
11 (C ) P.No 52)

1453

3015.76

%St

43819

First Class deodar wood rought joinery in door and
windows etc fixied in position I/c chwkat hold fast hinges
iron tower bit chowk cleats handles and coard with hooks
etc 1 3/4" thick (S.1.No 7-b-P.No 58)

809

902.93

P.Sft

730470

18

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels. ( 2" thick ) (S.I.No -16-
P.No 42)

22301

3275.50

%St

730469

19

Providing and Lying 1" thick C.C topping (1:2:4) i/c surface
finishing & dividing into pannels, ( 3" thick ) (S| No -16-
P.No 42)

3709

4411.82

%Sft

163634




S.No.

Name of Item

Quantity

Rate

Unit

Amount

20

Making Notice Board with Cement Sand ( S.I No:2 P.Nao:
95)

430.00

58.11

P-Sft

24987

21

Pacca Brick work in other than building (1:6) (S.I.No 7-e-
P.No 21)

5784

12346.65

%Cft

714130

22

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and 3/4"
square bars at 4" center to center i/c locking arrangments
(S.I.No 24 P.No 91)

240

726.72

P.Sft

174413

23

Cement pointing strick joints and walls (1:2) (S.1.No 19 (A)
P.No 58)

5895

1287.44

%St

75895

24

Providing & Laying Halla or Pattern Tile Glazed 8"x8"x1/4"
on Wall Facing in required Floor & Pattern of Style
specification jointed in White Cement & Pigments over
Base of 1:2 Grey Cement Mortar 3/4" Thick etc....(s.i.no-
61-p-47)

877

34520.31

%St

233702

25

Cement comncrte plain i/c placing compacting finishing &
curring comp(i/c screening & washing of stone
agreete.H.ratio 1.2.4(s.no.5p-15)

1906

14429.25

Yocft

275022

26

Providing & Laying verona marble tiles size 12x12x1/4"
fine dressed on the surface without winding set in white
cement liad over 3/4"thick bed 1.2 grey cement mortor
setting the tiles with grey White Cement & washing the
tiles with slary cement &pigment to match the colour of the
building rubbing & polishing etc comp & cutting the tiles
to proper profile(RA)

14662

307

P-Sft

4501234

27

laying white marble flooring 3/8""thick of approved quality
and colour and shade size of 8x4" in dado skriting and
facing removal and tucking of existing plater surface ect
over 1/2"thick base of cement mortor i/c the jointing the
tiles and washing the the tiles with white cement slurry
finishing & polshing comp(s.i.no-68p-48)

543.00

186.04

P-Sft

175436

28

White glazing tiles 1/4" thick dadao (S.|.No 37 P.No 45)

1090

28299.30

%Sft

308462

29

Laying Floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1.2
complete (S.I.No 24 P.No 43)

630

27747.06

%Sft

174806

30

Two Coat of Bitumen laid hot using 34 Lbs for % Sft over
roof and blinded with sand at one C.ft Per % Sft (S.1.No 13
P.No 34)

10645

1887.40

%St

200914

31

Preparing the surface and painting weather sheet cost ilc
rubbing the surface with the rubbing brick and paper
filling the voids chalk plaster of pairs and than painting
with weather coat of approved makes(s.i.no38-p-55)

9274.00

2567.95

%Sft

238152

32

Colour Washing (three Coats)(s.i.25p-54)

10645

1325.15

%Sft

141062

33

White Washing 3 coats (S.|.No 26-C-P.No 54)

14350

829.95

%St

115098

34

Primary coat of chalk under distemper (S.1.No. 23 P-54)

43178

442.75

%St

191171

35

Distempering 3 Coats (S.1.No 24-C-P.No 54)

43178

1079.65

%St

466171

36

Preparing surfacce painting Door and Windows any type
ilc edges 3 Coats New Surface (S.i.No 05 (c-ii) P.No 70)

1208

2116.41

St

25566

37

preparing surface and painting guard bars gates, iron bars,
gratting, railling (i/c standard braces etc,) and similar open
work. ( three coat) (NEW Surface) ( S.I.No: 04 (d-i) - P.No:
49)

945

1270.83

% Sft

12009

G.Total Part A"

Carrage Cost

23342324

3720766

G.Total

27063090




S.No. Name of Item Quantity Rate Unit Amount
PART (B)" WATER SUPPLY & SANITARY FITTING
1 |P/F: squanting eurptan type white glazed earthenware
W.C Pan with from inlet complete with & i/c the cost of|
flusing elsiem with internal fitting and flushing pipe bedn
and making requisite number of holes wass plinth and 12.00 5044 60 Each 60535
floor pipe clear for connection & making good in cement
conrcrete 1:2:4 with 4" dia (S.1.No: 1 (ii) P.No: 1)
2 |Providing & Fixing brass bib cock superior quality (
S.I.No: 1 P.No: 16)
1/2"Thick 12.00 337.92 P.No 4055
3 |Providing G.| pipe specials clamps etc l/c fixing cutting and
fitting complete with and l/c the cost of breaking through
walls and Roof making good painting with 2-coats after
cleaning the pipe etc with thite zink paint with pigment to
match the colour of the building and testing with water
pressure head of 200’ feet handling. ( S.1.No: 1p- P.No: 12
)
i) 1/2" dia pipe 300.00 73.21 P.Rft 21963
ii) 3/4" dia pipe 180.00 95.79 P.Rft 17242
4 |Providing and Fixing handle valves (Chaina) (S.I.No &
P.No 17)
1/2" dia 6.00 102.95 P.No 618
5 |S/F AC morot 1 HP phase i/c boring & fixing with G.I nuts 11082
bolts etc fixing at 1:2:4 cc.plate form (R.A) 6 18410,00 P.Rft 0520
G.Total Part B" | Rs: 11253 |
G.Total Part A" | Rs: 27063090 |
Grand Total | Rs: 27074343 |
Say 27.074
Note: Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

SANGHAR



SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Compaosite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District
Sanghar (191-Units) 2017-18 Programme (@ Package- 8 GBPS. Mehran Town, GGPS. Rehmania GBPS. Jalal Noonari, GBPS.
Fazkurallah Shah, GBPS. Mughil Para Shahdadpur Taluka Shahdadpur

(A- CIVIL WORK)

S.No. Name of Item Quantity Rate Unit Amount
1 |Dismantling C.C. Plain 1.3. 6 ratio(s.i.no-19p-10) 2235 1306.80 %Cft 29207
2 |Dismantling cement concrete reinf:sepreting 3350 5445 %Cft 182408

reinforcement from concrete cleaning & straight the
same(s.i.no-20p-10)

3 |Dismantling pacca brcik work or lime cement mortor 2026 1285.63 %Cft 26047
(s.i.no-13p-10)

4 |Removing cement plaster from walls(s.i.no53-p13) 5060 121 %Cft 6123

5 |Dismantling 2nd class tiles roofing (s.i.no-22p-11) 1320 378.13 %Cft 4991

6 ?és;mantlmg rolled steel beam iron rails (s.i.no-42p- 80.90 126.04 pewt 10197

7 |Scraping ordinary distemper of bend or paint on wall 4635 226.88 %Cft 3648
(s.i.no54-p-13)

8 |Removing door with chwoks(s.i.n033-p12) 25 142.18 pno 3555

9 |Removing windwo & sky light (s.i.no-33p-12 30 102.85 pno 3086

10 |Excavation in Foundation of Building Bridges and 9850 3176.25 %0CHft 31286

Other Structures Including Dagbelling Dressing
Refilling around Structure with Excavated Earth
Watering and Ramming lift upto 5ft (Ordinary
soil)(s,|,no 18p-5)

11 |Cement concrete brick or stone ballast 1-1/2" to 2" 11300 8694.95 %CHt 982529
guage ratio 1:5:10(s.i.no5-p-5)

12 |Pacca brick work in foundation and plinth in cement 24910 11948.36 %Cft 2976336
sand mortar.(s.i.no4p-24)

13 |Filling watering ramming earth under floor with new 20850 3630.00 %0Cft 75686

earth excavated from outside lead upto one chain
and lift upto 5'(s.i.no22-p-4)

14 |Filling watering ramming earth under floor with new 10050 1512.30 %0Cft 15199
earth excavated from foundation lead upto one chain
and lift upto 5'(s.i.no21-p-4)

15 Reinforced cement concrete work including all labour 1810 et o 9381919

and material except the cost of steel reinforcement
and its labour for bending and binding which will be
paid separtely. The rate includes all kinds of forms,
moulds, lifting, centering, shuttering, curring
rendering and finishing the exposed surface
(including screening and washing of shingle). RCC
work in roof slab beams, coloumn, rafts, lintels and
other structural members laid in situ or precast laid in
position complete in all respects (i) Ratio 1,2:4 90
Lbs of cement 2 Cft sand and 4 Cft shingle 1/8" to
3/4" guage.(s.i.noB-p-15)

16 |Fabrication of mild steel reinforcement for cement 222.32 5001.70 Cwt 1111978
concrete including cutting bending laying in position
making joints and fastening including cost of binding
wire (also removal of rust from bars) (Tor
Bars).(s.i.no 7p-20)

MS Bars 307.00 4820.20 Cwi 1479801

17 |Pacca brick work in ground floor in cement sand 23250 12674.36 %Cft 2946789
mortar 1:6.(s.i.no5p-21)




S.No.

Name of ltem

Quantity

Rate

Unit

Amount

18

Pacc Brick Work in Other than Building 1.6
ratio(s.i.no-7p-25)

9700

12346.65

%CHt

1197625

19

Providing & fixing G.| fixed/Chowkhats of size 7"x2"
or 4 1/2"x3" for Doors using 20 gauge G.| sheet i/lc
welded hinges an dfixing at site with necessary hold
fasts, filling with cement sand slurry of ratio 1"6 and
reparing the jambs. The cost also i/c all carriag tools
and plants used in making and fixing.(s.i.no28-p-92)

1525

228.90

Rft

349073

20

Providing & fixing G.| fixed/chowkats of size 7"x2" or
4 1/2" x 3" for windows using 20 gauge G.i sheet i/c
welded hinges and fixing at site with necessary hold
fasts, filling with cement sand slurry of ratio 1:6 and
preparing the jambs. The cost also i/c all carriage
tools and plants used in making and fixing.(s.i.no29p-
92

2760.00

240.50

Rft

663780

21

Supplying and fixing in position iron/steel grill of 3/4"
* 1/4" flat iron of approved design including painting 3
coats etc, complete (weight not less than 3.70 Lbs
per sq. ft. of finished grill.(s.i.no-26-p-92)

1800.00

180.50

Sft

324900

22

Supplying and fixing in position iron/steel grill door
with angle iron frame of 1-1/2" and flate iron of 3/4"
approved design and locking arrangment .(s.i.no-31-
p-93)

0.00

231.60

Sft

23

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and
3/4" square bars at 4" center to center i/c locking
arrangments (S.1.No 24 P.No 91)

720.00

726.72

P-Sft

523238

24

Cement plaster 1.6 upto 20' Ft
thick)(s.i.no-13p-57

height (1/2"

33200

2206.6

% St

732591

25

Cement plaster 1.4 upto 20'
thick)(s.i.no-13p-57)

Ft height (3/8"

33200

2197.52

%St

729577

26

Cement plaster 1.4 upto 20' Ft.
thick)(s.i.no 13-p-57)

height (3/4"

3425.00

3015.76

%SHt

103290

27

Making notice board with cement sand(si.no-1p-100)

1825.00

58.11

psft

106051

28

Providing and laying 1" thick topping of cement
concrete (1:2:4) including surface finishing & dividing
into panels. (3" thick)(s.i.no16p-47)

5330.00

4411.82

%St

235150

29

Providing and laying 1" thick topping of cement
concrete (1:2:4) including surface finishing & dividing
into pannels.(2" thick)(s.i.no16-p-47)

3320

3275.50

%St

108747

30

Extra labour rate for making cement plaster patter
pattas/band around straight or covered openings and
around the edges of roof slabs, the width not less
than 6" with fine finishing as directed by Engineer
Incharge.(s.i.no 35p-61)

2850.00

19.36

Rft

55176

31

Cement  pointing  struck  joint on  walls

1,2,.ratio(s..i.no19p-58)

1520

1287.44

%Sft

19569

32

First class deodar wood wrought framed and fixed in
place including chowkhats hold fasts, tower bolts,
chocks, cleats, handles, cord with hooks and cost of
nails and screws, etc (Panelled or panelled and
glazed or fully glazed 1-1/2" thick).(s.i.no7p-57)

4065.00

902.93

Sft

3670410

33

Cement comncrte plain i/c placing compacting
finishing & curring comp(i/c screening & washing of
stone agreete.H.ratio 1.2.4(s.no.5p-15)

3940

14429 .25

%cft

568512




S.No.

Name of Item

Quantity

Rate

Unit

Amount

34

Providing & Laying verona marble tiles size
12x12x1/4" fine dressed on the surface without
winding set in white cement liad over 3/4"thick bed
1.2 grey cement mortor setting the tiles with grey
White Cement & washing the tiles with slary cement
&pigment to match the colour of the building rubbing
& polishing etc comp & cutting the tiles to proper
profile(RA)

9200

307

P-Sft

2824400

35

laying white marble flooring 3/8"'thick of approved
quality and colour and shade size of 8x4" in dado
skriting and facing removal and tucking of existing
plater surface ect over 1/2"thick base of cement
mortor i/c the jointing the tiles and washing the the
tiles with white cement slurry finishing & polshing
comp(s.i.no-68p-48)

2250.00

186.04

P-Sft

418590

36

Providing & Laying Hala or Pattern Tile Glazed
8"x8"x1/4" on Wall Facing in required Floor & Pattern
of Style specification jointed in White Cement &
Pigments over Base of 1:2 Grey Cement Mortar 3/4"
Thick etc....(s.i.no-61-p-47)

820

34520.31

%St

283067

37

Sifalse ceilling of plaster of pairs in panells ilc
making frame work of deodar wood i/s panelling with
soliga paint (s.i.no-52-p72)

1020.00

25293.42

%sft

257993

38

S/F in postionaluminum channeels for door of alock
made with 5mm thick tinted glass glazing (Belguim)
& almunium glass glazing (Belguim & almunium fly
screen i/c handles stoppers and locking arrangement
etc comp(s.i.no83p-114)

6.00

1507.66

psft

9046

39

S/F in postionaluminum channeels for windwo of
alock made with Smm thick tinted glass glazing
(Belguim) & almunium glass glazing (Belguim &
almunium fly screen i/c handles stoppers and locking
arrangement etc comp(s.i.no83p-114)

12.00

1647.69

psft

19772

40

Extra labour for lifting of steel above first floor for
every addition floor (s.i.no-20-p-23)

0.00

760.03

%Sft

41

Extra labour in brick work for every 5ft addition height
(s.i.no-8-p-23)

0.00

438.3

%Sft

42

Extra labour for each story above ground for moaisc
conglomerate or tiles/stone and wooden floor (s.i.no-
18-p-42)

0.00

226.28

%St

43

Extra labour rate for laying concrete plain or reifn:
(s.i.no-12-p-18)

0.00

1210

%Cft

a4

Extra labour for lime mud or cement plaster and
pointing from 12ft to above to addition 10ft height
(s.i.no-29-p-64)

0.00

140.97

%St

45

laying floor of approved with glazed tiles 1/4" thick in
white cement 1.2 over 3/4" thick cement mortar 1:2
complete. (s..no2p-42)

825

27678.86

% Sft

228351

46

white glazed tiles 1/4" thick dado jointed in white
cement and laid over 1.2 cement sand mortor
3/4"thick i/c finishing(s.i.n.0-37p-44)

1520.00

28299.30

%St

430149

47

White Washing (Three Coats)(s.i.no-25p-59)

18350

829.95

%St

152296

48

Priming coat of chalk under distempering (s.i.no-
23.p58

30200

44275

%St

133711

49

Distempering (Three coats)(s.i.no-24p-54)

30200

1079.65

% Sft

326054

50

Colour Washing (three Coats)(s.i.25p-54)

15200

1325.15

%St

201423

51

Preparing surface and painting doors and windows
any type (including edges) Three Coats.(NEW
SURFACE)(s.i.no-5p-76)

3720.00

2116.41

%St

78730




S.No.

Name of Item

Quantity

Rate

Unit

Amount

52

Preparing surface and paitning guard bars gates,
iron bars, gratting, railling (including standard braces
etc) and similar open work. (Three coat).(New
surface)(s.i.no 6p-87)

3120

1270.83

% Sft

39650

53

Preparing the surface and painting weather sheet
cost ifc rubbing the surface with the rubbing brick
and paper filling the voids chalk plaster of pairs and
than painting with weather coat of approved
makes(s.i.no38-p-55)

2010.00

2567.95

%St

51616

Extra labour for external surface for distemper /paint
white wash/colour wash /weather coat above 20ft
height every ussig long ladder or jhoola for each coat
for every 10 addition height(s.i.no 42p-58)

0.00

228.09

%St

55

Two coats of bitumen laid hot using 34 Lbs %Sft over
roof and blinded with sand @ 1Cft %Sft(s.i.no 13p-
35)

19535.00

1887.40

%St

368704

56

Barrwopit  excavation undressed |ead

100ft(s.i.no-3p-1)

upto

2117.50

%ocft

57

Leveling earth 6"layers and dressing complete(s.i.no
13p-3)

263.00

%ocft

Total

31102074

PART B" WATER SUPPL)

Providing and fixing squarting type white glazed
flushine cistern with internal fittings and flush pipe
with bend and making requisite numbers of holes in
wall plinth and floor for pipe connection and making
good in cement concrete 1:2:4 (s.i.no-1p-1)

10.00

/ & SANITARY

FITTING

5044 .60

Each

50446

Providing G| pipes specials and clamps etc including
fixing cutting and fittings complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc with
white zink paint with pigment to match t(s.i.no1p-12)

i). 1/2" dia pipe

350.00

73.21

P/Rft

25624

ii). 3/4" dia pipe

4000.00

95.79

PIRft

383160

i) 1"

90.00

128.55

P/Rft

11570

Providing RCC Pipes with collor class:b: and diging
the trenches to required depth & fixing in position ifc
uttinhg & fittinhy & jointing with maxphalt composition
& fixing in posituion etc comp:(s.i.no2p-23)

i). 4" dia pipe

60.00

146.57

P/Rft

8794

ii). 6" dia pipe

66.00

199.30

PIRft

13154

Supplying and fixing in position long bib cocks with
c.p head 1/2"(s.i.no 1-p-16)

18.00

337.92

Each

6083

Supplying and fixing in position long bib cocks with
c.p head 3/4"

18.00

348.92

Each

6281

P/F 24x18 Lav:basin in white glazed earthen ware
and i/c the cost w.i.or cantilever brackets 6" built in
to wall painted and chormae plated brass chain and
making required holes on walls for pipe connection
incement 1.2.4 (s.i.no 5p-23)

5.00

4253.90

Each

21270

Add:extra labour for earthen ware pedestal white or
colour glazed sup:quality(s.i.0.9p-3)

5.00

938.47

Each

4692

S/F swan type piller cock of suP;quality single c.p
head 1/2" or sup:quality(s.i.0.18p-16)

5.00

795.30

Each

3977

P/F towen rails comp with brackets fixing on wooden

5.00

cleasts scew 24"long(s.i.no 1p-7)

1082.95

Each

5415




S.No. Name of Item Quantity Rate Unit Amount
10 |P/F 15x12" beveled edgae miroir of belguim glass 5.00 2047.76 Each 10239
comp:with 1/8"thick hard borad cp.scre to wooden
plate(s.i.no. 4p-7
11 |S/F soap try ware with c.p. scew comp:(s.i.no.4p-8) 5.00 497.20 Each 2486
12 |Supplying and fixing concealed stop cocks 5.00 478.28 Each 2391
sup:qualtity c.p head 1/2"( 11p-18)
13 |Providing and fixing handle volve (china)(s.i.no5p-17)
i). 1/2" dia 5.00 102.85 Each 515
ii). 3/4" dia 5.00 271.92 Each 1360
i). 1" dia 5.00 365.42 Each 1827
14 |Boring for tube well in all water boring soils ground 400.00 160.00 Each 64000
level upto 100ft or 30.50 meter depth i/c sinking with
etc comp(Boring)(s.i.no1p-41(PHD)
15 |s/l pvc stainer B-class of aproved design quality and 50.00 166.35 Each 8318
make i/c necessary scoket etc
comp:(F/pipe’(s.i.no9p-43)(PHD)
16 |Providing and fixing electric motor 1/2" horse power 5.00 18470.00 Each 92350
i/c pumping set made 1 H.P etc. (RA)
17 |P/F in position nyloon connection comp:with 20.00 44715 Each 8943
1/2"brass stop cock with pair of brass nuts and llining
joints to nyloon connection (s.i.no 1-p-8)
18 |PIF c.i Floor trap with 4"dia inlet & out let of the 5.00 1671.53 Each 8358
approved self cleaning design with a C.| grating with
& without vent arm i/c cost of making no:holes in
walls & floor for pipe connection(S.I.NO-21P-6)
W Providing chamber 15x9" insiide dimnation s 24"deep — —— Ezch %801
for house meter with 6"thikc c.c. 1.3.6 block set on
cement mortor 6"thick c.c. 1.4.8 in foundation
1/2"thick c.c. 1.3. to all inside wall surface & top
1"thick c.c. 1.2.4 flooring complete i/c cost iron
cover frame etc fixid in c.c. 12.4. i/curring back ffilling
& disposal of earh etc comp:(s.i.no2p-20)
i Construction of main hole or inspection chamber for 0'00 TRTHEER Ak ¢
required dia meter of circular for house meter with
6"thike c.c. 1.3.6 block set on cement mortor 6"thick
c.c. 1.4.8 in foundation 1/2"thick c.c. 1.3. to all inside
wall surface & top 1"thick c.c. 1.2.4 flooring
complete ifc costiron cover frame etc fixid in c.c.
12.4. ifcurring back ffilling & disposal etc(PHE)
21 |S/F Fiber glass tank of approved quality in design 0.00 25935.00 Each 0
wall thickness specified i/c cost of nuts bolts & fixing
in plate form c.c. 1.3.6 ratio i/s oulet pipe etc
comp(250) gallon (s.i.no.3-p-21)
G.Total Part B" Rs 770810
Total Part -A Rs 31102074
Total carriage of Material: Rs 4918116
G:Total Rs 36791000
Say 36.791
Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted
Wy

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

SANGHAR




SCHEDULE OF PRICES (BOQ)

(Descripfion and rate of items based on Composite Schedule of Rates)

Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District
¥ Sanghar (191-Units) 2017-18 Programme (@ Package-9 GBPS. Ghulam Muhammad Leghari. GBPS. Sahib Khan Nizamani.

= ) GBPS. Khabar Gaho, GBPS. Maldasi , GBPS. Khudadad Kapri . GBPS. Essa Makrani , GBPS. Sher Khan Leghari

Shahdadpur.

(A- CIVIL WORK )

Taluka

S.No.

Name of Item

Quantity

Rate

Unit

Amount

-

Dismantling C.C. Plain 1.3. 6 ratio(s.i.no-19p-10)

2604

1306.80

%CH

34029

Dismantling cement concrete reinf:sepreting
reinforcement from concrete cleaning & straight the
same(s.i.no-20p-10)

5060

5445

%Cft

275517

Dismantling pacca brcik work or lime cement mortor
(s.i.no-13p-10)

5110

1285.63

%Cft

65696

Removing cement plaster from walls(s.i.no53-p13)

11208

121

%CHt

13562

Dismantling 2nd class tiles roofing (s.i.no-22p-11)

936

378.13

%CHt

3539

Dismantling rolled steel beam iron rails (s.i.no-42p-
13)

49.50

126.04

pewt

6239

Scraping ordinary distemper of bend or paint on wall
(s.1.n054-p-13)

3110

226.88

%Cft

3648

Removing door with chwoks(s.i.no33-p12)

14

142.18

pno

1991

Removing windwo & sky light (s.i.no-33p-12

15

102.85

pno

1543

Excavation in Foundation of Building Bridges and
Other Structures Including Dagbelling Dressing
Refilling around Structure with Excavated Earth
Watering and Ramming lift upto 5ft (Ordinary
soil)(s,l,no 18p-5)

22500

3176.25

%0CHt

71466

11

Cement concrete brick or stone ballast 1-1/2" to 2"
guage ratio 1:5:10(s.i.no5-p-5)

9100

8694.95

%Cft

791240

12

Pacca brick work in foundation and plinth in cement
sand mortar.(s.i.no4p-24)

11210

11948.36

%Cft

1339411

13

Filling watering ramming earth under floor with new
earth excavated from outside lead upto one chain
and lift upto §'(s.i.no22-p-4)

30100

3630.00

%0Cft

109263

14

Filling watering ramming earth under floor with new
earth excavated from foundation lead upto one chain
and lift upto 5'(s.i.no21-p-4)

3050

1512.30

%0Cft

4613

15

Reinforced cement concrete work including all labour
and material except the cost of steel reinforcement
and its labour for bending and binding which will be
paid separtely. The rate includes all kinds of forms,
moulds, lifting, centering, shuttering, curring
rendering and finishing the exposed surface
(including screening and washing of shingle). RCC
work in roof slab beams, coloumn, rafts, lintels and
other structural members laid in situ or precast laid in
position complete in all respects (i) Ratio 1,2:4 90
Lbs of cement 2 Cft sand and 4 Cft shingle 1/8" to
3/4" guage.(s.i.noB-p-15)

19110

337

Cft

6440070

16

Fabrication of mild steel reinforcement for cement
concrete including cutting bending laying in position
making joints and fastening including cost of binding
wire (also removal of rust from bars) (Tor
Bars).(s.i.no 7p-20)

953.00

5001.70

Cwt

4766620

MS Bars

178.00

4820.20

Cwt

857996




S.No.

Name of Item

Quantity

Rate

Unit

Amount

T

Pacca brick work in ground floor in cement sand
mortar 1:6.(s.i.no5p-21)

29110

12674.36

%Cft

3689506

18

Pacc Brick Work in Other than Building 1.6
ratio(s.i.no-7p-25)

7053

12346.65

%Cft

870809

19

Providing & fixing G.| fixed/Chowkhats of size 7"x2"
or 4 1/2"x3" for Doors using 20 gauge G.| sheet ilc
welded hinges an dfixing at site with necessary hold
fasts, filling with cement sand slurry of ratio 1"6 and
reparing the jambs. The cost also i/c all carriag tools
and plants used in making and fixing.(s.i.no28-p-92)

2435

228.90

Rft

557372

20

Providing & fixing G.| fixed/chowkats of size 7"x2" or
4 1/2" x 3" for windows using 20 gauge G.i sheet i/lc
welded hinges and fixing at site with necessary hold
fasts, filling with cement sand slurry of ratio 1:6 and
preparing the jambs. The cost also i/c all carriage
tools and plants used in making and fixing.(s.i.no29p-
92

2510.00

240.50

Rft

603655

21

Supplying and fixing in position iron/steel grill of 3/4"
*1/4" fiat iron of approved design including painting 3
coats etc, complete (weight not less than 3.70 Lbs
per sq. ft. of finished grill.(s.i.no-26-p-92)

1705.00

180.50

Sft

307753

22

Supplying and fixing in position iron/steel grill door
with angle iron frame of 1-1/2" and flate iron of 3/4"
approved design and locking arrangment .(s.i.no-31-
p-93)

231.00

23160

Sft

53500

23

Making and Fixing Steel Grated Door with 1/16" thick
sheeting i/c angle iron frame 2"x2"x 3/8" size and
3/4" square bars at 4" center to center i/c locking
arrangments (S..No 24 P.No 91)

240.00

726.72

P-Sft

174413

24

Cement plaster 1:6 upto 20' Ft. height (1/2"
thick)(s.i.no-13p-57

29110

2206.6

%Sft

642341

25

Cement plaster 1.4 upto 20' Ft height (3/8"
thick)(s.i.no-13p-57)

28110

2197.52

%St

639698

26

Cement plaster 1:4 upto 20' Ft. height (3/4"
thick)(s.i.no 13-p-57)

3910.00

3015.76

%Sft

117916

27

Making notice board with cement sand(si.no-1p-100)

310.00

58.11

psft

18014

28

Providing and laying 1" thick topping of cement
concrete (1:2:4) including surface finishing & dividing
into panels. (3" thick)(s.i.no16p-47)

5130.00

4411.82

%Sft

226326

29

Providing and laying 1" thick topping of cement
concrete (1:2:4) including surface finishing & dividing
into pannels.(2" thick)(s.i.no16-p-47)

4120

3275.50

%St

134951

30

Extra labour rate for making cement plaster patter
pattas/band around straight or covered openings and
around the edges of roof slabs, the width not less
than 6" with fine finishing as directed by Engineer
Incharge.(s.i.no 35p-61)

3100.00

19.36

Rft

60016

31

Cement  pointing  struck  joint on  walls
1,2,.ratio(s..i.no19p-58)

19120

1287.44

%Sft

246159

32

First class deodar wood wrought framed and fixed in
place including chowkhats hold fasts, tower bolts,
chocks, cleats, handles, cord with hooks and cost of
nails and screws, etc (Panelled or panelled and
glazed or fully glazed 1-1/2" thick).(s.i.no7p-57)

4105.00

902.93

Sft

3706528




S.No.

Name of Item

Quantity

Rate

Unit

Amount

33

Cement comncrte plain i/c placing compacting
finishing & curring comp(i/c screening & washing of
stone agreete.H.ratio 1.2.4(s.no.5p-15)

3610

14429.25

%cft

520896

34

Providing & Laying verona marble tiles size
12x12x1/4" fine dressed on the surface without
winding set in white cement liad over 3/4"thick bed
1.2 grey cement mortor setting the tiles with grey
White Cement & washing the tiles with slary cement
&pigment to match the colour of the building rubbing
& polishing etc comp & cutting the tiles to proper
profile(RA)

3500

307

P-Sft

1074500

35

laying white marble flooring 3/8"'thick of approved
quality and colour and shade size of 8x4" in dado
skriting and facing removal and tucking of existing
plater surface ect over 1/2"thick base of cement
mortor i/c the jointing the tiles and washing the the
tiles with white cement slurry finishing & polshing
comp(s.i.no-68p-48)

2500.00

186.04

P-Sft

465100

36

Providing & Laying Hala or Pattern Tile Glazed
8"x8"x1/4" on Wall Facing in required Floor & Pattern
of Style specification jointed in White Cement &
Pigments over Base of 1:2 Grey Cement Mortar 3/4"
Thick etc....(s.i.no-61-p-47)

488

34520.31

%Sft

168459

37

S/false ceilling of plaster of pairs in panells i/c
making frame work of deodar wood i/s panelling with
soliga paint (s.i.no-52-p72)

125.00

25293.42

Yosft

31617

38

S/F in postionaluminum channeels for door of alock
made with 5mm thick tinted glass glazing (Belguim)
& almunium glass glazing (Belguim & almunium fly
screen i/c handles stoppers and locking arrangement
etc comp(s.i.no83p-114)

7.00

1507 .66

psft

10554

39

S/F in postionaluminum channeels for windwo of
alock made with 5mm thick tinted glass glazing
(Belguim) & almunium glass glazing (Belguim &
almunium fly screen ifc handles stoppers and locking
arrangement etc comp(s.i.no83p-114)

14.00

1647.69

psft

23068

40

Extra labour for lifting of steel above first floor for
every addition floor (s.i.no-20-p-23)

0.00

760.03

%St

41

Extra labour in brick work for every 5ft addition height
(s.i.n0-8-p-23)

0.00

438.3

%St

42

Extra labour for each story above ground for moaisc
conglomerate or tiles/stone and wooden floor (s.i.no-
18-p-42)

0.00

226.28

%St

43

Extra labour rate for laying concrete plain or reifn:
(s.i.no-12-p-18)

0.00

1210

%Cft

44

Extra labour for lime mud or cement plaster and
pointing from 12ft to above to addition 10ft height
(s.i.n0-29-p-64)

0.00

140.97

%Sft

45

laying floor of approved with glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete. (s.i.no2p-42)

700

27678.86

%Sft

193752

46

white glazed tiles 1/4" thick dado jointed in white
cement and laid over 1.2 cement sand mortor
3/4"thick i/c finishing(s.i.n.0-37p-44)

485.00

28299.30

%Sft

137252

47

White Washing (Three Coats)(s.i.no-25p-59)

28100

829.95

%Sft

241515

48

Priming coat of chalk under distempering (s.i.no-
23.p58

15120

44275

%St

66944

49

Distempering (Three coats)(s.i.no-24p-54)

15120

1079.65

%St

163243

50

Colour Washing (three Coats)(s.i.25p-54)

15100

1325.15

% Sft

200098




S.No.

Name of ltem

Quantity

Rate

Unit

Amount

51

Preparing surface and painting doors and windows
any type (including edges) Three Coats.(NEW
SURFACE)(s.i.no-5p-76)

1520.00

2116.41

%Sft

32169

52

Preparing surface and paitning guard bars gates,
iron bars, gratting, railling (including standard braces
etc) and similar open work. (Three coat).(New
surface)(s.i.no 6p-87)

1830

1270.83

%Sft

23256

53

Preparing the surface and painting weather sheet
cost i/c rubbing the surface with the rubbing brick
and paper filling the voids chalk plaster of pairs and
than painting with weather coat of approved
makes(s.i.no38-p-55)

2059.00

2567.95

%St

52874

Extra labour for external surface for distemper /paint
white wash/colour wash /weather coat above 20ft
height every ussig long ladder or jhoola for each coat
for every 10 addition height(s.i.no 42p-58)

0.00

228.08

%St

55

Two coats of bitumen laid hot using 34 Lbs %Sft over
roof and blinded with sand @ 1Cft %Sft(s.i.no 13p-
35)

13210.00

1887.40

%St

249326

56

Barrwopit excavation undressed lead

100ft(s.i.no-3p-1)

upto

2215

2117.50

%ocft

46903

57

Leveling earth 6"layers and dressing complete(s.i.noj
13p-3)

2215

263.00

%ocft

5825

Total

30542747

PART B" WATER SUPPL)

( & SANITARY

FITTING

Providing and fixing squarting type white glazed
flushine cistern with internal fittings and flush pipe
with bend and making requisite numbers of holes in
wall plinth and floor for pipe connection and making
good in cement concrete 1:2:4 (s.i.no-1p-1)

14.00

5044.60

Each

70624

Providing Gl pipes specials and clamps etc including
fixing cutting and fittings complete with and i/c the
cost of breaking through walls and roof making good
etc painting two coats after cleaning the pipe etc with
white zink paint with pigment to match t(s.i.no1p-12)

i). 1/2" dia pipe

250.00

73.21

P/Rft

18303

ii). 3/4" dia pipe

350.00

95.79

P/Rft

33527

i) 1"

100.00

128.55

PIRft

12855

Providing RCC Pipes with collor class:b: and diging
the trenches to required depth & fixing in position i/c
uttinhg & fittinhy & jointing with maxphalt composition
& fixing in posituion etc comp:(s.i.no2p-23)

i). 4" dia pipe

84.00

146.57

PIRft

12312

ii). 8" dia pipe

120.00

199.30

PIRft

23816

Supplying and fixing in position long bib cocks with
c.p head 1/2"(s.i.no 1-p-16)

40.00

337.92

Each

13517

Supplying and fixing in position long bib cocks with
c.p head 3/4"

40.00

348.92

Each

13857




S.No. Name of Item Quantity Rate Unit Amount

6 |P/F 24x18 Lav:basin in white glazed earthen ware 7.00 4253.90 Each 29777
and ifc the cost w.i.or cantilever brackets 6" builtin
to wall painted and chormae plated brass chain and
making required holes on walls for pipe connection
in cement 1.2.4 (s.i.no 5p-23)

7 |Add:extra labour for earthen ware pedestal white or 7.00 938.47 Each 6569
colour glazed sup:quality(s.i.0.9p-3)

8 |S/F swan type piller cock of suP;quality single c.p 7.00 795.30 Each 5567
head 1/2" or sup:quality(s.i.0.18p-16)

9 |P/F towen rails comp with brackets fixing on wooden 7.00 1082.95 Each 7581
cleasts scew 24"long(s.i.no 1p-7)

10 |P/F 15x12" beveled edgae miroir of belguim glass 7.00 2047.76 Each 14334
comp:with 1/8"thick hard borad cp.scre to wooden
plate(s.i.no. 4p-7

11 |S/F soap try ware with c.p. scew comp:(s.i.no. 4p-8) 7.00 497.20 Each 3480

12 |Supplying and fixing concealed stop cocks 7.00 478.28 Each 3348
sup:qualtity c.p head 1/2"( 11p-18)

13 |Providing and fixing handle volve (china)(s.i.no5p-17)
i). 1/2" dia 7.00 102.95 Each 721
ii). 3/4" dia 7.00 271.92 Each 1903
i). 1" dia 7.00 365.42 Each 2558

14 |Boring for tube well in all water boring soils ground 270.00 160.00 Each 43200
level upto 100ft or 30.50 meter depth i/c sinking with
etc comp(Boring)(s.i.no1p-41(PHD)

15 |s/l pve stainer B-class of aproved design quality and 70.00 166.35 Each 11645
make i/c necessary scoket etc
comp:(F/pipe’(s.i.no9p-43)(PHD)

16 |Providing and fixing electric motor 1/2" horse power 7.00 18470.00 Each 129290
ilc pumping set made 1 H.P etc. (RA)

17 |P/F in position nyloon connection comp:with 7.00 447 .15 Each 3130
1/2"brass stop cock with pair of brass nuts and llining
joints to nyloon connection (s.i.no 1-p-8)

18 |P/F c.i Floor trap with 4"dia inlet & out let of the 7.00 1671.53 Each 11701
approved self cleaning design with a C.l grating with
& without vent arm i/c cost of making no:holes in
walls & floor for pipe connection(S.|.NO-21P-6)

19 6.00 5912.22 Each 35473

Providing chamber 15x9" insiide dimnation s 24"deep
for house meter with 6"thikc c.c. 1.3.6 block set on
cement mortor 6"thick c.c. 1.4.8 in foundation
1/2"thick c.c. 1.3. to all inside wall surface & top
1"thick c.c. 1.2.4 flooring complete i/c cost iron
cover frame efc fixid in c.c. 12.4. i/curring back ffilling
& disposal of earh etc comp:(s.i.no2p-20)




SANGHAR

S.No. Name of Item Quantity Rate Unit Amount |
20 ;
Construction of main hole or inspection chamber for s Lol B8Eh ¢
required dia meter of circular for house meter with
6"thikc c.c. 1.3.6 block set on cement mortor 6"thick
c.c. 1.4.8 in foundation 1/2"thick c.c. 1.3. to all inside
wall surface & top 1"thick c.c. 1.2.4 flooring
complete i/c cost iron cover frame etc fixid in c.c.
12.4. ifcurring back ffilling & disposal etc(PHE)
21 |SIF Fiber glass tank of approved quality in design 0.00 25935.00 Each 0
yvall thickness specified i/c cost of nuts bolts & fixing
in plate form c.c. 1.3.6 ratio i/s oulet pipe etc
comp(250) gallon (s.i.no.3-p-21)
G.Total Part B" Rs 509288
Total Part -A Rs 30542747
Total carriage of Material: Rs 3570965.00
G:Total Rs 34623000
Say 34.623
Note:  Any variation in the description on item Quantites, Rates if any as per
Sanctioned Estimate will be accepted
S (o N
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION




SCHEDULE OF PRICES (BOQ)

(Description and rate of items based on Composite Schedule of Rates)

v~ Name of Work : Rehabilitation & Expansion of High Priority "4560" Schools (Non-ADP) Primary/ Elementary Schools District

Sanghar (191-Units) 2017-18 Programme (@) Package-10 GGPS. Bahadur Kaloi, GBPS. Baga Dahri. GGPS. Mai Suhni Nagar,

GBPS. Dr. Abdul Majeed , GBPS, Rais Brohi , GBPS. Sarhari , GBPS. Khan Rind .GGPS. Sindhi Shahdadpur , GGLSS. Niswan
Shahdadpur Taluka Shahdadpur.

(A- CIVIL WORK )

S.No. Name of Item Quantity Rate Unit Amount
1 |Dismantling C.C. Plain 1.3. 6 ratio(s.i.no-19p-10) 2902 1306.80 %Cft 37923
2 |Dismantling cement concrete reinf:sepreting 4090 5445 %Cft 222701

reinforcement from concrete cleaning & straight the
same(s.i.no-20p-10)

3 |Dismantling pacca brcik work or lime cement mortor 5109 1285.63 %Cft 65683
(s.i.no-13p-10)
4 |Removing cement plaster from walls(s.i.n053-p13) 11201 121 %Cft 13553
5 |Dismantling 2nd class tiles roofing (s.i.no-22p-11) 937 378.13 %Cft 3543
6 ?;s}manllmg rolled steel beam iron rails (s.i.no-42p- 50 50 126,04 powt 6365
7 |Scraping ordinary distemper of bend or paint on wall 3210 226.88 %Cft 3648
(s.1.n054-p-13)
8 |Removing door with chwoks(s.i.n033-p12) 20 142.18 pno 2844
9 |[Removing windwo & sky light (s.i.no-33p-12 30 102.85 pno 3086
10 |[Excavation in Foundation of Building Bridges and 23500 3176.25 %0Cft 74642
Other Structures Including Dagbelling Dressing
Refilling around Structure with Excavated Earth
Watering and Ramming lift upto 5ft (Ordinary
soil)(s,I,no 18p-5)
11 |Cement concrete brick or stone ballast 1-1/2" to 2" 11210 8694.95 %Cft 974704
guage ratio 1:5:10(s.i.n05-p-5)
12 |Pacca brick work in foundation and plinth in cement 12105 11948.36 %Cft 1446349
sand mortar.(s.i.no4p-24)
13 |Filling watering ramming earth under floor with new 29510 3630.00 %0CHt 107121

earth excavated from outside lead upto one chain
and lift upto 5'(s.i.no22-p-4)

14 |Filling watering ramming earth under floor with new 2551 1512.30 %0Cft 3858
earth excavated from foundation lead upto one chain
and 