

Important
3/15/18



PAKISTAN STEEL CADET COLLEGE

PSCC/ Principal/ Notification/2018



26th March, 2018

NOTIFICATION

It is informed to all committee members that due to non-availability of external member from Govt. of Sindh, the tender opening date for Walk Way to College Masjid will be extended upto 30th March 2018 (Friday) on 1500 hrs. All the respected members are requested to update their schedule according to the above mentioned date, please.

(Prof. Abdul Rehman Jiskani)
Principal



c.c to:-

- For kind information
O/c. SPPRA*
- I/C Website SPPRA
 - I/C Website PSCC
 - All Concerned
 - VP (Admin)
 - VP (Academic)
 - Office file

Ashfaq / SB

SPPRA INWARD DIARY
NO : 29137
DATED 27-03-2018



PAKISTAN STEEL CADET COLLEGE

PSCC/ Principal/ Notification/2018



26th March, 2018

NOTIFICATION

It is informed to all committee members that due to non-availability of external member from Govt. of Sindh, the tender opening date for Construction of 2nd Horse Riding Club will be extended upto 30th March 2018 (Friday) on 1500 hrs. All the respected members are requested to update their schedule according to the above mentioned date, please.

(Prof. Abdul Rehman Jiskani)
Principal



c.c to:-

- I/C Website SPPRA
- I/C Website PSCC
- All Concerned ✓
- VP (Admin)
- VP (Academic)
- Office file

For kind information
o/i (SPPRA)

Mr.