

OFFICE OF THE EXECUTIVE ENGINEER

PUBLIC HEALTH ENGINEERING DIVISION KAMBER SHAHDADKOT @ KAMBER

Memo No: AB/TC/ 2391 of 2018 Kamber Dated the: /3 / 08 /2018

To,

The Assistant Director (Assessment),

SPPRA Karachi.

SUBJECT:

NIT NO.AB/TC/788/2018 DATED:30.03.2018 SPPRA SR. NO.37488.

Reference:

Your office letter No.A.D.(Assess) SPPRA/37488/2018/492 Karachi

dated:07.08.2018.

In compliance above referenced letter, the Bid Evaluation Reports of items are duly signed by notified Members of Procurement Committee vide notification dated: 21.04.2018 the copy is attached, certificate of single bidder participated in process at items required in the letter are submitted, BQR of item No. 219 is attached and copy of Newspaper Daily Dawn of NIT is attached.

EXECUTIVE ENGINEER

Public Health Engg: Division Kamber Shahdadkot @ Kamber

O: UC3

12/8 Physity of 20/8/18 A-M 420/8/18 Incolon of CC Bloom & CC Dean in Visings Navad As La., and UC Asad Taska Warah.

According of CC, Bloom & CC Dean in Visings Navad As La., and UC Asad Taska Warah.

According of CC, Bloom & CC Dean in Visings Navad Bay By UC Warah Taska Warah.

According of CC Bloom & CC Dean in Visings Navad Bay By UC Warah UC Lasa Taska Warah.

According of CC Bloom & CC Dean A Plane Bloom & Management and UC Lasa Taska Warah.

According of CC Bloom & CC Dean & Plane Bloom & Warah Management (CC Bloom & CC Bloom & CC Bloom & CC Bloom & Committee Warah Management (CC Bloom & CC Bloom & CC Bloom & CC Bloom & CC Bloom & Committee Warah Management (CC Bloom & CC Bloom &

on of C.C. Books & Drainige System in village Pir Kot Sharif in Rasma Munata Ward No. 5 Waggan 1,000 is Warata.

1,000

maia Namond. nd C.C. Boosa & Drawigs System in Noro Shan & Namiaz Shard Namda in velage Khero Shan 1,1000 Nordero Tabas Naminosi. nd C.C. Boosa & Drawigs System & Reisering with millings Asi Khatour in Waggan Torm Tabas 1,1000

50000,00 1000.00 3 Morans 50000.00

1000.00 3 Month

50000.00

OFFICE OF THE EXECUTIVE ENGINEER, PUBLIC HEALTH ENGG: DIVISION, KAMBER SHAHDADKOT AT KAMBER.

NVITATION FOR BIDS

Karachi, dated: 30.03.2018 "Say No To Corruption"

DAWN FRIDAY APRIL 6, 201

532	100	200	ALC:				Đ	SU	iles.	22	25	86	45		gin	P.M	in i	in:	ė.	94	301	BE	87,			22	25		0.75	12	ŊΚ			90	900	200	100	200	LAST.	25	4	100	10020	200	-	10.	100	-	1		H	dri	vộ?	10	÷	eg.	3	農	8	1	髓	
120 Construction of Retaining wait / CC	Community Commun	TIB Construction of C.C. Blocks & CC.	Kamber Shahdadkol at Kamber	THE DECKE AN ANTHER	115 Continues of C Grown & CC D	114 Construction of C C Blocks & CC D	Construction of C.C. Blocks & CC Dr.	112 Construction of C.C. Blook & CC.E	111 Construction of C.C. Blocks & CC.D.	110 Construction of C.C. Blocks & CC Drs Kamber Shandadkot at Kamber	at Kamber	Construction of C.C. Blooks & C.C.	Shandagket at Kamper	Construction of C.C. Books & C.C.	105 Construction of C.C. Blocks, CC Dr.	104 Construction of C.C. Books, CC Dr	100 Construction of C.C. Blocks, Drains	102 CONSTIUDION OF C. C. BOOKS, Draine Gaznot at Kamber	101 Shahdadkot at Kamber	Construction of C Special Date	100 Construction of C.C. Books, C.C. D	26 Continuion of C.C. Block C.C.	ge Construction of C.C. Books, C.C.D	97 Construction of C.C. Blocks, C.C. I	15 Tacks Natirebed Dest Kamber Sh	Constitution of CO Bloom CO	Construction of Retaining wall in V	94 Construction of C.C. Blocks, C.C.	93 Construction of C.C. Bloods, C.C. I.	92 Kanter Sharpador Kanter	Datt Kamber Shahdadkot Kambe	Construction of C.C. Blocks, C.C.	Construction of C.C. Books, C.C. C.	89 Construction of C.C. Blocks, C.C. I.	88 Distr Kamber Shahosokol Kambe	97 Dest Kamber Shahdadkot Kambe	Shahordon Kamber	86 Construction of Fish Farm Retain	es Construction of C.C. Blocks, C.C.	84 Construction of Compound Wiki in	02 Warah Delit: Kamber Shahdadiot	52 Kamper Shandadkol Kember.	Construction of C.C. Blocks, C.C.	At Construction of Compound Wall	80 Construction of C.C. Books, C.C.	(B) Construction of C.C. Blocks, C.C.	79 Construction of C.C. Blocks, C.C. Dott, Kamber Shahdadadi Kamber	77 Dist: Kamber Shahdadkot Kambe	Kamber Shandadkot Kamber.	Construction of C.C. Books, C.C.	75 Constituction of C.C. Blocks, C.C.	74 Construction of C.C. Blocks, C.C.	73 Construction of C.C. Blocks, C.C.	72 Construction of C.C. Blocks, C.C.	71 Canshudian of C.C. Books, C.C.	59 Construction of C.C. Blocks, C.C.	68 Construction of C.C. Blocks, C.C.	67 Construction of C.C. Blocks, C.C.	65 Construction of C.C. Blocks CC.C	54 Construction of C.C. Blocks A CO.		製作では 間回じとだった
hain CC Brock Village Flancoja UC Ber Sharif Taluka	in & Paver Block of Karent Muhalla City Late UC La	Drain in Village Muhammad Laique Chandio UC Kala	n Village Gugej (Hot Khan Muhalla)	as wangs spreas Critical DC Abad Indi	am in Village Hussain Machin UC Noor Abed Tables	am in Village Peru Judge UC Lalu Ranwak Taluka Wi	ain from Latu Warsh Road to Jiand Khan Junejo (Nea	rain in Village Man Rato UC Hoorsbad Taluka Warat	sin in Village Mart Judge UC Noorabad Takka Warai	Drain in Vitage Mehar Khan Chutto UC Town Warah Tai	The second contract of the second second second	een in Village Chingano Khatiyan UC Warsh Tabka W	more contract of tangent against against	TWO IN VIllage Jaliak Khan Mughert UC Yarodero Tabas	in & Pover Block in Village Nachrary UC Dero Taluka	in Titage Khadeee Kahoro UC Muradi Takka Nak	ye in Village Nursid UC Murad Tahwa Nazirabad Dist	e in Village Hehum School UC Muradi Taluka Nasirabe	age at value of makes some of months talked rea	ramme 2017-18"	anage & Paver Block in Vilage Thanki Hashim UC Cho	Store & David Direct in Life on Store Stor	ainage & Paver Block in Village Khan Kandhro UC Dh	rainage & Paver Block in Village Rasool Gan Changa	hdadkol Kamber	Tribatos I Breat Book to the control of the control	tage Mic Khan Desgar UC Miyan Dad Taywa Nasini	minage & Paver Block in Village Hakim Deppar UC N	rainage & Paver Block in Village Rabin Gadhi UC Den	tenage & Paver Book in Vitage Bag Ranber UC Den	the state of the s	of Kamber Place Rick in Village Daboi Teamo LC CF	siziage & Paver Block is Village Muhammad Panah Ci	ramage & Plaver (Block in Village Sadique Gahwas UC	Drainage & Paver (Book in Village Gul Sangaro UC)	Cramage & Paver stock in Unage Gold Gardwas UC		ng Wall in vitage Juma Knosnar UC Mugadi Taluka I	Drainage & Paver Block in Ratiman Colony UC Vis	/illage Sher Muhammad Artja UC Artja Tasuna Waran D	Cramage & Paver Block in Village Garthwar Mugan Camber.	the state of the s	Minister A Programme in Colons Handard IV I am Day	Village Khair Murammad Khuhawar UC Kalar Talu	hanage & Paver Book in Village Ghulam Rasool Brok	Drainage & Pever Block in VBage Gul Bunzo UC K	rainage & Paver Block in Vitage Bakash Ali Mashi UC	Startings & Paver Block in Village Warand Masks UC	The state of the s	California A. Danes Block in Villago Natival Turks ST Nation	inamage & Paver Block in Village Add-U-liah Khabyan	Dramage & Pawer Block in Village Atlant Bughio UC W	Jrainage & Paver Block in Village Javi Band UC Yarp (Drains & Paver Block in Village Abad Kalhoro UC /	Jrainage & Paver Block in Village Solidar Jator UC Cho	Ordinage & Paver Block in Village Noor Atted UC Noor	Orsinage & Paver Block in Waysh Town UC Warsh Tall	Drainage & Paver Block in Village Yaro Dero UC Yaro D	rain & Paver Block at Vinego Jathar UC Noor Ahad Tak	Drawn or Village Reacon Bug play UG Warah Tanasa W	In Padoul shery Displaces and	
Kamber. 2	lu Taluka Warah District	r Talusa Warsh District	r Tatuka Warah District	Detrict Kamber Shah-	Warsh		Lalu) UC Lalu Ranwak	District Kamber Shaft-	n District Kamber Shah-	uka Warah District	ACI PLANTICHET CHAPTIGEGROT	Varan.	Water Deposit Named	Warah.	Nasrabad. 1	Instant	nd Kamber Shahdadkot	d District Kamber Shah-	singed District Kember		wdero fatua Nestrabad		arrish Taluka Nasirabad	W UC Myan Dad Taluka	mangani uc wiyan pad		had Date Kambar Shah.	fiyan Dad Taluka Nasira-	o Yakuka Masirabad Disiti	o Taluka Nasirabad Dist:	TOWORE TANGED NASHRIBERS	National	handlo UC Muradi Takwa	Murild Taluna Nasirabed	Juradi Talua Nasirabad	Muradi Taluka Wasimbad		Nasirabad Dist: Kember	eran Takwa Warien Distr.	butt Karnber Shahdedkot	UC Lalu Ranwak Jaluka	CANADA COLOR AND THE PARTY OF	The same Street Pour	as Warsh Dist: Kamber	H UC Kaller Tatuka Warlah	Color Toluka Warah Distr	Noor Abad Takka Waren	Noor Abad Takka Warsh	Action to the same of the same	Anad Takes Warran Dark	UC Warah Taluka Warah	farsh Talusa Warsh Dist:	Daro Taluna Warah.	bad Taluka Warah Disti:	Williamson.	Abot Taluka Warah	NA WANTE THE WATER	Dero Tabuka Warah	Waran.	NAME OF THE PERSON	GIANT OF WHEN THUSA	The second secon
000	1.000 5	1.000 5	1.000 6	1.000 5	900	1 000 1	+	-	-	1.000 5	1 000 5	1 000 5	1,000 5	900	1.000 5	+	1	1.000 5	1.000 5	1,000	+	-	+	1.000	1 000 5	1.000	+	-	1,000 5	000	1,000 5	+	+	1000	5 000	1,000 5	1,000	-	-	1,000	1.000	1,000 6	+-	-	-	000	1.000 9	1,000	1.000 6	-	+	1,000	-		500	500	1 000	000	500 7	500 7	500 7	-
0000.00	- 00 0000	50000.00	50000.00	50000.00	000000	00,0000	200000	2	50000.00	50000 00	50000.00	000000	000 00	000,00	000000	00,000	00 000	50000.00	50000.00	50000000	00.000	900,000		5000000	50000.00	00 00000	and more	2000	50000 00	50000.00	50000000	90000000		50000.00	5000000	90 00005	50000000	2000	90 00000	50000.00	5000000	50000000	90000000		2000	50000.00	5000000	50000.00	50000.00	an manage	00000	000,00	000000	50000 00	5000.00	500000	00000000	00,000,00	5000.00	500000	500000	1
2000.00	100,00	1000.00	1000.00	1000.00	100000	1000.00	1000.00	20000	100000	1000.00	1000.00	1000.00	1000.00	1000.00	1000.00	1000 00	100000	1000.00	1000.00	1000.00	1000.00	1000.00		1000 00	1000.00	1000.00	100000	1000	1000.00	1000.00	1000.00	1000.00		00.0001	1000 00	1000.00	1000.00	1	1000 00	1000.00	1000.00	1000 00	100000		2000	1000.00	1000.00	1000.00	1000.00	-	1000.00	1000.00	1000.00	1000.00	2000.00	2000,00	2000000	2000.00	2000.00	2000,00	2000.00	-
3 Months	3 Mores	3 Months	3 Months	3 Months	3 Months	3 Months	Samudan e	a Handle	3 Months	3 Months	3 Months	SANON C	D MONBO	3 Months	3 Months	3 Months	'A Libonothu	Basiony C	3 Months	3 Months	a mornina	Busines		3 Months	3 Months	Suprops C	D. Contraction C.	1 Hooks	3 Months	3 Мость	3 Months	Parameter C		3 Months	3 Mores	3 Months	3 Months		3 Months	3 Months	3 Months	3 Monta	S-Broom C		1	3 Months	Stanosti C	3 Months	3 Months	-	N Morettu	S More	3 Months	3 Months	3 Mooths	3 Months	3 Months	S Months	3 Moran	3 Mordin	3 Morths	-
	2 02 0	121	22	22	212	2 2	24 24	2	3 2	2 2	2 2	2	212	la la	210		zle	1 23	22	i si	23	12	2	2 2	2	2	# T	212	211	21	els:	ls!	20	2	W :	1 12	20	18	Ti	Te	197	T	1=1	ğ i	T	ŝ	192	191	T i	Tá	107	ź	Tal	515		Isl	1	31:		de la	-	Ť
Construction of C	Construction of C	Gunstruction of C	7 Construction of C.	5 Construction of C	4 Construction of C	2 Construction of Ea	Construction of C	0 Construction of M	7 Construction of C	6 Construction of C.	Genstruction of C	3 Construction of C	2. Construction of C.	Construction of R	9 Construction of C	7 Construction of C	6 Construction of E	d Construction of C.	3 Construction of C	1 Construction of C	O Construction of C	9 Construction of C	B Construction of Ci	6 Construction of C	5. Construction of C	4 Installing of Tubes	instating of lice	2 Installing of Tube	Taluxa Kamber	D Construction of C	& Construction of R	7 Providing, laying.	6 Providing & Instal	5 Construction of C	A Const of Rural W	Construction of C	11 Construction of R	Dero Tatuka Kamb	U.C. Galoi Dero Ti	Providing & Install	Chando Talua K	Community Deve	6 Construction of C	village Xamber Ku	Construction of C	Construction of C	Construction of C	Construction of C	Taluan Nasirabed	Construction of C	7 Construction of Co	UC Murad Take	5 Construction of Ru	4 Construction of C.	Construction of C	Construction of Co	Construction of C	79 Construction of C.	Murriaz Mass Hou	176 Construction of C	175 Construction of C	日本の日本日本日本日本日本日本日本日本日本日本日本日本日本日本日本日本日本日本
C. Block & Earth work in	C Block & C.C. Distins v	C Block & C.C. Drains v	C. Block & C.C. Drains v	C. Block & C.C. Drains v	C Book & C.C. Drains v	arth work of village Muha	C Block & C.C. Drains v	len Drain village Mundho	C. Block & C.C. Drains v	C. Block & C.C. Drains v	C. Block & C.C. Drains v	C Block & C.C Drains v	C. Brook & C.C. Drains v	Staining Wall of Hitlage D	C. Block & C.C. Drama v	C. Block & C.C. Drains V	of Clah in village Ghous I	C. Block & C.C. Drains v	C Block & C.C. Drains v	C. Block & C.C. Drains v	C. Block & C.C. Drains v	C Drains C C Block VIII	C Drama & CC Blocks in	C Drains C C Block VII	C. Drains & Paver Block	will including Pumping M	well including Pumping	well its Pumping Mack	ver including Pumping Ma	C drains & Block in Villa	Maining Wat Village Bet	pinting PE Pipe Dett s	ling R.O. Plant, Boring 16	C. Drains & Paver Block	Magsi U.C. Karira Taruki Gallar Supply Scheme Mir	C. drains C.C. Block in vi	C.C. Culvert (Saifan) Vc	ber.	mbder.	ling R.O. Plant, Boring 10	Altiber.	Nopment Programme Is	C. Blocks & Draintige Sy	of UC Yarodero Taluas VII	C. Blocks & Dramage Sy	empound Boundary Wal	C. Books & Drainage St dero Tabasa Warsh	C Blocks & Drainage Sy		C Block & Drainage 5	ompound Boundary Wall	Nasirsbad.	staning wall village Mura	C. Blocks & Drainage By	C Blocks & Dramage Sy	uven in village Sadiq Oh	INDIANA TO Waggan Talu	C. Biocks & Drainage Sy	se, weggen Takuka Wara	C. Blocks & Dramage Sy	C Blocks & Drainage o	THE RESERVED THE PERSON NAMED IN

00 (3" dis), Pump House vo solar System for village Matara U.C. Galbi 4,500 225000.00 etem in village Pe Kol Sharif in Rashdi Muhaifa Ward No. 5 Waggan 1 000 50000.00 to nisinge Munist U.C. Munist Tisuka Nasimbad. 1,000 50000.00 to 1,000 500000.00 to 1,000 50000.00 to 1,0 ammas Britis U.C. Karriž Tanjaa Meri Khan. an Maxhand Mchalla Village Makhand Talaka Warah. dal), Punip House Vc solar System for vitage Hoal Khan Martark leyant Rourisco village Ghabbiders Taluka Kambet. Sel, Pump House Vt soder System for village Gazi Khan Chando n Chandis Muhala Weggan Talus Warsh. 1 000 from Massis Sharif to Shahi Bazai to Ghulam Gadir House and 1,000 vors for village Rais Jamai Khan Chandio Taluka Kamber. idar System villege Al-Khann (Near Haji Mari Ja Cluba) UC colinia Kalholo (Chandia Mahala) Taluka Mirohini. 20 John Talua Mirohini. Reput Polyalian Babas Merenan. Put Yaka Tanasa Kontreet. Paluka Signasi Jarrejo. Taluka Signasi Jarrejo. Taluka Signasi Jarrejo. Han Warayo Jurie o Taluna Dijawai June raveyand in village Pirmal UC Muradi Talula Nasimbad. 1,000 IC Muradi Talula Nasimbad. 1,000 Raza Muhammad Muhadia village Jaca Wahucha UC Muradi. 1,000 Steets of village Abdul Majeed Circito Taluna Warsh. Broni UC Monder Lakha Taluna Naserabed. Solar System Village Abdul Razaque Razhant U.C. Chaibidero D Ghainiding Taska Kumber. di & Providing Lead Hand Pump 2000; I'c Molor etc. complete Auhalie All Akbar Mughert & Munawar Ab Mughert Muhalia of JC Dhanneh Tatula Nasiradad Isge Uliman Gopang UC Dhanneh Tatula Nasirabad Ierhear Munafia, Shaidh Muhafia & Syed Muhafia di Village Bughio Street to Tapueter Street in Waggan Tauwa Wansh. 1,000 50000.00 quat Ali Soomro Munalia in Waggan Tauwa Warsh. 1,000 50000.00 50000.00 arms Maryla to Gedan Burno & Ali Gui Burno to Curban 1,000 50000.00 Solar System Vitage Mazarari U.C. Galdi Dero Tabika ee Kindat Bas Muggeet UC Yenodeet Tasasa Warath, ge Misri Judge UC Yenodere Tasasa Warath, Ne Goeth 2017-18 ook PS-42 Pump House I'C solar System tor vetage Rais Jamas Khan wyard in vitage Jalai Khan Mugheri UC Yarodero Taluka rywenn Village Swellen U.C. Ghalbidere Taluka Kember ge Butti Behram Town. Pantwar Taluka Miro Khan. Haka U.C. Allahacad Taluka Mirokhan. andio Tasska Mirokhiin. Veerangur Taluka Marokhan Muhalfa Vitaga Bath Hakra Takka Miro Kha Bingni Goska 2017-18 (PS-38) hammad Sodhar Taluka Warah 1 500 2 500 2 500 1.000 1.000 2500 2.500 4.500 1.000 1.000 2000 4 500 5 000 1.000



GOVERNMENT OF SINDH PUBLIC HEALTH ENGINEERING & RURAL DEVELOPMENT DEPARTMENT

Karachi dated the, 21st April, 2018

NOTIFICATION

No. SO (T)/PHE/SPP-Rules/2010: In superassion of this department's notification No.SO(T)/PHE/SPPRA-Rules/2013(Pt-II) dated 27.01.2017, in exercise of the powers conferred by Rule-7 & 8 of SPP Rules-2010, a Uniform Procurement Committee for all Public Health Engineering Divisions (Sukkur Region) is hereby re-constituted as under:

 Superintending Engineer, PHE Circle, Larkana Chairman

ii. Executive Engineer, Concerned Member/Secretary

iii. Representative of Deputy Commissioner, Concerned

Member

Functions and responsibilities:

1. Preparing bidding documents

Garing out technical as well as financial evaluation of the bids,

3. Afreparing evaluation report as provided in Rule-45,

Making recommendation for the award of contract to the competent authority; and Perform any other function ancillary and incidental to the above.

(Dr. RIAZ AHMED MEMON) Secretary

Cc:

- The Chairman, P&D Board, Govt. of Sindh, Karachi
- > The Secretary Finance Dept. GoS, Karachi
- > The Commissioners, (all in Sindh).
- The Managing Director, SPPRA, Karachi.
- ➤ The Chief Engineer, PHED, Hyderabad/Sukkur.
- > The Accountant General, Sindh, Karachi.
- ➤ The Deputy Commissioners (all in Sindh
- ➣ The PS to Secretary, PHE & RDD, Govt. of Sindh, Karachi.

(MUHAMMAD BUX JARWAR) Section Officer (Tech)/PHE

BIDDERS QUALIFICATION REPORT

Description of Work.

Construction of C.C drains, C.C Block Village Soomra & Memon Muhalla Village

Bathi Hakra Taluka Miro Khan,

1 Name of Procuring Agency

Public Health Engineering Division Kamber Shahdadkot @ Kamber

2 Tender Reference Number

NIT No. AB/TC/788, dated 30/03/2018

3 Method Procurement

Single Stage - One Envelop Procurement

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidder's Name											
S.#	Eligibility/ Qualification Criteria:	Noorullah Abro	Arbab Enterprises	J.J Developers									
1	NTN	Yes	Yes	Yes	i Ay								
2	Sales Tax Registration (FBR)	Yes	Yes	Yes									
3	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes									
4	Tender Fee/ Cost of Bidding Documents	Yes	Yes	Yes	M								
5	Earnest Money (5% of Bid)	Yes	Yes	Yes									
6	Firm has not been Blacklisted previously by any executing agency	Yes	Yes	Yes									
. 7	All documents/ information furnished are true & correct	Yes	Yes	Yes	•								
8	Minimum three years experience of relevant field	Yes	Yes	Yes									
9	Qualified/ Disqualified	Qualified	Qualified	Qualified									

Signature of the Members of the Committee

(Muhammad Sadique Lashari)

Executive Engineer
Public Health Engg:Division
Kanber Shuhdadkot @ Kamber
Member/Secretary

(Qazi Sardar Ahmed)
Additional Deputy Commissiner-II
Kamber Shahdadkot @ Kamber
Member

(Abdul Walfab Sahito)
Superintending Engineer
Public Health Engg: Circle
Larkana
Chairman



NAME OF WORK: <u>CONSTRUCTION OF CC BLOCK, CC DRAIN AND PAVER BLOCK FOR VILLAGE JUNANI TALUKA WARAH. (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 41 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Muhammad Punhal, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEERPublic Health Engg: Division

amber Shahdadkot @ Kamber

NAME OF WORK: CONSTRUCTION OF CC BLOCK OR PAVER BLOCK & DRAINAGE FOR VILLAGE GATHAR TALUKA KAMBER. (CDP 2017-18 NA-206).

Certified that the Bid for serial No. 43 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Rasool Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

0

CERTIFICATE

NAME OF WORK: <u>CONSTRUCTION OF CC BLOCK, CC DRAIN FOR VILLAGE KANDO DERO. (CDP 2017-18 NA-206).</u>

Certified that the Bid for serial No. 47 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Ameen Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER



NAME OF WORK: <u>CONSTRUCTION OF RETAINING WALL IN VILLAGE DOST MUHAMMAD LANGWANI UC- CHOWDERO TALUKA NASIRABAD.</u> (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 52 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Mumtaz Ali Lanjwani, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C DRAINS, C.C BLOCKS IN VILLAGE MIANDAD CHINGNI UC-MIANDAD CHINGNI TALUKA NASIRABAD. (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 53 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Amjad Hussain Massan, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRIANAGE IN VILLAGE JARA WAHOOCHA UC-MURADI TALUKA NASIRABAD. (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 54 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Sheeraz Sangi & Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE ALI ASHABO UC-ABAD TALUKA WARAH. (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 58 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Karim Brohi, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE PECHOOHA UC-ABAD TALUKA WARAH. (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 59 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ahmed Nawaz Chandio, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE MURAD ALI MUGHERI UC-ABAD TALUKA WARAH. (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 61 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Ghaffar Solangi, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN VILLAGER</u>

<u>KHAIR MUHAMMAD WAKO UC-LALU TALUKA WARAH.</u>

(CDP 2017-18 NA-205).

Certified that the Bid for serial No. 64 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Wako Brothers, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCK, C.C DRAINAGE & PAVER BLOCK IN VILLAGE YARO DERO UC- YARO DERO TALUKA WARAH.</u> (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 66 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Super Constt: Co, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN WARAH TOWN UC- WARAH TALUKA WARAH.</u> (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 68 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Gada Hussain Chandio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINAGE & PAVER BLOCK IN VILLAGE SOBDAR JATOI UC-CHOWDERO TALUKA NASIRABAD. (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 71 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Bashir Ahmed Leghari, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE ABAD BUGHIO UC-WARAH TALUKA WARAH DISTT: KAMBER SHAHDADKOT (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 74 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Aijaz Ali Kalhoro & Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE BAKASH ALI MASHI UCNOOR ABAD TALUKA WARAH DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 78 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Ghaffar Solangi, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE MAKLANI UC-LALU RANWAK
TALUKA WARAH DISTT: KAMBER SHAHDADKOT
KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 82 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. S.MAK Engineering Works, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE GANHWAR MUGHERI UC-LALU ROWANK TALUKA WARAH DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 83 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Khalique & Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE GOLO GANHWAS UC-MURADI TALUKA NASIRABAD DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 87 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Sajjad Enterprises, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE BAG RAHBER UC-DERO TALUKA NASIRABAD DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 92 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Lal Bux Brohi, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE HAKIM DEPAR UC-MIYAN DAD TALUKA NASIRABAD DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 94 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Aftab Hussain Depar, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE JAN MUHAMMAD CHANGANI UC-MIYAN DAD TALUKA NASIRABAD DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 96 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Aftab Hussain Depar, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

<u>CERTIFICATE</u>

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE RASOOL GAN CHANGANI UC-MIYAN DAD TALUKA NASIRABAD DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 97 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Aftab Hussain Depar, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINAGE & PAVER BLOCK IN VILLAGE KHAN KANDHRO UC-DHAMRAH TALUKA NASIRABAD DISTT: KAMBER SHAHDADKOT KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 98 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Javed Ahmed Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS, C.C DRAINANGE & PAVER BLOCK IN VILLAGE KHERO JATOI UC-CHOWDERO TALUKA NASIRABAD (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 99 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Koohenoor Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, C.C DRAINS & PAVER
BLOCK IN VILLAGE THARIRI HASHIM UC-CHOWDERO
TALUKA NASIRABAD" UNDER "COMMUNITY
DEVELOPMENT PROGRAMME 2017-18" (CDP 2017-18 NA205).

Certified that the Bid for serial No. 100 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Badaruddin, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, DRIANAGE IN VILLAGE
BILAWAL SOHOO UC-MURADI TALUKA NASIRABAD
DISTRCIT KAMBER SHAHDADKOT @ KAMBER (CDP 201718 NA-205).

Certified that the Bid for serial No. 101 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/.s Arbab Ali Enterprises, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS, DRIANAGE IN VILLAGE HETUM</u> SOHOO <u>UC-MURADI TALUKA NASIRABAD DISTRCIT KAMBER SHAHDADKOT @ KAMBER (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 102 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/.s Hanzullah Mujtaba, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS, DRIANAGE IN VILLAGE

MURADI UC-MURADI TALUKA NASIRABAD DISTRCIT

KAMBER SHAHDADKOT @ KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 103 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ali Dost Buriro, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS, CC DRAIN IN VILLAGE KHADAEE KALHORO UC-MURADI TALUKA NASIRABAD (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 104 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Muneer Ahmed Mengal, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS, CC DRAIN & PAVER BLOCK IN VILLAGE NACHRANI UC-DERA TALUKA NASIRABAD (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 105 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Badaruddin, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN

VILLAGE LADHO MUGHERI UC-YARODERO TALUKA

WARAH DISTRCIT KAMBER SHAHDADKOT @ KAMBER

(CDP 2017-18 NA-205).

Certified that the Bid for serial No. 107 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Lashari Brothers, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE DHINGANO KHATIYAN UC-WARAH TALUKA WARAH (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 108 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Sidiqui Tahiri Ghaffari, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN

VILLAGE MEHAR KHAN CHUTTO UC-TOWN WARAH

TALUKA WARAH DISTRCIT KAMBER SHAHDADKOT @

KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 110 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ghulam Akbar Brohi, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE MISRI JUDGE UC-NOORABAD TALUKA WARAH DISTRCIT KAMBER SHAHDADKOT @ KAMBER (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 111 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Raheem Bux Brohi, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & CC DRAIN FROM
LALU WARAH ROAD TO JIAND KHAN JUNEJO (NEAR
LALU) UC-LALU RANWAK TALUKA WARAH (CDP 2017-18
NA-205).

Certified that the Bid for serial No. 113 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Sajjad Ahmed, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE PERU JUDGE UC-LALU RANWAK TALUKA WARAH (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 114 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Imdad Ali, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE HUSSAIN MACHHI UC-NOOR ABAD TALUKA WARAH (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 115 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Ameen Constt: Co, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRIANAGE IN VILLAGE ISMAIL CHUTTO UC-ABAD TALUKA WARAH DISTRCIT KAMBER SHAHDADKOT @ KAMBER (CDP 2017-18 NA-205).</u>

Certified that the Bid for serial No. 116 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. M.I Brohi, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN VILLAGE GURGEJ (HOT KHAN MUHALLA) UC-KALAR TALUKA WARAH DISTRCIT KAMBER SHAHDADKOT @ KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 117 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Razaque Tunio, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & CC DRAIN IN

VILLAGE MUHAMMAD LAIQUE CHANDIO UC-KALAR

TALUKA WARAH DISTRCIT KAMBER SHAHDADKOT @

KAMBER (CDP 2017-18 NA-205).

Certified that the Bid for serial No. 118 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. A.W.E, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF RETAINING WALL & CC DRAINS I/C EARTH WORK VILLAGE HAMZO CHACHO UC-DOST ALI TALUKA KAMBER (CDP 2017-18 PS-39).

Certified that the Bid for serial No. 122 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Mashooque Ali Khoso, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: CONSTRUCTION OF C.C BLOCK, C.C DRAINS & PAVER
BLOCK IN VILLAGE JUMA KHAN JANWERI UC-DOST ALI
TALUKA KAMBER. (CDP 2017-18 PS-39).

Certified that the Bid for serial No. 124 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Jabbar, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK VILLAGE MUHAMMAD ZAMAN CHANDIO UC-BOOHAR TALUKA KAMBER (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 134 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Muhammad Khan Chandio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK VILLAGE KOAR TUNIO UC-BOOHAR TALUKA KAMBER (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 135 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Al-Dost Engineering Services, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK VILLAGE MUHAMMAD KHAN LASHARI UC-KALAR TALUKA KAMBER (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 138 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ahtisham Tunio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK VILLAGE DRIB JARO UC-LAKHA TALUKA KAMBER (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 142 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Zahoor Ahmed Tunio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK VILLAGE GHULAM HUSSAIN WARAH AT WARAH BRIDGE IMAM BUX BROHI MUHALLA TALUKA KAMBER (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 144 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Muhammad Yousif & Co, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK VILLAGE ISMAIL CHUTTO UC-ABAD TALUKA WARAH (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 147 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Javed Ghaffar, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF CC DRAINS, CC BLOCK, PAVER BLOCK DARGAH ALI ASHABO UC-ABAD TALUKA WARAH (CDP 2017-18 PS-39).</u>

Certified that the Bid for serial No. 148 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. A.G Brohi, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM
IN DEWAN SANTOSH KUMAR MUHALLA NASIRABAD
UC-NASIRABAD TALUKA NASIRABAD (CDP 2017-18 PS-41).

Certified that the Bid for serial No. 150 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ashique Ali Phulpto, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM
FROM SIRAI MUHAMMAD RAMZAN LOUDDER TO
MUHAMMAD HAYAT SHAIKH HOUSE NASIRABAD UCNASIRABAD TALUKA NASIRABAD (CDP 2017-18 PS-41).

Certified that the Bid for serial No. 153 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Riaz Ahmed Mangi, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN MANZOOR MUHALLA NASIRABAD UC-NASIRABAD</u>
<u>TALUKA NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 154 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ashique Ali, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM
IN HUBDAR NOONARI MUHALLA & ABDUL RAZAQUE
CHANNA MUHALLA NASIRABAD UC-NASIRABAD
TALUKA NASIRABAD (CDP 2017-18 PS-41).

Certified that the Bid for serial No. 155 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Niaz Hussain Phulpoto, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE MIRZA JUNEJO UC-DERA TALUKA</u>
<u>NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 156 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Mashooque Ali Khoso, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE VASOO KALHORO UC-DERA TALUKA</u>
<u>NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 157 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Noor Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM
IN VILLAGE NACHRANI IN MUHALLA SALEEM DERO &
CHANDIO MUHALLA UC-DERA TALUKA NASIRABAD
(CDP 2017-18 PS-41).

Certified that the Bid for serial No. 159 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Sattar Sario, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE DERA UC-DERA TALUKA NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 160 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Mukhtiar Ali Jatoi, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN MUHALLA LAHNO KHAN BULEDI VILLAGE MAKLANI</u>
<u>UC-LALU RAWANK TALUKA WARAH (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 162 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Asif Ali, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE WARYANI UC-CHOWDERO TALUKA</u>
<u>NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 169 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Aijaz, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE SANHANI UC-CHOWDERO TALUKA</u>
<u>NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 170 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Danish Ali Tunio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE QABOOL TEEWNO UC-CHOWDERO TALUKA</u>
<u>NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 171 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Danish Ali Tunio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM IN MUHALLA DR. SHAHNAWAZ JATOI IN VILLAGE SOBDAR JATOI UC-CHOWDERO TALUKA NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 172 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Mumtaz Ali Lanjwani, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM IN KORO KHAN & MUMTAZ BHAND MUHALLA IN VILLAGE KHERO KHAN JATOI UC-CHOWDERO TALUKA NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 173 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Brick & Wire, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM & RETAINING WALL IN VILLAGE AALI KHABBAR IN WAGGAN TOWN TALUKA WARAH (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 174 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Al-Madina Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE PIR KOT SHARIF IN RASHDI MUHALLA</u>
<u>WARD NO: 5 WAGGAN TOWN TALUKA WARAH (CDP</u>
<u>2017-18 PS-41).</u>

Certified that the Bid for serial No. 175 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Al-Madina Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

Kamber Shahdadkot @ Kamber

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN CHANDIA MUHALLA WAGGAN TALUKA WARAH (CDP</u>
2017-18 PS-41).

Certified that the Bid for serial No. 176 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Muhammad Khan Chandio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM
FROM MASJID SHARIF TO SHAHI BAZAR TO GHULAM
QADIR HOUSE AND MUMTAZ MALI HOUSE, WAGGAN
TALUKA WARAH (CDP 2017-18 PS-41).

Certified that the Bid for serial No. 177 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Mukhtiar Ali Jatoi Constt: Co, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>
<u>IN VILLAGE HATIM SOHU UC-MURADI TALUKA</u>
<u>NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 182 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Parvez Ahmed Chandio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM
IN VILLAGE MURADI UC-MURADI TALUKA NASIRABAD
(CDP 2017-18 NA-205).

Certified that the Bid for serial No. 183 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ali Hassan Junejo, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM & RETAINING WALL IN VILLAGE CHANHAR UC-MURADI TALUKA NASIRABAD (CDP 2017-18 PS-41).

Certified that the Bid for serial No. 184 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Sindh Constt: Co, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM</u>

<u>IN RAZA MUHAMMAD MUHALLA VILLAGE JARA</u>

<u>WAHUCHA UC-MURADI TALUKA NASIRABAD (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 189 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Noorullah Abro, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCKS & DRAINAGE SYSTEM IN PANHWAR MUHALLA, SHAIKH MUHALLA & SYED MUHALLA OF VILLAGE YARODERO UC-YARODERO TALUKA WARAH (CDP 2017-18 PS-41).</u>

Certified that the Bid for serial No. 192 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Ameen Constt: Co, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C DRAIN, C.C BLOCK IN VILLAGE KANDI & PROVIDING LEAD HAND PUMP 200; I/C MOTOR ETC COMPLETE FOR VILLAGE JAWANO MAGSI U.C KARIRA TALUKA MIROKHAN (CDP 2017-18 PS-42).

Certified that the Bid for serial No. 203 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Samtia Constt: Co, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: PROVIDING & INSTALLING R.O PLANT, BORING 100'. (3" DIA), PUMP HOUSE I/C SOLAR SYSTEM FOR MARFANI VILLAGE HOAT KHAN WARAH.(CDP 2017-18 PS-42).

Certified that the Bid for serial No. 206 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Abdul Sattar Soomro, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: <u>CONSTRUCTION OF C.C BLOCK, C.C DRAINS IN VARIOUS</u>

<u>STREETS OF VILLAGE ABUDL MAJEED CHHUTTO</u>

<u>TALUKA WARAH. (CDP 2017-18 PS-42).</u>

Certified that the Bid for serial No. 209 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Muhammad Khan Brohi, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: <u>CONSTRUCTION OF C.C DRAIN & C.C BLOCK IN VILLAGE</u>

<u>ZAHRI BROHI UC-MONDAR LAKHA TALUKA</u>

<u>NASIRABAD.</u> (CDP 2017-18 PS-42).

Certified that the Bid for serial No. 210 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Nazir Ahmed Chandio, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER
Public Health Engg: Division

NAME OF WORK: CONSTRUCTION OF C.C DRAIN L/E C.C BLOCK IN VILLAGE RASOOL BUX PANHWAR TALUKA MIROKHAN. (CDP 2017-18 PS-42).

Certified that the Bid for serial No. 216 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Rizwan Ahmed Junejo, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C DRAIN i/e C.C BLOCK IN VILLAGE
BATHI HAKRA UC-ALLAHABAD TALUKA MIROKHAN.
(CDP 2017-18 PS-42).

Certified that the Bid for serial No. 217 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Arif Enterprises, Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE ALLAHLYAR MASTOI TALUKA MIROKHAN. (CDP 2017-18 NA-PS-38).

Certified that the Bid for serial No. 220 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Sadaqat Ali Abro, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF BRIDGE & EARTH WORK IN VILLAGE CHUTTO JOYO TALUKA MIROKHAN (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 222 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Aafaque Constt: Co., Government Contractor are comparable of the last awarded contracts.

EXECUTIVE ENGINEER

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE SHAHPUR KHOKHAR TALUKA MIROKHAN. (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 223 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Akhtiar Ahmed Jatoi, Government Contractor are comparable of the last awarded contracts.

> **EXECUTIVE ENGINEER** Public Health Engg: Division

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE WANER VAKO TALUKA KAMBER. (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 224 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ghulam Sarwar Junejo, Government Contractor are comparable of the last awarded contracts.

> **EXECUTIVE ENGINEER** Public Health Engg: Division

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE BAKHSHO SARIO TALUKA MIROKHAN. (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 227 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Sadoro Khan Junejo, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE SADULLAH CHANDIO TALUKA MIROKHAN (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 229 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ayaz Hussain & Co, Government Contractor are comparable of the last awarded contracts.

> **EXECUTIVE ENGINEER** Public Health Engg: Division

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE PHULL KALHORO TALUKA KAMBER (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 237 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ghulam Sarwar Junejo, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE HAJI GOLO TALUKA KAMBER (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 238 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Parvez Ali Chandio, Government Contractor are comparable of the last awarded contracts.

> **EXECUTIVE ENGINEER** Public Health Engg: Division

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE ALI BUX BHANGAR TALUKA KAMBER (CDP

2017-18 PS-38).

Certified that the Bid for serial No. 240 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by M/s. Sun Constt: Co, Government Contractor are comparable of the last awarded contracts.

> **EXECUTIVE ENGINEER** Rublic Health Engg: Division

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE FAIZ MUHAMMAD MUGHERI TALUKA KAMBER (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 247 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ashfaque Ali Khokhar, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS VILLAGE DOLE JI WANDH TALUKA MIROKHAN (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 250 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Ramesh Lal, Government Contractor are comparable of the last awarded contracts.

NAME OF WORK: CONSTRUCTION OF C.C BLOCK & C.C DRAINS

VILLAGE IBRAHIM JI WANDH TALUKA MIROKHAN

(CDP 2017-18 PS-38).

Certified that the Bid for serial No. 251 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Hakim Ali Kalhoro, Government Contractor are comparable of the last

awarded contracts.

EXECUTIVE ENGINEER



NAME OF WORK: CONSTRUCTION OF C.C BLOCK & EARTH WORK IN VILLAGE ALLAH WARAYO JUNEJO TALUKA SIJJAWAL JUNEJO (CDP 2017-18 PS-38).

Certified that the Bid for serial No. 253 Nit No. 788 dated: 30.03.2018 was advertised in accordance with the rules and the rate quoted by Mr. Sajjad Ali, Government Contractor are comparable of the last awarded contracts.