# CHAIRMAN MUNICIPAL

156/ 2018 No: MCG/-

Dated:

To.

The Assistant Director, (Assessment) Sindh Public Procurement Regulatory Authority, Karachi.

SUBJECT: NIT NO: MCG/NIT/189/2018 DATED: 13/04/2018 (SR. NO: 37564)

Reference: Your Letter No: A.D (A)A1 /SPPRA/37564-MC Gambat /2017-18/ 3422 SPPRA Karachi dated 20th June 2018.

- As per Para, it is clearly mentioned date and time for submission and opening of tender in BID Sheet. Therefore Para may be removed.
- Π. As per Para, the procuring Agency has already submitted BER in original (The Photo Copy same is also attached)
- Ш. Due to Clerical Mistake The serial no: of Work No: 03 is mentioned on Work No: 02 as per vise versa.

It is therefore requested that may kindly be pleased remove all the Paras in the interest of Public.

Thanking for your anticipation

Lamor

MUNICIPAL COMMITTEE GAMBAT

SPPRA INWARD DI

NO: MCG/N.I.T/ 189 /2018

Dated: 13/04/2018

## **NOTICE INVITING TENDER**

According to SPPRA rule 2010 (amendment 2013) the sealed covers tenders (single stage one envelope) we are invite for the following development works from all illegible contractors / firms / parties having experience in the relevant field.

DETAIL OF WORKS AS UNDER;-

SR#	NAME OF SCHEMES	E/COST (Million)	BID MONEY UP TO 5%	TENDER FEE	TIME ALLOWED
1.	Construction of SATSINGH Community Hall at Hindu Muhalla Gambat City	2500,000	3%	2000	12 Months
2.	Const. of Waiting Shade for Fire Brigade and Qinqui Rickshaws at Community Hall Gambat.	2000,000	3%	2000	12 Months
3.	Constt: of Community Hall of Abdul Bari Mohalla Railway Station Gambat Taluka Gambat	2500,000	3%	2000	12 Months

### **TERMS & CONDITIONS**

Tender Schedule shall be as follows: -

	1-Receiving of Applications and Issuance of Tenders	23/4/18 to 9/5/18 up to 12:00 PM	Office of The Chairman M.C Gambat
1.	2- Dropping of Tenders	10/05/2H8 at 2:30 PM	In the Office of Chairman M.C. Gambat
	3- Opening of Tenders	10/05/2018 at 3:00 PM	Tender opening Committee in the Office of Chairman M.C Gambat
2.	In case of any reasons if the tender are and the Tender documents	not responded on the above date, the nents will also be available from	e next date of opening will be to
3.	The bidding documents will be issued letter head and on payment of refundation any scheduled bank in favour Mustrom the SPPRA website		

# COMPRATIVE STATEMENT BID NO:03/01

Nam	Name of Work		Construction of	tion of Sal	Singh Co	mmunity	Hall Hino	Sat Singh Community Hall Hindu Muhalla Gambat Taluka Gambat	mbat Taluka	Gambat	/	
NO.	NO:MCG/NIT/189 Dated:13/04/2018	1.13/04/2018		Bid Submission Date issue 9/5/2018 upto 12:00 PM	Bid Submission Date issue From :- 9/5/2018 upto 12:00 PM	From :-	Bid Opening	Bid Opening Dated: - 10/5/2018 at 3:00 PM	at 3:00 PM			
		As per	As per Bid Evalution	n				Amount of BOQ				
ONS	Name of Bider	Amount of (CSI) BOQ	Amount of N.S Item BOQ	Amount of Amount of Rate Quoted (CSI) BOQ N.S Item by IBOQ Contractor	Amount Rate Quoted by Contractor	Total Bid Value	As per Contract Prevision /Technical Sanction	Cost of Carriage	10% Premium Sch: of material	Premium above/Below	Estimate Cost of Escalation	
1	2	3	巿	ıc	9	1	8	6	10	11	12	
	Ujjan Construction	2151481	3646	14.90%	320571	2475698	2155127	322627	0	0	0	151

2477754

0

0

322627

2155127

2501515

346388

16.10%

3646

2151481

Mr. Abdul Razaque

CI

0

322627

2155127

2547772

392645

18.25%

3646

2151481

Aziz & Co. Shaikh

3

2477755

2477754

0

2477754

13

(8 to 12)

Total

Amounting to Rs:-	2477755
There is 14.90% above	here is 14.90% above on CSI (Except Non Sch. item ) as such rate quoted by

(CHIEF MUNICIPAL OFFICER)

MUNICIPAL COMMITTEE

GAMBAT

LOCAL GOVERNMENT ( DEPUTY DIRECTOR) (CHAIRMAN) KHAIRPUR

PUBLIC HEALTH ENGG: (ASSISTANT ENGINEER) (MEMBER) GAMBAT

### BID EVALUATION REPORT BID NO:03/01

1	Name of Procuring Agency	CHAIRMAN MUNICIPAL COMMITTEE GAMBAT	
2	Tender Reference No.	NO:MCG/NIT/189 Dated.13/04/2018	
3	Tender Description / Name of work / Item:	Construction of Sat Singh Community Hall Hindu Muhalla Gambat Taluka Gambat	
4	Method of Procurement:	Single Stage – One Envelope Procedure	
5	Tender Published:	Hoisted through website of SPPRA vide S.No:37564 Dated.20.04.2018	
6	Total Bid Documents Sold:	03 NOS	
7	Total Bid Received:	03 NOS	
8	Technical Bid Opening Data:	N/A	
9	No. of Bid Technically Qualified:	N/A	
10	Bids Rejected :	NILL	
11	Financial Bid Opening Date	10/5/2018	

### 12 **Bid Evaluation Report**

S#	Name of Firm /Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost		ith Reason For Acceptance /Rejection	Remarks
1	Ujjan Construction	2475698	1st Lowest	14.90% Abov	1st Lowest (Responsive)	Accepted being 1st lowest and Recommended For award of work
2	Mr. Abdul Razaque Shaikh	2501515	2nd Lowest	16.10% Abov	2nd Lowest (Responsive)	Highest
3	Aziz & Co.	2547772	3rd Lowest	18.25% Abov	3rd Lowest (Responsive)	Highest

(CHIEF MUNICIPAL OFFICER)

MUNICIPAL COMMITTEE

GAMBAT

( DEPUTY DIRECTOR) LOCAL GOVERNMENT KHAIRPUR

(MEMBER) (ASSISTANT ENGINEER)

PUBLIC HEALTH ENGG:

# TECHNICAL EVALUATION REPORT/BIDDERS QUALIFICATION BID NO:03/01

1	Name of Procuring Agency	CHAIRMAN MUNIC	CIPAL COMMITTEE G	AMBAT
2.	Tender Reference No.	NO:MCG/NIT/189	Dated.13/04/2018	
3	Tender Description / Name of work / Item:	Construction of Sat S Gambat Taluka Gam	ingh Community Hall bat	Hindu Muhal
4	Method of Procurement:	Single Stage - One En	velope Procedure	
5	Name of Firm / Bidder :	Ujjan Construction	Mr. Abdul Razaque Shaikh	Aziz & Co.
6	Registration with PEC	N/A	N/A	N/A
7	N.I.T No:	Available	Available	Available
8	Registration with Sindh Revenue Board :	Registered	Registered	Registered
9	Relevant Experience :	Available	Available	Available
10	Turnover of at least last Three Years :	O3 Years	os Years	D3 YEARS
11	Fund Budget :	Available	Available	Available
12	03% Earnest Money :	Available	Available	Available
13	Tender Fee / Cost of Bidding Documents :	Deposited	Deposited	Deposited
14	Bid Signed and Stamped by Bidder or Authorized Person:	Available	Available	Available
15	Qualified / Non-Qualified :	Qualified	Qualified	Qualified

(CHIEF MUNICIPAL OFFICER)
MUNICIPAL COMMITTEE
GAMBAT

(CHAIRMAN)
(DEPUTY DIRECTOR)
LOCAL GOVERNMENT
KHAIRPUR

(MEMBER)
(ASSISTANT ENGINEER)
PUBLIC HEALTH ENGG:
GAMBAT

# COMPRATIVE STATEMENT

RID NO.03/08 07

(	(		(		11.5	11G	D.O.	DID IN 0:03/48 04					
Construction of Waiting Shade for fire Brigade and Qinqui Rickshaws at Community Hall Gambat Taluka  Gambat		Construction of War	Construction of War	tion of Wai		iting Sha	de for fire	: Brigade a	nd Qinqui Ric	ckshaws at Co	ommunity I	Iall Gambat	Taluka
NO:MCG/NIT/189 Dated.13/04/2018 Bid Submission Date issue From :- 9/5/2018 upto 12:00 PM	Dated.13/04/2018		Bid Submissio 9/5/2018 up	Bid Submissio 9/5/2018 up		on Date issue to 12:00 PM	From :-	Bid Opening	Bid Opening Dated: - 10/5/2018 at 3:00 PM	at 3:00 PM		148	
As per Bid Evalution	As per Bid Evalution	As per Bid Evalution	Bid Evalution	u					Amount of BOQ	2			
SNO Name of Bider Amount of Amount of Rate Quoted Amount (CSI) BOQ N.S. Item by Rate Quotec BOQ Contractor by Contractor		Amount of Amount of Rate Quote (CSI) BOQ N.S Item by BOQ Contracto	Amount of Rate Quote N.S Item by BOQ Contracto	Rate Quote by Contracto	D 1	Amount Rate Quoted by Contractor	Total Bid Value	As per Contract Provision /Technical Sanction	Cost of Carriage	10% Premium Sch: of material	Premium above /Below	Estimate Cost of Escalation	Total (8 to 12)
2 3 4 5	Caption of the Control	Caption of the Control	Caption of the Control	5		9	7	8	6	10	11	12	13
M.S. Jan Constt: 1197496 542700 22,35% & Co.	1197496 542700	542700		22.35%	1 1 1 1 1 1 1	267640	2007836	1740196	268664	0	0	0	2008860
Mr. Abdul Razaque         1197496         542700         25.10%           Shaikh	1197496 542700	542700		25.10%	THE TALL	300571	2040767	1740196	268664	0	0	0	2008860
3. Mr. Nasurullah 1197496 542700 27.60% , Shaikh	1197496 542700	542700		27.60%		330509	2070705	1740196	268664	0	0	0	2008860
					NO.								2008860

2008860 Amounting to Rs:-

M/S Jan Constt. & Co., at (-) 0.05% below on T.C found lowest /reasonable in the competition There is 22.35% above on CSI (Except Non Sch: item ) as such rate quoted by

LOCAL GOVERNMENT ( DEPUTY DIRECTOR) (CHAIRMAN)

> CHIEF MUNICIPAL OFFICER) MUNICIPAL COMMITTEE

CAMBAT

(NEMBER)

KHAIRPUR

PUBLIC HEALTH ENGG: (ASSISTANT ENGINEER) GAMBAT

# BID NO:03/03

1	Name of Procuring Agency	CHAIRMAN MUNICIPAL COMMITTEE GAMBAT		
2	Tender Reference No.	NO:MCG/NIT/189 Dated.13/04/2018		
3	Tender Description / Name of work / Item:	Construction of Waiting Shade for fire Brigade and Qinqui Rickshaws at Community Hall Gambat Taluka Gambat		
4	Method of Procurement:	Single Stage - One Envelope Procedure		
5	Tender Published:	Hoisted through website of SPPRA vide S.No:37564 Dated.20.04.2018		
6	Total Bid Documents Sold:	03 NOS		
7	Total Bid Received:	03 NOS		
8	Technical Bid Opening Data:	N/A		
9	No. of Bid Technically Qualified:	N/A		
10	Bids Rejected :	NILL		
11	Financial Bid Opening Date	10/5/2018		

### 12 Bid Evaluation Report

S#	Name of Firm /Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost			Reason For Acceptance /Rejection	Remarks
1	M.S Jan Constt: & Co.	2007836	1st Lowest	22.35%	Above	1st Lowest (Responsive)	Accepted being 1st lowest and Recommended For award of work
2	Mr. Abdul Razaque Shaikh	2040767	2nd Lowest	25.10%	Above	2nd Lowest (Responsive)	Highest
3	Mr. Nasurullah Shaikh	2070705	3rd Lowest	27.60%	Above	3rd Lowest (Responsive)	Highest

MEMBER)

(CHIEF MUNICIPAL OFFICER)
MUNICIPAL COMMITTEE

GAMBAT

(CHAIRMAN)
(DEPUTY DIRECTOR)
LOCAL GOVERNMENT
KHAIRPUR

(MEMBER)

(ASSISTANT ENGINEER)

PUBLIC HEALTH ENGG:

# TECHNICAL EVALUATION REPORT/BIDDERS QUALIFICATION BID NO:03/03/2

1	Name of Procuring Agency	CHAIRMAN MUNIC	CIPAL COMMITTEE O	GAMBAT
2	Tender Reference No.	NO:MCG/NIT/189	Dated.13/04/2018	
3	Tender Description / Name of work / Item:	Construction of Wait Rickshaws at Commi	ing Shade for fire Brig unity Hall Gambat Tal	ade and Qinqui uka Gambat
4	Method of Procurement:	Single Stage - One En	velope Procedure	
5	Name of Firm / Bidder:	M.S Jan Constt: & Co.	Mr. Abdul Razaque Shaikh	Mr. Nasurullah Shaikh
6	Registration with PEC	N/A	N/A	N/A
7	N.I.T No:	Available	Available	Available
8	Registration with Sindh Revenue Board :	Registered	Registered	Registered
9	Relevant Experience :	Available	Available	Available
10	Turnover of at least last Three Years:	N/A	N/A	N/A
11	Fund Budget:	Available	Available	Available
12	03% Earnest Money :	Available	Available	Available
13	Tender Fee / Cost of Bidding Documents:	Deposited	Deposited	Deposited
14	Bid Signed and Stamped by Bidder or Authorized Person:	Available	Available	Available
15	Qualified / Non- Qualified :	Qualified	Qualified	Qualified

(CHIEF MUNICIPAL OFFICER)
MUNICIPAL COMMITTEE

GAMBAT

(CHAIRMAN)
( DEPUTY DIRECTOR)
LOCAL GOVERNMENT
KHAIRPUR

(MEMBER)
(ASSISTANT ENGINEER)
PUBLIC HEALTH ENGG:

# TECHNICAL EVALUATION REPORT/BIDDERS QUALIFICATION BID NO:03/03

1	Name of Procuring Agency	CHAIRMAN MUNIO	CIPAL COMMITTEE	GAMBAT
2	Tender Reference No.	NO:MCG/NIT/189	Dated.13/04/2018	
3	Tender Description / Name of work / Item:		Singh Community Hal d Gambat Taluka Gar	
4	Method of Procurement:	Single Stage - One En	velope Procedure	
5	Name of Firm / Bidder :	Noor Qudrat Engineering	Mr. Zulifqar Ali Shaikh	Mr. Nasurullah Shaikh
6	Registration with PEC	N/A	N/A	N/A
7	N.I.T No:	Available	Available	Available
8	Registration with Sindh Revenue Board :	Registered	Registered	Registered
9	Relevant Experience :	Available	Available	Available
10	Turnover of at least last Three Years :	03 Years N/A	03 Years N/A	03 Years
11	Fund Budget :	Available	Available	Available
12	03% Earnest Money :	Available	Available	Available
13	Tender Fee / Cost of Bidding Documents :	Deposited	Deposited	Deposited
14	Bid Signed and Stamped by Bidder or Authorized Person:	Available	Available	Available
15	Qualified / Non- Qualified :	Qualified	Qualified	Qualified

(CHIEF MUNICIPAL OFFICER) MUNICIPAL COMMITTEE GAMBAT

( DEPUTY DIRECTOR) LOCAL GOVERNMENT KHAIRPUR

(MEMBER) (ASSISTANT ENGINEER) PUBLIC HEALTH ENGG:

# BID NO:03/03

1	Name of Procuring Agency	CHAIRMAN MUNICIPAL COMMITTEE GAMBAT
2	Tender Reference No.	NO:MCG/NIT/189 Dated.13/04/2018
3	Tender Description / Name of work / Item:	Construction of Sat Singh Community Hall at Bari Muhalla Railway Station Road Gambat Taluka Gambat
4	Method of Procurement:	Single Stage - One Envelope Procedure
5	Tender Published:	Hoisted through website of SPPRA vide S.No:37564 Dated.20.04.2018
6	Total Bid Documents Sold:	03 NOS
7	Total Bid Received:	03 NOS
8	Technical Bid Opening Data:	N/A
9	No. of Bid Technically Qualified :	N/A
10	Bids Rejected :	NILL
11	Financial Bid Opening Date	10/5/2018

### 12 Bid Evaluation Report

S#	Name of Firm /Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost			Reason For Acceptance /Rejection	Remarks
1	Noor Qudrat Engineering	2535174	1st Lowest	16.55%	Above	1st Lowest (Responsive)	Accepted being 1st lowest and Recommended For award of work
2	Mr. Zulifqar Ali Shaikh	2590561	2nd Lowest	19.10%	Above	2nd Lowest (Responsive)	Highest
3	Mr. Nasurullah Shaikh	2658981	3rd Lowest	22.25%	Above	3rd Lowest (Responsive)	Highest

(CHIEF MUNICIPAL OFFICER)

MUNICIPAL COMMITTEE

GAMBAT

(CHAIRMAN)
( DEPUTY DIRECTOR)
LOCAL GOVERNMENT
KHAIRPUR

(MEMBER)
(ASSISTANT ENGINEER)

PUBLIC HEALTH ENGG: GAMBAT

# COMPRATIVE STATEMENT BID NO:03/03

CG/NIT/189 Dated.13/04/2018         Bid Submission Date issue From :-         Bid Opening Date           As per Bid Evalution           As per Bid Evalution           As per Bid Evalution           Name of Bider         Amount of (CSI) BOQ         Amount of BOQ         Rate Quoted by Contractor         Total Bid Contract Value Provision / Technical Sanction         Contract Provision / Technical Sanction         As per Provision / Technical Sanction </th <th></th> <th></th> <th></th> <th>6 To 1 Control of the Control of the</th> <th></th> <th></th> <th></th> <th></th> <th>And the second second</th> <th></th> <th></th> <th>5 May 17 17</th> <th></th>				6 To 1 Control of the					And the second second			5 May 17 17	
Name of Bider   Amount of   Amount of   CSI) BOQ   N.S. Item   BOQ   Contractor   BOQ   Contractor   Contra	NO.M		13/04/2018		Bid Submissi 9/5/2018 up	on Date issue to 12:00 PM		Bid Opening	Dated: - 10/5/2018	20	t 3:00 PM	13:00 PM	13:00 PM
Name of Bider         Amount of (CSI) BOQ         Amount of (CSI) BOQ         Amount of Bider         Amount of (CSI) BOQ         Rate Quoted by BOQ         Rate Quoted Contractor by Contractor         Value Provision (Contractor)         Provision (Technical Sanction)           2         3         4         5         6         7         8           Noor Qudrat Engineering         2172053         3646         16.55%         359475         2535174         2175699           Mr. Zulifqar Ali Shaikh         2172053         3646         19.10%         414862         2590561         2175699           Mr. Nasurullah         2172053         3646         22.25%         483282         2658981         2175699			As pe	r Bid Evalutio	ח				Amount of BOQ	XI	ŏ	00	δ O
Noor Qudrat Engineering         2172053         3646         16.55%         359475         2535174         2175699           Mr. Zulifqar Ali Shaikh         2172053         3646         19.10%         414862         2590561         2175699           Mr. Nasurullah Shaikh         2172053         3646         22.25%         483282         2658981         2175699	SNO	Season (Season) to Little Grand	Amount of (CSI) BOQ	Amount of N.S Item BOQ	Rate Quoted by Contractor		Total Bid Value	As per Contract Provision /Technical Sanction	Cost of Carriage	0	Could be a second	10% Premium Premium Sch: of material above/Below	Could be a second
Noor Qudrat Engineering         2172053         3646         16.55%         359475         2535174         2175699           Mr. Zulifqar Ali Shaikh         2172053         3646         19.10%         414862         2590561         2175699           Mr. Nasurullah Shaikh         2172053         3646         22.25%         483282         2658981         2175699	-1	2	3	4	Сī	6	7	8	9		10	10 11	10 11 12
Mr. Zulifqar Ali       2172053       3646       19.10%       414862       2590561       2175699         Shaikh       Mr. Nasurullah       2172053       3646       22.25%       483282       2658981       2175699	+	Noor Qudrat Engineering	2172053	3646	16.55%	359475	2535174	2175699	360863		0	0 0	0 0 0
Mr. Nasurullah       2172053       3646       22.25%       483282       2658981       2175699         Shaikh	2	Mr. Zulifqar Ali Shaikh	2172053	3646	19.10%	414862	2590561	2175699	360863	7	0	0 0	0 0 0
	3	Mr. Nasurullah Shaikh	2172053	3646	22.25%	483282	2658981	2175699	360863		0	0 0	0 0 0

Aunounting to Rs:-2536000

Noor Qudrat Engineering at (-) 0.03% below on T.C found lowest / reasonable in the competition There is 16.55% above on CSI (Except Non Sch: item ) as such rate quoted by

LOCAL GOVERNMENT (DEPUTY DIRECTOR) (CHAIRM AN) KHAIRPUR

(CHIEF MUNICIPAL OFFICER) MUNICIPAL COMMITTEE

(MEMBER)

GAMBAT

PUBLIC HEALTH ENGG: (ASSISTANT ENGINEER) MEMBER)