MALIR EXPRESSWAY PROJECT

ADDENDUM NO. 1 TO THE REQUEST FOR PROPOSALS

APPENDIX J — KEY PERFORMANCE INDICATORS

Performance Criteria and Penalties

Slab A Slab B Slab C
S- Performance Indicators Response Response Response
No Penalties in Rupees Time Penalties in Rupees Time Penalties in Rupees Time
(days) (days) (days)
1 | Pothole on paved roads 24,000/day/pothole 1<=t<=4 48,000/day/pothole | 4<t<=8 96,000/day/pothole | t>8
2 | Edge failure on paved roads 18,000/day/failure 1<=t<=4 36,000/day/failure 4<t<=8 72,000/day/failure t>8
3 | Rutting more than 20m long and 10mm deep | 9,000/day/rut 1<=t<=7 18,000/day/rut 7<t<=14 36,000/day/rut t>14
on paved road
4 | Drains, ditches, and other drainage structures | 3,000/day/culvert or 1<=t<=12 | 6,000/day/culvert or | 12<t<=24 | 12,000/day/culvert t>24
to be cleaned drain drain or drain
5 | Bridge parapets / barriers, expansion joints to | 18,000/day/joint 1<=t<=5 36,000/day/joint 5<t<=10 72,000/day/joint t>10
be maintained
6 | Vertical signs to be well-placed, cleaned and | 6,000/day/Sign 1<=t<=7 12,000/day/Sign 7<t<=14 24,000/day/Sign t>14
visible day and night
7 | Horizontal lane markings to be well | 3,000/m/day 1<=t<=7 6,000/m/day T<t<=14 12,000/m/day t>14
maintained
8 | Safety Barrier/Project Corridor to be cleaned, | 1,500/day/km or part | 1<=t<=3 3,000/day/km or part | 3<t<=6 6,000/day/km or part | t>6
well- maintained and visible during day and
night
9 | Electrical lamps at interchanges & at Toll | 9,000/day/lamp 1<=t<=4 18,000/day/lamp 4<t<=8 36,000/day/lamp t>8
Plaza not working
10 | Litter or residues on or around pavement 1,500/day of delay 1<=t<=3 3,000/day of delay 3<t<=6 6,000/day of delay t>6
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Whereby t denotes non-rectification period.

Note:

The aforementioned penalty rates would be applicable on slab basis and on the entirety of the non-rectification period, based on each performance

indicator. Furthermore, these rates are applicable for the first Operating Year and will be indexed each subsequent Operating Year based on the
prevailing WPI rate.

Total penalty payable by the Concessionaire shall be capped at 50% of the O&M cost, as per the Financial Model, of the prevailing Operating Year.
Payment modality of such penalty would be decided with the Preferred Bidder at the time of signing of the Concession Agreement.



