

## KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER ZONE-II-B (WATER & SANITATION DEPARTMENT)

Head Office,1<sup>ST</sup> Floor Old KBCA Building, Gulshan-e-lqbal Karachi

NO.CE/ZONE-II-B/W&S/KW&SB/2011/78

Dated: 13/7 /2011

SPPRA IN 3/3/2 DIARY MUS

To, Mr. A.W.Soomro, The Director (CB), Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi.

SUBJECT:-

SUBMISSION OF BID EVALUATION REPORT FOR THE WORK OF PROCUREMENT & INSTALLATION OF 5 NOS: X 1 MGD REVERSE OSMOSIS WATER DESALINATION PLANTS AT LYARI TOWN.

Reference: NO.DIR(CB)/SPPRA/35-1(KW&SB)/10-11/3247 dt: 29-06-2011.

With reference to above referred subject, it is intimated that the reason regarding disqualification of the 2<sup>nd</sup> bidder i.e M/s.ARA Joint Ventures are as under :-

The proposal of M/s. ARA Joint Ventures was found substantially non responsive as it was not properly signed nor basic requirements of Joint Venture Agreement and registration with PEC were provided. However, as only two bids were received their technical proposal was also evaluated in detail. The proposal was awarded 52 marks out of total 100 marks. Since it failed to attain minimum 75 marks as per the evaluation criteria as well as failed to meet basic requirements of the bid, it was considered non-responsive and not qualified to meet the requirements of the bid and therefore the bid was proposed to be rejected and not considered further.

Therefore, in accordance with the Sindh Public Procurement Authority, Rules-2010, the Evaluation Committee recommended that the Financial Proposal of M/s. ARA Joint Venture be returned unopened to the bidder. M/s. ARA Joint Venture whose technical proposal was found non-responsive to the bid requirements and failed to achieve the minimum score in the Evaluation was rejected and the bidder may collect their Financial Proposal unopened from the office where the bids were submitted on any working day.

Further, such information was also communicated to M/s. ARA Joint Ventures vide letter No.KW&SB/ZONE-II-B/2011/67 dated: 20th June, 2011, besides personal meeting with the representatives of concerned firm which they agreed in the light of reasons explained to them.

This is for your kind information please.

Copy for information to:-

1. The Managing Director, KW&SB.

2. The DMD(T/S), KW&SB.

3. Office Copy.

( MUHAMMAD ARIF ) CHIEF ENGINEER ZONE-II-B K.W.&.S.B.

## Bear Badas (C



## تصحيح

## بابته: ٹینڈرداخل کرنے کی تاریخ میں توسیع

كام كانام: (1) كيارى ٹاؤن مين 6عدو x1MGD ريورس

ا وسموسس وا ٹرڈی سیلینیشن پلانٹس کا حصول اور تنصیب:

(2) كياري ٹاؤن مين 5عدد x1MGD ريورس اوسموسس

والرد ي سيكينيشن بلانش كاحصول اور تنصيب:

بحواله ٹینڈرز جو ممتاز روزناموں میں بمطابق نمبر:

CDGK/ADVT/KW&SB-754/11 بابته كيارى ايند ليارى

ٹاؤن شائع ہوئے تھے، ٹینڈر داخل کرنے کی تاریخ میں 2011-06-15 کی

بجائے 2011-06-17 تک توسیع کردی گئی ہے۔ ٹینڈرای مقام اور وفت پر

کھولے جا کیں گے جیسا کہ پہلے شائع ہو چکا ہے۔ باقی ماندہ شرا نظ وضوابط وہی رہیں گی۔ ///6//

یں بلوں کی ادا <sup>بیگ</sup>ی معلومات اور شکایات گے کے ملاحظہ کری

پراک در جانگ www.kwsb.gos-pk

CDGK/ADVT/KW&SB-766/11

KWSB/ADVT/D.P.R. 2011/82