

1028

**OFFICE OF THE
DISTRICT OFFICER ROADS SUKKUR PH. 071-9310751**

NO: D.O /ROADS/T.C/ 235 OF 2011 SUKKUR DATED: 28/9 /2011

C O R R I G E N D U M

In partial of modification of this office N.I.T. No. DO/Roads/TC/180 dated 10-09-2011, the necessary correction is hereby made and may be read as under.

- 1- The Tenders will be issued upto 3/10/2011,
- 2- The Procuring agency reserve the right to reject or accept any or all Tenders under SPPRA rules 2010,

All other term and conditions will remained un-changed.

Sd/-
**DISTRICT OFFICER
ROADS SUKKUR**

Copy forwarded with compliments for information to the: -

1. The Worthy District Coordination Officer, Sukkur.
2. The Secretary, Information Technology, Government of Sindh Secretariat No: 6 @ Karachi along-with copies of N.I.T's for placing them on the Web Site of Sindh Government.
3. ✓ The Director (A&F) SPPRA / 3-15 Government of Sindh, Public Procurement Regulatory Authority, Planning & Development Department Karachi-along with Soft hard copy of NIT for favour of information and placing on web site.with reference his letter No. Dir (CB-1028)/ SPPRA/3-3 (SUK)/10-11 /1756 Dated 26/9/2011.
4. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03 Nos: Leading Newspapers "Sindhi, Urdu & English" (Kawish, Jung, Dawan).
5. The Executive District Officer, (Works & Services) Department Sukkur, for favour of information.
6. The District Officer, (Buildings / Education Works) Department Sukkur, for information for wide publicity.
7. Copy to notice board

Sd/-
**DISTRICT OFFICER
ROADS SUKKUR**

MCB

SPPRA INW/23/77
No. 23/77
Dated 1/10
Sindh Procurement
Regulatory Authority Govt. of Sindh

OFFICE OF THE DISTRICT OFFICER ROAD
SUKKUR PH.071-9310751

NO.D.O/ROADS/TC/80/2011 SUKKUR DATED: 10/09/2011

CORRIGENDUM

In partial modification of this office N.I.T No. DO/Roads/TC/171 dated 08-09-2011, The attached List works are added in N.I.T. No. DO/Roads/TC/171 dated 08/09/2011, due to missing. All other term and conditions will remain un-changed.

List of New Schemes

| Sl. | Name of work | Estimated Cost | Earnest Money | Tender Fee | Completion Period |
|-----|---|----------------|---------------|------------|-------------------|
| 1 | Construction of road from Arnoor Bachal Shah road to Dst Muhammad Jiskani via Bagon Sooma Mile 0-1-0. | Rs.7,687 (M) | Rs.154000- | Rs.300- | 4 Month |
| 2 | Construction of road from Sander Darya Khan Bhanthra to Mir Muhammad Talpur Mile 0-0-11 (U.C-Lahoris) | Rs.8,446 (M) | Rs.150000- | Rs.300- | 4 Month |
| 3 | Construction / Improvement & Reconditioning of Road from Rahn Shadi Shabeed (Achyon Qubyon) to Village Misry Shaikh via Lal Khan Shar upto National Highway Mile 0-0-10 (Km 1.609) (U.C-Lang Sthan) | Rs.7,200 (M) | Rs.144000- | Rs.300- | 4 Month |
| 4 | Construction of Road from Rahn Arnoor Salehpat road Mile 2/6 (Aadhi Takri) to Yakra Goh Mile 0-0-10 (U.C-Amore) | Rs.7,331 (M) | Rs.147000- | Rs.300- | 4 Month |
| 5 | Construction of road from National Highway to Village Ancher Umrani upto Rohi Shadi Shabeed road Mile 0-0-14 (U.C-Lang Sthan) | Rs.11,405 (M) | Rs.228000- | Rs.400- | 5 Month |
| 6 | Construction of road from Turbat to Pir Bago Sher Mile 2/1-4/5 | Rs.20,000 (M) | Rs.40000- | Rs.400- | 6 Month |
| 7 | Construction / Reconditioning & Improvement of road from Kandhra Wari Goth road to village Jhagal Turso Mile 0-0-07. | Rs.6,200 (M) | Rs.120000- | Rs.300- | 4 Month |
| 8 | Construction of road from N.H.Way to Village Inman Bus Mirbhar Mile 0-0-12 (U.C-Amore) | Rs.10,843 (M) | Rs.217000- | Rs.300- | 5 Month |
| 9 | Improvement/ Recordg of Road from Dana Waban in Village Inman Bus Katchar Mile 0-0-14. | Rs.10,180 (M) | Rs.204000- | Rs.300- | 5 Month |
| 10 | Construction of road from Salehpat Sikandarabad road Halem Janig to village Haji Gul Muhammad Bhanthra Mile 0-0-08. | Rs.6,000 (M) | Rs.120000- | Rs.300- | 4 Month |
| 11 | Construction of road from Ameer Khan Arsooi road to Village Jaro Khan Butiro Mile 0-0-10. | Rs.9,500 (M) | Rs.180000- | Rs.300- | 4 Month |
| 12 | Construction of road from Nawar Dari road to village Manger Mahar Mile 0-0-14. | Rs.11,035 (M) | Rs.221000- | Rs.300- | 4 Month |
| 13 | Construction of road from Sangar Minor Pall to Village Gul Muhammad Marki Mile 0-0-12. | Rs.9,104 (M) | Rs.182000- | Rs.300- | 4 Month |
| 14 | Construction of road from Dadoi Chechro road to village Choudhry Mchard Mile 0-0-10. | Rs.7,283 (M) | Rs.146000- | Rs.300- | 4 Month |
| 15 | Construction of road from Sultangul Thakran road to Gul Hassan Prafti Mile 0-0-07. | Rs.6,200 (M) | Rs.124000- | Rs.300- | 4 Month |
| 16 | Construction of road from village Bhero road to village Ali Sher Halepoto Mile 0-0-08+330 (KM) 30 (Approach) | Rs.8,384 (M) | Rs.168000- | Rs.200- | 4 Month |
| 17 | Construction of road from village Bhero road to village Bago Sooma Mile 0-0-05 (1 Km). | Rs.5,514 (M) | Rs.110000- | Rs.300- | 4 Month |
| 18 | Construction of road from village Bhero to Sikandar Ali Shah Road via Piro Bhan Mile 0-0-10 (2.2 Km). | Rs.13,243 (M) | Rs.265000- | Rs.300- | 6 Month |
| 19 | Construction of road from Sangar road to Ibrahim Bhan Mile 0-0-17 (3 Km). | Rs.17,262 (M) | Rs.346000- | Rs.300- | 6 Month |
| 20 | Construction of road from Amre Condo road to village to Gul Hassan Amre Mile 0-0-05 (1 Km). | Rs.5,514 (M) | Rs.110000- | Rs.300- | 4 Month |
| 21 | Construction of U.C. Block 2005 Rn to village Ghulam Mustafa Joon Bachal Shah Mani Sakra | Rs.1,800 (M) | Rs.36000- | Rs.200- | 3 Month |
| 22 | Improvement of road from Charga Chowk to Eid Gah Chowk (under C.M. Directives) | Rs.12,000 (M) | Rs.240000- | Rs.300- | 5 Month |
| 23 | Improvement of road from Eid Gah to various road of Piro Ail Cry | Rs.18,000 (M) | Rs.360000- | Rs.300- | 6 Month |
| 24 | Construction of Road Scheme at village Katcha Phatak to Village Salabi Upchar Mile 0-0-08. | Rs.7,276 (M) | Rs.146000- | Rs.300- | 4 Month |
| 25 | (i) Reconditioning of road from Bridge at RD-71 Nara Canal village Tharici via Primary School, Mile 0-0-04. (ii) Reconditioning of road from Nara Canal village Tharici via Primary School. | Rs.10,540 (M) | Rs.210000- | Rs.300- | 5 Month |
| 26 | Construction of Road from Bacha Sand to village Sooma Pahwari Mile 0-0-15. | Rs.17,050 (M) | Rs.341000- | Rs.300- | 6 Month |
| 27 | Construction of road from Daggro Beshe to village Ghulam Ali Mahesar Mile 0-0-04. | Rs.19,970 (M) | Rs.399000- | Rs.300- | 6 Month |
| 28 | Reconditioning of road from N.H. Way to Ghulam Ali village Ghulam Ali Mahesar Mile 0-0-07. | Rs.4,326 (M) | Rs.84000- | Rs.300- | 3 Month |
| 29 | Construction of road from Aman Khan Jari to Doyga Road Mile 0-0-05. | Rs.4,870 (M) | Rs.98000- | Rs.300- | 3 Month |
| 30 | Construction of road from Aman Khan Jari to Doyga Road Mile 0-0-05. | Rs.5,390 (M) | Rs.108000- | Rs.300- | 4 Month |
| 31 | Construction of road from Maki Masjid to Gids Primary School Tharochari (Eid Gah) Mile 0-0-04 (U.C-28 Sangi) | Rs.7,492 (M) | Rs.149000- | Rs.200- | 3 Month |
| 32 | Construction of road from Turbat to Pir Bago Sher Mile 4/5-5/6 | Rs.9,276 (M) | Rs.185000- | Rs.300- | 3 Month |
| 33 | Re-Habilitation of road from N.H. Way road to Dadoi Mile 0-0-04. | Rs.4,000 (M) | Rs.80000- | Rs.200- | 3 Month |
| 34 | Construction of road from Tati road to Village Yusuf Khadi Mile 0-0-03. | Rs.4,230 (M) | Rs.85000- | Rs.300- | 3 Month |

| Sl. | Name of work | Estimated Cost | Earnest Money | Tender Fee | Completion Period |
|-----|---|----------------|---------------|------------|-------------------|
| 1 | Construction of road from Arnoor Bachal Shah road to Dst Muhammad Jiskani via Bagon Sooma Mile 0-0-1-0. | Rs.7,687 (M) | Rs.154000- | Rs.300- | 4 Month |
| 2 | Construction of road from Sander Darya Khan Bhanthra to Mir Muhammad Talpur Mile 0-0-11 (U.C-Lahoris) | Rs.8,446 (M) | Rs.150000- | Rs.300- | 4 Month |
| 3 | Construction / Improvement & Reconditioning of Road from Rahn Shadi Shabeed (Achyon Qubyon) to Village Misry Shaikh via Lal Khan Shar upto National Highway Mile 0-0-10 (Km 1.609) (U.C-Lang Sthan) | Rs.7,200 (M) | Rs.144000- | Rs.300- | 4 Month |
| 4 | Construction of Road from Rahn Arnoor Salehpat road Mile 2/6 (Aadhi Takri) to Yakra Goh Mile 0-0-10 (U.C-Amore) | Rs.7,331 (M) | Rs.147000- | Rs.300- | 4 Month |
| 5 | Construction of road from National Highway to Village Ancher Umrani upto Rohi Shadi Shabeed road Mile 0-0-14 (U.C-Lang Sthan) | Rs.11,405 (M) | Rs.228000- | Rs.400- | 5 Month |
| 6 | Construction of road from Turbat to Pir Bago Sher Mile 2/1-4/5 | Rs.20,000 (M) | Rs.40000- | Rs.400- | 6 Month |
| 7 | Construction / Reconditioning & Improvement of road from Kandhra Wari Goth road to village Jhagal Turso Mile 0-0-07. | Rs.6,200 (M) | Rs.120000- | Rs.300- | 4 Month |
| 8 | Construction of road from N.H.Way to Village Inman Bus Mirbhar Mile 0-0-12 (U.C-Amore) | Rs.10,843 (M) | Rs.217000- | Rs.300- | 5 Month |
| 9 | Improvement/ Recordg of Road from Dana Waban in Village Inman Bus Katchar Mile 0-0-14. | Rs.10,180 (M) | Rs.204000- | Rs.300- | 5 Month |
| 10 | Construction of road from Salehpat Sikandarabad road Halem Janig to village Haji Gul Muhammad Bhanthra Mile 0-0-08. | Rs.6,000 (M) | Rs.120000- | Rs.300- | 4 Month |
| 11 | Construction of road from Ameer Khan Arsooi road to Village Jaro Khan Butiro Mile 0-0-10. | Rs.9,500 (M) | Rs.180000- | Rs.300- | 4 Month |
| 12 | Construction of road from Nawar Dari road to village Manger Mahar Mile 0-0-14. | Rs.11,035 (M) | Rs.221000- | Rs.300- | 4 Month |
| 13 | Construction of road from Sangar Minor Pall to Village Gul Muhammad Marki Mile 0-0-12. | Rs.9,104 (M) | Rs.182000- | Rs.300- | 4 Month |
| 14 | Construction of road from Dadoi Chechro road to village Choudhry Mchard Mile 0-0-10. | Rs.7,283 (M) | Rs.146000- | Rs.300- | 4 Month |
| 15 | Construction of road from Sultangul Thakran road to Gul Hassan Prafti Mile 0-0-07. | Rs.6,200 (M) | Rs.124000- | Rs.300- | 4 Month |
| 16 | Construction of road from village Bhero road to village Ali Sher Halepoto Mile 0-0-08+330 (KM) 30 (Approach) | Rs.8,384 (M) | Rs.168000- | Rs.200- | 4 Month |
| 17 | Construction of road from village Bhero road to village Bago Sooma Mile 0-0-05 (1 Km). | Rs.5,514 (M) | Rs.110000- | Rs.300- | 4 Month |
| 18 | Construction of road from village Bhero to Sikandar Ali Shah Road via Piro Bhan Mile 0-0-10 (2.2 Km). | Rs.13,243 (M) | Rs.265000- | Rs.300- | 6 Month |
| 19 | Construction of road from Sangar road to Ibrahim Bhan Mile 0-0-17 (3 Km). | Rs.17,262 (M) | Rs.346000- | Rs.300- | 6 Month |
| 20 | Construction of road from Amre Condo road to village to Gul Hassan Amre Mile 0-0-05 (1 Km). | Rs.5,514 (M) | Rs.110000- | Rs.300- | 4 Month |
| 21 | Construction of U.C. Block 2005 Rn to village Ghulam Mustafa Joon Bachal Shah Mani Sakra | Rs.1,800 (M) | Rs.36000- | Rs.200- | 3 Month |
| 22 | Improvement of road from Charga Chowk to Eid Gah Chowk (under C.M. Directives) | Rs.12,000 (M) | Rs.240000- | Rs.300- | 5 Month |
| 23 | Improvement of road from Eid Gah to various road of Piro Ail Cry | Rs.18,000 (M) | Rs.360000- | Rs.300- | 6 Month |
| 24 | Construction of Road Scheme at village Katcha Phatak to Village Salabi Upchar Mile 0-0-08. | Rs.7,276 (M) | Rs.146000- | Rs.300- | 4 Month |
| 25 | (i) Reconditioning of road from Bridge at RD-71 Nara Canal village Tharici via Primary School, Mile 0-0-04. (ii) Reconditioning of road from Nara Canal village Tharici via Primary School. | Rs.10,540 (M) | Rs.210000- | Rs.300- | 5 Month |
| 26 | Construction of Road from Bacha Sand to village Sooma Pahwari Mile 0-0-15. | Rs.17,050 (M) | Rs.341000- | Rs.300- | 6 Month |
| 27 | Construction of road from Daggro Beshe to village Ghulam Ali Mahesar Mile 0-0-04. | Rs.19,970 (M) | Rs.399000- | Rs.300- | 6 Month |
| 28 | Reconditioning of road from N.H. Way to Ghulam Ali village Ghulam Ali Mahesar Mile 0-0-07. | Rs.4,326 (M) | Rs.84000- | Rs.300- | 3 Month |
| 29 | Construction of road from Aman Khan Jari to Doyga Road Mile 0-0-05. | Rs.4,870 (M) | Rs.98000- | Rs.300- | 3 Month |
| 30 | Construction of road from Aman Khan Jari to Doyga Road Mile 0-0-05. | Rs.5,390 (M) | Rs.108000- | Rs.300- | 4 Month |
| 31 | Construction of road from Maki Masjid to Gids Primary School Tharochari (Eid Gah) Mile 0-0-04 (U.C-28 Sangi) | Rs.7,492 (M) | Rs.149000- | Rs.200- | 3 Month |
| 32 | Construction of road from Turbat to Pir Bago Sher Mile 4/5-5/6 | Rs.9,276 (M) | Rs.185000- | Rs.300- | 3 Month |
| 33 | Re-Habilitation of road from N.H. Way road to Dadoi Mile 0-0-04. | Rs.4,000 (M) | Rs.80000- | Rs.200- | 3 Month |
| 34 | Construction of road from Tati road to Village Yusuf Khadi Mile 0-0-03. | Rs.4,230 (M) | Rs.85000- | Rs.300- | 3 Month |

DISTRICT OFFICER
ROADS SUKKUR
INF-KRY.No.3226/11

1028