

PROVINCIAL ASSEMBLY OF SINDH KARACHI

Karachi, the 27th October 2011

To.

The Director,
Sindh Public Procurement Regulatory Authority,
Karachi.

Sub: CONSTRUCTION OF NEW SINDH ASSEMBLY BUILDING/HALL AT KARACHI – PREQUALIFICATION OF CONTRACTORS.

The following contractors has prequalified by the consultant M/s. Naqvi & Siddiquie Associates.

PREQUALIFIED CONTRACTORS FOR HVAC WORKS:

- 1. M/s. Rikans International.
- 2. M/s. Greeves Airconditioning.
- 3. M/s. Elektra System.
- 4. M/s. MIA Corporation.
- 5. M/s. Mecatech Pvt.

PREQUALIFIED CONTRACTORS FOR ESCALATORS & ELEVATORS:

- 1. M/s. Marketing Centre (Pvt) Ltd.
- 2. M/s. Hyundai Elevators.
- 3. M/s. Ziafco Engineers.
- 4. M/s. Emfore Corporation.

PREQUALIFIED CONTRACTORS FOR FURNITURE WORKS:

- 1. M/s. Mehran Enterprises.
- 2. M/s. Pak International Furniture.
- 3. M/s. Bestow Interiors
- 4. M/s. New Era Furnishers.
- 5. M/s. M.J Interior

PREQUALIFIED CONTRACTORS FOR BMS SYSTEM:

- 1. M/s. Instrumentation & Management System.
- 2. M/s. ABB Private Limited.
- 3. M/s. Britlite Engineering.



The following contractor has purchased the Tender Documents out of the above list.

HVAC WORKS:

- 1. M/s. Rikans International.
- 2. M/s. Elektra System.
- 3. M/s. MIA Corporation.
- 4. M/s. Mecatech Pvt.

ESCALATORS & ELEVATORS:

- 1. M/s. Hyundai Elevators.
- 2. M/s. Ziafco Engineers.
- 3. M/s. Emfore Corporation.

FURNITURE WORKS:

- 1. M/s. Mehran Enterprises.
- 2. M/s. Pak International Furniture.
- 3. M/s. Bestow Interiors
- 4. M/s. New Era Furnishers.
- 5. M/s. M.J Interior

BMS SYSTEM:

- 1. M/s. Instrumentation & Management System.
- 2. M/s. ABB Private Limited.
- 3. M/s. Britlite Engineering.

You are requested to send the guideline if any contractor who purchased the tender documents but do not submit the same on the scheduled date, when the participation of the contractors on any work is less than three contractors.

An early action in the matter is requested.

Hadi Bux Buriro

Secretary

Provincial Assembly of Sindh

Karachi

CC: The P.S.O to Honourable Speaker, Provincial Assembly of Sindh

CC: The Project Director, New Sindh Assembly Building, Karachi.

CC: The Project Engineer, New Sindh Assembly Building, Karachi.

Maqvi & Giddiquie Associates (PAKISTAN) ARCHITECTS - ENGINEERS - PLANNERS - INTERIOR DESIGNERS - MANAGEMENT CONSULTANTS

NSA(P)-0194/09/6465

15 DEC 2009

Project Director New Sindh Assembly Building KARACHI

CONSTRUCTION OF NEW SINDH ASSEMBLY BUILDING/ HALL AT KARACHI - PREQUALIFICATION OF CONTRACTORS

Dear Sir

In response to advertisement following contractors applied for prequalification for Electrical, Plumbing, HVAC and Elevators & Escalators works:

- Sidra International 1).
- **Evershine Contractors** 2).
- Nidus 3).
- Sabro 4).
- United Electrical Engineers 5).
- Mechtech 6).
- Powertech
- Sefec+AAA+UEE Consortium 8).
- Pak Electron Limited (PEL) 9).
- Pak Electron Limited (PEL) 10).
- Pakistan Electric Works 11).
- White Rose (Pvt) Ltd 12).
- Abdul Majeed & Co 13).
- 14). Mechatech
- Habibullah Associates 15).
- Appolo Builders & Associates 16).
- 17). K. M. Sharif & Company
- 18). S. Chughtai & Co
- 19). Electra Systems
- H. Noor & Sons + Syntex (JV) 20).
- 21). **Orbit Construction**
- 22). U.O. & Sons
- 23). ZIAFCO
- 24). Hyundai Elevators (Islamabad Industrial & Trading Corporation)
- 25). Marketing Centre (Pvt) Ltd

Cont'd....P/2

Head Office: B-1, B-2 E.O.B.I. House (Ex. Awami Markaz), Plot # ST-1-A/1, Sharea Faisal, Karachi-75350 Pakistan.

UAN #: 111 333 500 Ext.: 2367-2368 Phones: (021) 4532324 - 4532349 Fax: (92-21) 4532449 E-mail: nsa@cyber.net.pk

First Floor, Block 18, Markaz F-6, Sir Agha Khan III Road, Islamabad-44000. Phones: (051) 2876769, 2270268 Fax: (92-51) 2270815

g Office: Bolan Medical Complex, G.F. Hospital Building, Bwrery Road, Quetta. Tel: 081-830902, 830553 Ext.: 3262

Shawar Office: Suit No. 20, Block-C, Cantt Bazar, Fakhre-Alam Road, Peshawar Cantt. Tel: 091-286796, 287417 Fax: 091-287417

Orace: 301, Riqqa Complex, Fahaheel Motorway, Mahboola. Ph./Fax: 3715102 Postal Address: Fintas Post Box: 1368, Postal Code: 51014

EVALUATION CRITERIA OF PREQUALIFICATION DOCUMENTS (ELECTRICAL WORKS)

S. No	NAME OF CONTRACTOR	Establish ment/Expe rience	Staffing	Projects completed during last 5 years above 50M	Projects in- hand Completed upto 50M	Electrical Licence	P.E.C.	T&P	Undertaking Arbi/Liti	Financial stability	Tax Assessment of last three	Marks obtained	Remarks
no des		5	- 10	20	20	10	10	10			yrs.		
1	Evershine Constructors	5	10	15	20	10	10		5	- 5	5	100	3.2
2	Abdul Majeed & Co.	5	10	15	20		(C-2 200M)	10	5	5	.5	95	PREQUALIFIED
3	H. Noor & Sons & Syntex	5	10	15	20	10	(C-1 500M)	10	5	5	5	95	PREQUALIFIED
4	United Electrical Engineers	5	10	10		10	10 (C-1 500M)	10		5	5	The second second	PREQUALIFIED
5	PowerTech Engg. Services	5	10		20.	10	10 (C-1 500M)	:10	5		5		
	White Rose (Pvt) Ltd	5		20	10	10	10 (C-5 50M)	10	5	5	187		PREQUALIFIED
	Pak Electron Limited (PEL)		10	15	15	10	10 (C2 200M)	10		5	5	THE RESERVE	PREQUALIFIED
STREET, STREET		5	10	10	15	10	10	10	5		5	85	PREQUALIFIED
	Pakistan Electric Works	5	10	5	10	10	(C-A No Limit)			5	5	85	PREQUALIFIED
	C. M. Sharif & Co.	5	-	15	5		(C-4 50M)	10	5	5	. 5		PREQUALIFIED
SOCIETY MINES	Chughtai & Co.	5	10				(CB 1000M)	5.	5	5	5		NOT RECOMMENDED
1 U	Q & Sons	5	7°			10.	-	10		5	5		
		3	. 4	-	-		10						NOT RECOMMENDED
P	assing Marks: 70			3.74			(C-3 100M)		7	-		15	NOT RECOMMENDED

Consultant

Naqvi & Siddiquie Associates Karachi

Project Director New Sindh Assembly Building Karachi

Project Engineer
New Sindh Assembly Building

EVALUATION CRITERIA OF PREQUALIFICATION DOCUMENTS (PLUMBING WORKS)

S. No	NAME OF CONTRACTOR	Establish ment/Expe rience	Staffing	Projects completed during last 5 years above 50M	Projects in- hand Completed upto 50M	P.E.C.	T&P	Undertaking Arbi/Liti	Financial stability	Tax Assessment of last three yrs.	Marks obtained	Remarks
		5	10	25	25	10	10	. 5	5 - 5	5	100	
1	Abdul Majeed & Co.	5	10	15	20	10 (C-1 500M)	10	5	5	5	. 85	PREQUALIFIED
2	Evershine Constructors	5	10	15	20	10 (C-2 200M)	10	5	5	5 .		
3	H. Noor & Sons	5	10	15	20	10	10		5	5		PREQUALIFIED
4	Appolo Builders Associates	5	10	15	20	(C-1 500M) 10 (C-2 200M)	10		5	5		PREQUALIFIED PREQUALIFIED
5	White Rose (Pvt) Ltd.	5	10	15	15	10	10		5	5		
6	Orbit Construction	5	10		20	(C-2 200M) 10	10	-				PREQUALIFIED
7	Sidra International	5	10	10		(C-4 50M)		5	5	5	70	PREQUALIFIED
100	K. M. Sharif & Co.	5	10		10	(C-2 200M)	10	5	5	5	- 70	PREQUALIFIED
			-	15	5	10 (CB 1000M)	5	5	5	5	55	NOT PREQUALIFIED
	S. Chughtai & Co.	5	10	-	-	-	10	- 1	5	5		NOT PREQUALIFIED
10	UQ & Sons	5				10 (C-3 100M)	-	- 1	-	-		NOT PREQUALIFIED

Passing Marks: 70

Consultant (2) Naqvi & Siddiquie Associates Karachi

Project Director New Sindh Assembly Building

Project Engineer New Sindh Assembly Building Karachi

EVALUATION CRITERIA OF PREQUALIFICATION DOCUMENTS (ELEVATORS & ESCALATORS WORKS)

S. No.	NAME OF CONTRACTOR	Establish ment/Expe rience	Staffing	above 50M	Projects in- hand Completed upto 50M	P.E.C.	T&P	Undertaking Arbi/Liti	Financial stability	of last three		Remarks
-		5	10	25	. 25	10	10	5	5	yrs.	4.22	
1	Ziafco	5	10	25	25	10	40			3.	100	
2	Hyundai Elevators (Islamabad				20	(C-1 500M)	10	5	5	5	100	PREQUALIFIED
	Industrial & Trading Corporation)	5	10	25	25	10 (C-4 100M)	10	5	5	- 5		
3	Marketing Centre (Pvt) Ltd.	5	10.								100	PREQUALIFIED
		9	10.	25	25	10 (C-5 50M)	10	5	5	5	100	PREQUALIFIED
AVI												

Consultant Naqvi & Siddiquie Associates Karachi

Project Director New Sindh Assembly Building Karachi

Project Engineer
New Sindh Assembly Building Karachi -

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Government of Sindh
2)	PROVINCIAL / LOCAL GOVT / OTHER	Provincial Government
3)	TITLE OF CONTRACT	Construction of New Sindh Assembly Building/ Hall Karac
4)	TENDER NUMBER	C-1-0194
5)	BRIEF DESCRIPTION OF CONTRACT	Civil Works
6)	FORUM THAT APPROVED THE SCHEME	ADP-2009-2010
7)	TENDER ESTIMATED VALUE	Rs.857,309,329.00
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.727,973,819.00
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 24 Months (Two Years)
10)	TENDER OPENED ON (DATE & TIME)	
	NUMBER OF TENDER DOCUMENTS SOLD	
	(Attach list of buyers)	
12)	NUMBER OF BIDS RECEIVED	Three (3)
13)	NUMBER OF BIDDERS PRESENT AT THE T	TIME OF OPENING OF BIDS All bidders (3)
14)	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed
15)	NAME AND ADDRESS OF THE SUCCESSEL	JL BIDDER M/s K. M. Sharif & Co., 86-M, Block-2,
		PECHS., Karachi
16)	CONTRACT AWARD PRICE	Rs.857,309,329.00
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	ALUATION REPORT First (1st)
18)	METHOD OF PROCUREMENT USED: - (Tic	k one)
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Single envelope Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE	
	c) TWO STAGE BIDDING PROCEDUR	E X
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE X
		N TO CODE & STROKE THE REPRESENTE
	NI FAGE GEOGRAPH IN ANN. CO	Viennes of the second s
		METHOD OF PROCUREMENT WAS ADOPTED ING / NEGOTIATION ETC. WITH BRIEF REASONS:
	i.e. Dividical, Divide Contracti	ING / NEGOTIATION ETC. WITH BRIEF REASONS

19	APPROVING AUTHORITY FOR AWARD OF CONTRA	ACT_	
20) WHETHER THE PROCUREMENT WAS INCLUDED I	n ani	NUAL PROCUREMENT PLAN?
			Yes V No
21	ADVERTISEMENT:		
		Yes	
	i) SPPRA Website (If yes, give date and SPPRA Identification No.)		
		No	No.
	ii) News Papers (If yes, give names of newspapers and dates)	Yes	Yes DAWN/ JANG Khi.
		No	
22)	NATURE OF CONTRACT		Local V Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENT (If yes, enclose a copy)	TS?	Yes No V
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENT (If yes, enclose a copy)	TS?	Yes No V
		1 1	
25)	WHETHER APPROVAL OF COMPETENT AUTHORIT	Y WAS	S OBTAINED FOR USING A
	METHOD OTHER THAN OPEN COMPETITIVE BIDDI	NG?	Yes No V
20	WAS DVD SECURITY OF THE SECURI	1	
20)	WAS BID SECURITY OBTAINED FROM ALL THE BIL	DDERS	S? Yes √ No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EV BID / BEST EVALUATED BID (in case of Consultancies)	'ALUA	ATED Yes √ No
	Control Department		
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNI	CALL	Y Yes √ No
	COMPLIANT?		
29)	WHETHER NAMES OF THE BIDDERS AND THEIR C	UOTE	ED PRICES WERE READ OUT AT
	THE TIME OF OPENING OF BIDS?		Yes V No
20)	WHETHER EVALUATION REPORT OF THE		
	WHETHER EVALUATION REPORT GIVEN TO B CONTRACT?	BIDDE	RS BEFORE THE AWARD OF
	(Attach copy of the bid evaluation report)		Yes No V

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes					
	No			1		e de la companya de l
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TE	NDER	NOTIC	E/D	OCUM	ENTS
(If yes, give details)	Yes	Active to	VOLE			
	No			V		
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes					
	No					
34) DEVIATION FROM QUALIFICATION CRITERIA				210	1997	
(If yes, give detailed reasons.)	Yes					
A STATE OF	No	987		1		
35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	THAT	THE S	ELECT Yes	ED F	IRM I	S NOT
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL O SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS	E PROCU	JREME	ENT? II	AGE SO,	NCY 1 DETA	O THE
(If yes, enclose a copy)		71	Yes		No	
37) WERE PROPER SAFEGUARDS PROVIDED ON MO	BILIZAT	ION A	DVAN	CE P	AYME	NT IN
THE CONTRACT (BANK GUARANTEE ETC.)?			Yes	1	No	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes					
1. Ol.	No			√		
Signature & Official Stamp of New Sindh Assembly Building						
Authorized Officer Karachi.					17.54	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291




CONSTRUCTION OF NEW SINDH ASSEMBLY BUILDING/HALL AT KARACHI

SUMMARY OF COST

(Electrical Works)

Lighting, Power, Telephone, CC-TV, Computer Networking, Fire Alarm, Public Address, Earthing, and Lightning Protection System Works

ELECTRICAL WORKS	Amount in PK RS
BASIC REQUIREMENT A. MEDIUM VOLTAGE B. STANDBY GENERATOR C. ELECTRICAL WIRING D. SWITCH GEAR E. FEEDER & SUB-FEEDER F. PHASE SEQUENCE PANEL 2500A (AUTOMATIC) G. LIGHTNING PROTECTION SYSTEM H. EARTHING SYSTEM J. 3 PHASE ONLINE UPS K. DIGITAL CONGRESS WITH INTERPRETATION SYSTEM L. CONFERENCE SYSTEM FOR ROOMS M. ADDRESSABLE FIRE ALARM SYSTEM N. CCTV SYSTEM D. PUBLIC ADDRESS SYSTEM WITH EMERGENCY VOICE	51,25,000.00 4,81,90,000.00 2,10,96,650.00 2,21,96,500.00 16,00,000.00 2,2,70,000.00 4,2,60,000.00 4,01,14,600.00 4,01,14,600.00 4,01,14,600.00 4,01,14,600.00 4,01,14,600.00 4,01,14,600.00
EVACUATION VOICE & DATA SYSTEM (COMPUTER NETWORKING) Grand Total (Rupees Twenty-Six Crore thirty-two lac thirty-Several total) - Six hundred and filty only -	43,894,600-00 260,668,950 2632,37 650-00 whereand
Sign	ture & Shakor Comba or



CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (thereinafter called the "Agreement) made the 4th day of November 2009 between Project Director New Sindh Assembly Building Karachi (hereinafter called the Employer) on One Part and M/s. K.M. Sharif & Company, Engineers & Contractor, office at 86-M, Block-2 P.E.C.H.S. Karachi (hereafter called the Contractor) on the Other Part.

WHEREAS the Employer is desirous that certain Work viz construction of New Sindh Assembly Building/Hall at Karachi should be executed by the contractor and has accepted the Tender by the Contractor for the execution and completion of such Work and the rectifying of any defects

Now this Agreement witness follows:


- In this Agreements words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to.
- 2. The following documents shall be deemed to form and be read and construed as part of this Agreements viz.
 - The Letter of Acceptance a)
 - b) The Tender
 - c) The General Conditions -Part I & II
 - d) The Drawings:
 - e) The Specifications and:
 - f) The Priced Bill of Quantities

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned the contractor hereby covenant with the Employer to execute and complete the Works in conformity and in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor. In consideration of the execution and completion of the work as per provisions of the Contract the Contract Price or such other sum as may become payable under the provisions of the Contract sembly Building at the times and in the manner prescribed by the Contract.

reold.

Director



Whammad Hammad

N WITNESS WEHREOF the parties hereto have caused this Agreements to be executed the day and year first before written in accordance with the respective laws.

Project Director
New Sindh Assembly Building
Kerachi.

The Common Seal of was hereunto affixed in the presence of:

Or

Signed sealed and Delivered by the Said Cfgreen ent

_in the presence of

irroject Director riew Sindh Assembly Building

K.M.S

Biding Signature of Contractor

Biding Signature of Employer

NOTE: SPECIAL ADHESIVE STAMPS OF APPROPRIATE FEE OF CONTRACT AGREEMENT AMOUNTING TO RS.1,715,000.00 ARE ATTACHED AS SHEET-1, SHEET-2, SHEET-3 & SHEET-4 WHICH IS DULY SIGNED & STAMPED BY THE PROJECT DIRECTOR OF NEW SINDH ASSEMBLY BUILDING AND THE CONTRACTOR

WITNESSES:

1. Nidopon Almed

2. Jeel Hay Chals

3. Applect Engineer)
Fida: Hussain.
4.

S. 1. MAHOODD

Office of the Project Director Construction
New Sindh Assembly Building,
Karach L.

Challan No.

Nati	OMZ	il Ba	Tell		Pak			
Rule 92) Cash paid into the		(Treasury			a	ı	204	KARACHI
		Vational B	ank of F	akistan				
		illed by the r	emitter			42.)	To be filled in Officer of the	i the Department Treasury
Name (or designa-	tion) and person on whose behalf money is paid:	Full Parti of the rem and of au (if an	ittance thority		mount'	N	Head of Account	Order to the Bank
Wulle Shaper (in ward	MANUEL STATES. KARACHI			Date	Sara	Ps. S.	To be used asset of remisers where I teast	Correct - Receive and grant receipt Correct - Receive and grant receipt

1715000/-CH 204 Office of the Project Ofrector Construction Yew Sindh Assembly Building Karachi. CONTRACT AGREMENT (thereinafter called the "Agreement) made the between Project Diesector (hereafter ca: 13 K. M. Share & company Eng mployer) of the one part and 86-M Block 2 (hereafter the called the Contractor) of the of New Sinda Desembly building reas the Employer is desirous that certain Work viz hall at Karachi should be exc e contractor and has accepted a Tender by the Contractor for the execution letion of such work and the remedying of any defects therein. this Agreement witness follows: In this Agreements words and expression shall have the same meanings as respectively assigned to them in the conditions of contract hereinafter referred to: FORDIO A

The following documents shall be deemed to form and be read and construed as pa-

The Letter of Acceptance

this Agreements viz.

The Tender

The Conditions of Particular Application - Part II A & B.

The General Conditions - Part 1.

The Drawings.

The Specifications and:

The Priced Bill of Quantity.



04

In consideration of the payments to be made by the Employer to the Contracto hereinafter mentioned the contractor hereby covenant with the Employer to execute complete the works in conformity and in all respects with the provisions of the Contra

The Employer hereby covenants to pay the Contractor. In consideration of the execu and completion of the work as per provisions of the Contract the Contract price or other sum as may become payable under the provision of the Centract at the times

in the manner prescuped by the Contract



E0000013 SPECIAL ADHESIVE


PAKISTAN


PAKISTAN


EO DO ORE

SPECIAL PAKISTAN

PAKISTAN







SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT.	Government of Sindh
2)	PROVINCIAL / LOCAL GOVT / OTHER	Provincial
3)	TITLE OF CONTRACT	Plumbing Works
4)	TENDER NUMBER	P-II-0194
5)	BRIEF DESCRIPTION OF CONTRACT	Plumbing Works
6)	FORUM THAT APPROVED THE SCHEME	ADP-2009-2010
7)	TENDER ESTIMATED VALUE	Rs.14,502,325.00
8)	ENGINEER'S ESTIMATE (For plumbing works only)	Rs.20,263,040.00
9).	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 18 (Eighteen) Month
10)	TENDER OPENED ON (DATE & TIME)	14-05-2010 at 1500 Hours
11)	NUMBER OF TENDER DOCUMENTS SOLE (Attach list of buyers)) Five (5)
12)	NUMBER OF BIDS RECEIVED	Five (5)
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS <u>All bidders</u>
14)	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFU	UL BIDDER M/s H. Noor Muhammad & Sons
16)	CONTRACT AWARD PRICE	_Rs.14,502,325.00
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	ALUATION REPORT 1st Lowest Bidder
18) 1	METHOD OF PROCUREMENT USED : - (Tick	k one)
8	a) SINGLE STAGE – ONE ENVELOPE F	PROCEDURE Domestic/ Local
ŀ	single stage – two envelope	PROCEDURE XX
(e) TWO STAGE BIDDING PROCEDURE	E XX
(TWO STAGE – TWO ENVELOPE BII	DDING PROCEDURE XX
		METHOD OF PROCUREMENT WAS ADOPTED ING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTI	RACI <u>Secretary Provincial Assembly of Silicia</u>
20) WHETHER THE PROCUREMENT WAS INCLUDED	IN ANNUAL PROCUREMENT PLAN? Yes ✓ No
	160 170 170
21) ADVERTISEMENT:	
i) SPPRA Website	Yes
(If yes, give date and SPPRA Identification No.)	No No
ii) News Papers (If yes, give names of newspapers and dates)	Yes Yes
a povaran relakona progrem CETEMA	No
AN ANTENDE OF CONTRACT	Domestic V Int.
2) NATURE OF CONTRACT	Local
3) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN (If yes, enclose a copy)	TS? Yes No √
WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN (If yes, enclose a copy)	TS? Yes No √
WHETHER APPROVAL OF COMPETENT AUTHORIT METHOD OTHER THAN OPEN COMPETITIVE BIDDI	Y WAS OBTAINED FOR USING A ING? Yes √ No
) WAS BID SECURITY OBTAINED FROM ALL THE BII	DDERS? Yes √ No
) WHETHER THE SUCCESSFUL BID WAS LOWEST EV BID / BEST EVALUATED BID (in case of Consultancies)	/ALUATED Yes V No
) WHETHER THE SUCCESSFUL BIDDER WAS TECHNI COMPLIANT?	ICALLY Yes V No
COMI BIANT.	
) WHETHER NAMES OF THE BIDDERS AND THEIR (
THE TIME OF OPENING OF BIDS?	Yes N No
	BIDDERS BEFORE THE AWARD OF
) WHETHER EVALUATION REPORT GIVEN TO E CONTRACT?	

(If yes, result thereof)	Yes	
	No	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE T	ENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	No
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	Yes as requested by the Bidders
	No	
34) DEVIATION FROM QUALIFICATION CRITERIA		
(If yes, give detailed reasons.)	Yes	
	No	No
		Yes V No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OSUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISION OF THE PROPERTY OF T	PROC	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO
SUPPLIER'S PREMISES IN CONNECTION WITH THE	PROC	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO
SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI	E PROCI	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO BROAD: Yes No V TION ADVANCE PAYMENT IN
SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy) 37) WERE PROPER SAFEGUARDS PROVIDED ON MORTHE CONTRACT (BANK GUARANTEE ETC.)?	E PROCI	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO BROAD: Yes No V TION ADVANCE PAYMENT IN
SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy) 37) WERE PROPER SAFEGUARDS PROVIDED ON MOR	E PROCI	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO BROAD: Yes No V TION ADVANCE PAYMENT IN
SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy) 37) WERE PROPER SAFEGUARDS PROVIDED ON MORTHE CONTRACT (BANK GUARANTEE ETC.)? 38) SPECIAL CONDITIONS, IF ANY	E PROCI	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO BROAD: Yes No V TION ADVANCE PAYMENT IN
SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy) 37) WERE PROPER SAFEGUARDS PROVIDED ON MORTHE CONTRACT (BANK GUARANTEE ETC.)? 38) SPECIAL CONDITIONS, IF ANY	E PROCI IT, IF AI BILIZAT	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO BROAD: Yes No V TION ADVANCE PAYMENT IN Yes No
SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy) 37) WERE PROPER SAFEGUARDS PROVIDED ON MORE THE CONTRACT (BANK GUARANTEE ETC.)? 38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description) Project Director Signature & Official Stamp of the Sindh Assembly Building	E PROCI IT, IF AI BILIZAT	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO BROAD: Yes No V TION ADVANCE PAYMENT IN Yes No

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

CONSTRUCTION OF NEW SINDH ASSEMBLY BUILDING/HALL AT KARACHI

LIST OF APPROVED MANUFACTURERS

sivo:	HEM.	MAKE
1	Asian WC	PORTA/CLAYTON/RAK
2	Enlish WC	PORTA/CLAYTON/RAK
3 .	Wash Basin (Counter Type)	PORTA/CLAYTON/RAK
4	Wash Basin (Pedistal Type)	PORTA/CLAYTON/RAK
-5	Urinal	PORTA/CLAYTON/RAK
6	Kitchen Sink	MASTER / ASIA / SONEX
7	Toilet Paper Holder	MASTER / ASIA / SONEX
8.	Soap Dish	MASTER / ASIA / SONEX
9	Coat hook	MASTER / ASIA / SONEX
10	Bibcock with Muslim shower	MASTER / ASIA / SONEX
. 11	T-Stop Cock	MASTER / ASIA / SONEX.
12	Bibcock	MASTER / ASIA / SONEX
13	Shower with concealed Stop Cock	MASTER / ASIA / SONEX
14	Basin mixture	MASTER / ASIA / SONEX
15	Sink mixture	MASTER / ASIA / SONEX
16	Bottle Trap	MASTER / ASIA / SONEX
17	Polypropylene Pipe (Water)	DADEX / VESBO / COSMOPLAST
- 18 -	UPVC Pipe (Drainage)	DADEX / TERRAIN / COSMOPLAST
19	UPVC Pipe Fittings	DADEX / TERRAIN / COSMOPLAST
20	GI pipe (For gas supply)	
21	GI fittings	HE (CHINA)
22 .	Anchor / Fasteners	HILTI or FISHER
23	Valves and Strainers	ITALY / KITZ / HATERSLAY
24	Teflon Tape	IMPORTED
25	Clean-out UPVC	DADEX / TERRAIN / COSMOPLAST
26	Gully Trap Ceramics	ALPINE / Or Equivalent
27	Floor Drain / Floor Gully	DADEX / TERRAIN / COSMOPLAST
28	Manhole Frame & Cover (CI)	ALPINE / GMT
29	Cowl	DADEX / TERRAIN / COSMOPLAST
30 ·	Geyser	UNI GAS / SINGER
31	Water transfer pump (For water supply)	HMA / KSB
32	Fire Pump	HMA / KSB
33	Paint	ICI / BERGER
	FIRE HOSE REEL .	NEFCO / SRI / ANGUS
35	Breaching Inlet	NEFCO / SRI / ANGUS
36	Seemless Black Steel Pipe	HUFFAZ

Note:

Before quoting the rates, the contractor should first visit the sile.

Above mentioned approved manufacturers list is to be maintained.

Alternative equivalent make can also be quoted.

Project Director
New Sindh Assembly Building
Oct., Karachi.





NACY & SIDDIQUIE ASSOCIATES (Pakistan)

CONSTRUCTION OF NEW SINDH ASSEMBLY BUILDING/HALL AT KARACHI

SUMMARY OF COST (PLUMBING WORKS)

SiNo	Description	Amount Rs
A	TOILET-FITTING AND ACCESSORIES 1,888,900/	1867900/2 -
В	COLD & HOT WATER SUPPLY SYSTEM 1,800,9357	2/27550/2
С	Gas System	1742975/2 -
С	SOIL, WASTE, VENT & RWP SYSTEM 2,870,050/	2127550/2.
D	External Water Supply System 2,560,000/-	1416000/2.
E	EXTERNAL SEWER SYSTEM	620500/21.
F	FIRE FIGHTING SYSTEM 4,761,900/2	fr853100/2
3	Total Estimated Cost Of Plumbing Works	12628025/5
1450V,345 Cells 44,502, 325/5		
(RUPEES One Ozose Buerly Sise lac Twasp) Eight Toursand Tweety of the only		
(RUPEES ON OLD)		
Eight moursand reneigh your V		
SINGED & SEALED.		

SINGED & SEALLD.



Project Director
New Sindh Assembly Building
Karachi.