



OFFICE OF THE EXECUTIVE ENGINEER,
MACHINERY MAINTENANCE DIVISION, KHAIRPUR @ SHIKARPUR.

NO: TC/G-55/ 367.10F 2015,

DATED : 17-4-2015

To,

The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Barrack No.08, Secretariat No.4-A,
Court road, Karachi.


**SUBJECT: W/R of Road from Indus Highway to Maqsi via Karampur
Mile 0/0-12/0 (19.30 Kms).**

Enclosed kindly find herewith the following documents each in
(duplicate) for the subjected road scheme for hosting on web site.

1. **E**valuation Report.
2. Form of Contract and letter of award.
3. Bill of Quantities.


This is for favour of your kind information and further necessary
action.

D.A: As above


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Copy forwarded with compliments to :

The Superintending Engineer, Provincial Highways Circle,
Larkano for favour of kind information.


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

SPPRA INWARD DIARY
NO. 5627.
DATED: 21-04-2015

P. P. P. P. P.
21/4
M. P. P. P. P.
21/4/15
M. P. P. P. P.


BID EVALUATION REPORT

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T NO: TC/G-55/272, DATED 13-03-2015.
- 3 Tender Description/ Name of work/ Item : W/R of Road from Indus Highway to Magsi via Karampur Mile 0/0-12/0 (19.30 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Express Karachi dated 29-03-2015
Daily Ibrat dated 29-03-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : NIL.
- 11 Financial Bid Opening date : 14-04-2015.


12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Ramzan & Co:	398,357,812	1st Lowest	A = 3.85% Above B = 15.75% Above C = 55.30% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/S Mac Engineer & Contractor	399,296,560	2nd Lowest	A = 4.05% Above B = 16.10% Above C = 58.50% Above	Qualified as per evolution criteria.	Highest
3	M/S Umar jan & Co:	401,122,842	3rd Lowest	A = 4.50% Above B = 16.60% Above C = 60.00% Above	Qualified as per evolution criteria.	Highest


Signatures of the Members of the Committee



(Abdul Naeem Soomro)
Member
Assistant Engineer
Prov't: Highway Sub-Division
Shikarpur



(Sanaulah Memon)
Member
Assistant Engineer
Public Health Engineering Sub-Division
Shikarpur



(Ali Nawaz Rahupoto)
Chairman
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

COMPARATIVE STATEMENT


Name of Work :

W/R of Road from Indus Highway to Magsi via
Karampur Mile 0/0-12/0 (19.30 Kms).


S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR			REMARKS
1	M/S Muhammad Ramzan & Co:	Part-A	Rs. 3.85%	Above	
		Part-B	Rs. 15.75%	Above	
		Part-C	Rs. 55.30%	Above	
2	M/S Mac Engineer & Contractor	Part-A	Rs. 4.05%	Above	
		Part-B	16.10%	Above	
		Part-C	Rs. 58.50%	Above	
3	M/S Umar jan & Co:	Part-A	Rs. 4.50%	Above	
		Part-B	Rs. 16.60%	Above	
		Part-C	Rs. 60.00%	Above	



(Abdul Naeem Soomro)
Member
Assistant Engineer
Prov'l. Highway Sub-Division
Shikarpur



(Sanaullah Memon)
Member
Assistant Engineer
Public Health Engineering Sub-Division
Shikarpur



(Ali Nawaz Rahupoto)
Chairman
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur.

GENERAL ABSTRACT

Name of Work : W/R of Road from Indus Highway to
Magsi via Karampur Mile 0/0-12/0
(19.30 Kms).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------

1 M/S Muhammad Ramzan & Co: Rs. 398,357,812.00

2 M/S Mac Engineer & Contractor Rs. 399,296,560.00

3 M/S Umar jan & Co: Rs. 401,122,842.00

(Abdul Naeem Soomro)
Member
Assistant Engineer
Prov: Highway Sub-Division
Shikarpur

(Sanaullah Memon)
Member
Assistant Engineer
Public Health Engineering Sub-Division
Shikarpur

(Ali Nawaz Rahupoto)
Chairman
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Issued to Mr. / M/S Mohammad Ramzan & Co.
Vide DR. No: 23420 Dated 09 / 04 / 2015

**EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR**

BID DOCUMENTS

FOR

**W/R OF ROAD FROM INDUS HIGHWAY TO MAGSI VIA
KARAMPUR MILE 0/0-12/0 (19.30 KMS)**

BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS

VOLUME IA: TECHNICAL BID

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

VOLUME II: DRAWINGS

VOLUME III: TECHNICAL SPECIFICATIONS

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

SCHEDULE OF PRICES

Name of Work:-

W/R of Road from Indus Highway to Magsi via Karampur
Mile 0/0-12/0

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Construction / Improvement)	370,764,927.00 <i>li</i>	3.85% ABOVE	369560811-0
			Total Part "A"	369560811-0
	<u>Part-B Structure Work</u>	19,466,336.00 <i>li</i>	15.75% ABOVE	22532283-0
			Total Part "B"	22532283-0
	<u>Part-C Stone Pitching</u>	4,033,966.00 <i>li</i>	55.30% ABOVE	6264718-0
			Total Part "C"	6264718-0
			G.Total A+B+C	398357812-0 <i>li</i>
Total (to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

li Total: Three Hundred Ninety Eight Million -
Three Hundred Fifty Seven Thousand -
Eight Hundred Twelve Only x-

li
MUHAMMAD RAMZAN & CO.
Engineers & Contractors

**W/R of Road from Indus Highway to Magsi via Karampur Mile 0/0-12/0
BIDDING DOCUMENT FOR WORKS**

BILLS OF QUANTITY


(A) Description and rate of Item bases on composite schedule of Rate

PART-A (ROAD WORK)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	146,837	Excavation in existing berms for widening the road surface i/c cutting with power roller dressing the excavated stuff etc complete.	526.27	%Sft	772,759.00
2	550,638	Dismantling of Asphalt, Cutting Road, Base, Sub Base & Dispose of unsuitable Material.	773.86	%Sft	4,261,167.00
3	267,300	Earth Work Excavation in ashes sand soft soil or silt clearance undressed lead upto 50' ft.	1663.75	%Cft	444,720.00
4	73,418	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	1,086,153.00
5	2,021,647	Earthwork for road embankment by bulldozers i/c ploughing mixing clod breaking dressing and compacting with optimum moisture content lead upto 100' and lift upto 5.0' (in ordinary soil) (compacting upto 95-100% modified AASHO density).	10253.72	%o Cft	20,729,402.00
6	367,092	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft: Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	7824.92	%Cft	28,724,655.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
7	220,255	Preparing Sub -Base course by supplying and spreading well graded pit or bed run gravel having a limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade i/c watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHO specification. Rate includes all costs of materials T&P and carriage upto site of work.	6568	%Cft	14,468,353.00
8	130,522	Laying bricks on end edging i/c supplying 9x4 1/2 x 3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2792.48	%Rft	3,644,801.00
9	895,705	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	8954.94	%Cft	80,209,810.00
10	1,321,531	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs: bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	2963.46	% Cft	39,163,020.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
11	1,321,531	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat). (N.H.A Specification)	9123.2	% Sft	120,565,916.00
12	7,340,049	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	56,694,171.00
Total :					370,764,927.00


 2.85% Above / Below in Schedule "B"
 Total (A)
 Diff: cost of Bitumen (B)


(-)


(+) Rs. 14274450-0
 Rs. 385039377-0
 (-) Rs. 15,478,566.00
369560811-0

G.Total (A+B)

Total Amount in words (A+B)

Rs. Three Hundred Sixty nine Million -
Five Hundred Sixty thousand eight Hundred Eleven Only




 Executive Engineer
 Machinery Maintenance Division
 Khairpur @ Shikarpur

MUHAMMAD RANZAN & CO.
 Engineers & Contractors

W/R of Road from Indus Highway to Magsi via Karampur Mile 0/0-12/0
BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate

PART-B (STRUCTURE WORK)

Item No:	Qty's	Description of item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	80,850	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%Cft	256,800.00
2	32,028	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	3,015,846.00
3	82,520	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	10,316,164.00
4	4113	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	593,475.00
5	47,032	Cement plaster 1:3 up to 20' height ½" thick.	2,344.59	P.% Sft	1,102,708.00
6	2200	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	68,803.00
7	1,048	Dismantalling of Rcc Work	5,445.00	P.% Cft	57,064.00
8	181.66	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	875,638.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
9	3,676.0	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/c all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 3/4 gauge	337.00	P.Cft	1,238,812.00
10	3,400.0	Construction of standard open drains cunette block of cement concrete (1:2:4) in situ to the design profile i/c cost of mould as per drawing i/c applying floating cost of cement 1/32" thick to the exposed face finished smooth curing etc complete as per de	570.89	P.Rft	1,941,026.00
			Total :		19,466,336.00

15.75/ ✓ Above / Below in Schedule "B"

(+)
Rs. 3065947 - 0
Rs. 22532283 - 0

Total Amount in words (A+B) Twenty two Million five Hundred thirty two thousand Two Hundred eighty three only -

li

Shinam
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

MUHAMMAD RAMZAN & CO.
Engineers & Contractors

**W/R of Road from Indus Highway to Magsi via Karampur Mile 0/0-12/0
BIDDING DOCUMENT FOR WORKS**

BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate
PART-C STONE PITCHING

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	52,800	Earth work in excavation undressed lead up to single throw of Kassi phawar or shaved (in ordinary soil)	2420.00	P.%Cft	127,776.00
2	52,800	Stone filling dry hand packing & filling behind retaining walls or pitching and apron.	2684.00	P.% Cft	1,417,152.00
3	35,640	Stone pitching i/c sub base with hammer dressing stone on surface lain in course i/c carriage of material with 3 chain .	5377.63	P.% Cft	1,916,587.00
4	32,560	Pointing Flush on Stone Work.	1758.08	P.% Sft	572,431.00
Total :					4,033,946.00

li 55.30% Above / Below in Schedule "B"

(+) Rs. 2230772-0
6264718-0

G.Total (A+B)

Rs.

Total Amount in words (A+B) Six Million Two Hundred Sixty four-
thousand Seven Hundred Eighteen Only

li

MUHAMMAD RAMZAN & CO:
Engineers & Contractors

Shirwan
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur


SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT.	Executive Engineer, Machinery Maintenance Division, Khairpur @ Shikarpur
2) PROVINCIAL/LOCAL GOVT. / OTHER	Provincial Government.
3) TITLE OF CONTRACT	W/R of Road from Indus Highway to Magsi via Karampur Mile 0/0-12/0 (19.30 Kms).
4) TENDER NUMBER	TC/G-55/272, DATED 13-03-2015.
5) BRIEF DESCRIPTION OF CONTRACT	W/R of Road from Indus Highway to Magsi via Karampur Mile 0/0-12/0 (19.30 Kms).
6) FORUM THAT APPROVED THE SCHEME	P&D Department.
7) TENDER ESTIMATED VALUE	Rs 400.00 (M)
8) ENGINEER'S ESTIMATE (For civil works only)	Rs. 62 (M)
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	18 months
10) TENDER OPENED ON (DATE & TIME)	14-04-2015 (2:00 PM)
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	03
12) NUMBER OF BIDS RECEIVED	03
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	03
14) BID EVALUATION REPORT (Enclose a copy)	Bid Evaluation Report attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s Muhammad Ramzan & Co. Plot # 46-48 Sindh Co-operative Housing Society Opp. New Sabzi Mandi Shikarpur Road Sukkur.
16) CONTRACT AWARD PRICE	Rs. 398357812 (M)
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	1 st
18) METHOD OF PROCUREMENT USED :- (Tick one) a) SINGLE STAGE - ONE ENVELOPE PROCEDURE b) SINGLE STAGE - TWO ENVELOPE PROCEDURE c) TWO STAGE BIDDING PROCEDURE d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:	<input checked="" type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
19) APPROVING AUTHORITY FOR AWARD OF CONTRACT	Chief Engineer Highways Sukkur.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
21) ADVERTISEMENT :	<table border="1"> <tr> <td>i) SPPRE Website (If yes, give date and SPPRA Identification No)</td> <td>Yes <input checked="" type="checkbox"/></td> <td>Yes, on SPPRA website</td> </tr> <tr> <td></td> <td>No <input type="checkbox"/></td> <td></td> </tr> </table>		i) SPPRE Website (If yes, give date and SPPRA Identification No)	Yes <input checked="" type="checkbox"/>	Yes, on SPPRA website		No <input type="checkbox"/>	
i) SPPRE Website (If yes, give date and SPPRA Identification No)	Yes <input checked="" type="checkbox"/>	Yes, on SPPRA website						
	No <input type="checkbox"/>							
ii) News Papers	<table border="1"> <tr> <td>Yes <input checked="" type="checkbox"/></td> <td>Daily Express Karachi dated 29-03-2015 Daily Ibrat dated 29-03-2015</td> </tr> <tr> <td>No <input type="checkbox"/></td> <td></td> </tr> </table>		Yes <input checked="" type="checkbox"/>	Daily Express Karachi dated 29-03-2015 Daily Ibrat dated 29-03-2015	No <input type="checkbox"/>			
Yes <input checked="" type="checkbox"/>	Daily Express Karachi dated 29-03-2015 Daily Ibrat dated 29-03-2015							
No <input type="checkbox"/>								
(If yes, give names of newspapers and dates)	Bidding was opened to Prequalified firms only							
22) NATURE OF CONTRACT	Local <input checked="" type="checkbox"/>	Int. <input type="checkbox"/>						
23) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
24) REGISTRATION WITH PAKISTAN ENGINEERING COUNCIL IN THE RELEVANT FIELD OF SPECIALIZATION OF WORK AND TO THE EXTENT OF TENDER AMOUNT OF WORK.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
25) BIO DATA OF ENGINEERS, TECHNICAL STAFF AND OTHER MANAGEMENT PERSONALS WORKING WITH THE FIRM.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
26) DOCUMENTARY EVIDENCE OF WORK EXECUTED/WORKS IN PROGRESS AND CERTIFICATE OF SATISFACTORY COMPLETION OF WORK BY THE EMPLOYEES FOR THE LAST THREE YEAR IN PROGRESS INDICATING COST OF EACH WORK AND COPY OF LETTER.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
27) LIST OF MACHINERY AND EQUIPMENT AVAILABLE WITH FIRM WITH DOCUMENTARY EVIDENCE.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
28) UNDERTAKING REGARDING LITIGATION PENDING / FINALIZED.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
29) CERTIFICATES OF BANK SHOWING CREDIT WORTHINESS ALONG WITH BANK STATEMENT FOR LAST THREE YEARS.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
30) REGISTRATION WITH INCOME TAX DEPARTMENT (NTN CERTIFICATE) AND COPY OF CNIC.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
31) AFFIDAVIT TO THE EFFECT THAT THE FIRM / CONTRACTOR HAVE NOT BEEN BLACK LISTED PREVIOUSLY BY ANY EXECUTING AGENCY.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
32) AFFIDAVIT WITH EFFECT THAT ALL DOCUMENT / PARTICULAR / INFORMATION FURNISHED ALL TRUE AND CORRECT.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						
33) IN CASE OF FIRM, LIST OF PARTNERS / PARTNERSHIP DEED, GIVING FULL PARTICULARS OF DIRECTORS / PROPRIETORS OR OTHER CONNECTED ALONGWITH POWER OF ATTORNEY. IN CASE OF BEING SOLE PROPRIETORS SUCH UNDERTAKING ON AFFIDAVIT BE FURNISHED.	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>						

34) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	N/A
35) WAS BID SECURITY (EARNEST MONEY) OBTAINED FROM ALL THE BIDDERS?	Yes
36) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
37) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
38) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
39) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
40) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
41) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
42) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
43) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
Signature & Official Stamp of Authorized Officer _____	
<u>FOR OFFICE USE ONLY</u>	

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi

Tele: 021-925356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER,
MACHINERY MAINTENANCE DIVISION, KHAIRPUR @ SHIKARPUR.

NO: TC/G-55/ 368 /OF 2015, DATED : 17.4.2015

To,

The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Barrack No.08, Secretariat No.4-A,
Court road, Karachi.

SUBJECT: IMPROVEMENT OF KANDHKOT SAIFAL ROAD MILE 0/0-10/2
(16.50 KMS.)

Enclosed kindly find herewith the following documents each in
(duplicate) for the subjected road scheme for hosting on web site.

1. Evaluation Report.
2. Form of Contract and letter of award.
3. Bill of Quantities.

This is for favour of your kind information and further necessary
action.

D.A: As above

Shirwan
Executive Engineer

Machinery Maintenance Division
Khairpur @ Shikarpur

Copy forwarded with compliments to :

The Superintending Engineer, Provincial Highways Circle,
Larkano for favour of kind information.

Executive Engineer

Machinery Maintenance Division
Khairpur @ Shikarpur

P1: P...
21/4
MCH
21/4/15
AM (40)
SPPRA INWARD DIARY
NO: 15621
DATED: 21-04-2015


BID EVALUATION REPORT


- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/272, DATED 13-03-2015.
- 3 Tender Description/ Name of work/ Item : Improvement of Kandhkot Saifal road mile 0/0-10/2 (16.50 Kms.)
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Express Karachi dated 29-03-2015
Daily Ibrat dated 29-03-2015.
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N.I.L.
- 11 Financial Bid Opening date : 14-04-2015.


12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Ramzan & Co:	279,782,673	1st Lowest	A = 3.70% Above B = 14.15% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/S Mac Engineer & Contractor	280,493,602	2nd Lowest	A = 3.95% Above B = 14.75% Above	Qualified as per evolution criteria.	Highest
3	M/S Umar Jan & Co:	280,647,296	3rd Lowest	A = 4.00% Above B = 15.00% Above	Qualified as per evolution criteria.	Highest

Signatures of the Members of the Committee


 (Abdul Naeem Soomro)
 Member
 Assistant Engineer
 Provl: Highway Sub-Division
 Shikarpur


 (Sanaullah Memon)
 Member
 Assistant Engineer
 Public Health Engineering Sub-Division
 Shikarpur


 (Ali Nawaz Rahupoto)
 Chairman
 Executive Engineer
 Machinery Maintenance Division
 Khairpur @ Shikarpur

COMPARATIVE STATEMENT


Name of Work :

Improvement of Kandhkot Saifal road mile 0/0-10/2
(16.50 Kms.)


S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR			REMARKS
1	M/S Muhammad Ramzan & Co:	Part-A	Rs. 3.70%	Above	
		Part-B	Rs. 14.15%	Above	
2	M/S Mac Engineer & Contractor	Part-A	Rs. 3.95%	Above	
		Part-B	14.75%	Above	
3	M/S Umar Jan & Co:	Part-A	Rs. 4.00%	Above	
		Part-B	Rs. 15.00%	Above	



(Abdul Naeem Soomro)
Member
Assistant Engineer
Provl. Highway Sub-Division
Shikarpur



(Sanaullah Memon)
Member
Assistant Engineer
Public Health Engineering Sub-Division
Shikarpur



(Ali Nawaz Rahupoto)
Chairman
Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

GENERAL ABSTRACT

Name of Work : Improvement of Kandhkot Saifal road
mile 0/0-10/2 (16.50 Kms.)

S #	NAME OF CONTRACTOR	TENDER AMOUNT
1	M/S Muhammad Ramzan & Co:	Rs. 279,782,673.00
2	M/S Mac Engineer & Contractor	Rs. 280,493,602.00
3	M/S Umar Jan & Co:	Rs. 280,647,296.00




(Abdul Naeem Soomro)

Member

Assistant Engineer

Provl: Highway Sub-Division
Shikarpur




(Sanaulah Memon)

Member

Assistant Engineer

Public Health Engineering Sub-Division
Shikarpur



(Ali Nawaz Rahupoto)

Chairman

Executive Engineer

Machinery Maintenance Division
Khairpur @ Shikarpur

Issued to Mr. / M/S Muhammad Ramzan & Co.
Vide DR. No: 23420 Dated 09/04/2015

**EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS
FOR
IMPROVEMENT OF KANDHKOT SAIFAL ROAD
MILE 0/0-10/2 (16.50 KMS.)**

BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS

VOLUME IA: TECHNICAL BID

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

VOLUME II: DRAWINGS

VOLUME III: TECHNICAL SPECIFICATIONS

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

SCHEDULE OF PRICES

Name of Work:-

Improvement of Kandhkot Saifal road mile 0/0-10/2
(16.50 Kms.)

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Construction / Improve)	263,127,290.00 <i>li</i>	3.7% ABOVE	269678098-0
			Total Part "A"	269.678.098-0
	<u>Part-B Masonry Structure</u>	8,852,015.000 <i>li</i>	14.15% ABOVE	10104575
			Total Part "B"	10,104,575-0
		G.Total A+B		279.782,673-0
	Total (to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates. <i>li</i>			

li
Engineers & Contractors

Improvement of Kandhkot Saifal road mile 0/0-10/2 (16.50 Kms.)
BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate
PART-A (ROAD WORK)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	477,220	Making diagonal grooves of 1 1/2" x 1 1/2" at 2 Ft: centre to centre in road surface.	146.21	% Sft	697,743.00
2	48,946	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2" -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft: Pit/Canal sand and having 98-100% density as per modified AASHO specification (Rate i/cs all cost of material T&P & Carriage upto site of work).	8517.8	% Cft	4,169,122.00
3	111,487	Laying bricks on end edging i/c supplying 9x4 1/2x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2782.06	% Sft	3,101,635.00
4	561,345	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9725.96	% Cft	54,596,199.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
5	1,003,385	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs. bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" gauge including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage.	3008.19	% Cft	30,183,757.00
6	1,003,385	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/c. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat).	9170.87	% Rft	92,019,150.00
7	235,211	Preparing Sub -Base course by supplying and spreading well graded pit or bed run gravel having a limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade i/c watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHO specification. Rate includes all costs of materials T&P and	7240.95	% Cft	17,031,521.00
8	7,940,000	Earthwork for road embankment by bulldozers i/c ploughing mixing clod breaking dressing and compacting with optimum moisture content lead upto 100' and lift upto 5.0' (in ordinary soil) (compacting upto 95-100% modified AASHO density).	7723.95	% cSft	61,328,163.00
Total :					263,127,290.00

li 3.70% Above / Below in Schedule "B"
 Total (A)
 Diff: cost of Bitumen (B)

Rs. (+) 9735709-0
 Rs. 272865000-0
 Rs. (-) 3,184,902.00

G.Total (A+B)

Rs. 269678098-0

Total Amount in words (A+B)

Two Hundred Sixty nine Million -
 Six hundred Seventy Eight thousand ninety eight Only

li

Executive Engineer
 Machinery Maintenance Division
 Khairpur @ Shikarpur

MUHAMMAD RAMZAN & CO.
 Engineers & Contractors

Construction of Retaining Wall (2200 Rft:), Repair/Re-decking of Rcc slab 4' span (6 Nos.) & 3'span Culvert (3 Nos.) along Improvement of Kandhkot Saifal road mile 0/0-10/2 (16.50 Kms.)

BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate

PART-B (MASONRY STRUCTURE)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	26,400	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.% oCft	83,853.00
2	1,296	Dismantalling of Rcc Work	5,445.00	P.% Cft	70,567.00
3	15,612	Cement concrete bricks or stone ballast 1½"x2" in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	1,470,070.00
4	44682	Pucca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	5,585,880.00
5	1,307	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	188,590.00
6	1804	Errction and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	56,418.00
7	91.94	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars. (S.I.No:7/aP-18)(Tor Bar)	4,820.20	P. Cwt	443,169.00
8	1,611.0	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio (1:2:4) 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to ¼ guage.	337.00	P.Cft	542,907.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
9	17,511	Cement plaster 1:3 up to 20' height 1/2" thick.	2344.59	P.% Sft	410,561.00
Total :					8,852,015.00

Add: Cartage of Material

Above / Below in Schedule "B"

Rs. 14.15%

(+)


Rs. 1252560 - 0

10104575 - 0

Rs.

Total Amount in words (A+B) TEN Million One hundred four thousand
five hundred seventy five Only


MUHAMMAD RAMZAN & CO.
Engineers & Contractors


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur



BUSINESS

15 ہزار کے بانڈ کی قرضہ اندازنی بڑھ گئی
 فیصل آباد (اسے پی ای آر کوئی پتہ کے زور
 انجام 15000 روپے کے بانڈ کی قرضہ اندازنی کم | ایک لاکھ 85 ہزار روپے کے 1696 اعمانات ہیں۔

یریلوے

یوں اس دن ہیں

نیسرا میں ہے

گراؤت کا اعلان

بشکل ہے۔ لہذا کہے
 قع میں جائے اور ہم بہت
 بائیں۔ انہوں نے کہا کہ
 پر قیمتوں کا گماں ہے
 سبکوں کیسے اس میں
 ڈالر ریٹ سے کہا کہ
 سے ہلکے اور دوپہلے
 یں۔ فزولتوں پر مگر
 چھوٹے گمراہ میں رہنا
 اگر ایسی کہہ سکتا ہوں
 بیٹھ کر چلی کے آگے
 پکڑی اور بہت سے
 بی انہیں ترجیح ہے۔ اس
 مال گاڑیاں چل رہی ہیں
 نہ 12 اوجھائی جس سے
 میں بائیں کی ایک مہلک اور
 تہا کہ وہاں بائیں سال کی
 بند ہے۔ لی کا فائدہ
 لگائی جائیں گے۔

آئی بی اے کا دورہ

آئی بی اے کا دورہ
 ایک گوا کے ہزار اور اس
 یک خلید سائے اسٹیبلشمنٹ آف
 دورہ کیا اور زرعی میں موہلی
 شروع میں حاصل ہوتی۔ اپنی
 پھر بیٹے کے لیے فریج اور
 تہ کا ماس ہونا چاہیے کے بچپن کا
 نے پھر کسی فریب دہمیر کی ترقی
 کے تان پر وہ ٹی ایل۔

**دفتر ایگزیکٹو انجینئر، مشینری مینٹی ننس
 ڈویژن خیر پور واقع شکار پور**

NO. TC/G-55/272/ of 2015 Dated: 13-03-2015

ٹینڈرز/بڈرز طلبی نوٹس

مشینری مینٹی ننس ڈویژن خیر پور واقع شکار پور کو سنگل اسٹیج سنگل اینڈ یو ایپ طریقہ پر کام کی
 پر ایکورمنٹ کیلئے موزوں کئیگاری اور اسپیشلائزیشن کے شعبے میں پاکستان انجینئرنگ کونسل
 سے رجسٹریشن کی حامل دلچسپی رکھنے والی فرما/افراد سے SPPRA روڈ پر سربراہ ٹینڈرز
 /پیشکشیں مطلوب ہیں۔

کاموں کی فہرست

نمبر شمار	ایکیم/لوکیشن کا نام	تخمینی لاگت (ملین میں)	زر بیعانہ	ٹینڈر فیس میت تعمیل
01	ایٹس ہائی وے ہائیگس واپا کرم پور سٹیل 0/0-12/0 (19.30Kms) W/R کی	400.00	پیشکش کی قیمت کا 2%	3000/- 18 ماہ
02	کنڈھ کوٹ سٹیل روڈ سٹیل 00-10/2 کی اسپروومنٹ (16.50Kms)	270.00	پیشکش کی قیمت کا 2%	3000/- 18 ماہ
03	مہنگی 3 ڈھکن سٹیل 0/0-2/4 روڈ کی اسپروومنٹ (4.02Kms)	50.00	پیشکش کی قیمت کا 2%	3000/- 18 ماہ

بڈنگ دستاویزات کا ایک کمل سیٹ -/3000 Rs. کی ٹینڈر فیس پر ذیل میں دیے گئے پتے
 پر زبردستی کے دفتر سے حاصل کیا یا W&S ڈپارٹمنٹ کراچی کی ویب سائٹ سے ڈاؤن
 لوڈ کیا جاسکتا ہے۔
 تمام پیشکشوں کے ہر اوزر بیعانہ/بڈ سکورڈنی بشکل کال ڈپازٹ/اپے آرڈر/ڈیمانڈ ڈرافٹ پر
 زبردستی کے نام شیڈول بینک سے جاری کیا گیا ہونا لازماً منسلک کرنا ہوگا اور پیشکش کے ہر اوزر
 لازماً منسلک کریں۔

پتہ: ایگزیکٹو انجینئر، مشینری مینٹی ننس ڈویژن
 خیر پور واقع شکار پور، مقب D.C آفس شکار پور
 فون نمبر: 0726-920181
 فیکس نمبر: 0726-920181

پیشکشوں کے اجراء اور کھلنے کیلئے شیڈول

اجراء کی تاریخ تک	پیشکشوں کے کھلنے کی تاریخ اور وقت
27-03-2015	پیشکش جمع کراہ: 14-04-2015 وقت دن 1:00 بجے
13-04-2015	پیشکش کا کھلنا: 14-04-2015 وقت دن 2:00 بجے

بنانے کی منظوری دینی

سے رابطہ کرنا کہ انہوں کی خبر
 پہ سے اور جو کچھ حاصل ہوگا۔
 اور رابطہ کرنا کہ انہوں کی خبر

ٹینڈرز عام جواب دہی کی صورت میں ٹینڈرز کے اجرا اور وصولی کی تاریخوں کے مطابق ہوں۔

اجراء کی تاریخ تک	جمع کرانے اور کھلنے کی تاریخ اور وقت
15-04-2015	پیشکش جمع کرنا: 30-04-2015 بجے 1:00 بجے
29-04-2015	پیشکش کا کھلنا: 30-04-2015 بجے 2:00 بجے

- 3- وکٹری کے حامل شرکاء کیلئے شرائط و ضوابط اور اجراء کی تاریخوں کے مطابق ہوں:
 - (i) کام کے اسپیشلائزیشن کے متعلقہ شعبہ اور کام کی ٹینڈر رقم کی حد تک پاکستان انجینئرنگ کونسل سے رجسٹریشن فرم کیے ساتھ کام کر رہے انجینئرز بینکنگ اسٹاف اور دیگر انتظامی افراد کے کوائف ہر کام کی لاگت کی صراحت اور لیٹر کی نقل کے ساتھ گزشتہ 3 سالوں کیلئے مکمل کئے / جاری کاموں کے دستاویزی ثبوت اور آجران کی جانب سے کام کی اطمینان بخش تکمیل کا سرٹیفکیٹ
 - (iv) دستاویزی ثبوت کیساتھ فرم کے پاس دستیاب مشینری اور ایکو پمنٹ کی فہرست
 - (v) زیر التوا / تکمیل شدہ مقدمہ بازی سے متعلق یقین دہانی
 - (vi) گزشتہ 3 سالوں کے بینک اسٹیٹمنٹ کے ہمراہ بینک کا سرٹیفکیٹ جس سے کریڈٹ کی حد کی صراحت ہوتی ہو
 - (vii) مکمل ٹیکس سے رجسٹریشن (NTN سرٹیفکیٹ) اور CNIC کی نقل
 - (viii) اس امر کا حلف نامہ کہ فرم انٹرنیشنل ماسی میں کسی ایگزیکٹو ٹیکس انجینیئر کی جانب سے ایکسٹنس ٹیکس دے رہے
 - (ix) اس امر کا حلف نامہ کہ فرم کو تمام ذرائع / تفصیلات / معلومات بالکل صحیح اور درست ہیں۔
 - (x) فرم کی صورت میں ڈائریکٹرز / پروپرائٹرز یا دیگر متعلقین کی مکمل تفصیلات دیتے ہوئے پارٹنر کی فہرست / پارٹنرشپ ڈیڈ لیٹ اور آف اٹارنی اصول پروپرائٹری صورت میں حلف نامہ پر اس طرح کی یقین دہانی پیش کرنی ہوگی۔
 - (xi) مشروط ٹینڈر ڈیر فورٹس لائے جائیں گے۔
 - (xii) کنٹریکٹرز SPP، روڈ 2010 (ترمیم شدہ 2014) کے رول (iii) 46(1) کی شرائط میں مندرجہ ذیل پورے سے رجسٹرڈ ہونے چاہئیں۔
 - (xiii) کاموں کی فہرست، حکومت سندھ ویب سائٹ www.sindh.gov.pk پر بھی دیکھی جاسکتی ہے۔

قواعد و ضوابط:

- (a) مندرجہ ذیل صورتوں میں پیشکش مسترد کر دی جائے گی:
 - i- مشروط ایلیٹروٹک اور ٹیلی گرافک پیشکشیں / ٹینڈرز
 - ii- پیشکشیں جن کے ہمراہ بڈنگ دستاویزات میں مقررہ مطلوبہ رقم اور فارم کی بڈنگ کیورٹی نہیں ہوگی۔
 - iii- مقررہ تاریخ اور وقت کے بعد موصول ہونے والی پیشکشیں
 - iv- بینک لسٹ فرمز
- (b) پیشکش کی قابل معاوضت: 190 ایام
- (c) سندھ پبلک پروویڈرمنٹ روڈ 2010 کی متعلقہ شقوں سے مشروط پروویڈرنگ انجینیئر کو تمام پاسی پیشکش کو مسترد کرنے کا استحقاق حاصل ہے۔

ایگزیکٹو انجینئر
مشینری مینٹی ننس ڈویژن
خیر پور واقع شکار پور

INF-KRY.No.1171/15

ہلک منشیات سے اپنی زندگی بچو تباہ کن نہ بنائیں

سنگ دی جی جس کے بعد ہی
ہوئی دینے ہوئے کہا کر ٹیویز
پروڈیٹ کے ارتقائی مرحلے
پاس پٹا اور تو خیر، مردان، لادھی
بہ خاص، چکی اور خاندان میں
پروڈیٹ کے تحت برٹویز
ویل کا رہ اور پاس، پاکستان
سکوائر فٹ ارضی پر 636 ٹائٹل
ٹی پر 68 اور 32 ڈیڑا اسکوائر فٹ
تخل مائیکس ہائے کا ایک سو نیا
ٹی کو یہ جائیں گے۔



رچائے تیار کر رہے جبکہ بیٹا

آسامیاں

اولیٰ آسامیاں 3 مارچ کنکریٹ کی
باداقت میں مورخہ 15-4-2015

تعمیراتی قابلیت
میٹرک
پنگ پیپ 25 لائٹ ٹی سٹ کیپور
ڈولے اسپرڈ اور کوریج دی جانے گی
پڑھا لکھا
پڑھا لکھا
لاٹریس ہولڈر
پڑھا لکھا
پڑھا لکھا

پر وہی۔
مدد میں رہائی اور کوریج دی جائیگی۔
2 عدد پاسپورٹ سائز تصاویر اور شناختی
کوہ ہائے خواتین 20% کوہ ہائے
تعمیرات ہیں۔
دستے والی درخواستیں پر فورٹس کیا جائیگی۔
نے گوجس میں انٹرویو تاریخ اور جگہ درج
سایا جائیگی۔
روز کے لئے قابل ہوتے۔

ذاتی پتہ (جانب)
نمبر 021-34594086


SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT.	Executive Engineer, Machinery Maintenance Division, Khairpur @ Shikarpur
2) PROVINCIAL/LOCAL GOVT. / OTHER	Provincial Government.
3) TITLE OF CONTRACT	Improvement of Kandhkot Saifal road mile 0/0-10/2 (16.50 Kms.).
4) TENDER NUMBER	TC/G-55/272, DATED 13-03-2015.
5) BRIEF DESCRIPTION OF CONTRACT	Improvement of Kandhkot Saifal road mile 0/0-10/2 (16.50 Kms.).
6) FORUM THAT APPROVED THE SCHEME	P&D Department.
7) TENDER ESTIMATED VALUE	Rs 270.00 (M)
8) ENGINEER'S ESTIMATE (For civil works only)	Rs. (M)
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	18 months
10) TENDER OPENED ON (DATE & TIME)	14-04-2015 (2:00 PM)
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	03
12) NUMBER OF BIDS RECEIVED	03
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	03
14) BID EVALUATION REPORT (Enclose a copy)	Bid Evaluation Report attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s Muhammad Ramzan & Co. Plot # 46-48 Sindh Co-operative Housing Society Opp. New Sabzi Mandi Shikarpur Road Sukkur.
16) CONTRACT AWARD PRICE	Rs. 279782673 (M)
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	1st
18) METHOD OF PROCUREMENT USED :- (Tick one) a) SINGLE STAGE - ONE ENVELOPE PROCEDURE b) SINGLE STAGE - TWO ENVELOPE PROCEDURE c) TWO STAGE BIDDING PROCEDURE d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:	<input checked="" type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/> <input type="checkbox"/>
19) APPROVING AUTHORITY FOR AWARD OF CONTRACT	Chief Engineer Highways Sukkur.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
21) ADVERTISEMENT : i) SPPRE Website (If yes, give date and SPPRA Identification No) ii) News Papers (If yes, give names of newspapers and dates)	<table border="1"> <tr> <td>Yes <input checked="" type="checkbox"/></td> <td>Yes, on SPPRA website</td> </tr> <tr> <td>No <input type="checkbox"/></td> <td></td> </tr> </table> <table border="1"> <tr> <td>Yes <input checked="" type="checkbox"/></td> <td>Daily Express Karachi dated 29-03-2015 Daily Ibrat dated 29-03-2015</td> </tr> <tr> <td>No <input type="checkbox"/></td> <td></td> </tr> </table> Bidding was opened to Prequalified firms only	Yes <input checked="" type="checkbox"/>	Yes, on SPPRA website	No <input type="checkbox"/>		Yes <input checked="" type="checkbox"/>	Daily Express Karachi dated 29-03-2015 Daily Ibrat dated 29-03-2015	No <input type="checkbox"/>	
Yes <input checked="" type="checkbox"/>	Yes, on SPPRA website								
No <input type="checkbox"/>									
Yes <input checked="" type="checkbox"/>	Daily Express Karachi dated 29-03-2015 Daily Ibrat dated 29-03-2015								
No <input type="checkbox"/>									
22) NATURE OF CONTRACT	Local <input checked="" type="checkbox"/> Int. <input type="checkbox"/>								
23) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
24) REGISTRATION WITH PAKISTAN ENGINEERING COUNCIL IN THE RELEVANT FIELD OF SPECIALIZATION OF WORK AND TO THE EXTENT OF TENDER AMOUNT OF WORK.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
25) BIO DATA OF ENGINEERS, TECHNICAL STAFF AND OTHER MANAGEMENT PERSONALS WORKING WITH THE FIRM.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
26) DOCUMENTARY EVIDENCE OF WORK EXECUTED/WORKS IN PROGRESS AND CERTIFICATE OF SATISFACTORY COMPLETION OF WORK BY THE EMPLOYEES FOR THE LAST THREE YEAR IN PROGRESS INDICATING COST OF EACH WORK AND COPY OF LETTER.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
27) LIST OF MACHINERY AND EQUIPMENT AVAILABLE WITH FIRM WITH DOCUMENTARY EVIDENCE.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
28) UNDERTAKING REGARDING LITIGATION PENDING / FINALIZED.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
29) CERTIFICATES OF BANK SHOWING CREDIT WORTHINESS ALONG WITH BANK STATEMENT FOR LAST THREE YEARS.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
30) REGISTRATION WITH INCOME TAX DEPARTMENT (NTN CERTIFICATE) AND COPY OF CNIC.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
31) AFFIDAVIT TO THE EFFECT THAT THE FIRM / CONTRACTOR HAVE NOT BEEN BLACK LISTED PREVIOUSLY BY ANY EXECUTING AGENCY.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
32) AFFIDAVIT WITH EFFECT THAT ALL DOCUMENT / PARTICULAR / INFORMATION FURNISHED ALL TRUE AND CORRECT.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								
33) IN CASE OF FIRM, LIST OF PARTNERS / PARTNERSHIP DEED, GIVING FULL PARTICULARS OF DIRECTORS / PROPRIETORS OR OTHER CONNECTED ALONGWITH POWER OF ATTORNEY. IN CASE OF BEING SOLE PROPRIETORS SUCH UNDERTAKING ON AFFIDAVIT BE FURNISHED.	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>								

34) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	N/A
35) WAS BID SECURITY (EARNEST MONEY) OBTAINED FROM ALL THE BIDDERS?	Yes
36) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
37) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
38) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
39) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
40) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
41) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
42) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
43) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
Signature & Official Stamp of Authorized Officer _____	 EXECUTIVE ENGINEER Machinery Maintenance Division Engineer at Shikarpur
<u>FOR OFFICE USE ONLY</u>	

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi
 Tele: 021-925356; 021-9205369 & Fax: 021-9206291