SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	KARACHI WATER & SEWERAGE BOARD
2)	PROVINCIAL / LOCAL GOVT / OTHER	190 / 100 /
3)	TITLE OF CONTRACT	REPAIRING OF WATER LEAKAGES ON 12",18",24",33" DIA
4)	TENDER NUMBER	SPPRA SR NO. 17401 I.D.
5)	BRIEF DESCRIPTION OF CONTRACT	IMP: OF WATER SUPPLY SYSTEM IN GULSHAN TOWN
6)	FORUM THAT APPROVED THE SCHEME	MANAGING DIRECTOR, KW&SB
7)	TENDER ESTIMATED VALUE	RS: 9,82,904=
8)	ENGINEER'S ESTIMATE (For civil works only)	RS. 9,82,904/=
9)	ESTIMATED COMPLETION PERIOD (AS P.	ER CONTRACT) 15 (DAYS)
10)	TENDER OPENED ON (DATE & TIME)	10-10-2013 AT 2.30 P.M.
	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	02 (TWO)
12)	NUMBER OF BIDS RECEIVED	02 (TWO)
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 (TWO)
	BID EVALUATION REPORT (Enclose a copy)	COPY ATTACHED
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/S. IRTEZA & BROTHERS
16)	CONTRACT AWARD PRICE	RS. 9,19,769/=
17)	RANKING OF SUCCESSFUL BIDDER IN EX (i.e. 1 st , 2 nd , 3 nd EVALUATION BID).	ALUATION REPORT IST M/S. IRTEZA & BROTHERS
		2ND M/S: KHALID ENTERPRISES
101	METHOD OF BROOKINGS AND TO SEE	
1.07	METHOD OF PROCUREMENT USED : - (Tik	k one)
	 SINGLE STAGE - ONE ENVELOPE 	PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE
	 c) TWO STAGE BIDDING PROCEDUR 	E
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED i.e.

	WHET	HER THE PROCU	REMENT WAS	INCLUDED IN	ANN	NUAL PROCUREMENT PLAN?
	77.1.443.1	HER THE FRACE	KENERT WAS	INCLUDED IN	racae co	Yes / No
21)	ADVE	RTISEMENT:				
	i)	SPPRA Website		2	Yes	SPPRA SR NO. 17401 I.D.
	ij	(If yes, give date	and SPPRA Ident	ification No.)		
				7	No	
	ii)	News Papers	with an engineering control of		Yes	
		(If yes, give name	s of newspapers	and dates)		
				1	Vo:	
			A .	1:		
22)	NATU	RE OF CONTRAC		N.		Donomi / Int.
23)	WHET	HER QUALIFICA	TION CRITERIA	7		
=700	WASI	NCLUDED IN BID			?	
	(If yes,	enclose a copy)	1			Yes No 🗸
24)	WHET	HER BID EVALUA	ATION CRITERI		V	
7.37	WASI	NCLUDED IN BID			?	Yes No 🗸
	(II yes,	enclose a copy)			W)
25)	WHET	HER APPROVAL	OF COMPETEN	T AUTHORITY	WA	S OBTAINED FOR USING A
	METH	OD OTHER THAN	OPEN COMPE	TITIVE BIDDIN	G2	Yes No V
ne e	nower.	EXECUTION OF LINES AND	ere a theire to tree out a	CONTRACTOR OF THE CONTRACTOR O		Y
26)	WASI	SID SECURITY OF	FLAINED FROM	ALL THE BIDE	ЖR	S? Yes ✓ No
271	WHET	HER THE SUCCES	SSELLI DIEVALA	S LOWINGT DAYA	e e e	ATTO TO TEST OF
	BID / E	BEST EVALUATE	D BID (in case of	Consultancies)	II,U/	ATED Yes V No
287	WHET	HER THE SUCCES	escui numen	WASTECHNIC		(v [v=[Z]]v=[
201		LIANT?	A CE BIDDER	WAS TECHNIC	and	LY Yes No
29)	WHET	HER NAMES OF	THE RIDDERS	AND THEIR OF	ice	ED PRICES WERE READ OUT
	THE T	IME OF OPENING	OF BIDS?	The state of		Yes V No

 ANY COMPLAINTS RECEIVED (If yes, result thereof) 	Yes
	No
 ANY DEVIATION FROM SPECIFICATION (If yes, give details) 	NS GIVEN IN THE TENDER NOTICE / DOCUMENTS
P X 3	Yes
	No
 WAS THE EXTENSION MADE IN RESPO (If yes, give reasons) 	NSE TIME? Yes
	No
 DEVIATION FROM QUALIFICATION CR (If yes, give detailed reasons.) 	Yes Yes
	No
BLACK LISTED?	NG AGENCY THAT THE SELECTED FIRM IS NO Yes No
36) WAS A VISIT MADE BY ANY OFFICER SUPPLIER'S PREMISES IN CONNECTIO BE ASCERTAINED REGARDING FINANC (If yes, enclose a copy)	VOFFICIAL OF THE PROCURING AGENCY TO TH N WITH THE PROCUREMENT? IF SO, DETAILS T CING OF VISIT, IF ABROAD:
37) WERE PROPER SAFEGUARDS PROVID THE CONTRACT (BANK GUARANTEE E	DED ON MOBILIZATION ADVANCE PAYMENT I
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
92.	No No
39) Date of Award of Contract: N	AL HAIDER
Authorized Officer Executiv	e Engineer auher Schalif
	W. Anna

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

KARACHI WATER AND SEWERAGE BOARD
OFICE OF THE EXECUTIVE ENGINEER, (WATER)
GULISTAN-E-JOHAR DIVISION.
ST-2, BLOCK-14, SCHEME-24, MAIN UNIVERSITY ROAD NEAR CIVIC CENTRE

NO.EE/G.J/W/KW&SB/AC/ESTT:/13//O

DATED:-12 - 11 -2013.

M/s. Irteza & Bros, Government Contractor, Karachi.

WORK ORDER / L.O.C.

SUBJECT:-

REPAIRING OF HEAVY WATER LEAKAGES ON 12"DIA & 18" 24"DIA & 33"DIA 'PRCC' WATER PIPE LINE AT VARIOUS PLACES IN THE AREA OF GULISTAN-E-JOHAR.

Your tender dated: 10-10-2013, has been approved by the Competent Authority, KW&S8 on Item rate basis for amounting to Rs.9,19,769/= (Rupees Nine Lac Ninteen Thousand Seven Hundered and Sixty Nine only), You are therefore, requested to start the above mentioned work as per design and specification.

The work is to be completed within (15) days, failing which penalty of Rs.700/- per day will be imposed/recovered as per terms and conditions of the contract.

You are further requested to contact the concerned A.E.E. in connection with commencement of supervision for necessary instruction of the work.

EXECUTIVE ENGINEER (WATER)
GULISTAN-E-JOHAR DIV:, KW&SB


Copy to:

1. The Chief Engineer (East) KW&SB.

Superintending Engineer, (Gulshan Town)KW&BS.

3. Account Officer, (Gulshan Town) KW&SB.

A.O. (Budget)
 Office Copy.



AJAM Straig Vendor

21574


CONTRACT AGREEMENT

SADAGAT ALI SIDDIQUI

day of _____2013, between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, I THIS CONTRACT AGREEMENT made the Represented by its Chief Engineer, District East, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. IRTEZA & BROTHERS, having their office at B-261 Block-C, North Nazimabad, Karachi, Represented by the MR. NAJAM IMRAN hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By "REPAIRING OF HEAVY WATER LEAKAGES ON 12" DIA, 18" DIA, 24" DIA & 33" DIA PRCC WATER PIPE LINE AT VARIOUS PLACES IN THE AREA OF GULISTAN-E-JAUHAR" Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for RS.9,19,769/= (RUPEES NINE LACS NINETEEN THOUSAND SEVEN HUNDRED SIXTY NINE ONLY) for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/= vide Pay Order No.1042158, dated: 01-10-2013, issued from Sindh Secretariat Branch, Karachi, deposited by the contractor and remaining amount R5.71,977/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR, Further 1.% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).




Service Meadle

3 1 UCT 2JIJ

NOW this Agreement witnesses as follows: The columbia agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.

- The following documents which for the purpose of identification have been signed by MR. NAJAM IMRAN on behalf of the contractor and by 2. MR. GHULAM QADIR ABBAS, DISTRICT EAST, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- This Form of Agreement. a)-
- Employer letter of Acceptance No.CE/DE/W&S/KW&S3/2013/07 b). dated: 04-11-2013.
- The Tender. c).
- The conditions of the Particular Application Part-II-A & II-B. d);
- The General Conditions Part-I. e).
- The Drawings. 1).
- The specifications and g).
- The Priced Bill of Quantities. h).
- In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



IN WITNESS WHEREOF, the parties hereto have set their respective hands consistent the day and year Artically written.

TEU MA Signed Sealed and Delivered by the.

For and on behalf of EMPLOYER

GHULAM QADIR ABBAS CHIEF ENGINEER DISTRICT EAST KW&SB. For and on behalf of CONTRACTOR

NAJAM IMRAN MANAGING PARTNER M/S. IRTEZA & BROTHERS

WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR

MUHAMMAD RIAZ KHAN GHORI

SUPERINTENDING ENGINEER
GULSHAN-E-IQBAL TOWN DISTRICT EAST
K.W.&.S.B

PROJECT COORDINATOR

M/s Att Enterpris

October

JALAL ZAIDI

EXECUTIVE ENGINEER (WATER-II)
GULISTAN-E-JAUHAR DIV./ GULSHAN-EIQBAL TOWN DISTRICT EAST,
K W.S.S.B.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)

191 Floor Old Annexe Building, Gulshan-e-Iqbal, Karachi,

No:CE/DEW&S/KW&SB/2013/ 7

Dated -1/- /2013

M/s. Irteza & Brothers, B-261, Block-C, North Nazimabad, Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REPAIRING OF HEAVY WATER LEAKAGES ON 12" DIA, 18" DIA, 24" DIA & 33" DIA PRCC WATER PIPE LINE AT VARIOUS PLACES IN THE AREA OF GULISTAN-E-JAUHAR.

On behalf of the employer, it is notified that following the approval of the Competent Authority, KW&SB, vide para-63/N, dated: 01-11-2013, as recommended by the Procurement Committee-I, KW&SB, vide para-39(01)/N to 44(06)/N, your bid received through hoisted on Authority's Website of SPPRA under Rule-2010 (Serial No.17401), for the subject is hereby accepted for the sum of Rs.9,19,769/= (Rupees Nine Lacs Nineteen Thousand Seven Hundred Sixty Nine Only), duly concurred by the Finance Department, vide para-49/N to 57/N. The expenditure will be charged from the Head of Account B.G.No. H-013-17, for the year 2012-2013.

There is now binding contract between KW&SB and M/s. Irteza & Brothers.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. Irteza & Brothers.

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, Guishan-e-Iqbal Town, District Fast, KW&SB.

(GHULAM QADIR ABAS)

CHIEF ENGINEER DISTRICT EAST

411 K.W.&.S.B

Copy to :-

The DMD(T/S), KW&SB.

2. The Superintending Engineer, Gulshan-e-Iqbal Town, District East, KW&S3.

 XEN (Water-II), Gullstan-e-Jauhar Div. / Gulshan-e-Iqbal Town, District East, KW&SB.

4. Office Copy.



KARACHI WATER AND SEWERAGE BOARD OFICE OF THE EXECUTIVE ENGINEER, (WATER) GULISTAN-E-JAUHAR DIVISION, DISTRICT EAST.

SCHEDULE 'B'


Service and	REPAIRING OF HEAVY WIER LEAKAGES ON 12	1
SUBJECT :	WATER PIPE LINE AT VARIOUS PLACES IN TI	H
	WATER PIPE LINE AT VALLE	

2",18",24", & 33"DIA 'PRCC' THE AREA OF GULISTAN-E-Quotation Issued to M/s. JOHAR. Estimated Cost: (On Item Rate Basis) Yide Receipt No. Rs. 700/= Dated: Tender Cost:

(2% of Bid Cost) E/Money: 15/- Day Time Limit: Penalty:

Rs.700/=per the BR CLERK Finings Department

S.NO	DESCRIPTION OF WORK.	æ S.Β. QTV.	RATE IN FIGURE	RATE IN WORDS	PER	AMOUNT.
1.	Excavation for pipe line in trench & pits in wet silt clay i/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft, (1.52m) and lead upto one chain (30.5m)	3082 CR	5400 =	Five Mousand Four Hundred	%oCfts	16,642.80
2	2. Add for addition lift of every three it or part there of in item No. 1 to 15 (A&B) for excavation for pipe line and storage tanks trenches and pits. Lift upto 5'-0" to 8'-0 depth.	1478.27 Cft 688, Cft	S900 -) (6500)-	Cive Kensand None Humband Six Marsand Fire humband	% 0Cfts % 0Cfts	8721.9 4472.
	3. Full hire charges of pumping set p/day inclusive of wage of driver & assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. i) Hire Charges of pumping set of upto 10 H.P. pumping out water from 100 deep tench.	21, Duys	1500/-	Giftean J	oly P/Day	31,50
	4. Reparie of leaking joints (External vatta) on PRCC pipe 1/e excavation, tabour, scaling material, gunny bags, dewatering and refilling the excavated stuff etc comp. 12"dia 18"Dia 24"Dia 33"Dia		1830/-	Ent Ander	Each Each	37000





KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17401 I.D No/2013
3	Tender Description/Name of Work/Item	REPAIRING OF HEAVY WATER LEAKAGES ON 12", 18", 24" & 33" DIA PRCC WATER PIPE LINE AT VARIOUS PLACES IN THE AREA OF GULISTAN-E-JOHAR.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	10/10/2013

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
:1:	M/s, Irteza & Brothers	Rs. 919,769/-	1st Lowest	@ 6.4233% Below	Substantially Responsive	P O # 1042158 Dt 01-10-2013 Rs 20.000/ NBP Sakhi Hassan Br
2	M/s. Khalid Enterprises	Rs. 933,027/-	2nd Lowest	@ 5.0745% Below	Substantially Responsive	P.O # 9708511 Dt.10-10-2013 Rs.20,000/- HBL Sindh Seart Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Irteza & Brothers, declared as the lowest responsive bidder

by the Committee and recommended for Sanction from Competent Authority.

(Nadeem Ahmed Khan) Accounts Officer (East)

ccounts Officer (Eas Member/Secretary

(hbas)

(Ghulam Qadir Abbas) Chief Engineer (East) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

ember

Malan Khatti

(Aberul/Harmo Khatti) Chief Engineer (IPD)

(Convener)

T')

Dix

SPPRA

La Soler FIII

(Maqsood Ahmed Shaikh) Superintending Engineer (KM

Member

COMPARATIVE STATEMENT

NAME OF WORK: REPAIRING OF HEAVY WATER LEAKAGES ON 12", 18", 24" & 33" DIA PRCC WATER PIPE LINE AT VARIOUS PLACES IN THE AREA OF GULISTAN-E-JOHAR.

		To the last		ω		N	S at s		S.No
330 dia	24" dia	18" dia	Repair of leaking joints (External vatta) on PRCC pipe i/e excavation, * labour, scaling material, gunny bags, de-watering and refilling the excavated stuff etc complete. 12" dia	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches i/c dismantling after completion of the job. i) Hire charges of pumping set of upto 10-HP pumping out water 10 feet deep trench	(8'-11')	Add for additional lift of every three ft or part of in item No. 1 to 15 (A&B) for excavation for pipe lines & Storage thack trenches and pits. (5'-8')	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	0.	Description of Work
6 Nos	5 Nos	14 Nos	10 Nos	21 Da	688 Cft	1478.27 Cft	3082.00 Cft	Quantity	
s 24 757 00)S 18,360.00	S 13.841.00	9,716.00	21 Day 1:500.00	t 6,500.00	5,950.00	(D	Rate	Engineer's Estimate
Each) Each	Each	Each	P/Day	% 0 Cft	% 0 Cft	% 0 Cft	Unit	Estimate
148 542 00	91,800,00	193,774.00	97,160.00	31,500,00	4,472.00	8,795.71	16,642.80	Amount	860
24550	18300	13800	3700	1500	6500	5900	5400	Rate	M/s. Irte
147 300 00	91,500.00	1	37,000,00	31,500.00	4,472.00	8,721.79	16,642.80	Amount	M/s. Irteza & Brothers
25000	18300	14000	3800	1600	6600	6000	5450	Rate	M/s. Khali
150,000.00	91,500.00	196,000.00	38,000.00	33,600 00	4,540.80	8,869.62	16,796.90	Amount	M/s. Khalid Enterprises

NAME OF WORK: REPAIRING OF HEAVY WATER LEAKAGES ON 12", 18", 24" & 33" DIA PRCC WATER PIPE LINE AT VARIOUS PLACES IN THE AREA OF GULISTAN-E-JOHAR.

T		o			on :		S.No
Sav	Total Quoted / Corrected Cost	Refilling the excavated stuff in tranches 6"thick layer i/c watering to full compaction etc complete	33" dia wtt=181.14 kg	24" dia wtt=142.74 kg	P/F M.S Spilt stepped collar on PRCC pipe 18" wide Fabrication with 3/8" thick MS 3/4" thick sq bars on both ends with i/c cost of 4 Nos 3/4" thick M.S flange nuts & bolts, rubber packing, labour & sealing material etc complete 18" dia wtt=119.41 kg		Description of Work
	Otto Company	5248.00 Cft	6 Nos	2 Nos	5 Nos	Quantity	
		2,760.00	35,371.00	2 Nos 26,101.00	22,261.00	Rate	Engineer's Estimate
		% 0 Cft	Each	Each	Each	Unit	Estimate
982,904	982,903.99	14.484.48	212,226.00	52,202.00	111,305.00	Amount	
		2750	35300	26100	22200	Rate	M/s. Irte:
919,769	919,768.59	14,432.00	211,800.00	52,200.00	111,000.00	Amount	M/s. Irteza & Brothers M/s. Khalid Enterprises
		2900	35500	27000	22300	Rate	M/s. Khal
933,027	933,026.52	15,219.20	213,000.00	54,000.00	111,500.00	Amount	id Enterprises

(Nadeem Ahmed Khan) Accounts Officer (East) Member/Secretary

Chief Engineer (East) (Ghullam Gadir Abbas) Member

> Additional Director Internal Audit - KMC Member (Saif-ul-Haque)

> > Superintending Engineer (KMC) (Magsood Ahmed Shaikh)

Member

Chief Engineer (IPD), (Convener) (Abdul Rahim Khatti)