




**UNIVERSITY OF SINDH**  
JAMSHORO SINDH, PAKISTAN



Engr. Qamar-ul-Hassan Memon  
PROJECT DIRECTOR

No.SU/EW/PD/475  
Date: 18.7.12

**EVALUATION REPORT**

Administrative approval for Construction of Compound Wall in front of Faculty of Pharmacy were accorded by the Worthy <sup>Acting</sup> Vice Chancellor (F/A), Tender were invited through Press, Sindh University Website as well as SPPRA Website and opened on 11-07-2012, before the following committee members:

- |    |   |                  |
|----|---|------------------|
| 1. | The Dean,<br>Faculty of Pharmacy                  | Chairman         |
| 2. | The Bursar<br>Representative the Director Finance | Member           |
| 3. | The Incharge Project Director                     | Secretary/Member |
| 4. | The Divisional Accountant                         | Member           |

The position of contractors participated in the work are as under:

S.No	Name of Contractor	Approved Cost	Quoted Rate	Quoted Amount	Remarks
1	M/s Bashir Ahmed Abro	Rs.1868000/-	15% above	Rs.1888135.00	
2	M/s Saeed Bros.		13% above	Rs.1892459.00	
3	M/s Meesam Const. Co.		11% above	Rs.1867382.00	1 <sup>st</sup> Lowest

Final position of lowest bidder M/s Meesam Const. Co. is as under:

Sr.	Name of Work and Name of Contractor	Approved Cost	Schedule Items	Premium	Diff: Cost of material	Cost of Non Schedule Items	Net Contract Cost	Saving from Approved Cost
1	Construction of Compound Wall in front of Faculty of Pharmacy M/s Meesam Cons. Co.	1868000/-	763822/-	11% above 84020/-	333540/-	686000/-	1867382/-	618/-

The authority may consider to approve the contract cost of Rs.18,67,382/- so that work may be taken in hand and work order of M/s Meesam Cons. Co. Contractor may be issued.

*[Signature]*  
INCHARGE PROJECT DIRECTOR 18/7/12

DIRECTOR FINANCE

PRO-VICE CHANCELLOR

VICE CHANCELLOR

In view of the deficit in recurring grant, it is suggested that 'A' may be approved for implementation from left-finance funds as recommended by Dean Pharmacy (F/13).  
Checked and Verified  
18/7/2012  
8/8/12

*[Signature]*  
8/8/12

*[Signature]*  
10/8/12

B/  
P.D  
Engg Wing

XERO/Act.  
for allocation

*[Signature]*  
28/8/2012

OFFICE OF THE PRO-VICE CHANCELLOR  
UNIVERSITY OF SINDH, JAMSHORO

O. N. NO. 1828 DATE 8/8/12

DIRECTOR FINANCE  
University of Sindh, Jamshoro.  
Out Ward No. 3463  
Dated 6/8/2012

Office of the Pro-Vice-Chancellor,  
University of Sindh, Jamshoro  
Dated 16/8/12

28/8/12  
17/8

OFFICE OF THE PRO-VICE CHANCELLOR  
UNIVERSITY OF SINDH, JAMSHORO  
1556 8/8/12

Office of the Pro-Vice-Chancellor  
University of Sindh, Jamshoro  
In Ward No. 3463  
Dated 18/8/12

**Imran Akhlaque**

---

**From:** "Imran Akhlaque" <tenders@pprasindh.gov.pk>  
**To:** "pd suew" <pdsuew@yahoo.com>  
**Sent:** Thursday, August 30, 2012 12:03 PM  
**Subject:** Re: Bid Evaluation Report  
Please Furnished Original BER Hard Copy on standard Format of SPPRA.

----- Original Message -----

**From:** pd suew  
**To:** tenderspprasindh ; info@usindh.edu.pk ; yagoob@usindh.edu.pk  
**Sent:** Tuesday, August 28, 2012 12:46 PM  
**Subject:** Bid Evaluation Report

Dear sir,

Please find enclosed herewith Bid Evaluation Report for publication on your Website.

Thanks.

Project Director  
University of Sindh

8/30/2012

**Imran Akhlaque**

---

**From:** "pd suew" <pdsuew@yahoo.com>  
**To:** "tenderspprasindh" <tenders@pprasindh.gov.pk>; <info@usindh.edu.pk>; <yaqoob@usindh.edu.pk>  
**Sent:** Tuesday, August 28, 2012 12:46 PM  
**Attach:** EVALUATION REPORT Cons of Comp Wall infron wall Faculty of Pharmacy 12.7.2012.doc  
**Subject:** Bid Evaluation Report

Dear sir,

Please find enclosed herewith Bid Evaluation Report for publication on your Website.

Thanks.

Project Director  
University of Sindh

MP  
SPPICA INWARD DIARY  
No. 12838  
Dated 28-8-12  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh



Engr. Qamar-ul-Hassan Memon  
PROJECT DIRECTOR

No.SU/EW/PD/  
Date:

**EVALUATION REPORT**

Administrative approval for Construction of Compound Wall in front of Faculty of Pharmacy were accorded by the Worthy Vice Chancellor (F/A), Tender were invited through Press, Sindh University Website as well as SPPRA Website and opened on 11-07-2012, before the following committee members:

- |    |   |                  |
|----|---|------------------|
| 1. | The Dean,<br>Faculty of Pharmacy                  | Chairman         |
| 2. | The Bursar<br>Representative the Director Finance | Member           |
| 3. | The Incharge Project Director                     | Secretary/Member |
| 4. | The Divisional Accountant                         | Member           |

The position of contractors participated in the work are as under:

S.No	Name of Contractor	Approved Cost	Quoted Rate	Quoted Amount	Remarks
1	M/s Bashir Ahmed Abro	Rs.1868000/-	15% above	Rs.1888135.00	
2	M/s Saeed Bros.		13% above	Rs.1892459.00	
3	M/s Meesam Const. Co.		11% above	Rs.1867382.00	1 <sup>st</sup> Lowest

Final position of lowest bidder M/s Meesam Const. Co. is as under:

S#	Name of Work and Name of Contractor	Approved Cost	Schedule Items	Premium	Diff: Cost of material	Cost of Non Schedule Items	Net Contract Cost	Saving from Approved Cost
1	Construction of Compound Wall in front of Faculty of Pharmacy M/s Meesam Cons. Co.	1868000/-	763822/-	11% above 84020/-	333540/-	686000/-	1867382/-	618/-

The authority may consider to approve the contract cost of Rs.18,67,382/- so that work may be taken in hand and work order of M/s Meesam Cons. Co. Contractor may be issued.

-Sd- 18-07-2012  
**INCHARGE PROJECT DIRECTOR**

-Sd- 18-07-2012  
**DIRECTOR FINANCE**

-Sd- 08-08-2012  
**PRO-VICE CHANCELLOR**

-Sd- 10-08-2012  
**VICE CHANCELLOR**