

## NDH EDUCATION FOUNDATI





#### ATTENDANCE

#### HIRING OF INDIVIDUAL CONSULTANT (ARCHITECT) REQUIRED FOR SEF (SEF/WEB/16-17/31)

DATE: 30<sup>TH</sup> MARCH, 2017

Sign:	1	4,		
/ //	010 -	Maria	í	
WIF./Wis.:	4111	2/11/1/2	1 /	C16 N
Designation: 7	Achra	Asst.	Direta	(Adorn; )

Co-opted Member CSC

Sindh Education Foundation.

Govt. of Sindh.

CONSULTANT SELECTION COMMITTEE

Sign: Mr. Nawab Zafar Ali

Deputy Director (M&E),

Secretary Consultant Selection Committee

Sindh Education Foundation,

Govt. of Sindh.

Sign:

Mr. Mubashir Mirza

Assistant Director, (AASP),

Member Consultant Selection Committee

Sindh Education Foundation,

Govt. of Sindh.

Sign:

7 Mr. Taufique Ahmed Shaikh

Assistant Chief,

Representative from Planning & Development

Member of Consultant Selection Committee

Sindh Education Foundation,

Govt. of Sindh.

Sign:

Mr. Misar Almed Shaile. SO (BE-KVI)

Deputy Secretary (B & E IV),

Representative Finance Dept., GoS,

Member of Consultant Selection Committee,

Sindh Education Foundation,

Govt. of Sindh.

Director (General Administration & Co-ordination)

Chairman of Consultant Selection Committee

Sindh Education Foundation

Govt. of Sindh

#### SINDH EDUCATION FOUNDATION



Government of Sindh



#### TENDER ATTENDANCE SLIP

Date: 30<sup>TH</sup> MARCH, 2017

Tender No. SEF/WEB/16-17/31

Agenda: OPENING OF CURRICULUM VITAE

Tender of: HIRING OF INDIVIDUAL CONSULTANT (ARCHITECT) REQUIRED FOR SEF.

Following firms submitted their Proposals in this IFB.

S.No.	NAME OF INDIVIDUAL	CONTACT ( Cell # )	SIGNATURES
1	Abdul Haleem laghari Farosog we Azam Fareed	0321-5300048	Absent 2. Absent
2	Farosque Azam Fareed	0321-878086	2 Absent
3		0.004	/
A			
5			
6			
7			
8			/
			<u> </u>
		///	
_/	//	/	

# 3

## SINDH EDUCATION FOUNDATION



#### Government of Sindh

SUBJECT:

## MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 30<sup>th</sup> MARCH 2017 AT 3.30 P.M

Meeting of the Consultant Selection Committee was held at 3.30 pm on 30th March 2017 in the conference room, Sindh Education Foundation, Karachi. The Committee had Co-opted the following as member (Co-opted) of the Committee.

- Acting Assistant Director General Administration & Co-ordination, SEF (Technical Co-opted Member, Consultant Selection Committee), SEF for Hiring of Individual Consultant (Architect) required for SEF.
- Assistant Director, Human Resources Department, SEF for Hiring of firm for Recruitment & Selection of Employees.
- Acting Deputy Director LSU, SEF for Hiring of Consultants for Short Term (English Expert)

The Chair of the Committee briefed the participants of the Committee about the agenda of the meeting. The Agenda of the meeting is given below:

#### OPENING OF CURRICULUM VITAE

1. Hiring of Individual Consultant (Architect) required for SEF (SEF/WEB/16-17/31).

## REVIEW & DISCUSSION ON ELIGIBILITY & TECHNICAL EVALUATION SHEET (Additional Agenda item)

2. Hiring of firm for Recruitment & Selection of Employees (SEF/NP/16-17/28)

#### DISCUSSION & REVIEW AD. & TORS (Additional Agenda item)

3. Hiring of Consultants for Short Term (English Expert)

#### Agenda item No.1

The participants of the meeting were informed that Hiring of Individual Consultant (Architect) required for SEF was advertised on SPPRA and SEF's official website on 9th March, 2017. Last date for submitting CVs was 30th March, 2017 and was opened on the same date. In response to the RFP, the following two Individuals submitted their Curriculum Vitae (CVs):

- 1) Mr. Abdul Haleem Laghari
- 2) Mr. Farooq Azam Fareed

In response to aforementioned RFP, Curriculum Vitae (CVs) of all aforesaid individuals were received and same were opened in the meeting and subsequently was signed by all the members of the Consultant Selection Committee. The Consultant Selection Committee also proposed to verify the credentials of aforesaid individuals as mentioned in the CV (including Educational, professional & experience).

The Committee recommended to take necessary action in the matter and proceed further through circulation.

Page 1 of 3

## SINDH EDUCATION FOUNDATION



Government of Sindh



#### MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 30th MARCH 2017 AT 3.30 P.M

#### Agenda item No.2

The participants of the meeting were informed that Request for Proposals (RFP) for Hiring of firm for Recruitment & Selection of Employee was published on 1st March, 2017 in newspapers and Technical Proposals on RFP document was opened on 21st March 2017. Only Three firms submitted their proposals 1) M/s. UHY Hassan Naeem & Co., 2) M/s. Pakistan Testing Services (PTS) & 3) M/s. National Testing Services, Pakistan (NTS).

The Consultant Selection Committee reviewed the Eligibility Evaluation Sheet other than Experience which was prepared by Procurement Department. Only two firms M/s. UHY Hassan Naeem & Co. and M/s. National Testing Services, Pakistan (NTS) were found eligible for Technical Evaluation, while one firm M/s. Pakistan Testing Services (PTS) was found not eligible due to short experience of providing services of Recruitment & Selection. The members of the Consultant Selection Committee and co-opt member of the Committee evaluated the Technical Proposals and decided to open Financial Proposals of the qualified firms i.e. M/s. UHY Hassan Naeem & Co. and M/s. National Testing Services, Pakistan (NTS) and permitted procuring agency to proceed further in the matter.

#### Additional Agenda item No.3

The Consultant Selection Committee reviewed & discussed the Advertisement and TORs of Hiring of Consultants for Short Term (English Expert) briefed by co-opted member and advised that the comments and feedback of Consultant Selection Committee should be incorporated and the final version of the draft may be circulated/emailed for approval of the Consultant Selection Committee.

Sign:

Ms. Aneel Ahmed Memon

Acting Assistant Director General Administration Assistant Director, Human Resources, SEF

& Co-ordination, SEF

Co-opted Member CSC

Hiring of Individual Consultant (Architect).

Sindh Education Foundation,

Govt. of Sindh.

ATTENDANCE

Sign: Mr. Noman Waseem Usmani,

Co-opted Member, CSC

Hiring of firm for Recruitment & Selection of

Employees

Sindh Education Foundation,

Govt. of Sindh.



### SINDH EDUCATION FOUNDATION



Government of Sindh

## MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 30th MARCH 2017 AT 3.30 P.M

Sign:

Mr. Ali Usman

Acting Deputy Director LSU, SEF

Co-opted Member, CSC

Hiring of Consultants for Short Term (English Expert)

Sindh Education Foundation.

Govt. of Sindh.

CONSULTANT SELECTION COMMITTEE

Sign:

Mr. Nawab Zafar Alk

Deputy Director (M&E),

Secretary Consultant Selection Committee

Sindh Education Foundation,

Govt. of Sindh.

Sign:\_

Mr. Mubashir Mirza

Assistant Director, (AASP),

Member Consultant Selection Committee

Sindh Education Foundation,

Govt. of Sindh.

Sign:

Mr. Taufique Ahmed Shaikh

Assistant Chief.

Representative from Planning & Development

Dept.,

Member of Consultant Selection Committee

Sindh Education Foundation,

Govt. of Sindh.

Sign:

Mr. A.K. Kw/ Deputy Secretary (B & E IV),

Representative Finance Dept., GoS,

Member of Consultant Selection Committee,

Sindh Education Foundation,

Govt. of Sindh.

Mr. Muhammad Abdullah Abbasi

Director (General Administration & Co-ordination)

Chairman of Consultant Selection Committee

Sindh Education Foundation

Govt. of Sindh

	INDH EDUCATION FOR	UNDATION GOVERNMENT OF WINDH	
	HIRING OF IVIDUAL CONSULTANT (A	RCHITECT) REQUIRED FOR SEF (I	16-17/31)
Bid Opening Date: 30 March 2017			
EVALUATION CRITERIA		FINDINGS	S AS PER GIVEN CVs
INDIVIDUAL CO	DNSULTANT REQUIRED BY SEF	MR. ABDUL HALEEM LEGHARI	MR. FAROOQ AZAM FAREED
Qualification	B. Arch.	B.Arch. (Architecture & Planning) from Mehran University Jamshoro & Master in Urban & Regional Planning) from NED University Karachi (expected 2016-2018)	M. Arch. (Urban Design & Planning), Dawood College of Engineering and Technology, Karachi, 1996
Experience	Atleast 15 years in Planning designing and supervision of projects and specialy in educational facilitating, planning, desingining and supervision	5 Years Experience shown in the CV with different organization	37 Years Experience shown in the CV with different organization
	Preference for developing PC-1	NO	YES

#### Age Note:

- 1) The consultant Selection Committee found that the only two envelops were received from Individual Consultant Architect Mr. Farooq Azam Fareed & Mr. Abdul Haleem Leghari.
- 2) The Consultant Selection Committee reviewed the documents and eligibility sheet that initially prepared by the Co-opted Member and recommeded that Mr. Farooq Azam Fareed is Eligible and Qualified as above evaluation citeria.

DOB: 12-02-1985 (Age: 32 Years)

3)The Consultant Selection Committee advised procuring agency to proceed further in this matter.

55 to 65 years Max

THE CONSULTANT SELECTION COMMITTEE

Mr. Nawab Zafar Ali

Depurty Director (M&E)

Secretary Consultant Selection Committee

Sindh Education Foundation

Govt. of Sindh,

Mr. Mubashir Mirza

Assistant Director (AASP)

Member of Consultant Selection Committee

Sindh Education Foundation

Govt. of Sindh

Mr. Taufique Ahmed Shaikh

DOB: 14-05-1953 (Age: 64 Years)

Assistant Chief,

Planning & Development Dept. Govt. of Sindh

Member of Consultant Selection Committee

Sindh Education Foundation

Govt. of Sindh

Mr.A.K.Rind

Deputy Secretary, (B & E-IV)

Finance Department, Govt. of Sindh

Member of Consultant Selection Committee

Sindh Education Foundation

Govt. of Sindh

Mr. Muhammad Abdullah Abbasi

Director (General Administration & Co-ordination)

Chairman Consultant Selection Committee

Sindh Education Foundation

Govt of Sindh

3 seen





No. SEF/1054/17

(PROCUREMENT DEPARTMENT)

Dated: 12-04-2017

SAY NO TO CORRUPTION

To,

Mr. Farooq Azam Fareed RC4/359 Bagh Ali Fareed Building, Kalyanji Street, Nabi Bux Road, Ranchore Line, Karachi, Pakistan. Contact: 0333-3939244

Subject: INDIVIDUAL CONSULTANT (ARCHITECT) REQUIRED FOR SEF Tender# SEF/WEB/16-17/31.

Dear Concern,

The evaluation process of submitted tender has been completed; therefore the Evaluation sheet is enclosed for your intimation.

Thank you for participating in the referred tender.

Best regards,

Acting Deputy Director Procurement,

Sindh Education Foundation,

Govt. of Sindh,

Karachi.

Cc. Director General Administration, Coordination & IT





Dated: 14/3/2017

#### NOTIFICATION

SAY NO TO CORRUPTION Notification No. SEF/Proc./2016-17/...: In partial modification of SEF Notification # SEF/271/2017 dated March 1st 2017, the Consultant Selection Committee is reconstituted with the following

composition in accordance with rules 67 of SPP Rules 2010 (Amended 2013).

Director General Administration & Co-ordination, IT, (Chairman).

Deputy Director Monitoring and Evaluation Unit, SEF (Secretary).

Assistant Director Adopt a School Program, SEF (Member).

- · Representative From Planning & Development Department Govt. Of Sindh, (Not Below the rank of BS-18, Member).
- · Representative from Finance Department, Govt. of Sindh, (Not Below the rank of BS-18, Member).

#### The Committee's TORs are:

- Approval of Request for Proposal before issuance;
- · Shortlisting of consultants, responding to the request of Expression of Interest, where applicable, in accordance with the criteria mentioned in request for Expression of Interest;
- · Evaluation of technical and financial proposals, according to the selection method and evaluation criteria, mentioned in the Request for Expression of proposal;
- Finalization of recommendation based on evaluation as mentioned above;

Ms. Naheed S. Durrani Managing Director, Sindh Education Foundation

#### Copy to:

- 1. The Secretary, Education & Literacy Department, Govt. of Sindh.
- 2. The Secretary Finance Department, Govt. of Sindh.
- 3. The Secretary Planning & Development, Govt. of Sindh.
- 4. Director Program & Planing, SEF. (Ex-Chairman Consultant Selection Committee)
- 5. All Consultant Selection Committee Members.
- 6. P.S to M.D-SEF.

Acting Deputy Director, Procurement

Sindh Education Foundation

#### FAROOQ AZAM FAREED

CNIC#42301-9242349-7
RC4/359 BAGH ALI FAREED BUILDING
KALYANJI STREET, NABI BUX ROAD,
RUNCHORE LINE, KARACHI - 74200
Email: arch.fafareed@gmail.com

# (30/3

#### SUMMARY:

I am an Architect/Planner having more than 30 years experience of designing, planning, supervision, execution of Residential, Commercial, Industrial, Religious and Institutional construction projects in Pakistan as well as abroad.

Brief Summary of work experience is presented below:

30/03/17 Mul 20/3/25/27

Lane 30/3/17

Lane 30/3/17

Lane 30/3/17

Lane 30/3/17

Lane 30/3/17

1	Previous Position		ITECT / PROJEC	T MANAGER	
2	Name of Firm	Umar Munshi	Associates		
3	Years with Firm/Entity	06 Years			
4	Date of Birth	14-05-1953	National		Pakistani
5	Education	Engineering a		arachi, 1996	Dawood College of of Engineering and
6	Membership of Professional Associations	N .		Town Planners	s-PCATP # A0163
7	Other Training	AutoCADD-3D     Microsoft Office			
8	Countries of Work Experience	Pakistan, Afgh	Pakistan, Afghanistan, Saudi Arabia and Dubai		
9	Languages	Language	Speaking	Reading	Writing
		English	5	5	5
		Urdu	5	5	5
	Employment Record	From: 2010		To: Till dat	te
		Employer: Un	nar Munshi Assoc	iates	
		Position Held	: Sr. Architect /Pla	inner	
		From: 1984		To: 2010	
			ogressive Archited :: Professional Archited		ering Consultants
		From: 1981		To: 1984	
			Employer: Universal Consulting Group, Kingdon Saudi Arabia Position Held: Professional Architect		
		From: 1979		To: 1981	
		Employer: Zai		1.01.1001	
11	Detailed Tasks Assigned (See PRS-5)	Work Underta		lustrates Cap	pability to Handle the
	Assignment No 1			r Education,	Islamic Republic of
		Name of assignment: DESIGN OF THE MASTER PLAN, DES OF ECONOMIC FACULTY BUILDING, AUDITORIUM, WA' SUPPLY NETWORK, SEWERAGE NETWORK, A ELECTRICITY DISTRIBUTION NETWORK FOR BAGHL UNIVERSITY			UDITORIUM, WATER ETWORK, AND K FOR BAGHLAN
				Year: 2014	-2015
		Positions held: Sr. Architect  Main project features: The Baghlan University is one of the universities at North of Afghanistan, founded in 1993. The main campus is located at city of Baghlan, the capital of Baghlan Province. The university has five colleges, namely, Agriculture, Education, Economics, Journalism, and engineering; the total number of student at this university is 3500 and this university has 89 professors. Economics Faculty building Estimated area 1100 m2, Auditorium building Estimated area 2500 m2, Master Plan for University campus. The total number of student at this university is 3500 and this university has 138 professors.  Activities performed: Overall activities for Discussions With Client's Officials, Data Collection Operation Master Plan, Architectural			

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
	Assignment No 2	Employer: Ministry of Higher Education, Islamic Republic of Afghanistan
		Name of assignment: DESIGN OF MASTER PLAN, COMPUTER SCIENCE FACULTY BUILDING, AGRICULTURE FACULTY BUILDING, WATER SUPPLY NETWORK, SEWERAGE NETWORK, ELECTRICITY DISTRIBUTION NETWORK FOR KONDOZ UNIVERSITY
		Location: Afghanistan Year: 2014-2015
		Positions held: Sr. Architect
		Main project features: There is need of construction of new buildings in Kondoz University; as there is an increase in number of students who are interested in a University education. The Kondoz University is developing the campus. Computer Science Faculty Building - Estimated Area 1200 m2, Agriculture Faculty Building - Estimated Area 1500 m2, Master Plan for University campus
		Activities performed: Overall activities for Discussions With Client's Officials, Data Collection Operation Master Plan, Architectural Design, Landscaping. And other related activities for the assignment.
	Assignment No 3	Employer: Ministry of Higher Education, Islamic Republic of Afghanistan
		Name of assignment: DESIGN OF MASTER PLAN, CIVIL LAW FACULTY BUILDING, GYMNASIUM BUILDING, WATER SUPPLY NETWORK, ELECTRICITY DISTRIBUTION NETWORK, SEWERAGE NETWORK FOR PAKTIA UNIVERSITY
		Location: Afghanistan Year: 2014-2015
		Positions held: Sr. Architect
		Main project features: There is need of construction of new buildings in Paktia University; as there is an increase in number of students who are interested in a University education. The Paktia University is developing the campus. Civil law Faculty Building Estimated area 1200 m2, Gymnasium building Estimated area 2500 m2, Master Plan for University campus
		Activities performed: Overall activities for Discussions With Client's Officials, Data Collection Operation Master Plan, Architectural Design, Landscaping. And other related activities for the assignment.
	Assignment No 4	<b>Employer:</b> Ministry of Higher Education, Islamic Republic of Afghanistan
		Name of assignment: DESIGN OF MASTER PLAN, DETAILED ENGINEERING DESIGN, PROCUREMENT FOR LAGHMAN UNIVERSITY CAMPUS, DESIGN OF VETERINARY FACULTY BUILDING, DORMITORY BUILDING, WATER SUPPLY NETWORK, SEWERAGE NETWORK, AND ELECTRICITY DISTRIBUTION NETWORK FOR LAGHMAN UNIVERSITY
		Location: Afghanistan Year: 2014-2015
		Positions held: Sr. Architect

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
		Main project features: The Laghman University is one of the universities at West of Afghanistan, founded in 2011. The main campus	
		is located at Laghman Province. The university has four colleges,	
		namely, Veterinary, Agriculture, Education and Literature; the total	
		number of students at this university is 1500 and this university has 50 professors. There is need of construction of new buildings in Laghman University; as there is an increase in number of students who are interested in a University education. The Laghman University is	
		developing the campus.	
		Activities performed: Overall activities for Discussions With Client's Officials, Data Collection Operation Master Plan, Architectural	
		Design, Landscaping. And other related activities for the assignment.	
	Assignment No 5	Employer: Galiyat Development Authority	
	Assignment NO 3	Name of assignment: PREPARATION OF INTEGRATED	
	A STATE OF THE PARTY OF THE PARTY OF	REGIONS MASTER PLAN OF GALIYAT REGION (2014-2034)	
		Location: Pakistan Year: 2014-2015	
		Positions held: Sr. Architect	
		Main project features:	
		a) Develop Galiyat an ecological tourism destination with	
		availability of state of the art civic amenities, housing	
		(apartments/hotels/guest houses) restaurants, shopping areas,	
	<b>李建筑和1995建筑,全国1995</b> 1	recreation, cultural/entertainment, health, sports, education,	
		transport and allied facilities. b) To suggest measures to attain various community infrastructure	
		(social and physical) including all weather good roads, water	
		supply, sewerage, electricity supply, communication facilities,	
		adequate parking, bus/wagon terminals, public washrooms,	
		drinking water points, rain shelters, solid waste management	
		system, garbage depot(s), guiding indicators/guided trails/paths,	
		parks, piped gas supply, cultural activities area, natural tourism	
		precincts, schools, health centers etc.	
		c) To suggest measures (policy and strategies) requiring all kinds of development in complete harmony with the environment.	
	<b>的</b> 对于"大大"的"大大"的"大大"的"大大"的"大大"的"大大"的"大大"的"大大"	d) To suggest various recommendations aiming improving civic	
	and the state of the state of	pride, urban design guidelines related to the area's socio-cultural	
		ambience.	
		e) To suggest measures making town centre and roads, completely	
		free of all vehicular traffic primarily pedestrian friendly.	
	\$1000 E STREET E 20 51	f) To suggest measures making all the transportation system,	
	A Garage of the Cartago and the	environment friendly i.e. introduction of environmental-friendly	
		vehicles, areal ropeway system/transit system etc.	
		g) To suggest areas suitable for developing more parks,	
		recreational facilities/nature reserves, soft adventure elements i.e. linking/camping, mountain hiking for unique experience of	
		enjoying nature, its splendor and diversity.	
		h) To suggest measures for uplifting the quality of local life and	
		socio-economic conditions.	
		i) To suggest measures achieving efficient and sustainable	
	<b>等于是行为的</b> 对现代国际	resource utilization.	
		j) To prepare a document acceptable to the procuring agency	
		(GDA) that provides sufficient details and information to private	
		investor(s) to access to invest on proposed transportation and	
		allied tourist's facilities on BOT/Joint Venture / Turnkey Basis.	

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
		The Galiyat Development Authority, Abbottabad, Pakistan, through Local Government Election and Rural Development	
		Department, Khyber Pakhtunkhwa, invites proposals from the	
		eligible firms for "Integrated Regional Master Plan of Galiyat	
		Region (2014-2034)".	
		Activities performed: Overall responsibilities for Kick Off Meeting,	
		Inception Report, Site reconnaissance Survey, Institutional Analysis, Activity No: 3 Collecting Baseline Information, Identifying	
		environmental, social, economic issues. Stakeholders Analysis,	
		Developing and refining options, Predicting the Effects of the Chosen	
		Options. Mitigating Adverse Effects and maximizing Beneficial Effects	
	and the brack to the first of the control of the co	on the environment of the area. Background Study, Production of	
		Strategic Framework for the Master Plan Products, Consultation,	
	<b>算是是否可以</b>	Recommendations for Institutional Reform, Environmental Framework for the Master Plan, Conceptual Master Plan, Policy and	
	<b>《</b> 我学说》(2019年)(1919年)	Institutional Development Plan, Financial sustainability Plan. Terms	
		of Reference for the Detailed Master Plan, Final Strategic Framework	
		For Master Plan, Project Management	
	Assignment No 6	Employer: Dehsabz-Barikab City Development Authority Kabul,	
		Afghanistan.	
	and the second second second	Name of assignment: PREPARATION OF DETAILED MASTER PLAN FOR PHASE-1, NEW KABUL CITY, AFGHANISTAN.	
	Loca Posi	Location: Afghanistan Year: 2013(intermittent)	
		Positions held: Urban Planner/ Architect/ Project Manager	
		Main project features: Dehsabz-Barikab City Development Authority (DCDA), intends to Kabul is the capital and largest city of Afghanistan. It is the 5th fastest growing city in the world and the	
		world's 64th largest city. It is also the capital of Kabul Province,	
		located in the eastern section of Afghanistan. According to lates	
		estimates, the population of the Kabul metropolitan area is over 4	
		million and is expected increase to 6.5 millions in 2025. And the	
		existing infrastructure and public facilities of Kabul doesn't have that much capacity to supply the required demand. In this background,	
		the government initiated the process for developing a new city.	
		Independent Board for the development of new city was established	
	eriote established and in	in 2006. The new city was planned in Dehsabz and Barikab area.	
		Subsequently, Dehsabz-Barikab City Development Authority (DCDA)	
		was formed for implementation of the Task. JICA prepared the Master Plan Study on Kabul Metropolitan Area (KMA) Development	
		in 2009. The Kabul New City (KNC) was planned as a part of KMA	
		development. KNC is spread over an area of about 740 sq. km, is	
		divided in to four broad region, Dehsabz South, Dehsabz North,	
		Paymonar and Barikab.	
		Activities performed: Overall responsibilities to Project management, coordination, Inception Report, Concept Plan,	
		management, coordination, Inception Report, Concept Plan, Infrastructure Plans, Technical Plans, Public Facilities Plans, Block	
		Plans, Final Developmental Plans & other related works for the	
		assignment.	
	Assignment No 7	Employer: Zulfikarabad Development Authority – ZDA	
		Name of assignment: MASTER PLANNING, INFRASTRUCTURE DESIGN, PROJECT MANAGEMENT AND CONSTRUCTION	
		SUPERVISION OF ZULFIKARABAD CITY ALONG THE COASTAL	
		BELT OF THE THATTA DISTRICT. (16.50 MILLION ACRES).	

11	Detailed Tasks Assigned (See PRS-5)	ee Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned		
	17600)	Location: Pakistan Year: 2013-2014 (intermittent)		
		Positions held: Sr. Architect / Team Leader		
		Main project features: Establishment of User's Requirements. Site Reconnaissance Survey: Preparation of Bid Document For Topographic Survey, Preparation of Bid Document For Geotechnical		
	Market Andrews Comment	Investigation, Environmental Impact Assessment, Formulation of		
		Zoning Plans, Residential Zone, Commercial Zone, Recreational		
		Zone, Development of Digital Base Map, Finalization of Master Plan,		
		Infrastructure Design, Roads, Water Supply, Drainage, Sewerage,		
		Electricity, Sui Gas And Telephone Facilities, Landscaping, Cost		
		Estimates, Standard Construction Contract Documents, Evaluation of		
		Tenders, Project Management.		
		Activities performed: Overall activities for FORMULATION OF		
		ZONING PLANS (Residential Zone, Commercial Zone, Recreational		
		Zone) INFRASTRUCTURE DESIGN (Roads, Water Supply, Storm		
		Water Drainage, Sewerage, Electricity, Sui Gas and Telephone		
		Facilities, Sewerage Treatment Plant , Planning of Solid Waste		
		Disposal Sites) LANDSCAPING and other relevant activities.		
	Assignment No 8	Employer: Reform Support Unit		
	Assignment NO 6	Education & Literacy Department, Government of Sindh		
	10000000000000000000000000000000000000	Name of assignment: CARRYING OUT NEED VERIFICATION,		
		DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND		
		PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION		
		REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP IV		
		(1208 SCHOOLS IN 23 DISTRICTS OF SINDH)		
		Location: Sindh Year: 2011-2014		
		Positions held: Sr. Architect		
		Main project features: Establishment of user's requirements/ Inception Report, Need Assessment Survey / Evaluation of existing		
	Carrier workspirit Description	School Design, Detailed Review of ESMF, Land Acquisition (if		
1		required), Computation of Construction Rates, Contractors Available		
		in Site Area, Structural Assessment / Condition Survey of existing		
		schools, Architectural & Engineering Design, Cost Estimates & PC-I,		
		Determination of Contract Package, Preparation of Construction		
	As the second second	Schedules, Preparation of Contract Drawings, Tender		
		Documentation, Post Qualification of Contractors, Assistance with		
		Tendering, Execution & Contract negotiation, Procurement Ex-Post		
		Review (District wise), Detailed Construction Supervision		
		Activities performed: Overall responsible to Architectural designing		
		and landscape, planning, modeling and other related works for the		
		assignment		
	Assignment No 9	Employ& Literacy Department, Government of Sindh		
		Name of assignment: CARRYING OUT NEED VERIFICATION,		
		DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND		
		PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION		
	# \$ 12 - 10 \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP III		
		(1300 SCHOOLS IN 23 DISTRICTS OF SINDH)		
		Location: Sindh Year: 2011-2014		
		Positions held: Sr. Architect		
		Main project features: Establishment of user's requirements/		
		Inception Report, Need Assessment Survey / Evaluation of existing		
		School Design, Detailed Review of ESMF, Land Acquisition (if		
		required), Computation of Construction Rates, Contractors Available		
1		The state of the s		

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC-I, Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tender Documentation, Post Qualification of Contractors, Assistance with
		Tendering, Execution & Contract negotiation, Procurement Ex-Post Review (District wise), Detailed Construction Supervision
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
	Assignment No 10	Employer: Reform Support Unit Education & Literacy Department, Government of Sindh
		Name of assignment: CARRYING OUT NEED VERIFICATION, DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP II (1035 SCHOOLS IN 23 DISTRICTS OF SINDH.)
		Location: Sindh Year: 2011-2014
		Positions held: Sr. Architect
		Main project features: Establishment of user's requirements/ Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (if required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC-I, Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tender
		Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Post Review (District wise), Detailed Construction Supervision
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
	Assignment No 11	Employer: Reform Support Unit Education & Literacy Department, Government of Sindh
		Name of assignment: CONSULTANCY SERVICES FOR NEEDS ASSESSMENT CERTIFICATION SURVEY FOR SEVEN DISTRICT IN NORTHERN SINDH (1800 SCHOOLS IN 7 FLOOD EFFECTED DISTRICTS OF NORTHERN SINDH) (US AID)
		Location: Pakistan Year: August 2010 - February 2011
		Positions held: Sr. Architect
		Main project features: The major theme of the "Sindh Education Reform Program (SERP) with US AID Funding" is to rehabilitate and
		improve the learning environment in schools having higher enrollment of approximately 500 students or those schools which have the
		potential of such enrolments and presently have more than 4 rooms.
		In this respect the potential candidates for rehabilitation and reform would be identified through this particular assignment. The proposed
		SEP is aimed at creating fully functional schools which have the necessary infrastructure and operational mechanism through which they can gradually improve the educational attainments of the
I		students. Accordingly the program entails a full policy reform package

	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle Tasks Assigned			
		to be undertaken by the Governr reform the Principals/Headmaste and held accountable for the edu School Management Committee and capabilities to provide essen	ers of the schools will be empowered acational outcomes of the students. s will be provided with more resource tial community oversight.		
	The state of the s		esponsible to Architectural designing ng and other related works for the		
	Assignment No 12	Employer: MPS-NGO / GGP Pro	ogram		
		Name of assignment: CONSTR SCHOOL IN SKARDU			
		Location: Skardu	Year: 2008		
		Positions held: Sr. Architect			
		Main project features: Constru	ction of the school building with nin		
			one office room, 12 toilets and th		
		boundary wall			
		Activities performed: Overall responsible to Architectura			
		and planning for the assignment.			
	Assignment No 13	Employer: Elementary Education Foundation (EEF)			
			ESIGN AND CONSTRUCTIO		
		[[- [- [- [- [- [- [- [- [- [- [- [- [-	R BACHA KHAN MODEL SCHOO		
		Location: Nowshera	Year: 2008		
		Positions held: Sr. Architect			
		Main project features: Architectural & Structural Design, Analysis			
		Tender Documentation, Drawings, and Construction Supervision			
		Activities performed: Overall responsible to Architectural designing			
		and planning for the assignment.			
	Assignment No 14	Employer: WVP			
		Name of assignment: ENGINEE DOCUMENTATION AND SUPER 6 SCHOOLS IN UNION COUNCIL	RVISION FOR CONSTRUCTION OF		
		Location: Jabori, KPK	Year: 2007		
		Positions held: Sr. Architect	104112001		
			ectural Design , Analysis, Tende		
	THE PROPERTY WAS A STREET, SHOWING A STREET, SHOWING THE PARTY OF THE		coluidi Desigii , Alialysis, Tellue		
		Documentation Drawings and Co			
		Documentation, Drawings, and Control of Cont	onstruction Supervision		
		Activities performed: Overall re	onstruction Supervision		
	Assignment No 15	Activities performed: Overall re and planning for the assignment.	onstruction Supervision		
	Assignment No 15	Activities performed: Overall re and planning for the assignment. Employer: BLCC	onstruction Supervision esponsible to Architectural designing		
	Assignment No 15	Activities performed: Overall re and planning for the assignment. Employer: BLCC Name of assignment: CONSTRU	onstruction Supervision esponsible to Architectural designing		
	Assignment No 15	Activities performed: Overall re and planning for the assignment. Employer: BLCC Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RI	esponsible to Architectural designing UCTION GIRLS' SECONDARY URAL PUNJAB.		
	Assignment No 15	Activities performed: Overall re and planning for the assignment. Employer: BLCC Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RI Location: NATT Kalan, Rural	onstruction Supervision esponsible to Architectural designing		
	Assignment No 15	Activities performed: Overall re and planning for the assignment. Employer: BLCC Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RI Location: NATT Kalan, Rural Punjab	esponsible to Architectural designing UCTION GIRLS' SECONDARY URAL PUNJAB.		
	Assignment No 15	Activities performed: Overall re and planning for the assignment. Employer: BLCC Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RU Location: NATT Kalan, Rural Punjab Positions held: Sr. Architect	esponsible to Architectural designing UCTION GIRLS' SECONDARY JRAL PUNJAB. Year: 2007		
		Activities performed: Overall reand planning for the assignment.  Employer: BLCC  Name of assignment: CONSTRISCHOOL IN NATT KALAN IN RULL Location: NATT Kalan, Rural Punjab  Positions held: Sr. Architect  Main project features: Adding 3 mains and adding 3 mains and a main project features.	esponsible to Architectural designing  UCTION GIRLS' SECONDARY  JRAL PUNJAB.  Year: 2007  new classrooms equipped with		
		Activities performed: Overall re and planning for the assignment. Employer: BLCC Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RU Location: NATT Kalan, Rural Punjab Positions held: Sr. Architect Main project features: Adding 3 re electricity and furniture, Hand pure	esponsible to Architectural designing UCTION GIRLS' SECONDARY JRAL PUNJAB. Year: 2007		
		Activities performed: Overall reand planning for the assignment.  Employer: BLCC  Name of assignment: CONSTRISCHOOL IN NATT KALAN IN RULD Location: NATT Kalan, Rural Punjab  Positions held: Sr. Architect  Main project features: Adding 3 relectricity and furniture, Hand purnand a boundary	esponsible to Architectural designing UCTION GIRLS' SECONDARY JRAL PUNJAB. Year: 2007  New classrooms equipped with up along with a motor pump, latrines		
		Activities performed: Overall reand planning for the assignment.  Employer: BLCC  Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RU Location: NATT Kalan, Rural Punjab  Positions held: Sr. Architect  Main project features: Adding 3 relectricity and furniture, Hand pum and a boundary  Activities performed: Overall res	esponsible to Architectural designing  UCTION GIRLS' SECONDARY  JRAL PUNJAB.  Year: 2007  new classrooms equipped with		
		Activities performed: Overall reand planning for the assignment.  Employer: BLCC  Name of assignment: CONSTRISCHOOL IN NATT KALAN IN RULD Location: NATT Kalan, Rural Punjab  Positions held: Sr. Architect  Main project features: Adding 3 relectricity and furniture, Hand pum and a boundary  Activities performed: Overall resand planning for the assignment.	esponsible to Architectural designing  UCTION GIRLS' SECONDARY  JRAL PUNJAB.  Year: 2007  new classrooms equipped with a motor pump, latrines		
		Activities performed: Overall reand planning for the assignment.  Employer: BLCC  Name of assignment: CONSTRI SCHOOL IN NATT KALAN IN RU Location: NATT Kalan, Rural Punjab  Positions held: Sr. Architect  Main project features: Adding 3 relectricity and furniture, Hand pum and a boundary  Activities performed: Overall res	esponsible to Architectural designing  UCTION GIRLS' SECONDARY  JRAL PUNJAB.  Year: 2007  The ew classrooms equipped with a palong with a motor pump, latrines ponsible to Architectural designing		

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		Positions held: Sr. Architect
		Main project features: 30 Classrooms, Labs, Library, Auditorium
		Offices, Gymnasium, Playground.
		Olioco, Cylindoddii, Flayground.
		Activities performed: Overall responsible to Architectural designing
		and planning for the assignment.
	Assignment No 17	Employer:
	Assignment No 17	Name of assignment: HIGH SCHOOL
	化电路 计图子加工 的复数数电	Location: K.M.C.H.S., Karachi Year: 2006
		Positions held: Sr. Architect
		Hall had the state of the state
		Main project features:
		Activities performed: Overall responsible to Architectural designing
	Le the Procession of Control	and planning for the assignment.
	Assignment No 18	Employer:
		Name of assignment: KARACHI AMERICAN SCHOOL
		ALTERATIONS AND ADDITIONS.
		Location: KDA Scheme No. 1, Year: 2004
		Karachi
	and the second s	Positions held: Sr. Architect
		Main project features:
		Activities performed: Overall responsible to Architectural designing
		and planning for the assignment.
	Assignment No 19	Employer: Various
		Name of assignment:
		MULTI STOREY OFFICE BUILDING (G+10)
		2. MULTI STOREY COMMERCIAL BUILDING (G+8)
		3. MULTI STOREY APARTMENT BUILDING (G+7)
		4. COMPLEX OF 25 VILLAS (G+1)
		5. PALACE AT MECCA (G+2)
		6. RESIDENTIAL COMPLEX (24 TOWNS HOUSES)
		7. MADINA MUNICIPALITY OFFICE COMPLEX (G+3)
		Location: Yanbu, Jeddah, Year: 2005-2011
		Makkah, Madina, Saudi Arabia
		Positions held: Sr. Architect
		Main project features: Architectural Designing, Landscaping, 3D
		Activities performed: Overall responsible to Architectural designing
		and planning for the assignment.
	A 1 4 N - 20	
	Assignment No 20	Employer: Various
		Name of assignment:
		BALUCHISTAN LAMINATES FACTORY. HUB
		INDUSTRIAL AREA
		2. MOEED POULTRY COMPLEX, MEMON GOTH
		3. FACTORY BUILDING, DERA GHAZI
		4. SESSI HEAD OFFICE BUILDING, GULSHAN-E-IQBAL,
		KARACHI
		5. 04 BUNGALLOWS, KDA SCHEME NO. 1, KARACHI
		6. KARACHI AMERICAN SCHOOL ALTERATIONS AND
		ADDITIONS, KDA SCHEME NO. 1, KARACHI
		7. JUMMANI ARCADE, UNIVERSITY ROAD, KARACHI
	CONTROL SANCE OF SHIP SHIP SHIP	<ol><li>GENEVA COTTAGES, 08 TOWN HOUSES, BLOCK 7,</li></ol>
		CLIFTON, KARACHI

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
		<ol> <li>COMMERCIAL BUILDING, OLD HAJI CAMP, KARACHI</li> <li>FACTORY BUILDING, NOORIABAD</li> <li>02 GODOWNS, OLD HAJI CAMP, KARACHI</li> <li>02 FACTORY BUILDINGS, F.B. AREA, KARACHI</li> <li>04 TOWN HOUSES, MR. A.Z. ZIA</li> <li>04 BUNGALLOWS, DEFENCE, KARACHI</li> <li>OFFICE BUILDING NEAR CITY COURTS, KARACHI</li> <li>COMMERCIAL BUILDING, SOLDIER BAZZAR, KARACHI</li> <li>PAKISTAN MASJID, JAMEELA STREET, RANCHORE LINE, KARACHI</li> </ol>	
		Main project features: Concept Planning, Architectural Design,	
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the	
	Assignment No 21		
		Design Bridge, Modelling  Activities performed: Overall responsible to Architectural designin and landscape, planning, modeling and other related works for the assignment  Employer: Various  Name of assignment:  1. MASJID GULZAR-E- ANBIA,KMC WORKSHOPNISHTER ROAD, KARACHI  2. KAUSAR MASJID, SHIRIN JINNAH COLONYKARACHI  3. NOORANI MASJID, GULSHAN-E-IQBAL, KARACHI  4. 40 MOSQUES, VARIOUS AREAS OF PAKISTAN  5. COMMERCIAL BUILDING, LYARI, KARACHI  6. AKRAM MANZIL, MULTI STOREY APARTMENT BUILDING, JAMEELA STREET, RANCHORE LINEKARACHI  7. RESIDENTIAL BUILDING, BURNS ROAD, KARACHI  8. COMMUNITY CENTER, LYARI, KARACHI  9. OFFICE BUILDING, TALPUR ROAD, KARACHI  10. BUNGALLOW, BHIRRYYA, SINDH  11. OFFICE INTERIOR, CLIFTON, KARACHI  12. FACTORY BUILDING, KORANGI INDUSTRIAL AREA  Location: Various in Pakistan Year: 1981-1984  Positions held: Sr. Architect / Landscape  Main project features: Concept Planning, Architectural Design Design Bridge, Modelling  Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment.	
	Assignment No 22	assignment.  Employer: Various  Name of assignment:  1 AL-HAMD GARDEN, MULTI STOREY APARTMENT BUILDING, GARDEN EAST, KARACHI 2. COMMERCIAL BUILDING, TARIQ ROAD, P.E.C.H.S., KARACHI 3. TAJ PRINCE HEIGHTS, MULTISTORY APARTMENT BUILDING, GARDEN EAST, KARACHI 4. TAJ PAPER COMPLEX, PAPER MARKET, FRERE	

11	Detailed Tasks Assigned (See PRS-5)	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
		<ol> <li>BUNGALLOW, GULSHAN-E- MAYMAR, KARACHI</li> <li>SAKINA GARDEN, APARTMENT BUILDING, RIZVIA SOCIETY, KARACHI</li> <li>DIAMOND CENTER, MULTI STOREY OFFICE BUILDING, RANCHORE LINE, KARACHI</li> </ol>	
		Location: Various in Pakistan Year: 1981-1984	
		Positions held: Architect / Landscape	
		Main project features: Concept Planning, Architectural Design, Design Bridge, Modelling	
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment.	
12	Referees	Maqsood Ahmed Khan - HR / Admin Office UMA (Cell No. 0321-8780812, email: maqsood@umaconsult.com)	

#### 13. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged. I further understand that the Purchaser may require additional documents supporting the data and information provided in this CV and that my failure to provide such documentation satisfactory to the Purchaser may lead my disqualification or dismissal, if engaged.

Signature of staff member:	
Horse	Date:22-03-2017
Farooq Azam Fareed	