

**OFFICE OF THE TOWN COMMITTEE KANDIARO**  
**DISTRICT NAUSHAHRO FEROZE**

No. TC/KDRO/ 603

of 2018

Dated: 24-01-2018

**NOTICE**

It is informed to all the officers/officials of Town Committee Kandiaro and the contractor/firms that the NIT scheduled on 24-01-2018 is hereby postponed till 30-01-2018 (the next attempt) due to the incompleteness of the quorum of the procurement committee.



**CHAIRMAN**  
Town Committee Kandiaro

**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO  
DISTRICT NAUSHAHRO FEROZE**

---

Today on dated 31-01-2018 at 1:00 pm the following contractors have attended the bidding competition/process in the office of the Chairman, Town Committee Kandiaro, on NIT No. 532 Sr. No. 36084 dated: 04-01-2018.



**Masroor Nawaz Khushik**  
MEMBER  
Town Officer  
Town Committee Kandairo



**Rafique Ahmed Soomro**  
MEMBER  
Assistant Engineer  
Highway Kandairo

















**Ghulam Murtaza Shah**  
CHAIRMAN  
Chairman  
Town Committee Kandairo














**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO**
















**ATTENDANCE SHEET**

Dated:













30-01-2018


















S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
1	Ghulam Mustafa & Brothers		
2	Muhammad Noman Qureshi	0300 2253885	
3	M/s M Hassan & Hasnain	03073700322	
4	M/s Atif Ali	0300 3107597	
5	M/s Mashallah Construction (Pir Asad)	0301-2559670	
6	S.K Corporation		
7	M/s Fayaz Ali & Brothers	0300 3221264	
8	Bilawal Ahmed Ujjan & Brothers	0300 3221264	
9	M/s Gohar Jamil Unar & Co.	0300 3025834	
10	Haji Abdul Raouf Khanzada	0300 3025834	
11	Saleem Engineering & Construction Co.	0334-3003407	
12	M/s R.M.A Sahita Brothers (Mashooq Ali)	0300 3118977	
13	Waseem-ul-Hassan Chanar		
14	Nisar Ahmed Siyal		

J.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
15	Waseem-ul-Hassan Chanar		
16	Nisar Ahmed Siyal	03004530921 03003217790	
17	Piyar Ali Tagar	03004530921	
18	Iftikhar Ahmed Mahar		
19	J&P Construction Company	03008179800	
20	Muhammad Siddique Shujrah		
21	Muhammad Juman Shah Bukhari (MJSB)	03063116535	
22	Muhammad Anwar Jamali	03073776372	
23	Muhammad Suleman & Co.	03	M. Suleman. Co
24	Muhammad Bux Baloch		M. Bux baloch
25	Asad Ali Jamali		
26	M/s K.M.C & Co.	0322320141	
27	Riaz Ali Behan		
28	M/s Buxial Khan Mashori		
29	Haji Gul Bahar Sohoo	0322325893	

J.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
30	Muhammad Saban Junejo		
31	ICEPakistan (Gh.Murtaza Kalo)		
32	Irshad Hussain	0301-3836141	
33	Ayaz Hussain		
34	G. Sarwar Enterprises	0302-3218254	
35	M/s Yaseen & Company	03049128830	
36	Al Noor Construction Company	03008377085	
37	Imdad Ali Mangi	03008377085	
38	Manzoor Hussain Shah & Co.		
39	Nehal Channa	03003231113	
40	M/s Rakhail Shah	03003044832	
41	Sadoro Khan Khaskheli	03-(2175961)	
42	Aijaz Ali Khaskheli	0301-3210285	
43	Habibullah Qureshi		
44	Allah Nawaz Memon	03003100209	

S.	NAME OF CONTRACTOR	MOB. NO.	SIGNATURE
45	M/s Permanand & Company	03042300589	
46	Allah Nawaz Brother & Company	03322844839	
47	M/s Faraz Electric/Civil & General Works		
48	MMI Builders		
49	Muneer Ahmed Ghanghro	03012149847	
50	Bakhshal Khan Baladi	03003114514	
51	Muhammad Ismail Sahito	03003717234	
52	Anis-ur-Rehman Korai	0305-3430300	
53	Aijaz Ali Zardari	0333-9696786	
54	Muhammad Ashraf Solangi	03002994911	
55	Al Kauser & Co	03003134801	
56	Chand Brothers	03337125703	
57	M/s Ateeque Rehman Atif	0301-3836141	
58	Manzoor Ahmed Vistro	03003025229	
59	Indus Engineering Company	03403235660	
60	Umair Rasheed	0302-4954289	
61	Asghar Ali Lakho	03360305867	

O.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
62	Sohail Ahmed Panhwar	0300 3201554	
63	Nasrullah Panhwar		
64	M/s Shabir Ahmed Abbasi	0339 2186355	Shabir Abbasi
65	Al Saif Builders	0300-3083148	
66	Arshad & Brothers	0300-3801868	Arshad Panhwar
67	Waqar Solangi		Waqar Solangi
68	A.D Construction Company	0333-2890558	
69	Mateen & Sons		Mateen.A.
70	Nihal Engineering & Constt:co	0300 798 952	Tahir
71	Salar Enterprises	0305 3368720	
72	FB Enterprises	0333 2834556	
73	Ghulam Hussain Samo	03048234233	
74	Ashique Ali Mangrio	03003055880	
75	Ghulam Mustafa Hisbani & Sons	03068570687 83032511253	
76	Haji Ali Gul Ujjan	03070189940	
77	Ghulam Qadir Sahito	0302 3670800	
78	Mashooque Ali Sahito	0361-2693073	

NO.	NAME OF CONTRACTOR	MOB. NO.	SIGNATURE
79	Qambar Ali Kaleri	03049544560	
80	Mujeeb-ur-Rehman Sahito	03002186245	
81	Mumtaz Solangi	0302-2420361	
82	Nazakat Ali Shah		
83	M/s Balouch	03333570385	
84	Shahzeb Builders	03022105476	
85	B.M Constt:	03003047658	
86	G.S Solangi	0300-7044505	
87	Altaf Solangi	03000864140	
88	Ameer Ali Chandio	03053238666	
89	Mansoor Ahmed Abbasi		
90	Concrete Construction Group	03032394294	
91	Mohsin Ali		
92	Gull Muneer & Co.	0308222132	
93	Syed Payez Ali Shah	03082804198	
94	Waqas Ali Rajput	03002601011	
95	Muhamamd Hanif Rajput	03003458146	



NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
6	Syed Samar Abbas Shah	0300-3044832	Samar Shah
97	Din Muhammad Enterprises Builders	03009174586	Din Muhammad
98	Babar Ali Chandio	03007021225	B.A.
99	Qamar-u-Din Memon	03-8340255	Q.D.M.
100	Nisar Ahmed	03013439112	N.Ahmed
101	M/s Al Hussain Builders	03002609538	Al Hussain
102	Solangi Construction Company	03370-1004	Solangi
103	Gul Bahar Shah	03-02187682	Gul Bahar
104	Gulshad & Brothers	0308-280478	Gulshad
105	Ranipur Gillani & Co.	03002609538	Ranipur Gillani
106	Muhammad Yaseen Chandio	03002609538	Muhammad Yaseen

(Rafique Ahmed)  
1 Member Seomro

(Masroor Nawaz)  
2 Member Khushik

(Ghulam Murtaza)  
3 Chairman Shah

*(Signature)*  
ASSISTANT ENGINEER  
Muzaffargarh District  
Muzaffargarh

*(Signature)*  
TOWN OFFICE  
Town Committee Kandiaro

*(Signature)*  
CHAIRMAN  
Town Committee  
Kandiaro

**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO  
DISTRICT NAUSHAHRO FEROZE**

**MINUTES OF BID OPENING**

Reference: -

NO.TC/KDRO/532/2018

Method of Procurement: -

Single Stage One Envelope

A meeting of the Procurement Committee of Department was held on **30-01-2018** for opening the bids received in respect of subject NIT till the deadlines of submission of bid upto 12:00PM. The meeting was attended by all members of the Procurement Committee and the representative of bidders. The reference NIT was contained 23 Nos: of works of OZT share 2017-18. The details given as under

**OZT Share 2017-18**

**1. Providing and Fixing Paver Block from Ali Hyder Shah Shop to Saleemabad Chowk Ansari Muhalla Kandiara Town**


In this work 04 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Qambar Ali Kaleri	Part-I 11.25% above Part-II 26.75% above
2.	Umair Rasheed	Part-I 11.29% above Part-II 27.10% above
3.	Qamar-u-Din Memon	Part-I 11.32% above Part-II 27.25% above
4.	Al Saif Builders	Part-I 11.63% above Part-II 28.15% above

**2. Providing and Fixing Paver Block from Baban Shah Chowk to Chaman Bazar Kandiara Town**

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Imdad Ali Mangi	Part-I 11.75% above Part-II 27.00% above
2.	Shabir Ahmed Abbasi	Part-I 11.76% above Part-II 28.10% above
3.	B.M Construction Company	Part-I 11.88% above Part-II 27.90% above
4.	Aijaz Ali Zardari	Part-I 11.95% above Part-II 28.30% above
5.	Din Muhammad Enterprises	Part-I 11.93% above Part-II 28.70% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiara

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiara

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiara

**3. Providing and Fixing Paver Block From Sindh Bank to Buland Shah Centre Kandiaro Town**


In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Babar Ali Chandio	Part-I 11.40% above Part-II 26.90% above
2.	Din Muhammad Enterprises	Part-I 11.56% above Part-II 27.45% above
3.	Mateen & Sons	Part-I 11.71% above Part-II 28.00% above
4.	Anis-u-Rehman Korai	Part-I 11.75% above Part-II 28.30% above
5.	Saleem Engineering & Construction Company	Part-I 12.00% above Part-II 29.90% above

**4. Providing and Fixing Paver Block & repair of Surface Drain from Sher Khan Ghanghro Shops to H/o Ayaz Ghanghro Kandiaro Town**

In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Yaseen Chandio	Part-I 11.35% above Part-II 27.10% above
2.	Din Muhammad Enterprises	Part-I 11.45% above Part-II 28.73% above
3.	R.M.A Sahita Brothers	Part-I 11.60% above Part-II 27.90% above
4.	Fayaz Ali & Brothers	Part-I 11.60% above Part-II 28.30% above
5.	Syed Parvez Ali Shah	Part-I 11.65% above Part-II 28.60% above
6.	Gohar Jamil Unar & Co.	Part-I 12.00% above Part-II 29.95% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

**5. Providing and Fixing Paver Block and Rehabilitation of Surface Drain from High School to Kamal Dero Stop Kandiaro Town**

In this work 07 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Qambar Ali Kaleri	Part-I 10.20% above Part-II 25.00% above
2.	Umair Rasheed	Part-I 10.35% above Part-II 26.00% above
3.	Gull Muneer & Co	Part-I 10.45% above Part-II 27.75% above
4.	K.M.C & Company	Part-I 10.88% above Part-II 27.63% above
5.	Atif Ali	Part-I 10.61% above Part-II 29.99% above
6.	Din Muhammad Enterprises	Part-I 10.91% above Part-II 28.50% above
7.	Balouch Construction Company	Part-I 10.87% above Part-II 29.20% above


**6. Providing and Fixing Paver Block and Rehabilitation of Surface Drains from Murad Ali Shah Centre to Ujjan Petrol Pump Kandiaro Town**

In this work 04 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Permanand & Company	Part-I 10.27% above Part-II 26.40% above
2.	Gohar Jamil Unar & Co.	Part-I 10.30% above Part-II 26.90% above
3.	Rakhial Shah	Part-I 10.40% above Part-II 28.10% above
4.	Mujeeb-u-Rehman Sahito	Part-I 10.50% above Part-II 28.90% above

  
**Masfoor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

**7. Providing and Fixing Paver Block from Mukhtiarkar Office to Murad Shah Complex via Chaman Bazar Kandiara Town**


In this work 07 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	A.D Construction & Engineering Company	15.50% above
2.	M/s Yaseen & Company	15.53% above
3.	Manzoor Ahmed Vistro	15.70% above
4.	Concrete Construction Company	15.73% above
5.	Din Muhammad Enterprises	15.75% above
6.	Haji Gul Bahar Sohoo	15.85% above
7.	Buxial Khan Mashori	16.00% above

**8. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.01 Kandiara Town**

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Ateeque Rehman Atif	Part-I 16.75% above Part-II 43.00% above PartIII 27.00% above
2.	Piyar Ali Tagar	Part-I 16.85% above Part-II 43.37% above PartIII 27.50% above
3.	Muhammad Hanif Rajput	Part-I 16.95% above Part-II 43.40% above PartIII 27.50% above
4.	Haji Abdul Raouf Khanzada	Part-I 17.00% above Part-II 43.00% above PartIII 27.50% above
5.	Asghar Ali Lakho	Part-I 17.00% above Part-II 43.50% above PartIII 28.00% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiara

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiara

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiara

**9. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.02 Kandiaro Town**


In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Ashique Ali Mangrio	Part-I 16.65% above Part-II 43.00% above PartIII 26.90% above
2.	Piyar Ali Tagar	Part-I 16.85% above Part-II 43.37% above PartIII 27.50% above
3.	Imdad Ali Mangi	Part-I 16.95% above Part-II 43.10% above PartIII 27.65% above
4.	Haji Abdul Raouf Khanzada	Part-I 17.00% above Part-II 43.00% above PartIII 27.50% above
5.	Muhammad Ashraf Solangi	Part-I 17.05% above Part-II 43.05% above PartIII 28.05% above

**10. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.03 Kandiaro Town**

In this work 04 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	M. Hassan & Hasnain	Part-I 16.70% above Part-II 42.96% above PartIII 27.10% above
2.	Muneer Ahmed Ghanghro	Part-I 16.89% above Part-II 45.78% above PartIII 28.74% above
3.	Ashique Ali Mangrio	Part-I 16.93% above Part-II 45.85% above PartIII 28.80% above
4.	Haji Abdul Raouf Khanzada	Part-I 17.20% above Part-II 46.50% above PartIII 30.00% above

  
**Masroor Nawaz Khushik**  
 MEMBER  
 TOWN OFFICER  
 Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
 MEMBER  
 ASSISTANT ENGINEER  
 Highways Kandiaro

  
**Ghulam Murtaza Shah**  
 CHAIRMAN  
 CHAIRMAN  
 Town Committee Kandiaro

**11. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.04  
Kandiaro Town**

In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	<b>Ghulam Mustafa &amp; Brothers</b>	Part-I 16.77% above Part-II 42.80% above PartIII 27.00% above
2.	Yaseen & Company	Part-I 16.80% above Part-II 45.80% above PartIII 29.80% above
3.	Haji Abdul Raouf Khanzada	Part-I 16.90% above Part-II 46.00% above PartIII 29.80% above
4.	Arshad Brothers	Part-I 17.00% above Part-II 46.00% above PartIII 30.00% above
5.	Muhammad Ashraf Solangi	Part-I 17.28% above Part-II 46.45% above PartIII 30.20% above
6.	Muneer Ahmed Ghanghro	Part-I 17.35% above Part-II 46.50% above PartIII 30.30% above

**12. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.05  
Kandiaro Town**

In this work 04 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	<b>Faraz Electric/Civil &amp; General Works</b>	Part-I 15.40% above Part-II 43.50% above PartIII 26.80% above
2.	Nisar Ahmed Siyal	Part-I 15.43% above Part-II 44.00% above PartIII 27.10% above
3.	Arshad Brothers	Part-I 15.95% above Part-II 45.30% above PartIII 28.75% above
4.	R.M.A Sahita Brothers	Part-I 16.00% above Part-II 46.00% above PartIII 29.80% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

**13. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.06  
Kandiario Town**


In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -


<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	<b>Ghulam Mustafa &amp; Brothers</b>	Part-I 16.72% above Part-II 43.05% above PartIII 27.05% above
2.	Imdad Ali Mangi	Part-I 16.78% above Part-II 45.78% above PartIII 29.78% above
3.	A.D Construction & Engineering Company	Part-I 16.83% above Part-II 46.00% above PartIII 29.50% above
4.	Ateeque Rehman Atif	Part-I 16.85% above Part-II 45.50% above PartIII 29.75% above
5.	Muhammad Anwar Jamali	Part-I 16.75% above Part-II 48.70% above PartIII 29.80% above
6.	Faraz Electric/Civil & General Works	Part-I 17.33% above Part-II 46.60% above PartIII 30.40% above


**14. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.07  
Kandiario Town**

In this work 04 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	<b>Haji Ali Gul Ujjan</b>	Part-I 16.68% above Part-II 43.10% above PartIII 26.75% above
2.	Indus Engineering & Services Co.	Part-I 17.00% above Part-II 45.15% above PartIII 29.30% above
3.	Bilawal Ahmed Ujjan & Brothers	Part-I 17.00% above Part-II 46.00% above PartIII 30.00% above
4.	Asad Ali Jamali	Part-I 17.10% above Part-II 46.10% above PartIII 30.15% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiario

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiario

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiario



**15. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.08  
Kandiaro Town**


In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -


<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Al Kauser & Co. Enterprises	Part-I 16.60% above Part-II 43.00% above PartIII 26.90% above
2.	Muhammad Suleman & Co	Part-I 20.00% above Part-II 40.00% above PartIII 16.00% above
3.	Haji Abdul Raouf Khanzada	Part-I 17.00% above Part-II 45.00% above PartIII 30.00% above
4.	Ateeque Rehman Atif	Part-I 17.20% above Part-II 46.20% above PartIII 30.20% above
5.	Nisar Ahmed Siyal	Part-I 17.20% above Part-II 46.50% above PartIII 30.10% above

**16. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.09  
Kandiaro Town**

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Al Kauser & Co. Enterprises	Part-I 15.30% above Part-II 43.40% above PartIII 26.75% above
2.	Haji Abdul Raouf Khanzada	Part-I 15.41% above Part-II 43.75% above PartIII 26.90% above
3.	Waqas Ali Rajput	Part-I 15.56% above Part-II 44.50% above PartIII 27.90% above
4.	F.B Enterprises	Part-I 15.70% above Part-II 45.00% above PartIII 28.00% above
5.	Mashooque Ali Sahito	Part-I 15.92% above Part-II 45.75% above PartIII 28.32% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

**17. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.10  
Kandiaro Town**


In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Ghulam Qadir Sahito	Part-I 15.34% above Part-II 43.40% above PartIII 26.70% above
2.	Ghulam Sarwar Enterprises	Part-I 15.43% above Part-II 43.80% above PartIII 27.00% above
3.	Salar Enterprises	Part-I 15.47% above Part-II 45.38% above PartIII 27.10% above
4.	Muhammad Bux Balouch	Part-I 15.56% above Part-II 45.61% above PartIII 27.37% above
5.	Ameer Ali Chandio	Part-I 15.72% above Part-II 44.30% above PartIII 28.38% above

**18. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.11  
Kandiaro Town**

In this work 03 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Hanif Rajput	Part-I 15.38% above Part-II 43.36% above PartIII 26.72% above
2.	Salar Enterprises	Part-I 15.48% above Part-II 44.63% above PartIII 27.21% above
3.	Sadoro Khan Khaskheli	Part-I 15.91% above Part-II 45.31% above PartIII 27.41% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

**19. Providing and fixing paver block, C.C. Topping & Surface Drains @ Ward No.12 Kandiara Town**


In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Allah Nawaz Brothers & Company	Part-I 15.30% above Part-II 43.00% above PartIII 26.77% above
2.	G.S Solangi	Part-I 15.42% above Part-II 43.68% above PartIII 26.99% above
3.	Nasrullah Panhwar	Part-I 15.46% above Part-II 44.00% above PartIII 27.10% above
4.	Mansoor Ahmed Abbasi	Part-I 15.48% above Part-II 44.60% above PartIII 27.97% above
5.	Ghulam Mustafa & Brothers	Part-I 16.03% above Part-II 46.30% above PartIII 30.15% above
6.	Muhammad Noman Qureshi	Part-I 16.25% above Part-II 46.68% above PartIII 30.31% above


**20. Providing and fixing paver block, C.C. Topping & Surface Drains from Irrigation Office to Shahbaz Colony Kandiara Town**

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Ghulam Mustafa Hisbani	Part-I 16.60% above Part-II 43.10% above PartIII 26.80% above
2.	Ghulam Qadir Sahito	Part-I 16.85% above Part-II 44.50% above PartIII 29.00% above
3.	Umair Rasheed	Part-I 16.81% above Part-II 44.84% above PartIII 29.29% above
4.	Haji Abdul Raouf Khanzada	Part-I 16.83% above Part-II 44.90% above PartIII 29.35% above
5.	Mashooque Ali Sahito	Part-I 16.98% above Part-II 46.02% above PartIII 29.95% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiara

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiara

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiara

**21. Providing and fixing paver block, C.C. Topping & Surface Drains from Baban Shah Chowk to Pir Sabit Shah Kandiaro Town**


In this work 03 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Saleem Engineering & Construction Co.	Part-I 15.39% above Part-II 43.20% above PartIII 26.60% above
2.	Nasrullah Panhwar	Part-I 15.51% above Part-II 44.67% above PartIII 27.39% above
3.	Ghulam Mustafa Hisbani	Part-I 15.91% above Part-II 45.71% above PartIII 29.00% above

**22. Providing and fixing paver block, C.C. Topping & Surface Drains @ Suhail Shah Colony Kandiaro Town**

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Sohail Ahmed Panhwar	Part-I 11.90% above Part-II 44.00% above PartIII 27.20% above
2.	Ameer Ali Chandio	Part-I 12.85% above Part-II 44.00% above PartIII 29.00% above
3.	Nisar Ahmed	Part-I 12.52% above Part-II 46.40% above PartIII 30.85% above
4.	Ghulam Hussain	Part-I 12.65% above Part-II 46.75% above PartIII 30.95% above
5.	Iftikhar Ahmed Mahar	Part-I 12.68% above Part-II 46.99% above PartIII 30.91% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro


  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

**23. Providing and fixing paver block, C.C. Topping & Surface Drains @ Kachi Abadi  
Kandiaro Town**

In this work 04 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	<b>Muhammad Noman Qureshi</b>	Part-I 13.50% above Part-II 43.00% above PartIII 27.00% above
2.	J&P Construction Company	Part-I 12.72% above Part-II 47.05% above PartIII 30.80% above
3.	Nasrullah Panhwar	Part-I 12.25% above Part-II 44.98% above PartIII 34.60% above
4.	Waqas Ali Rajput	Part-I 12.28% above Part-II 45.00% above PartIII 34.65% above

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK FROM ALI HYDER SHAH SHOP TO SALEEMABAD CHOWK ANSARI MUHALLA KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
01/23	1	2	3	4	5
1.	Qambar Ali Kaleri	2,987,138	1 <sup>st</sup> Lowest	Part-I 11.25% above Part-II 26.75% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Umair Rasheed	2,988,627	2 <sup>nd</sup> Lowest	Part-I 11.29% above Part-II 27.10% above	High Bid
3.	Qamar-u-Din Memon	2,989,591	3 <sup>rd</sup> Lowest	Part-I 11.32% above Part-II 27.25% above	High Bid
4.	Al Saif Builders	2,998,659	4 <sup>th</sup> Lowest	Part-I 11.63% above Part-II 28.15% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK FROM ALI HYDER SHAH SHOP TO  
SALEEMABAD CHOWK ANSARI MUHALLA KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 01/23


Detail of Estimate		1. Qambar Ali Kaleri Government Contractor		2. Umair Rasheed Government Contractor		3. Qamar-u-Din Memon Government Contractor			
		Part-I Rs.	11.25%	Part-I Rs.	11.29%	Part-I Rs.	11.32%		
		Part-II Rs.	26.75%	Part-II Rs.	27.10%	Part-II Rs.	27.25%		
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	2,529,839.00	Schedule "B" Amount	Rs.	2,529,839.00	Schedule "B" Amount	Rs.	2,529,839.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	298,381.00	Premium Rs.	Rs.	284,606.89	Premium Rs.	Rs.	285,618.82	
Total	Rs.	2,828,220.00	Total	Rs.	2,814,445.89	Total	Rs.	2,815,457.82	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	136,247.00	Schedule "B" Amount	Rs.	136,247.00	Schedule "B" Amount	Rs.	136,247.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	27,367.00	Premium Rs.	Rs.	36,446.07	Premium Rs.	Rs.	36,922.94	
Add 10% Ceiling	Rs.	13,624.00	Total	Rs.	172,693.07	Total	Rs.	173,169.94	
Total	Rs.	177,238.00							
		<b>Total</b>	<b>Rs.</b>	<b>2,987,138.96</b>	<b>Total</b>		<b>Rs.</b>	<b>2,988,627.76</b>	
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>3,005,458.00</b>	Estimate Cost.	Rs.	3,005,458.00	Estimate Cost.	Rs.	3,005,458.00	
<b>Say</b>	<b>Rs.</b>	<b>3,000,000.00</b>	Difference	Rs.	(18,319.04)	Difference	Rs.	(16,830.24)	
		-0.61 % Below on estimated cost				-0.56 % Below on estimated cost		-0.53 % Below on estimated cost	

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Qambar Ali Kaleri**, Government Contractor, in the competition on Part-I 11.25% above & on Part-II 26.75% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e. -0.61% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK FROM ALI HYDER SHAH SHOP TO  
SALEEMABAD CHOWK ANSARI MUHALLA KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 01/23

Detail of Estimate		4. Al Saif Builders Government Contractor					
		Part-I Rs. 11.63%					
		Part-II Rs. 28.15%					
		Above on Schedule "B" Items					
<b>Part-I</b>							
Schedule "B" Amount	Rs. 2,529,839.00	Schedule "B" Amount	Rs. 2,529,839.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Cartage	Rs. 298,381.00	Premium Rs.	Rs. 294,220.28				
Total	Rs. 2,828,220.00	Total	Rs. 2,824,059.28				
<b>Part-II</b>							
Schedule "B" Amount	Rs. 136,247.00	Schedule "B" Amount	Rs. 136,247.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Cartage	Rs. 27,367.00	Premium Rs.	Rs. 38,353.53				
Add 10% Ceiling	Rs. 13,624.00	Total	Rs. 174,600.53				
Total	Rs. 177,238.00						
		<b>Total</b>	<b>Rs. 2,998,659.81</b>				
<b>Total Estimate Cost</b>	<b>Rs. 3,005,458.00</b>	Estimate Cost.	Rs. 3,005,458.00				
<b>Say</b>	<b>Rs. 3,000,000.00</b>	Difference	Rs. (6,798.19)				
		-0.23 % Below on estimated cost					

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Qambar Ali Kalari**, Government Contractor, in the competition on Part-I 11.25% above & on Part-II 26.75% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.61% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO




**BIDDERS QUALIFICATION REPORTS**

**Scheme No. 01/23**

Name of work: PROVIDING AND FIXING PAVER BLOCK FROM ALI HYDER SHAH SHOP TO SALEEMABAD  
CHOWK ANSARI MUHALLA KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES
Umair Rasheed	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qamar-u-Din Memon	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Saif Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK FROM BABAN SHAH CHOWK TO CHAMAN BAZAR KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
02/23	1	2	3	4	5
1.	Imdad Ali Mangi	4,965,955	1 <sup>st</sup> Lowest	Part-I 11.75% above Part-II 27.00% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Shabir Ahmed Abbasi	4,969,704	2 <sup>nd</sup> Lowest	Part-I 11.76% above Part-II 28.10% above	High Bid
3.	B.M Construction Company	4,974,016	3 <sup>rd</sup> Lowest	Part-I 11.88% above Part-II 27.90% above	High Bid
4.	Aijaz Ali Zardari	4,978,099	4 <sup>th</sup> Lowest	Part-I 11.95% above Part-II 28.30% above	High Bid
5.	Din Muhammad Enterprises	4,978,494	5 <sup>th</sup> Lowest	Part-I 11.93% above Part-II 28.70% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN

**Town Committee**  
**Kandiaro**



## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK FROM BABAN SHAH CHOWK TO CHAMAN  
BAZAR KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 02/23


Detail of Estimate		4. Aijaz Ali Zardari Government Contractor				5. Din Muhammad Enterprises Government Contractor			
		Part-I Rs.		11.95%		Part-I Rs.		11.93%	
		Part-II Rs.		28.30%		Part-II Rs.		28.70%	
		Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	4,098,817.00	Schedule "B" Amount	Rs.	4,098,817.00	Schedule "B" Amount	Rs.	4,098,817.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	503,504.00	Premium Rs.	Rs.	489,808.63	Premium Rs.	Rs.	488,988.87	
Total	Rs.	4,602,321.00	Total	Rs.	4,588,625.63	Total	Rs.	4,587,805.87	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	303,565.00	Schedule "B" Amount	Rs.	303,565.00	Schedule "B" Amount	Rs.	303,565.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	62,376.00	Premium Rs.	Rs.	85,908.90	Premium Rs.	Rs.	87,123.16	
Add 10% Ceiling	Rs.	30,356.00	Total	Rs.	389,473.90	Total	Rs.	390,688.16	
Total	Rs.	396,297.00							
		<b>Total</b>		<b>Rs.</b>	<b>4,978,099.53</b>	<b>Total</b>		<b>Rs.</b>	<b>4,978,494.02</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>4,998,618.00</b>	Estimate Cost.	Rs.	4,998,618.00	Estimate Cost.	Rs.	4,998,618.00	
<b>Say</b>	<b>Rs.</b>	<b>5,000,000.00</b>	Difference	Rs.	(20,518.47)	Difference	Rs.	(20,123.98)	
		-0.41 % Below on estimated cost				-0.40 % Below on estimated cost			

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Imdad Ali Mangi**, Government Contractor, in the competition on Part-I 11.75% above & on Pat-II 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.65% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

**BIDDERS QUALIFICATION REPORTS**

**Scheme No. 02/23**

Name of work: PROVIDING AND FIXING PAVER BLOCK FROM BABAN SHAH CHOWK TO CHAMAN BAZAR  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Imdad Ali Mangi	YES	YES	Provided 3 Years	Provided 3 Years	YES
Shabir Ahmed Abbasi	YES	YES	Provided 3 Years	Provided 3 Years	YES
B.M Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Aijaz Ali Zardari	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises	YES	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro




**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK FROM SINDH BANK TO BULAND SHAH CENTRE KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
03/23	1	2	3	4	5
1.	Babar Ali Chandio	3,120,270	1 <sup>st</sup> Lowest	Part-I 11.40% above Part-II 26.90% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Din Muhammad Enterprises	3,125,253	2 <sup>nd</sup> Lowest	Part-I 11.56% above Part-II 27.45% above	High Bid
3.	Mateen & Sons	3,129,971	3 <sup>rd</sup> Lowest	Part-I 11.71% above Part-II 28.00% above	High Bid
4.	Anis-u-Rehman Korai	3,131,438	4 <sup>th</sup> Lowest	Part-I 11.75% above Part-II 28.30% above	High Bid
5.	Saleem Engineering & Construction Company	3,140,232	5 <sup>th</sup> Lowest	Part-I 12.00% above Part-II 29.90% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER

TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK FROM SINDH BANK TO BULAND SHAH  
CENTRE KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 03/23


Detail of Estimate		1. Babar Ali Chandio Government Contractor		2. Din Muhammad Enterprises Government Contractor		3. Mateen & Sons Government Contractor		
		Part-I Rs.	11.40%	Part-I Rs.	11.56%	Part-I Rs.	11.71%	
		Part-II Rs.	26.90%	Part-II Rs.	27.45%	Part-II Rs.	28.00%	
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items		
<b>Part-I</b>								
Schedule "B" Amount	Rs.	2,645,757.00	Schedule "B" Amount	Rs.	2,645,757.00	Schedule "B" Amount	Rs.	2,645,757.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	318,482.00	Premium Rs.	Rs.	301,616.30	Premium Rs.	Rs.	309,818.14
Total	Rs.	2,964,239.00	Total	Rs.	2,947,373.30	Total	Rs.	2,955,575.14
<b>Part-II</b>								
Schedule "B" Amount	Rs.	136,247.00	Schedule "B" Amount	Rs.	136,247.00	Schedule "B" Amount	Rs.	136,247.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	27,367.00	Premium Rs.	Rs.	36,650.44	Premium Rs.	Rs.	38,149.16
Add 10% Ceiling	Rs.	13,624.00	Total	Rs.	172,897.44	Total	Rs.	174,396.16
Total	Rs.	177,238.00						
		<b>Total</b>	<b>Rs.</b>	<b>3,120,270.74</b>	<b>Total</b>		<b>Rs.</b>	<b>3,125,253.31</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>3,141,477.00</b>	Estimate Cost.	Rs.	3,141,477.00	Estimate Cost.	Rs.	3,141,477.00
<b>Say</b>	<b>Rs.</b>	<b>3,140,000.00</b>	Difference	Rs.	(21,206.26)	Difference	Rs.	(16,223.69)
		-0.68 % Below on estimated cost		-0.52 % Below on estimated cost		-0.37 % Below on estimated cost		

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Babar Ali Chandio**, Government Contractor, in the competition on Part-I 11.40% above & on Part-II 26.90% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.68% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK FROM SINDH BANK TO BULAND SHAH  
CENTRE KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 03/23

Detail of Estimate		4. Anis-u-Rehman Korai Government Contractor Part-I Rs. 11.75% Part-II Rs. 28.30% Above on Schedule "B" Items		5. Saleem Engn: & Construction Co Government Contractor Part-I Rs. 12.00% Part-II Rs. 29.90% Above on Schedule "B" Items	
<b>Part-I</b>					
Schedule "B" Amount	Rs. 2,645,757.00	Schedule "B" Amount	Rs. 2,645,757.00	Schedule "B" Amount	Rs. 2,645,757.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Cartage	Rs. 318,482.00	Premium Rs.	Rs. 310,876.45	Premium Rs.	Rs. 317,490.84
Total	Rs. 2,964,239.00	Total	Rs. 2,956,633.45	Total	Rs. 2,963,247.84
<b>Part-II</b>					
Schedule "B" Amount	Rs. 136,247.00	Schedule "B" Amount	Rs. 136,247.00	Schedule "B" Amount	Rs. 136,247.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Cartage	Rs. 27,367.00	Premium Rs.	Rs. 38,557.90	Premium Rs.	Rs. 40,737.85
Add 10% Ceiling	Rs. 13,624.00	Total	Rs. 174,804.90	Total	Rs. 176,984.85
Total	Rs. 177,238.00				
		<b>Total</b>	<b>Rs. 3,131,438.35</b>	<b>Total</b>	<b>Rs. 3,140,232.69</b>
<b>Total Estimate Cost</b>	<b>Rs. 3,141,477.00</b>	Estimate Cost.	Rs. 3,141,477.00	Estimate Cost.	Rs. 3,141,477.00
<b>Say</b>	<b>Rs. 3,140,000.00</b>	Difference	Rs. (10,038.65)	Difference	Rs. (1,244.31)
		-0.32 % Below on estimated cost		-0.04 % Below on estimated cost	


**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Babar Ali Chandio**, Government Contractor, in the competition on Part-I 11.40% above & on Part-II 26.90% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.68% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO




## BIDDERS QUALIFICATION REPORTS

Scheme No. 03/23

Name of work: PROVIDING AND FIXING PAVER BLOCK FROM SINDH BANK TO BULAND SHAH CENTRE  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Babar Ali Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mateen & Sons	YES	YES	Provided 3 Years	Provided 3 Years	YES
Anis-u-Rehman Korai	YES	YES	Provided 3 Years	Provided 3 Years	YES
Saleem Engineering & Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report


1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REPAIR OF SURFACE DRAIN FROM SHER KHAN GHANGHRO SHOPS TO H/O AYAZ GHANGHRO KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
04/23	1	2	3	4	5
1.	Muhammad Yaseen Chandio	4,754,762	1 <sup>st</sup> Lowest	Part-I 11.35% above Part-II 27.10% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Din Muhammad Enterprises	4,762,511	2 <sup>nd</sup> Lowest	Part-I 11.45% above Part-II 28.73% above	High Bid
3.	R.M.A Sahita Brothers	4,766,618	3 <sup>rd</sup> Lowest	Part-I 11.60% above Part-II 27.90% above	High Bid
4.	Fayaz Ali & Brothers	4,767,536	4 <sup>th</sup> Lowest	Part-I 11.60% above Part-II 28.30% above	High Bid
5.	Syed Parvez Ali Shah	4,770,229	5 <sup>th</sup> Lowest	Part-I 11.65% above Part-II 28.60% above	High Bid
6.	Gohar Jamil Unar & Co.	4,787,355	6 <sup>th</sup> Lowest	Part-I 12.00% above Part-II 29.95% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER

TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REPAIR OF SURFACE DRAIN FROM  
SHER KHAN GHANGHRO SHOPS TO H/O AYAZ GHANGHRO KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 04/23

Detail of Estimate		1. Muhammad Yaseen Chandio Government Contractor		2. Din Muhammad Enterprises Government Contractor		3. R.M.A Sahita Brothers Government Contractor			
		Part-I Rs.	11.35%	Part-I Rs.	11.45%	Part-I Rs.	11.60%		
		Part-II Rs.	27.10%	Part-II Rs.	28.73%	Part-II Rs.	27.90%		
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	4,008,159.00	Schedule "B" Amount	Rs.	4,008,159.00	Schedule "B" Amount	Rs.	4,008,159.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	484,187.00	Premium Rs.	Rs.	454,926.05	Premium Rs.	Rs.	458,934.21	
Total	Rs.	4,492,346.00	Total	Rs.	4,463,085.05	Total	Rs.	4,467,093.21	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	62,190.71	Premium Rs.	Rs.	65,931.33	
Cartage	Rs.	46,237.00	Total	Rs.	291,676.71	Total	Rs.	295,417.33	
Total	Rs.	298,672.00	Total	Rs.	291,676.71	Total	Rs.	293,512.59	
		<b>Total</b>	<b>Total</b>	<b>Total</b>	<b>Total</b>	<b>Total</b>	<b>Total</b>	<b>Total</b>	
		<b>Rs. 4,791,018.00</b>	<b>Rs. 4,754,761.75</b>	<b>Rs. 4,791,018.00</b>	<b>Rs. 4,762,510.53</b>	<b>Rs. 4,791,018.00</b>	<b>Rs. 4,766,618.04</b>	<b>Rs. 4,791,018.00</b>	
<b>Total Estimate Cost</b>		<b>Rs. 4,791,018.00</b>	Estimate Cost.	Rs. 4,791,018.00	Estimate Cost.	Rs. 4,791,018.00	Estimate Cost.	Rs. 4,791,018.00	
<b>Say Rs. 4,790,000.00</b>		Difference	Rs. (36,256.25)	Difference	Rs. (28,507.47)	Difference	Rs. (24,399.96)	Difference	Rs. (24,399.96)
		-0.76 % Below on estimated cost		-0.60 % Below on estimated cost		-0.51 % Below on estimated cost			

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.35% above & on Part-II 27.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.76% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REPAIR OF SURFACE DRAIN FROM  
SHER KHAN GHANGHRO SHOPS TO H/O AYAZ GHANGHRO KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 04/23


Detail of Estimate			4. Fayaz Ali & Brothers Government Contractor			5. Syed Parvez Ali Shah Government Contractor			6. Gohar Jamil Unar & Co. Government Contractor								
			Part-I Rs.	11.60%	Part-II Rs.	28.30%	Above on Schedule "B" Items	Part-I Rs.	11.65%	Part-II Rs.	28.60%	Above on Schedule "B" Items	Part-I Rs.	12.00%	Part-II Rs.	29.95%	Above on Schedule "B" Items
<b>Part-I</b>																	
Schedule "B" Amount	Rs.	4,008,159.00	Schedule "B" Amount	Rs.	4,008,159.00	Schedule "B" Amount	Rs.	4,008,159.00	Schedule "B" Amount	Rs.	4,008,159.00	Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Premium Rs.	Rs.	484,187.00	Premium Rs.	Rs.	480,979.08
Cartage	Rs.	484,187.00	Premium Rs.	Rs.	464,946.44	Premium Rs.	Rs.	466,950.52	Premium Rs.	Rs.	480,979.08	Total	Rs.	4,492,346.00	Total	Rs.	4,473,105.44
Total	Rs.	4,492,346.00	Total	Rs.	4,473,105.44	Total	Rs.	4,475,109.52	Total	Rs.	4,489,138.08						
<b>Part-II</b>																	
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Premium Rs.	Rs.	22,949.00	Premium Rs.	Rs.	68,731.06
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	64,944.54	Premium Rs.	Rs.	65,633.00	Premium Rs.	Rs.	68,731.06	Cartage	Rs.	46,237.00	Total	Rs.	294,430.54
Cartage	Rs.	46,237.00	Total	Rs.	294,430.54	Total	Rs.	295,119.00	Total	Rs.	298,217.06	Total	Rs.	298,672.00			
Total	Rs.	298,672.00															
			<b>Total</b>	Rs.	<b>4,767,535.98</b>	<b>Total</b>	Rs.	<b>4,770,228.52</b>	<b>Total</b>	Rs.	<b>4,787,355.14</b>						
<b>Total Estimate Cost</b>	Rs.	<b>4,791,018.00</b>	Estimate Cost.	Rs.	4,791,018.00	Estimate Cost.	Rs.	4,791,018.00	Estimate Cost.	Rs.	4,791,018.00						
<b>Say</b>	Rs.	<b>4,790,000.00</b>	Difference	Rs.	(23,482.02)	Difference	Rs.	(20,789.48)	Difference	Rs.	(3,662.86)						
			-0.49 % Below on estimated cost			-0.43 % Below on estimated cost			-0.08 % Below on estimated cost								

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.35% above & on Part-II 27.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.76% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 04/23

Name of work: PROVIDING AND FIXING PAVER BLOCK & REPAIR OF SURFACE DRAIN FROM SHER KHAN GHANGHRO SHOPS TO H/O AYAZ GHANGHRO KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Yaseen Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises	YES	YES	Provided 3 Years	Provided 3 Years	YES
R.M.A Sahita Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Fayaz Ali & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Parvez Ali Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
Gohar Jamil Unar & Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro




**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro


## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE DRAIN FROM HIGH SCHOOL TO KAMAL DERO STOP KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 07
7. Total Bids Received: 07
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S'No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
05/23	1	2	3	4	5
1.	Qambar Ali Kaleri	5,780,496	1 <sup>st</sup> Lowest	Part-I 10.20% above Part-II 25.00% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Umair Rasheed	5,792,957	2 <sup>nd</sup> Lowest	Part-I 10.35% above Part-II 26.00% above	High Bid
3.	Gull Muneer & Co	5,807,261	3 <sup>rd</sup> Lowest	Part-I 10.45% above Part-II 27.75% above	High Bid
4.	K.M.C & Company	5,826,452	4 <sup>th</sup> Lowest	Part-I 10.88% above Part-II 27.63% above	High Bid
5.	Atif Ali	5,827,047	5 <sup>th</sup> Lowest	Part-I 10.61% above Part-II 29.99% above	High Bid
6.	Din Muhammad Enterprises	5,832,653	6 <sup>th</sup> Lowest	Part-I 10.91% above Part-II 28.50% above	High Bid
7.	Balouch Construction Company	5,834,680	7 <sup>th</sup> Lowest	Part-I 10.87% above Part-II 29.20% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE  
DRAIN FROM HIGH SCHOOL TO KAMAL DERO STOP KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 05/23

Detail of Estimate			1. Qambar Ali Kaleri Government Contractor			2. Umair Rasheed Government Contractor			3. Gull Muneer & Co. Government Contractor					
			Part-I Rs.	10.20%	Part-II Rs.	25.00%	Above on Schedule "B" Items	Part-I Rs.	10.35%	Part-II Rs.	26.00%	Above on Schedule "B" Items	Part-I Rs.	10.45%
<b>Part-I</b>														
Schedule "B" Amount	Rs.	4,617,623.00	Schedule "B" Amount	Rs.	4,617,623.00	Schedule "B" Amount	Rs.	4,617,623.00	Schedule "B" Amount	Rs.	4,617,623.00	Non-Schedule Items	Rs.	-
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Premium Rs.	Rs.	482,541.60
Cartage	Rs.	501,945.00	Premium Rs.	Rs.	470,997.55	Premium Rs.	Rs.	477,923.98	Premium Rs.	Rs.	482,541.60	Total	Rs.	5,100,164.60
Total	Rs.	5,119,568.00	Total	Rs.	5,088,620.55	Total	Rs.	5,095,546.98	Total	Rs.	5,100,164.60			
<b>Part-II</b>														
Schedule "B" Amount	Rs.	553,500.00	Schedule "B" Amount	Rs.	553,500.00	Schedule "B" Amount	Rs.	553,500.00	Schedule "B" Amount	Rs.	553,500.00	Non-Schedule Items	Rs.	-
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Premium Rs.	Rs.	153,596.25
Add 10% Ceiling	Rs.	91,795.00	Premium Rs.	Rs.	138,375.00	Premium Rs.	Rs.	143,910.00	Premium Rs.	Rs.	153,596.25	Total	Rs.	707,096.25
Cartage	Rs.	55,350.00	Total	Rs.	691,875.00	Total	Rs.	697,410.00	Total	Rs.	707,096.25			
Total	Rs.	700,645.00												
			<b>Total</b>	<b>Rs.</b>	<b>5,780,495.55</b>	<b>Total</b>	<b>Rs.</b>	<b>5,792,956.98</b>	<b>Total</b>	<b>Rs.</b>	<b>5,807,260.85</b>			
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>5,820,213.00</b>	Estimate Cost.	Rs.	5,820,213.00	Estimate Cost.	Rs.	5,820,213.00	Estimate Cost.	Rs.	5,820,213.00			
<b>Say</b>	<b>Rs.</b>	<b>5,820,000.00</b>	Difference	Rs.	(39,717.45)	Difference	Rs.	(27,256.02)	Difference	Rs.	(12,952.15)			
			-0.68 % Below on estimated cost			-0.47 % Below on estimated cost			-0.22 % Below on estimated cost					

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Qambar Ali Kaleri**, Government Contractor, in the competition on Part-I 10.20% above & on Part-II 25.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.68% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE  
DRAIN FROM HIGH SCHOOL TO KAMAL DERO STOP KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 05/23


Detail of Estimate		4. K.M.C & Company Government Contractor		5. Atif Ali Government Contractor		6. Din Muhammad Enterprises Government Contractor			
		Part-I Rs.	10.88%	Part-I Rs.	10.61%	Part-I Rs.	10.91%		
		Part-II Rs.	27.63%	Part-II Rs.	29.99%	Part-II Rs.	28.50%		
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	4,617,623.00	Schedule "B" Amount	Rs.	4,617,623.00	Schedule "B" Amount	Rs.	4,617,623.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	501,945.00	Premium Rs.	Rs.	502,397.38	Premium Rs.	Rs.	489,929.80	
Total	Rs.	5,119,568.00	Total	Rs.	5,120,020.38	Total	Rs.	5,107,552.80	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	553,500.00	Schedule "B" Amount	Rs.	553,500.00	Schedule "B" Amount	Rs.	553,500.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	91,795.00	Premium Rs.	Rs.	152,932.05	Premium Rs.	Rs.	165,994.65	
Cartage	Rs.	55,350.00	Total	Rs.	706,432.05	Total	Rs.	719,494.65	
Total	Rs.	700,645.00							
		<b>Total</b>	<b>Rs.</b>	<b>5,826,452.43</b>	<b>Total</b>		<b>Rs.</b>	<b>5,827,047.45</b>	
<b>Total Estimate Cost</b>		<b>Rs.</b>	<b>5,820,213.00</b>	Estimate Cost.	Rs.	5,820,213.00	Estimate Cost.	Rs.	5,820,213.00
<b>Say</b>		<b>Rs.</b>	<b>5,820,000.00</b>	Difference	Rs.	6,239.43	Difference	Rs.	6,834.45
				0.11 % Above on estimated cost			0.12 % Above on estimated cost		0.21 % Above on estimated cost

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Qambar Ali Kaleri**, Government Contractor, in the competition on Part-I 10.20% above & on Part-II 25.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.68% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO



## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE  
DRAIN FROM HIGH SCHOOL TO KAMAL DERO STOP KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 05/23

Detail of Estimate			7. Balouch Construction Company Government Contractor		
			Part-I Rs. 10.87%		
			Part-II Rs. 29.20%		
			Above on Schedule "B" Items		
<b>Part-I</b>					
Schedule "B" Amount	Rs.	4,617,623.00	Schedule "B" Amount	Rs.	4,617,623.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	501,945.00	Premium Rs.	Rs.	501,935.62
Total	Rs.	5,119,568.00	Total	Rs.	5,119,558.62
<b>Part-II</b>					
Schedule "B" Amount	Rs.	553,500.00	Schedule "B" Amount	Rs.	553,500.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	91,795.00	Premium Rs.	Rs.	161,622.00
Cartage	Rs.	55,350.00	Total	Rs.	715,122.00
Total	Rs.	700,645.00			
			<b>Total</b>	Rs.	<b>5,834,680.62</b>
<b>Total Estimate Cost</b>	Rs.	<b>5,820,213.00</b>	Estimate Cost.	Rs.	5,820,213.00
<b>Say</b>	Rs.	<b>5,820,000.00</b>	Difference	Rs.	14,467.62
			0.25 % Above on estimated cost		

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Qambar Ali Kaleri**, Government Contractor, in the competition on Part-I 10.20% above & on Part-II 25.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.68% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

**BIDDERS QUALIFICATION REPORTS**

**Scheme No. 05/23**

Name of work: **PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE DRAIN FROM HIGH SCHOOL TO KAMAL DERO STOP KANDIARO TOWN**

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES
Umair Rasheed	YES	YES	Provided 3 Years	Provided 3 Years	YES
Gull Muneer & Co	YES	YES	Provided 3 Years	Provided 3 Years	YES
K.M.C & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Atif Ali	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises	YES	YES	Provided 3 Years	Provided 3 Years	YES
Balouch Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE DRAINS FROM MURAD ALI SHAH CENTRE TO UJJAN PETROL PUMP KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
06/23	1	2	3	4	5
1.	Permanand & Company	5,773,214	1 <sup>st</sup> Lowest	Part-I 10.27% above Part-II 26.40% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Gohar Jamil Unar & Co.	5,775,853	2 <sup>nd</sup> Lowest	Part-I 10.30% above Part-II 26.90% above	High Bid
3.	Rakhial Shah	5,783,580	3 <sup>rd</sup> Lowest	Part-I 10.40% above Part-II 28.10% above	High Bid
4.	Mujeeb-u-Rehman Sahito	5,790,387	4 <sup>th</sup> Lowest	Part-I 10.50% above Part-II 28.90% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE  
DRAINS FROM MURAD ALI SHAH CENTRE TO UJJAN PETROL PUMP KANDIARO

DETAILS OF ESTIMATE COST:


Scheme No. 06/23

Detail of Estimate			1. Permanand & Company Government Contractor			2. Gohar Jamil Unar & Co. Government Contractor			3. Rakhial Shah Government Contractor								
			Part-I Rs.	10.27%	Part-II Rs.	26.40%	Above on Schedule "B" Items	Part-I Rs.	10.30%	Part-II Rs.	26.90%	Above on Schedule "B" Items	Part-I Rs.	10.40%	Part-II Rs.	28.10%	Above on Schedule "B" Items
<b>Part-I</b>																	
Schedule "B" Amount	Rs.	4,972,471.00	Schedule "B" Amount	Rs.	4,972,471.00	Schedule "B" Amount	Rs.	4,972,471.00	Schedule "B" Amount	Rs.	4,972,471.00	Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	540,555.00	Premium Rs.	Rs.	510,672.77	Premium Rs.	Rs.	512,164.51	Premium Rs.	Rs.	517,136.98	Premium Rs.	Rs.	517,136.98	Premium Rs.	Rs.	517,136.98
Total	Rs.	5,513,026.00	Total	Rs.	5,483,143.77	Total	Rs.	5,484,635.51	Total	Rs.	5,489,607.98	Total	Rs.	5,489,607.98	Total	Rs.	5,489,607.98
<b>Part-II</b>																	
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	60,584.30	Premium Rs.	Rs.	61,731.73	Premium Rs.	Rs.	64,485.57	Premium Rs.	Rs.	64,485.57	Premium Rs.	Rs.	64,485.57
Cartage	Rs.	46,237.00	Total	Rs.	290,070.30	Total	Rs.	291,217.73	Total	Rs.	293,971.57	Total	Rs.	293,971.57	Total	Rs.	293,971.57
Total	Rs.	298,672.00	Total	Rs.	290,070.30	Total	Rs.	291,217.73	Total	Rs.	293,971.57	Total	Rs.	293,971.57	Total	Rs.	293,971.57
			<b>Total Rs. 5,773,214.08</b>			<b>Total Rs. 5,775,853.25</b>			<b>Total Rs. 5,783,579.55</b>								
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>5,811,698.00</b>	Estimate Cost.	Rs.	5,811,698.00	Estimate Cost.	Rs.	5,811,698.00	Estimate Cost.	Rs.	5,811,698.00	Estimate Cost.	Rs.	5,811,698.00	Estimate Cost.	Rs.	5,811,698.00
<b>Say</b>	<b>Rs.</b>	<b>5,810,000.00</b>	Difference	Rs.	(38,483.92)	Difference	Rs.	(35,844.75)	Difference	Rs.	(28,118.45)	Difference	Rs.	(28,118.45)	Difference	Rs.	(28,118.45)
			-0.66 % Below on estimated cost			-0.62 % Below on estimated cost			-0.48 % Below on estimated cost								

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Permanand & Company**, Government Contractor, in the competition on Part-I 10.27% above & on Part-II 26.40% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.66% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masoor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE  
DRAINS FROM MURAD ALI SHAH CENTRE TO UJJAN PETROL PUMP KANDIARO

DETAILS OF ESTIMATE COST:


Scheme No. 06/23


Detail of Estimate		4. Mujeeb-u-Rehman Sahito Government Contractor					
		Part-I Rs. 10.50%					
		Part-II Rs. 28.90%					
		Above on Schedule "B" Items					
<b>Part-I</b>							
Schedule "B" Amount	Rs.	4,972,471.00	Schedule "B" Amount	Rs.	4,972,471.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	540,555.00	Premium Rs.	Rs.	522,109.46		
Total	Rs.	5,513,026.00	Total		5,494,580.46		
<b>Part-II</b>							
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	66,321.45		
Cartage	Rs.	46,237.00	Total	Rs.	295,807.45		
Total	Rs.	298,672.00					
				<b>Total</b>	<b>Rs.</b>	<b>5,790,387.91</b>	
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>5,811,698.00</b>	Estimate Cost.	Rs.	5,811,698.00		
<b>Say</b>	<b>Rs.</b>	<b>5,810,000.00</b>	Difference	Rs.	(21,310.09)		
				-0.37 % Below on estimated cost			

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Permanand & Company**, Government Contractor, in the competition on Part-I 10.27% above & on Part-II 26.40% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.66% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 06/23

Name of work: PROVIDING AND FIXING PAVER BLOCK AND REHABILITATION OF SURFACE DRAINS FROM MURAD ALI SHAH CENTRE TO UJJAN PETROL PUMP KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Permanand & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Gohar Jamil Unar & Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
Rakhial Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mujeeb-u-Rehman Sahito	YES	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro



**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK FROM MUKHTIARKAR OFFICE TO MURAD SHAH COMPLEX VIA CHAMAN BAZAR KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 07
7. Total Bids Received: 07
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
07/23	1	2	3	4	5
1.	A.D Construction & Engineering Company	4,972,349	1 <sup>st</sup> Lowest	15.50% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	M/s Yaseen & Company	4,973,640	2 <sup>nd</sup> Lowest	15.53% above	High Bid
3.	Manzoor Ahmed Vistro	4,980,959	3 <sup>rd</sup> Lowest	15.70% above	High Bid
4.	Concrete Construction Company	4,982,251	4 <sup>th</sup> Lowest	15.73% above	High Bid
5.	Din Muhammad Enterprises	4,983,112	5 <sup>th</sup> Lowest	15.75% above	High Bid
6.	Haji Gul Bahar Sohoo	4,987,417	6 <sup>th</sup> Lowest	15.85% above	High Bid
7.	Buxial Khan Mashori	4,993,874	7 <sup>th</sup> Lowest	16.00% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO









## BIDDERS QUALIFICATION REPORTS

Scheme No. 07/23

Name of work: PROVIDING AND FIXING PAVER BLOCK FROM MUKHTIARKAR OFFICE TO MURAD SHAH  
COMPLEX VIA CHAMAN BAZAR KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
A.D Construction & Engineering Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Yaseen & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Manzoor Ahmed Vistro	YES	YES	Provided 3 Years	Provided 3 Years	YES
Concrete Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises	YES	YES	Provided 3 Years	Provided 3 Years	YES
Haji Gul Bahar Sohoo	YES	YES	Provided 3 Years	Provided 3 Years	YES
Buxial Khan Mashori	YES	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro



**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.01 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
08/23	1	2	3	4	5
1.	Ateeque Rehman Atif	2,473,620	1 <sup>st</sup> Lowest	Part-I 16.75% above Part-II 43.00% above Part-III 27.00% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Piyar Ali Tagar	2,477,281	2 <sup>nd</sup> Lowest	Part-I 16.85% above Part-II 43.37% above Part-III 27.50% above	High Bid
3.	Muhammad Hanif Rajput	2,478,941	3 <sup>rd</sup> Lowest	Part-I 16.95% above Part-II 43.40% above Part-III 27.50% above	High Bid
4.	Haji Abdul Raouf Khanzada	2,479,243	4 <sup>th</sup> Lowest	Part-I 17.00% above Part-II 43.00% above Part-III 27.50% above	High Bid
5.	Asghar Ali Lakho	2,481,448	5 <sup>th</sup> Lowest	Part-I 17.00% above Part-II 43.50% above Part-III 28.00% above	High Bid



**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO



**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO



**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.01  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 08/23

Detail of Estimate		1. Ateeque Rehman Atif Government Contractor		2. Piyar Ali Tagar Government Contractor		3. Muhammad Hanif Rajput Government Contractor	
		Part-I Rs.	16.75%	Part-I Rs.	16.85%	Part-I Rs.	16.95%
		Part-II Rs.	43.00%	Part-II Rs.	43.37%	Part-II Rs.	43.40%
		Part-III Rs.	27.00%	Part-III Rs.	27.50%	Part-III Rs.	27.50%
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items	
<b>Part-I</b>							
Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Cartage	Rs. 281,704.00	Premium Rs.	Rs. 271,601.25	Premium Rs.	Rs. 273,222.75	Premium Rs.	Rs. 274,844.25
<b>Total</b>	<b>Rs. 1,903,204.00</b>	<b>Total</b>	<b>Rs. 1,893,101.25</b>	<b>Total</b>	<b>Rs. 1,894,722.75</b>	<b>Total</b>	<b>Rs. 1,896,344.25</b>
<b>Part-II</b>							
Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 54,748.03	Premium Rs.	Rs. 55,219.12	Premium Rs.	Rs. 55,257.31
Cartage	Rs. 59,715.00	<b>Total</b>	<b>Rs. 182,069.03</b>	<b>Total</b>	<b>Rs. 182,540.12</b>	<b>Total</b>	<b>Rs. 182,578.31</b>
<b>Total</b>	<b>Rs. 187,036.00</b>						
<b>Part-III</b>							
Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. 31,374.00	Premium Rs.	Rs. 84,709.80	Premium Rs.	Rs. 86,278.50	Premium Rs.	Rs. 86,278.50
Cartage	Rs. 64,205.00	<b>Total</b>	<b>Rs. 398,449.80</b>	<b>Total</b>	<b>Rs. 400,018.50</b>	<b>Total</b>	<b>Rs. 400,018.50</b>
<b>Total</b>	<b>Rs. 409,319.00</b>						
		<b>Total</b>	<b>Rs. 2,473,620.08</b>	<b>Total</b>	<b>Rs. 2,477,281.37</b>	<b>Total</b>	<b>Rs. 2,478,941.06</b>
<b>Total Estimate Cost</b>	<b>Rs. 2,499,559.00</b>	Estimate Cost.	Rs. 2,499,559.00	Estimate Cost.	Rs. 2,499,559.00	Estimate Cost.	Rs. 2,499,559.00
<b>Say</b>	<b>Rs. 2,500,000.00</b>	Difference	Rs. (25,938.92)	Difference	Rs. (22,277.63)	Difference	Rs. (20,617.94)
		-1.04 % Below on estimated cost		-0.89 % Below on estimated cost		-0.82 % Below on estimated cost	


**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Ateeque Rehman Atif**, Government Contractor, in the competition on Part-I 16.75% above, Part-II 43.0% & on Part-III 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.04% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.01  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 08/23

Detail of Estimate		4. Haji Abdul Raouf Khanzada Government Contractor Part-I Rs. 17.00% Part-II Rs. 43.00% Part-III Rs. 27.50% Above on Schedule "B" Items				5. Asghar Ali Lakho Government Contractor Part-I Rs. 17.00% Part-II Rs. 43.50% Part-III Rs. 28.00% Above on Schedule "B" Items				
<b>Part-I</b>										
Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00	Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Cartage	Rs. 281,704.00	Premium Rs.	Rs. 275,655.00	
Cartage	Rs. 281,704.00	Premium Rs.	Rs. 275,655.00	Premium Rs.	Rs. 275,655.00	<b>Total</b>	<b>Rs. 1,903,204.00</b>	<b>Total</b>	<b>Rs. 1,897,155.00</b>	
<b>Total</b>	<b>Rs. 1,903,204.00</b>	<b>Total</b>	<b>Rs. 1,897,155.00</b>	<b>Total</b>	<b>Rs. 1,897,155.00</b>					
<b>Part-II</b>										
Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00	Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 54,748.03	
Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 54,748.03	Premium Rs.	Rs. 55,384.64	Cartage	Rs. 59,715.00	<b>Total</b>	<b>Rs. 182,069.03</b>	
Cartage	Rs. 59,715.00	<b>Total</b>	<b>Rs. 182,069.03</b>	<b>Total</b>	<b>Rs. 182,705.64</b>	<b>Total</b>	<b>Rs. 187,036.00</b>			
<b>Total</b>	<b>Rs. 187,036.00</b>									
<b>Part-III</b>										
Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00	Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Add 10% Ceiling	Rs. 31,374.00	Premium Rs.	Rs. 86,278.50	
Add 10% Ceiling	Rs. 31,374.00	Premium Rs.	Rs. 86,278.50	Premium Rs.	Rs. 87,847.20	Cartage	Rs. 64,205.00	<b>Total</b>	<b>Rs. 400,018.50</b>	
Cartage	Rs. 64,205.00	<b>Total</b>	<b>Rs. 400,018.50</b>	<b>Total</b>	<b>Rs. 401,587.20</b>	<b>Total</b>	<b>Rs. 409,319.00</b>			
<b>Total</b>	<b>Rs. 409,319.00</b>									
		<b>Total</b>	<b>Rs. 2,479,242.53</b>	<b>Total</b>	<b>Rs. 2,481,447.84</b>					
<b>Total Estimate Cost</b>	<b>Rs. 2,499,559.00</b>	Estimate Cost.	Rs. 2,499,559.00	Estimate Cost.	Rs. 2,499,559.00					
<b>Say</b>	<b>Rs. 2,500,000.00</b>	Difference	Rs. (20,316.47)	Difference	Rs. (18,111.17)					
		-0.81 % Below on estimated cost			-0.72 % Below on estimated cost					

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Ateeque Rehman Atif**, Government Contractor, in the competition on Part-I 16.75% above, Part-II 43.0% & on Part-III 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.04% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO



**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO



**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

**BIDDERS QUALIFICATION REPORTS**

**Scheme No. 08/23**

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.01  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Ateeque Rehman Atif	---	YES	Provided 3 Years	Provided 3 Years	YES
Piyar Ali Tagar	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Hanif Rajput	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES
Asghar Ali Lakho	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro




**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.02 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
09/23	1	2	3	4	5
1.	Ashique Ali Mangrio	2,471,685	1 <sup>st</sup> Lowest	Part-I 16.65% above Part-II 43.00% above PartIII 26.90% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Piyar Ali Tagar	2,477,281	2 <sup>nd</sup> Lowest	Part-I 16.85% above Part-II 43.37% above PartIII 27.50% above	High Bid
3.	Imdad Ali Mangi	2,479,030	3 <sup>rd</sup> Lowest	Part-I 16.95% above Part-II 43.10% above PartIII 27.65% above	High Bid
4.	Haji Abdul Raouf Khanzada	2,479,243	4 <sup>th</sup> Lowest	Part-I 17.00% above Part-II 43.00% above PartIII 27.50% above	High Bid
5.	Muhammad Ashraf Solangi	2,481,843	5 <sup>th</sup> Lowest	Part-I 17.05% above Part-II 43.05% above PartIII 28.05% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO



## COMPARATIVE STATEMENT

NAME OF WORK:

**PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.02**

**KANDIARO TOWN**

DETAILS OF ESTIMATE COST:

Scheme No. 09/23

Detail of Estimate		1. Ashique Ali Mangrio Government Contractor				2. Piyar Ali Tagar Government Contractor				3. Imdad Ali Mangi Government Contractor					
		Part-I Rs.		Part-II Rs.		Part-III Rs.		Above on Schedule "B" Items		Part-I Rs.		Part-II Rs.		Part-III Rs.	
<b>Part-I</b>															
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	269,979.75	Premium Rs.	Rs.	273,222.75	Premium Rs.	Rs.	274,844.25	Premium Rs.	Rs.	274,844.25	
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,891,479.75</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,722.75</b>	<b>Total</b>	<b>Rs.</b>	<b>1,896,344.25</b>	<b>Total</b>	<b>Rs.</b>	<b>1,896,344.25</b>	
<b>Part-II</b>															
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,748.03	Premium Rs.	Rs.	55,219.12	Premium Rs.	Rs.	54,875.35	Premium Rs.	Rs.	54,875.35	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,069.03</b>	<b>Total</b>	<b>Rs.</b>	<b>182,540.12</b>	<b>Total</b>	<b>Rs.</b>	<b>182,196.35</b>	<b>Total</b>	<b>Rs.</b>	<b>182,196.35</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>													
<b>Part-III</b>															
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	84,396.06	Premium Rs.	Rs.	86,278.50	Premium Rs.	Rs.	86,749.11	Premium Rs.	Rs.	86,749.11	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>398,136.06</b>	<b>Total</b>	<b>Rs.</b>	<b>400,018.50</b>	<b>Total</b>	<b>Rs.</b>	<b>400,489.11</b>	<b>Total</b>	<b>Rs.</b>	<b>400,489.11</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>													
		<b>Total</b>		<b>Rs.</b>	<b>2,471,684.84</b>	<b>Total</b>		<b>Rs.</b>	<b>2,477,281.37</b>	<b>Total</b>		<b>Rs.</b>	<b>2,479,029.71</b>		
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(27,874.16)	Difference	Rs.	(22,277.63)	Difference	Rs.	(20,529.29)	Difference	Rs.	(20,529.29)	
		-1.11 % Below on estimated cost				-0.89 % Below on estimated cost				-0.82 % Below on estimated cost					

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**


The lowest percentage rate quoted by **Mr. Ashique Ali Mangrio**, Government Contractor, in the competition on Part-I 16.65% above, Part-II 43.0% & on Part-III 26.90% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.11% below the estimated cost which is within permissible limit.


If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER

TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.02

KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 09/23

Detail of Estimate			4. Haji Abdul Raouf Khanzada Government Contractor			5. Muhammad Ashraf Solangi Government Contractor		
			Part-I Rs.	17.00%		Part-I Rs.	17.05%	
			Part-II Rs.	43.00%		Part-II Rs.	43.05%	
			Part-III Rs.	27.50%		Part-III Rs.	28.05%	
			Above on Schedule "B" Items			Above on Schedule "B" Items		
<b>Part-I</b>								
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	275,655.00	Premium Rs.	Rs.	276,465.75
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,897,155.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,897,965.75</b>
<b>Part-II</b>								
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,748.03	Premium Rs.	Rs.	54,811.69
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,069.03</b>	<b>Total</b>	<b>Rs.</b>	<b>182,132.69</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>						
<b>Part-III</b>								
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	86,278.50	Premium Rs.	Rs.	88,004.07
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>400,018.50</b>	<b>Total</b>	<b>Rs.</b>	<b>401,744.07</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>						
			<b>Total</b>	<b>Rs.</b>	<b>2,479,242.53</b>	<b>Total</b>	<b>Rs.</b>	<b>2,481,842.51</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(20,316.47)	Difference	Rs.	(17,716.49)
			-0.81 % Below on estimated cost			-0.71 % Below on estimated cost		

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO


The lowest percentage rate quoted by **Mr. Ashique Ali Mangrio**, Government Contractor, in the competition on Part-I 16.65% above, Part-II 43.0% & on Part-III 26.90% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.11% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER

TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 09/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.02  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Ashique Ali Mangrio	---	YES	Provided 3 Years	Provided 3 Years	YES
Piyar Ali Tagar	---	YES	Provided 3 Years	Provided 3 Years	YES
Imdad Ali Mangi	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Ashraf Solangi	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report


1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.03 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
10/23	1	2	3	4	5
1.	M. Hassan & Hasnain	2,473,072	1 <sup>st</sup> Lowest	Part-I 16.70% above Part-II 42.96% above Part-III 27.10% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Muneer Ahmed Ghanghro	2,484,889	2 <sup>nd</sup> Lowest	Part-I 16.89% above Part-II 45.78% above Part-III 28.74% above	High Bid
3.	Ashique Ali Mangrio	2,485,815	3 <sup>rd</sup> Lowest	Part-I 16.93% above Part-II 45.85% above Part-III 28.80% above	High Bid
4.	Haji Abdul Raouf Khanzada	2,494,785	4 <sup>th</sup> Lowest	Part-I 17.20% above Part-II 46.50% above Part-III 30.00% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

NAME OF WORK:

**PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.03**

**KANDIARO TOWN**

DETAILS OF ESTIMATE COST:

Scheme No. 10/23

Detail of Estimate	1. M. Hassan & Hasnain Government Contractor				2. Muneer Ahmed Ghanghro Government Contractor				3. Ashique Ali Mangrio Government Contractor									
	Part-I Rs.		Part-II Rs.		Part-III Rs.		Above on Schedule "B" Items		Part-I Rs.		Part-II Rs.		Part-III Rs.		Above on Schedule "B" Items			
<b>Part-I</b>	Schedule "B" Amount Rs.		1,621,500.00		Schedule "B" Amount Rs.		1,621,500.00		Schedule "B" Amount Rs.		1,621,500.00		Schedule "B" Amount Rs.		1,621,500.00			
	Non-Schedule Rs.		-		Non-Schedule Items Rs.		-		Non-Schedule Items Rs.		-		Non-Schedule Items Rs.		-			
	Cartage Rs.		281,704.00		Premium Rs. Rs.		270,790.50		Premium Rs. Rs.		273,871.35		Premium Rs. Rs.		274,519.95			
	<b>Total Rs.</b>		<b>1,903,204.00</b>		<b>Total Rs.</b>		<b>1,892,290.50</b>		<b>Total Rs.</b>		<b>1,895,371.35</b>		<b>Total Rs.</b>		<b>1,896,019.95</b>			
<b>Part-II</b>	Schedule "B" Amount Rs.		127,321.00		Schedule "B" Amount Rs.		127,321.00		Schedule "B" Amount Rs.		127,321.00		Schedule "B" Amount Rs.		127,321.00			
	Non-Schedule Rs.		-		Non-Schedule Items Rs.		-		Non-Schedule Items Rs.		-		Non-Schedule Items Rs.		-			
	Add 10% Ceiling Rs.		-		Premium Rs. Rs.		54,697.10		Premium Rs. Rs.		58,287.55		Premium Rs. Rs.		58,376.68			
	Cartage Rs.		59,715.00		<b>Total Rs.</b>		<b>182,018.10</b>		<b>Total Rs.</b>		<b>185,608.55</b>		<b>Total Rs.</b>		<b>185,697.68</b>			
	<b>Total Rs.</b>		<b>187,036.00</b>															
<b>Part-III</b>	Schedule "B" Amount Rs.		313,740.00		Schedule "B" Amount Rs.		313,740.00		Schedule "B" Amount Rs.		313,740.00		Schedule "B" Amount Rs.		313,740.00			
	Non-Schedule Rs.		-		Non-Schedule Items Rs.		-		Non-Schedule Items Rs.		-		Non-Schedule Items Rs.		-			
	Add 10% Ceiling Rs.		31,374.00		Premium Rs. Rs.		85,023.54		Premium Rs. Rs.		90,168.88		Premium Rs. Rs.		90,357.12			
	Cartage Rs.		64,205.00		<b>Total Rs.</b>		<b>398,763.54</b>		<b>Total Rs.</b>		<b>403,908.88</b>		<b>Total Rs.</b>		<b>404,097.12</b>			
	<b>Total Rs.</b>		<b>409,319.00</b>															
					<b>Total Rs.</b>		<b>2,473,072.14</b>		<b>Total Rs.</b>		<b>2,484,888.78</b>		<b>Total Rs.</b>		<b>2,485,814.75</b>			
<b>Total Estimate Cost</b>	<b>Rs. 2,499,559.00</b>		Estimate Cost. Rs.		2,499,559.00		Estimate Cost. Rs.		2,499,559.00		Estimate Cost. Rs.		2,499,559.00		Estimate Cost. Rs.		2,499,559.00	
<b>Say</b>	<b>Rs. 2,500,000.00</b>		Difference Rs.		(26,486.86)		Difference Rs.		(14,670.22)		Difference Rs.		(13,744.25)		Difference Rs.		(13,744.25)	
					-1.06 % Below on estimated cost						-0.59 % Below on estimated cost						-0.55 % Below on estimated cost	

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. M. Hassan & Hasnain**, Government Contractor, in the competition on Part-I 16.70% above, Part-II 42.96% & on Part-III 27.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.06% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masfoor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**

ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**

CHAIRMAN  
TOWN COMMITTEE KANDIARO




BIDDERS QUALIFICATION REPORTS

Scheme No. 10/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.03  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
M. Hassan & Hasnain	---	YES	Provided 3 Years	Provided 3 Years	YES
Muneer Ahmed Ghanghro	---	YES	Provided 3 Years	Provided 3 Years	YES
Ashique Ali Mangrio	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.04 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk

*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*


6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
11/23	1	2	3	4	5
1.	Ghulam Mustafa & Brothers	2,473,690	1 <sup>st</sup> Lowest	Part-I 16.77% above Part-II 42.80% above Part-III 27.00% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated-Bid
2.	Yaseen & Company	2,486,781	2 <sup>nd</sup> Lowest	Part-I 16.80% above Part-II 45.80% above Part-III 29.80% above	High Bid
3.	Haji Abdul Raouf Khanzada	2,488,657	3 <sup>rd</sup> Lowest	Part-I 16.90% above Part-II 46.00% above Part-III 29.80% above	High Bid
4.	Arshad Brothers	2,490,906	4 <sup>th</sup> Lowest	Part-I 17.00% above Part-II 46.00% above Part-III 30.00% above	High Bid
5.	Muhammad Ashraf Solangi	2,496,646	5 <sup>th</sup> Lowest	Part-I 17.28% above Part-II 46.45% above Part-III 30.20% above	High Bid
6.	Muneer Ahmed Ghanghro	2,498,159	6 <sup>th</sup> Lowest	Part-I 17.35% above Part-II 46.50% above Part-III 30.30% above	High Bid

  
Masroor Nawaz Khushik

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
Rafique Ahmed Soomro  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
Ghulam Murtaza Shah  
CHAIRMAN  
TOWN COMMITTEE KANDIARO



## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.04  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 11/23

Detail of Estimate		1. Ghulam Mustafa & Brothers Government Contractor				2. Yaseen & Company Government Contractor				3. Haji Abdul Raouf Khanzada Government Contractor			
		Part-I Rs.		16.77%		Part-I Rs.		16.80%		Part-I Rs.		16.90%	
		Part-II Rs.		42.80%		Part-II Rs.		45.80%		Part-II Rs.		46.00%	
		Part-III Rs.		27.00%		Part-III Rs.		29.80%		Part-III Rs.		29.80%	
		Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>													
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	271,925.55	Premium Rs.	Rs.	272,412.00	Premium Rs.	Rs.	274,033.50		
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,893,425.55</b>	<b>Total</b>	<b>Rs.</b>	<b>1,893,912.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,895,533.50</b>		
<b>Part-II</b>													
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,493.39	Premium Rs.	Rs.	58,313.02	Premium Rs.	Rs.	58,567.66		
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>181,814.39</b>	<b>Total</b>	<b>Rs.</b>	<b>185,634.02</b>	<b>Total</b>	<b>Rs.</b>	<b>185,888.66</b>		
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>											
<b>Part-III</b>													
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	84,709.80	Premium Rs.	Rs.	93,494.52	Premium Rs.	Rs.	93,494.52		
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>398,449.80</b>	<b>Total</b>	<b>Rs.</b>	<b>407,234.52</b>	<b>Total</b>	<b>Rs.</b>	<b>407,234.52</b>		
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>											
			<b>Total</b>	<b>Rs.</b>	<b>2,473,689.74</b>	<b>Total</b>	<b>Rs.</b>	<b>2,486,780.54</b>	<b>Total</b>	<b>Rs.</b>	<b>2,488,656.68</b>		
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00		
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(25,869.26)	Difference	Rs.	(12,778.46)	Difference	Rs.	(10,902.32)		
			-1.03 % Below on estimated cost			-0.51 % Below on estimated cost			-0.44 % Below on estimated cost				


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Ghulam Mustafa & Brothers**, Government Contractor, in the competition on Part-I 16.77% above, Part-II 42.80% & on Part-III 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.03% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.04  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 11/23

Detail of Estimate			4. Arshad Brothers Government Contractor			5. Muhammad Ashraf Solangi Government Contractor			6. Muneer Ahmed Ghanghro Government Contractor			
			Part-I Rs.	17.00%				Part-I Rs.	17.28%			
			Part-II Rs.	46.00%				Part-II Rs.	46.45%			
			Part-III Rs.	30.00%				Part-III Rs.	30.20%			
			Above on Schedule "B" Items			Above on Schedule "B" Items			Above on Schedule "B" Items			
<b>Part-I</b>												
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	275,655.00	Premium Rs.	Rs.	280,195.20	Premium Rs.	Rs.	281,330.25	
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,897,155.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,901,695.20</b>	<b>Total</b>	<b>Rs.</b>	<b>1,902,830.25</b>	
<b>Part-II</b>												
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	58,567.66	Premium Rs.	Rs.	59,140.60	Premium Rs.	Rs.	59,204.27	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>185,888.66</b>	<b>Total</b>	<b>Rs.</b>	<b>186,461.60</b>	<b>Total</b>	<b>Rs.</b>	<b>186,525.27</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>										
<b>Part-III</b>												
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	94,122.00	Premium Rs.	Rs.	94,749.48	Premium Rs.	Rs.	95,063.22	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>407,862.00</b>	<b>Total</b>	<b>Rs.</b>	<b>408,489.48</b>	<b>Total</b>	<b>Rs.</b>	<b>408,803.22</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>										
			<b>Total</b>	<b>Rs.</b>	<b>2,490,905.66</b>	<b>Total</b>	<b>Rs.</b>	<b>2,496,646.28</b>	<b>Total</b>	<b>Rs.</b>	<b>2,498,158.74</b>	
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(8,653.34)	Difference	Rs.	(2,912.72)	Difference	Rs.	(1,400.26)	
			-0.35 % Below on estimated cost			-0.12 % Below on estimated cost			-0.06 % Below on estimated cost			


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO


The lowest percentage rate quoted by **Mr. Ghulam Mustafa & Brothers**, Government Contractor, in the competition on Part-I 16.77% above, Part-II 42.80% & on Part-III 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.03% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO


BIDDERS QUALIFICATION REPORTS

Scheme No. 11/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.04  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Ghulam Mustafa & Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES
Yaseen & Company	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES
Arshad Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Ashraf Solangi	---	YES	Provided 3 Years	Provided 3 Years	YES
Muneer Ahmed Ghanghro	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.05 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
12/23	1	2	3	4	5
1.	Faraz Electric/Civil & General Works	2,457,540	1 <sup>st</sup> Lowest	Part-I 15.40% above Part-II 43.50% above PartIII 26.80% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Nisar Ahmed Siyal	2,459,606	2 <sup>nd</sup> Lowest	Part-I 15.43% above Part-II 44.00% above PartIII 27.10% above	High Bid
3.	Arshad Brothers	2,474,896	3 <sup>rd</sup> Lowest	Part-I 15.95% above Part-II 45.30% above PartIII 28.75% above	High Bid
4.	R.M.A Sahita Brothers	2,479,894	4 <sup>th</sup> Lowest	Part-I 16.00% above Part-II 46.00% above PartIII 29.80% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.05  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 12/23

Detail of Estimate		1. Faraz Electric/Civil & General Works Government Contractor				2. Nisar Ahmed Siyal Government Contractor				3. Arshad Brothers Government Contractor				
		Part-I Rs.		15.40%		Part-I Rs.		15.43%		Part-I Rs.		15.95%		
		Part-II Rs.		43.50%		Part-II Rs.		44.00%		Part-II Rs.		45.30%		
		Part-III Rs.		26.80%		Part-III Rs.		27.10%		Part-III Rs.		28.75%		
		Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items				
<b>Part-I</b>														
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	250,485.16	Premium Rs.	Rs.	250,973.12	Premium Rs.	Rs.	259,431.06	Premium Rs.	Rs.	259,431.06
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,012.16</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,500.12</b>	<b>Total</b>	<b>Rs.</b>	<b>1,885,958.06</b>	<b>Total</b>	<b>Rs.</b>	<b>1,885,958.06</b>
<b>Part-II</b>														
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	55,384.64	Premium Rs.	Rs.	56,021.24	Premium Rs.	Rs.	57,676.41	Premium Rs.	Rs.	57,676.41
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,705.64</b>	<b>Total</b>	<b>Rs.</b>	<b>183,342.24</b>	<b>Total</b>	<b>Rs.</b>	<b>184,997.41</b>	<b>Total</b>	<b>Rs.</b>	<b>184,997.41</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>												
<b>Part-III</b>														
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	84,082.32	Premium Rs.	Rs.	85,023.54	Premium Rs.	Rs.	90,200.25	Premium Rs.	Rs.	90,200.25
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,822.32</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	<b>Total</b>	<b>Rs.</b>	<b>403,940.25</b>	<b>Total</b>	<b>Rs.</b>	<b>403,940.25</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>												
			<b>Total</b>	<b>Rs.</b>	<b>2,457,540.11</b>	<b>Total</b>	<b>Rs.</b>	<b>2,459,605.90</b>	<b>Total</b>	<b>Rs.</b>	<b>2,474,895.72</b>	<b>Total</b>	<b>Rs.</b>	<b>2,474,895.72</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(41,538.89)	Difference	Rs.	(39,473.10)	Difference	Rs.	(24,183.28)	Difference	Rs.	(24,183.28)
			-1.66 % Below on estimated cost			-1.58 % Below on estimated cost			-0.97 % Below on estimated cost					


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Faraz Electric/Civil & General Works**, Government Contractor, in the competition on Part-I 15.40% above, Part-II 43.50% & on Part-III 26.80% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.66% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.05  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 12/23

Detail of Estimate		4. R.M.A Sahita Brothers Government Contractor					
		Part-I Rs. 16.00%					
		Part-II Rs. 46.00%					
		Part-III Rs. 29.80%					
		Above on Schedule "B" Items					
<b>Part-I</b>							
Schedule "B" Amount	Rs. 1,626,527.00	Schedule "B" Amount	Rs. 1,626,527.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Cartage	Rs. 276,197.00	Premium Rs.	Rs. 260,244.32				
<b>Total</b>	<b>Rs. 1,902,724.00</b>	<b>Total</b>	<b>Rs. 1,886,771.32</b>				
<b>Part-II</b>							
Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 58,567.66				
Cartage	Rs. 59,715.00	<b>Total</b>	<b>Rs. 185,888.66</b>				
<b>Total</b>	<b>Rs. 187,036.00</b>						
<b>Part-III</b>							
Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Add 10% Ceiling	Rs. 31,374.00	Premium Rs.	Rs. 93,494.52				
Cartage	Rs. 64,205.00	<b>Total</b>	<b>Rs. 407,234.52</b>				
<b>Total</b>	<b>Rs. 409,319.00</b>						
		<b>Total</b>	<b>Rs. 2,479,894.50</b>				
<b>Total Estimate Cost</b>	<b>Rs. 2,499,079.00</b>	Estimate Cost.	Rs. 2,499,079.00				
<b>Say</b>	<b>Rs. 2,500,000.00</b>	Difference	Rs. (19,184.50)				
		-0.77 % Below on estimated cost					

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**


The lowest percentage rate quoted by **Mr. Faraz Electric/Civil & General Works**, Government Contractor, in the competition on Part-I 15.40% above, Part-II 43.50% & on Part-III 26.80% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.66% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER

TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO


BIDDERS QUALIFICATION REPORTS

Scheme No. 12/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.05  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Faraz Electric/Civil & General Works	---	YES	Provided 3 Years	Provided 3 Years	YES
Nisar Ahmed Siyal	---	YES	Provided 3 Years	Provided 3 Years	YES
Arshad Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES
R.M.A Sahita Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.06 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk


*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*

6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
13/23	1	2	3	4	5
1.	Ghulam Mustafa & Brothers	2,473,354	1 <sup>st</sup> Lowest	Part-I 16.72% above Part-II 43.05% above Part-III 27.05% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Imdad Ali Mangi	2,486,368	2 <sup>nd</sup> Lowest	Part-I 16.78% above Part-II 45.78% above Part-III 29.78% above	High Bid
3.	A.D Construction & Engineering Company	2,486,580	3 <sup>rd</sup> Lowest	Part-I 16.83% above Part-II 46.00% above Part-III 29.50% above	High Bid
4.	Ateeque Rehman Atif	2,487,052	4 <sup>th</sup> Lowest	Part-I 16.85% above Part-II 45.50% above Part-III 29.75% above	High Bid
5.	Muhammad Anwar Jamali	2,489,662	5 <sup>th</sup> Lowest	Part-I 16.75% above Part-II 48.70% above Part-III 29.80% above	High Bid
6.	Faraz Electric/Civil & General Works	2,498,275	6 <sup>th</sup> Lowest	Part-I 17.33% above Part-II 46.60% above Part-III 30.40% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**CHAIRMAN**  
Town Committee  
Kandiario



## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.06  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 13/23

Detail of Estimate		1. Ghulam Mustafa & Brothers		2. Imdad Ali Mangi		3. A.D Construction & Engineering Company		
		Government Contractor		Government Contractor		Government Contractor		
		Part-I Rs.	16.72%	Part-I Rs.	16.78%	Part-I Rs.	16.83%	
		Part-II Rs.	43.05%	Part-II Rs.	45.78%	Part-II Rs.	46.00%	
		Part-III Rs.	27.05%	Part-III Rs.	29.78%	Part-III Rs.	29.50%	
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items		
<b>Part-I</b>								
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	271,114.80	Premium Rs.	Rs.	272,898.45
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,892,614.80</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,398.45</b>
<b>Part-II</b>								
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,811.69	Premium Rs.	Rs.	58,567.66
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,132.69</b>	<b>Total</b>	<b>Rs.</b>	<b>185,888.66</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>						
<b>Part-III</b>								
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	84,866.67	Premium Rs.	Rs.	92,553.30
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>398,606.67</b>	<b>Total</b>	<b>Rs.</b>	<b>406,293.30</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>						
			<b>Total</b>	<b>Rs.</b>	<b>2,473,354.16</b>	<b>Total</b>	<b>Rs.</b>	<b>2,486,368.03</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(26,204.84)	Difference	Rs.	(13,190.97)
			-1.05 % Below on estimated cost			-0.53 % Below on estimated cost		-0.52 % Below on estimated cost

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Ghulam Mustafa & Brothers**, Government Contractor, in the competition on Part-I 16.72% above, Part-II 43.05% & on Part-III 27.05% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.05% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.06

KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 13/23

4. Ateeque Rehman Atif Government Contractor			5. Muhammad Anwar Jamali Government Contractor			7. Faraz Electric/Civil & General Works Government Contractor					
Part-I Rs. 16.85%			Part-I Rs. 16.75%			Part-I Rs. 17.33%					
Part-II Rs. 45.50%			Part-II Rs. 48.70%			Part-II Rs. 46.60%					
Part-III Rs. 29.75%			Part-III Rs. 29.80%			Part-III Rs. 30.40%					
Above on Schedule "B" Items			Above on Schedule "B" Items			Above on Schedule "B" Items					
<b>Part-I</b>											
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	273,222.75	Premium Rs.	Rs.	271,601.25	Premium Rs.	Rs.	281,005.95
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,722.75</b>	<b>Total</b>	<b>Rs.</b>	<b>1,893,101.25</b>	<b>Total</b>	<b>Rs.</b>	<b>1,902,505.95</b>
<b>Part-II</b>											
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	57,931.06	Premium Rs.	Rs.	62,005.33	Premium Rs.	Rs.	59,331.59
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>185,252.06</b>	<b>Total</b>	<b>Rs.</b>	<b>189,326.33</b>	<b>Total</b>	<b>Rs.</b>	<b>186,652.59</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>									
<b>Part-III</b>											
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	93,337.65	Premium Rs.	Rs.	93,494.52	Premium Rs.	Rs.	95,376.96
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>407,077.65</b>	<b>Total</b>	<b>Rs.</b>	<b>407,234.52</b>	<b>Total</b>	<b>Rs.</b>	<b>409,116.96</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>									
			<b>Total</b>	<b>Rs.</b>	<b>2,487,052.46</b>	<b>Total</b>	<b>Rs.</b>	<b>2,489,662.10</b>	<b>Total</b>	<b>Rs.</b>	<b>2,498,275.50</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(12,506.54)	Difference	Rs.	(9,896.90)	Difference	Rs.	(1,283.50)
			-0.50 % Below on estimated cost			-0.40 % Below on estimated cost			-0.05 % Below on estimated cost		


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Ghulam Mustafa & Brothers**, Government Contractor, in the competition on Part-I 16.72% above, Part-II 43.05% & on Part-III 27.05% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.05% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 13/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.06  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Ghulam Mustafa & Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES
Imdad Ali Mangi	---	YES	Provided 3 Years	Provided 3 Years	YES
A.D Construction & Engineering Company	---	YES	Provided 3 Years	Provided 3 Years	YES
Ateeque Rehman Atif	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Anwar Jamali	---	YES	Provided 3 Years	Provided 3 Years	YES
Faraz Electric/Civil & General Works	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report


1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.07 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
14/23	1	2	3	4	5
1.	Haji Ali Gul Ujjan	2,471,828	1 <sup>st</sup> Lowest	Part-I 16.68% above Part-II 43.10% above Part-III 26.75% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Indus Engineering & Services Co.	2,487,627	2 <sup>nd</sup> Lowest	Part-I 17.00% above Part-II 45.15% above Part-III 29.30% above	High Bid
3.	Bilawal Ahmed Ujjan & Brothers	2,490,906	3 <sup>rd</sup> Lowest	Part-I 17.00% above Part-II 46.00% above Part-III 30.00% above	High Bid
4.	Asad Ali Jamali	2,493,125	4 <sup>th</sup> Lowest	Part-I 17.10% above Part-II 46.10% above Part-III 30.15% above	High Bid

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.07

KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 14/23

Detail of Estimate		1. Haji Ali Gul Ujjan Government Contractor		2. Indus Engineering & Services Co. Government Contractor		3. Bilawal Ahmed Ujjan & Brothers Government Contractor	
		Part-I Rs.	16.68%	Part-I Rs.	17.00%	Part-I Rs.	17.00%
		Part-II Rs.	43.10%	Part-II Rs.	45.15%	Part-II Rs.	46.00%
		Part-III Rs.	26.75%	Part-III Rs.	29.30%	Part-III Rs.	30.00%
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items	
<b>Part-I</b>							
Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00	Schedule "B" Amount	Rs. 1,621,500.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Cartage	Rs. 281,704.00	Premium Rs.	Rs. 270,466.20	Premium Rs.	Rs. 275,655.00	Premium Rs.	Rs. 275,655.00
<b>Total</b>	<b>Rs. 1,903,204.00</b>	<b>Total</b>	<b>Rs. 1,891,966.20</b>	<b>Total</b>	<b>Rs. 1,897,155.00</b>	<b>Total</b>	<b>Rs. 1,897,155.00</b>
<b>Part-II</b>							
Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 54,875.35	Premium Rs.	Rs. 57,485.43	Premium Rs.	Rs. 58,567.66
	Rs. 59,715.00	<b>Total</b>	<b>Rs. 182,196.35</b>	<b>Total</b>	<b>Rs. 184,806.43</b>	<b>Total</b>	<b>Rs. 185,888.66</b>
<b>Total</b>	<b>Rs. 187,036.00</b>						
<b>Part-III</b>							
Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00	Schedule "B" Amount	Rs. 313,740.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. 31,374.00	Premium Rs.	Rs. 83,925.45	Premium Rs.	Rs. 91,925.82	Premium Rs.	Rs. 94,122.00
Cartage	Rs. 64,205.00	<b>Total</b>	<b>Rs. 397,665.45</b>	<b>Total</b>	<b>Rs. 405,665.82</b>	<b>Total</b>	<b>Rs. 407,862.00</b>
<b>Total</b>	<b>Rs. 409,319.00</b>						
		<b>Total</b>	<b>Rs. 2,471,828.00</b>	<b>Total</b>	<b>Rs. 2,487,627.25</b>	<b>Total</b>	<b>Rs. 2,490,905.66</b>
<b>Total Estimate Cost</b>	<b>Rs. 2,499,559.00</b>	Estimate Cost.	Rs. 2,499,559.00	Estimate Cost.	Rs. 2,499,559.00	Estimate Cost.	Rs. 2,499,559.00
<b>Say</b>	<b>Rs. 2,500,000.00</b>	Difference	Rs. (27,731.00)	Difference	Rs. (11,931.75)	Difference	Rs. (8,653.34)
		-1.11 % Below on estimated cost		-0.48 % Below on estimated cost		-0.35 % Below on estimated cost	


**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Haji Ali Gul Ujjan**, Government Contractor, in the competition on Part-I 16.68% above, Part-II 43.10% & on Part-III 26.75% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.11% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO





BIDDERS QUALIFICATION REPORTS

Scheme No. 14/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.07  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Haji Ali Gul Ujjan	---	YES	Provided 3 Years	Provided 3 Years	YES
Indus Engineering & Services Co.	---	YES	Provided 3 Years	Provided 3 Years	YES
Bilawal Ahmed Ujjan & Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES
Asad Ali Jamali	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.08 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
15/23	1	2	3	4	5
1.	Al Kauser & Co. Enterprises	2,470,874	1 <sup>st</sup> Lowest	Part-I 16.60% above Part-II 43.00% above Part-III 26.90% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Muhammad Suleman & Co	2,487,988	2 <sup>nd</sup> Lowest	Part-I 20.00% above Part-II 40.00% above Part-III 16.00% above	High Bid
3.	Haji Abdul Raouf Khanzada	2,489,632	3 <sup>rd</sup> Lowest	Part-I 17.00% above Part-II 45.00% above Part-III 30.00% above	High Bid
4.	Ateeque Rehman Atif	2,495,031	4 <sup>th</sup> Lowest	Part-I 17.20% above Part-II 46.20% above Part-III 30.20% above	High Bid
5.	Nisar Ahmed Siyal	2,495,099	5 <sup>th</sup> Lowest	Part-I 17.20% above Part-II 46.50% above Part-III 30.10% above	High Bid

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO





## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.08  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 15/23

Detail of Estimate			4. Ateeque Rehman Atif Government Contractor			5. Nisar Ahmed Siyal Government Contractor		
			Part-I Rs.	17.20%	Part-I Rs.	17.20%		
			Part-II Rs.	46.20%	Part-II Rs.	46.50%		
			Part-III Rs.	30.20%	Part-III Rs.	30.10%		
			Above on Schedule "B" Items			Above on Schedule "B" Items		
<b>Part-I</b>								
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	278,898.00	Premium Rs.	Rs.	278,898.00
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,900,398.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,900,398.00</b>
<b>Part-II</b>								
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	58,822.30	Premium Rs.	Rs.	59,204.27
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>186,143.30</b>	<b>Total</b>	<b>Rs.</b>	<b>186,525.27</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>						
<b>Part-III</b>								
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	94,749.48	Premium Rs.	Rs.	94,435.74
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>408,489.48</b>	<b>Total</b>	<b>Rs.</b>	<b>408,175.74</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>						
			<b>Total</b>	<b>Rs.</b>	<b>2,495,030.78</b>	<b>Total</b>	<b>Rs.</b>	<b>2,495,099.01</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(4,528.22)	Difference	Rs.	(4,460.00)
			-0.18 % Below on estimated cost			-0.18 % Below on estimated cost		

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Al Kauser & Co. Enterprises**, Government Contractor, in the competition on Part-I 16.60% above, Part-II 43.0% & on Part-III 26.90% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.15% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO


BIDDERS QUALIFICATION REPORTS

Scheme No. 15/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.08  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Al Kauser & Co. Enterprises	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Suleman & Co	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES
Ateeque Rehman Atif	---	YES	Provided 3 Years	Provided 3 Years	YES
Nisar Ahmed Siyal	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.09 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## **12. Bid Evaluation Report:**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
16/23	1	2	3	4	5
1.	Al Kauser & Co. Enterprises	2,455,629	1 <sup>st</sup> Lowest	Part-I 15.30% above Part-II 43.40% above Part-III 26.75% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Haji Abdul Raouf Khanzada	2,458,335	2 <sup>nd</sup> Lowest	Part-I 15.41% above Part-II 43.75% above Part-III 26.90% above	High Bid
3.	Waqas Ali Rajput	2,464,867	3 <sup>rd</sup> Lowest	Part-I 15.56% above Part-II 44.50% above Part-III 27.90% above	High Bid
4.	F.B Enterprises	2,468,094	4 <sup>th</sup> Lowest	Part-I 15.70% above Part-II 45.00% above Part-III 28.00% above	High Bid
5.	Mashooque Ali Sahito	2,473,632	5 <sup>th</sup> Lowest	Part-I 15.92% above Part-II 45.75% above Part-III 28.32% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER

TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.09

KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 16/23

Detail of Estimate	1. Al Kausar & Co. Enterprises Government Contractor				2. Haji Abdul Raouf Khanzada Government Contractor				3. Waqas Ali Rajput Government Contractor			
	Part-I Rs.		15.30%		Part-I Rs.		15.41%		Part-I Rs.		15.56%	
Part-II Rs.		43.40%		Part-II Rs.		43.75%		Part-II Rs.		44.50%		
Part-III Rs.		26.75%		Part-III Rs.		26.90%		Part-III Rs.		27.90%		
Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items				
<b>Part-I</b>												
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	248,858.63	Premium Rs.	Rs.	250,647.81	Premium Rs.	Rs.	253,087.60	
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,875,385.63</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,174.81</b>	<b>Total</b>	<b>Rs.</b>	<b>1,879,614.60</b>	
<b>Part-II</b>												
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	55,257.31	Premium Rs.	Rs.	55,702.94	Premium Rs.	Rs.	56,657.85	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,578.31</b>	<b>Total</b>	<b>Rs.</b>	<b>183,023.94</b>	<b>Total</b>	<b>Rs.</b>	<b>183,978.85</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>										
<b>Part-III</b>												
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	83,925.45	Premium Rs.	Rs.	84,396.06	Premium Rs.	Rs.	87,533.46	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,665.45</b>	<b>Total</b>	<b>Rs.</b>	<b>398,136.06</b>	<b>Total</b>	<b>Rs.</b>	<b>401,273.46</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>										
			<b>Total</b>	<b>Rs.</b>	<b>2,455,629.40</b>	<b>Total</b>	<b>Rs.</b>	<b>2,458,334.81</b>	<b>Total</b>	<b>Rs.</b>	<b>2,464,866.91</b>	
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(43,449.60)	Difference	Rs.	(40,744.19)	Difference	Rs.	(34,212.09)	
			-1.74 % Below on estimated cost			-1.63 % Below on estimated cost			-1.37 % Below on estimated cost			

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Al Kausar & Co. Enterprises**, Government Contractor, in the competition on Part-I 15.30% above, Part-II 43.40% & on Part-III 26.75% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.74% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.09  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 16/23

Detail of Estimate		4. F.B Enterprises Government Contractor				5. Mashooque Ali Sahito Government Contractor			
		Part-I Rs.		15.70%		Part-I Rs.		15.92%	
		Part-II Rs.		45.00%		Part-II Rs.		45.75%	
		Part-III Rs.		28.00%		Part-III Rs.		28.32%	
		Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	255,364.74	Premium Rs.	Rs.	258,943.10	
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,881,891.74</b>	<b>Total</b>	<b>Rs.</b>	<b>1,885,470.10</b>	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	57,294.45	Premium Rs.	Rs.	58,249.36	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>184,615.45</b>	<b>Total</b>	<b>Rs.</b>	<b>185,570.36</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>							
<b>Part-III</b>									
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	87,847.20	Premium Rs.	Rs.	88,851.17	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>401,587.20</b>	<b>Total</b>	<b>Rs.</b>	<b>402,591.17</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>							
		<b>Total Rs. 2,468,094.39</b>				<b>Total Rs. 2,473,631.62</b>			
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(30,984.61)	Difference	Rs.	(25,447.38)	
		-1.24 % Below on estimated cost				-1.02 % Below on estimated cost			


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Al Kausar & Co. Enterprises**, Government Contractor, in the competition on Part-I 15.30% above, Part-II 43.40% & on Part-III 26.75% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.74% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 16/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.09  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Al Kauser & Co. Enterprises	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES
Waqas Ali Rajput	---	YES	Provided 3 Years	Provided 3 Years	YES
F.B Enterprises	---	YES	Provided 3 Years	Provided 3 Years	YES
Mashooque Ali Sahito	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro




**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.10 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
17/23	1	2	3	4	5
1.	Ghulam Qadir Sahito	2,456,123	1 <sup>st</sup> Lowest	Part-I 15.34% above Part-II 43.40% above PartIII 26.70% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Ghulam Sarwar Enterprises	2,459,038	2 <sup>nd</sup> Lowest	Part-I 15.43% above Part-II 43.80% above PartIII 27.00% above	High Bid
3.	Salar Enterprises	2,462,014	3 <sup>rd</sup> Lowest	Part-I 15.47% above Part-II 45.38% above PartIII 27.10% above	High Bid
4.	Muhammad Bux Balouch	2,464,617	4 <sup>th</sup> Lowest	Part-I 15.56% above Part-II 45.61% above PartIII 27.37% above	High Bid
5.	Ameer Ali Chandio	2,468,721	5 <sup>th</sup> Lowest	Part-I 15.72% above Part-II 44.30% above PartIII 28.38% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO



## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.10  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 17/23

Detail of Estimate	1. Ghulam Qadir Sahito Government Contractor				2. Ghulam Sarwar Enterprises Government Contractor				3. Salar Enterprises Government Contractor						
	Part-I Rs.		Part-II Rs.		Part-III Rs.		Above on Schedule "B" Items		Part-I Rs.		Part-II Rs.		Part-III Rs.		Above on Schedule "B" Items
<b>Part-I</b>															
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	249,509.24	Premium Rs.	Rs.	250,973.12	Premium Rs.	Rs.	251,623.73	Premium Rs.	Rs.	251,623.73	
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,876,036.24</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,500.12</b>	<b>Total</b>	<b>Rs.</b>	<b>1,878,150.73</b>	<b>Total</b>	<b>Rs.</b>	<b>1,878,150.73</b>	
<b>Part-II</b>															
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	55,257.31	Premium Rs.	Rs.	55,766.60	Premium Rs.	Rs.	57,778.27	Premium Rs.	Rs.	57,778.27	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,578.31</b>	<b>Total</b>	<b>Rs.</b>	<b>183,087.60</b>	<b>Total</b>	<b>Rs.</b>	<b>185,099.27</b>	<b>Total</b>	<b>Rs.</b>	<b>185,099.27</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>													
<b>Part-III</b>															
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	83,768.58	Premium Rs.	Rs.	84,709.80	Premium Rs.	Rs.	85,023.54	Premium Rs.	Rs.	85,023.54	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,508.58</b>	<b>Total</b>	<b>Rs.</b>	<b>398,449.80</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>													
		<b>Total Rs. 2,456,123.14</b>				<b>Total Rs. 2,459,037.51</b>				<b>Total Rs. 2,462,013.54</b>					
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(42,955.86)	Difference	Rs.	(40,041.49)	Difference	Rs.	(37,065.46)	Difference	Rs.	(37,065.46)	
		-1.72 % Below on estimated cost				-1.60 % Below on estimated cost				-1.48 % Below on estimated cost					

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**


The lowest percentage rate quoted by **Mr. Ghulam Qadir Sahito**, Government Contractor, in the competition on Part-I 15.34% above, Part-II 43.40% & on Part-III 26.70% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.72% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

# COMPARATIVE STATEMENT

NAME OF WORK:

**PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.10  
KANDIARO TOWN**

DETAILS OF ESTIMATE COST:


Scheme No. 17/23

Detail of Estimate		4. Muhammad Bux Balouch Government Contractor				5. Ameer Ali Chandio Government Contractor			
		Part-I Rs.		15.56%		Part-I Rs.		15.72%	
		Part-II Rs.		45.61%		Part-II Rs.		44.30%	
		Part-III Rs.		27.37%		Part-III Rs.		28.38%	
		Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	253,087.60	Premium Rs.	Rs.	255,690.04	
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,879,614.60</b>	<b>Total</b>	<b>Rs.</b>	<b>1,882,217.04</b>	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	58,071.11	Premium Rs.	Rs.	56,403.20	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>185,392.11</b>	<b>Total</b>	<b>Rs.</b>	<b>183,724.20</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>							
<b>Part-III</b>									
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	85,870.64	Premium Rs.	Rs.	89,039.41	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>399,610.64</b>	<b>Total</b>	<b>Rs.</b>	<b>402,779.41</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>							
		<b>Total Rs. 2,464,617.35</b>				<b>Total Rs. 2,468,720.66</b>			
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(34,461.65)	Difference	Rs.	(30,358.34)	
		-1.38 % Below on estimated cost				-1.21 % Below on estimated cost			


**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Ghulam Qadir Sahito**, Government Contractor, in the competition on Part-I 15.34% above, Part-II 43.40% & on Part-III 26.70% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.72% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 17/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.10  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Ghulam Qadir Sahito	---	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Sarwar Enterprises	---	YES	Provided 3 Years	Provided 3 Years	YES
Salar Enterprises	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Bux Balouch	---	YES	Provided 3 Years	Provided 3 Years	YES
Ameer Ali Chandio	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro




**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.11 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
18/23	1	2	3	4	5
1.	Muhammad Hanif Rajput	2,456,786	1 <sup>st</sup> Lowest	Part-I 15.38% above Part-II 43.36% above PartIII 26.72% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Salar Enterprises	2,461,566	2 <sup>nd</sup> Lowest	Part-I 15.48% above Part-II 44.63% above PartIII 27.21% above	High Bid
3.	Sadoro Khan Khaskheli	2,470,054	3 <sup>rd</sup> Lowest	Part-I 15.91% above Part-II 45.31% above PartIII 27.41% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.11  
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 18/23

Detail of Estimate		1. Muhammad Hanif Rajput Government Contractor		2. Salar Enterprises Government Contractor		3. Sadoro Khan Khaskheli Government Contractor		
		Part-I Rs.	15.38%	Part-I Rs.	15.48%	Part-I Rs.	15.91%	
		Part-II Rs.	43.36%	Part-II Rs.	44.63%	Part-II Rs.	45.31%	
		Part-III Rs.	26.72%	Part-III Rs.	27.21%	Part-III Rs.	27.41%	
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items		
<b>Part-I</b>								
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	250,159.85	Premium Rs.	Rs.	258,780.45
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,876,686.85</b>	<b>Total</b>	<b>Rs.</b>	<b>1,885,307.45</b>
<b>Part-II</b>								
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	55,206.39	Premium Rs.	Rs.	57,689.15
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,527.39</b>	<b>Total</b>	<b>Rs.</b>	<b>185,010.15</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>						
<b>Part-III</b>								
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	83,831.33	Premium Rs.	Rs.	85,996.13
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,571.33</b>	<b>Total</b>	<b>Rs.</b>	<b>399,736.13</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>						
			<b>Total</b>	<b>Rs.</b>	<b>2,456,785.57</b>	<b>Total</b>	<b>Rs.</b>	<b>2,461,566.40</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(42,293.43)	Difference	Rs.	(37,512.60)
			-1.69 % Below on estimated cost			-1.50 % Below on estimated cost		-1.16 % Below on estimated cost


**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Muhammad Hanif Rajput**, Government Contractor, in the competition on Part-I 15.38% above, Part-II 43.36% & on Part-III 26.72% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.69% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO


  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 18/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.11  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Hanif Rajput	---	YES	Provided 3 Years	Provided 3 Years	YES
Salar Enterprises	---	YES	Provided 3 Years	Provided 3 Years	YES
Sadoro Khan Khaskheli	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report


1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.12 KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk


*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*

6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
19/23	1	2	3	4	5
1.	Allah Nawaz Brothers & Company	2,455,183	1 <sup>st</sup> Lowest	Part-I 15.30% above Part-II 43.00% above Part-III 26.77% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	G.S Solangi	2,458,691	2 <sup>nd</sup> Lowest	Part-I 15.42% above Part-II 43.68% above Part-III 26.99% above	High Bid
3.	Nasrullah Panhwar	2,460,094	3 <sup>rd</sup> Lowest	Part-I 15.46% above Part-II 44.00% above Part-III 27.10% above	High Bid
4.	Mansoor Ahmed Abbasi	2,463,913	4 <sup>th</sup> Lowest	Part-I 15.48% above Part-II 44.60% above Part-III 27.97% above	High Bid
5.	Ghulam Mustafa & Brothers	2,481,863	5 <sup>th</sup> Lowest	Part-I 16.03% above Part-II 46.30% above Part-III 30.15% above	High Bid
6.	Muhammad Noman Qureshi	2,486,427	6 <sup>th</sup> Lowest	Part-I 16.25% above Part-II 46.68% above Part-III 30.31% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.12

KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 19/23

Detail of Estimate			1. Allah Nawaz Brothers & Company Government Contractor			2. G.S Solangi Government Contractor			3. Nasrullah Panhwar Government Contractor														
			Part-I Rs.	15.30%	Part-II Rs.	43.00%	Part-III Rs.	26.77%	Above on Schedule "B" Items	Part-I Rs.	15.42%	Part-II Rs.	43.68%	Part-III Rs.	26.99%	Above on Schedule "B" Items	Part-I Rs.	15.46%	Part-II Rs.	44.00%	Part-III Rs.	27.10%	Above on Schedule "B" Items
<b>Part-I</b>																							
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	248,858.63	Premium Rs.	Rs.	250,810.46	Premium Rs.	Rs.	251,461.07	Premium Rs.	Rs.	251,461.07	Premium Rs.	Rs.	251,461.07	Premium Rs.	Rs.	251,461.07	Premium Rs.	Rs.	251,461.07
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,875,385.63</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,337.46</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,988.07</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,988.07</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,988.07</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,988.07</b>	<b>Total</b>	<b>Rs.</b>	<b>1,877,988.07</b>
<b>Part-II</b>																							
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,748.03	Premium Rs.	Rs.	55,613.81	Premium Rs.	Rs.	56,021.24	Premium Rs.	Rs.	56,021.24	Premium Rs.	Rs.	56,021.24	Premium Rs.	Rs.	56,021.24	Premium Rs.	Rs.	56,021.24
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,069.03</b>	<b>Total</b>	<b>Rs.</b>	<b>182,934.81</b>	<b>Total</b>	<b>Rs.</b>	<b>183,342.24</b>	<b>Total</b>	<b>Rs.</b>	<b>183,342.24</b>	<b>Total</b>	<b>Rs.</b>	<b>183,342.24</b>	<b>Total</b>	<b>Rs.</b>	<b>183,342.24</b>	<b>Total</b>	<b>Rs.</b>	<b>183,342.24</b>
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>																					
<b>Part-III</b>																							
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	83,988.20	Premium Rs.	Rs.	84,678.43	Premium Rs.	Rs.	85,023.54	Premium Rs.	Rs.	85,023.54	Premium Rs.	Rs.	85,023.54	Premium Rs.	Rs.	85,023.54	Premium Rs.	Rs.	85,023.54
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,728.20</b>	<b>Total</b>	<b>Rs.</b>	<b>398,418.43</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>	<b>Total</b>	<b>Rs.</b>	<b>398,763.54</b>
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>																					
			<b>Total</b>	<b>Rs.</b>	<b>2,455,182.86</b>	<b>Total</b>	<b>Rs.</b>	<b>2,458,690.70</b>	<b>Total</b>	<b>Rs.</b>	<b>2,460,093.85</b>	<b>Total</b>	<b>Rs.</b>	<b>2,460,093.85</b>	<b>Total</b>	<b>Rs.</b>	<b>2,460,093.85</b>	<b>Total</b>	<b>Rs.</b>	<b>2,460,093.85</b>	<b>Total</b>	<b>Rs.</b>	<b>2,460,093.85</b>
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(43,896.14)	Difference	Rs.	(40,388.30)	Difference	Rs.	(38,985.15)	Difference	Rs.	(38,985.15)	Difference	Rs.	(38,985.15)	Difference	Rs.	(38,985.15)	Difference	Rs.	(38,985.15)
			-1.76 % Below on estimated cost			-1.62 % Below on estimated cost			-1.56 % Below on estimated cost			-1.56 % Below on estimated cost			-1.56 % Below on estimated cost			-1.56 % Below on estimated cost			-1.56 % Below on estimated cost		


**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Allah Nawaz Brothers & Company**, Government Contractor, in the competition on Part-I 15.30% above, Part-II 43.0% & on Part-III 26.77% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.76% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO



## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.12

KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 19/23

Detail of Estimate	4. Mansoor Ahmed Abbasi Government Contractor				5. Ghulam Mustafa & Brothers Government Contractor				6. Muhammad Noman Qureshi Government Contractor						
	Part-I Rs.		15.48%		Part-I Rs.		16.03%		Part-I Rs.		16.25%				
	Part-II Rs.		44.60%		Part-II Rs.		46.30%		Part-II Rs.		46.68%				
	Part-III Rs.		27.97%		Part-III Rs.		30.15%		Part-III Rs.		30.31%				
	Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items						
<b>Part-I</b>															
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00				
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-				
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	251,786.38	Premium Rs.	Rs.	260,732.28	Premium Rs.	Rs.	264,310.64				
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,878,313.38</b>	<b>Total</b>	<b>Rs.</b>	<b>1,887,259.28</b>	<b>Total</b>	<b>Rs.</b>	<b>1,890,837.64</b>				
<b>Part-II</b>															
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00				
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-				
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	56,785.17	Premium Rs.	Rs.	58,949.62	Premium Rs.	Rs.	59,433.44				
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>184,106.17</b>	<b>Total</b>	<b>Rs.</b>	<b>186,270.62</b>	<b>Total</b>	<b>Rs.</b>	<b>186,754.44</b>				
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>													
<b>Part-III</b>															
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00				
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-				
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	87,753.08	Premium Rs.	Rs.	94,592.61	Premium Rs.	Rs.	95,094.59				
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>401,493.08</b>	<b>Total</b>	<b>Rs.</b>	<b>408,332.61</b>	<b>Total</b>	<b>Rs.</b>	<b>408,834.59</b>				
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>													
		<b>Total Rs.</b>		<b>2,463,912.62</b>		<b>Total Rs.</b>		<b>2,481,862.51</b>		<b>Total Rs.</b>		<b>2,486,426.67</b>			
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00				
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(35,166.38)	Difference	Rs.	(17,216.49)	Difference	Rs.	(12,652.33)				
				-1.41 % Below on estimated cost				-0.69 % Below on estimated cost				-0.51 % Below on estimated cost			

**SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO**

The lowest percentage rate quoted by **Mr. Allah Nawaz Brothers & Company**, Government Contractor, in the competition on Part-I 15.30% above, Part-II 43.0% & on Part-III 26.77% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.76% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

**BIDDERS QUALIFICATION REPORTS**

**Scheme No. 19/23**

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ WARD NO.12  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Allah Nawaz Brothers & Company	---	YES	Provided 3 Years	Provided 3 Years	YES
G.S Solangi	---	YES	Provided 3 Years	Provided 3 Years	YES
Nasrullah Panhwar	---	YES	Provided 3 Years	Provided 3 Years	YES
Mansoor Ahmed Abbasi	---	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Mustafa & Brothers	---	YES	Provided 3 Years	Provided 3 Years	YES
Muhammad Noman Qureshi	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro



**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM IRRIGATION OFFICE TO SHAHBAZ COLONY KANDIARO TOWN
4. Method of Procurement: OPEN COMPITETIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk

*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*

6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## 12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
20/23	1	2	3	4	5
1.	Ghulam Mustafa Hisbani	2,470,688	1 <sup>st</sup> Lowest	Part-I 16.60% above Part-II 43.10% above PartIII 26.80% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Ghulam Qadir Sahito	2,483,426	2 <sup>nd</sup> Lowest	Part-I 16.85% above Part-II 44.50% above PartIII 29.00% above	High Bid
3.	Umair Rasheed	2,484,120	3 <sup>rd</sup> Lowest	Part-I 16.81% above Part-II 44.84% above PartIII 29.29% above	High Bid
4.	Haji Abdul Raouf Khanzada	2,484,709	4 <sup>th</sup> Lowest	Part-I 16.83% above Part-II 44.90% above PartIII 29.35% above	High Bid
5.	Mashooque Ali Sahito	2,490,450	5 <sup>th</sup> Lowest	Part-I 16.98% above Part-II 46.02% above PartIII 29.95% above	High Bid

  
Masroor Nawaz Khushik  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
Rafique Ahmed Soomro  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
Ghulam Murtaza Shah  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM  
IRRIGATION OFFICE TO SHAHBAZ COLONY KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 20/23

Detail of Estimate		1. Ghulam Mustafa Hisbani Government Contractor				2. Ghulam Qadir Sahito Government Contractor				3. Umair Rasheed Government Contractor					
		Part-I Rs.		Part-II Rs.		Part-III Rs.		Above on Schedule "B" Items		Part-I Rs.		Part-II Rs.		Part-III Rs.	
<b>Part-I</b>															
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	269,169.00	Premium Rs.	Rs.	273,222.75	Premium Rs.	Rs.	272,574.15	Premium Rs.	Rs.	272,574.15	
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,890,669.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,722.75</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,074.15</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,074.15</b>	
<b>Part-II</b>															
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,875.35	Premium Rs.	Rs.	56,657.85	Premium Rs.	Rs.	57,090.74	Premium Rs.	Rs.	57,090.74	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,196.35</b>	<b>Total</b>	<b>Rs.</b>	<b>183,978.85</b>	<b>Total</b>	<b>Rs.</b>	<b>184,411.74</b>	<b>Total</b>	<b>Rs.</b>	<b>184,411.74</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>													
<b>Part-III</b>															
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	84,082.32	Premium Rs.	Rs.	90,984.60	Premium Rs.	Rs.	91,894.45	Premium Rs.	Rs.	91,894.45	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,822.32</b>	<b>Total</b>	<b>Rs.</b>	<b>404,724.60</b>	<b>Total</b>	<b>Rs.</b>	<b>405,634.45</b>	<b>Total</b>	<b>Rs.</b>	<b>405,634.45</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>													
		<b>Total Rs. 2,470,687.67</b>				<b>Total Rs. 2,483,426.20</b>				<b>Total Rs. 2,484,120.33</b>					
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(28,871.33)	Difference	Rs.	(16,132.81)	Difference	Rs.	(15,438.67)	Difference	Rs.	(15,438.67)	
		-1.15 % Below on estimated cost				-0.65 % Below on estimated cost				-0.62 % Below on estimated cost					


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Ghulam Mustafa Hisbani**, Government Contractor, in the competition on Part-I 16.60% above, Part-II 43.10% & on Part-III 26.80% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.15% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM  
IRRIGATION OFFICE TO SHAHBAZ COLONY KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 20/23

Detail of Estimate		4. Haji Abdul Raouf Khazada Government Contractor				5. Mashooque Ali Sahito Government Contractor			
		Part-I Rs.		16.83%		Part-I Rs.		16.98%	
		Part-II Rs.		44.90%		Part-II Rs.		46.02%	
		Part-III Rs.		29.35%		Part-III Rs.		29.95%	
		Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>									
Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	Schedule "B" Amount	Rs.	1,621,500.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	281,704.00	Premium Rs.	Rs.	272,898.45	Premium Rs.	Rs.	275,330.70	
<b>Total</b>	<b>Rs.</b>	<b>1,903,204.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,894,398.45</b>	<b>Total</b>	<b>Rs.</b>	<b>1,896,830.70</b>	
<b>Part-II</b>									
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	57,167.13	Premium Rs.	Rs.	58,593.12	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>184,488.13</b>	<b>Total</b>	<b>Rs.</b>	<b>185,914.12</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>							
<b>Part-III</b>									
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	92,082.69	Premium Rs.	Rs.	93,965.13	
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>405,822.69</b>	<b>Total</b>	<b>Rs.</b>	<b>407,705.13</b>	
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>							
			<b>Total</b>	<b>Rs.</b>	<b>2,484,709.27</b>	<b>Total</b>	<b>Rs.</b>	<b>2,490,449.95</b>	
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,559.00</b>	Estimate Cost.	Rs.	2,499,559.00	Estimate Cost.	Rs.	2,499,559.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(14,849.73)	Difference	Rs.	(9,109.05)	
			-0.59 % Below on estimated cost			-0.36 % Below on estimated cost			


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Ghulam Mustafa Hisbani**, Government Contractor, in the competition on Part-I 16.60% above, Part-II 43.10% & on Part-III 26.80% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.15% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 20/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM IRRIGATION OFFICE TO SHAHBAZ COLONY KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Ghulam Mustafa Hisbani	---	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Qadir Sahito	---	YES	Provided 3 Years	Provided 3 Years	YES
Umair Rasheed	---	YES	Provided 3 Years	Provided 3 Years	YES
Haji Abdul Raouf Khanzada	---	YES	Provided 3 Years	Provided 3 Years	YES
Mashooque Ali Sahito	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro



**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

# Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM BABAN SHAH CHOWK TO PIR SABIT SHAH KANDIARO TOWN
4. Method of Procurement: OPEN COMPITETIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

## 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
21/23	1	2	3	4	5
1.	Saleem Engineering & Construction Co.	2,456,368	1 <sup>st</sup> Lowest	Part-I 15.39% above Part-II 43.20% above PartIII 26.60% above	Accepted as 1 <sup>st</sup> Lowest qualified Evaluated Bid
2.	Nasrullah Panhwar	2,462,670	2 <sup>nd</sup> Lowest	Part-I 15.51% above Part-II 44.67% above PartIII 27.39% above	High Bid
3.	Ghulam Mustafa Hisbani	2,475,551	3 <sup>rd</sup> Lowest	Part-I 15.91% above Part-II 45.71% above PartIII 29.00% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM BABAN  
SHAH CHOWK TO PIR SABIT SHAH KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 21/23

Detail of Estimate		1. Saleem Engineering & Construction Company Government Contractor				2. Nasrullah Panhwar Government Contractor				3. Ghulam Mustafa Hisbani Government Contractor			
		Part-I Rs.		15.39%		Part-I Rs.		15.51%		Part-I Rs.		15.91%	
		Part-II Rs.		43.20%		Part-II Rs.		44.67%		Part-II Rs.		45.71%	
		Part-III Rs.		26.60%		Part-III Rs.		27.39%		Part-III Rs.		29.00%	
		Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>													
Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00	Schedule "B" Amount	Rs.	1,626,527.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	276,197.00	Premium Rs.	Rs.	250,322.51	Premium Rs.	Rs.	252,274.34	Premium Rs.	Rs.	258,780.45		
<b>Total</b>	<b>Rs.</b>	<b>1,902,724.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,876,849.51</b>	<b>Total</b>	<b>Rs.</b>	<b>1,878,801.34</b>	<b>Total</b>	<b>Rs.</b>	<b>1,885,307.45</b>		
<b>Part-II</b>													
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	55,002.67	Premium Rs.	Rs.	56,874.29	Premium Rs.	Rs.	58,198.43		
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,323.67</b>	<b>Total</b>	<b>Rs.</b>	<b>184,195.29</b>	<b>Total</b>	<b>Rs.</b>	<b>185,519.43</b>		
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>											
<b>Part-III</b>													
Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00	Schedule "B" Amount	Rs.	313,740.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	31,374.00	Premium Rs.	Rs.	83,454.84	Premium Rs.	Rs.	85,933.39	Premium Rs.	Rs.	90,984.60		
Cartage	Rs.	64,205.00	<b>Total</b>	<b>Rs.</b>	<b>397,194.84</b>	<b>Total</b>	<b>Rs.</b>	<b>399,673.39</b>	<b>Total</b>	<b>Rs.</b>	<b>404,724.60</b>		
<b>Total</b>	<b>Rs.</b>	<b>409,319.00</b>											
			<b>Total</b>	<b>Rs.</b>	<b>2,456,368.02</b>	<b>Total</b>	<b>Rs.</b>	<b>2,462,670.01</b>	<b>Total</b>	<b>Rs.</b>	<b>2,475,551.47</b>		
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,499,079.00</b>	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00	Estimate Cost.	Rs.	2,499,079.00		
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(42,710.98)	Difference	Rs.	(36,408.99)	Difference	Rs.	(23,527.53)		
			-1.71 % Below on estimated cost			-1.46 % Below on estimated cost			-0.94 % Below on estimated cost				


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO


The lowest percentage rate quoted by **Mr. Saleem Engineering & Constuction Company**, Government Contractor, in the competition on Part-I 15.39% above, Part-II 43.20% & on Part-III 26.60% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -1.71% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO



BIDDERS QUALIFICATION REPORTS

Scheme No. 21/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS FROM BABAN SHAH CHOWK TO PIR SABIT SHAH KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Saleem Engineering & Construction Co.	---	YES	Provided 3 Years	Provided 3 Years	YES
Nasrullah Panhwar	---	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Mustafa Hisbani	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro



**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro

## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ SUHAIL SHAH COLONY KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
22/23	1	2	3	4	5
1.	Sohail Ahmed Panhwar	2,428,131	1 <sup>st</sup> Lowest	Part-I 11.90% above Part-II 44.00% above Part-III 27.20% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	Ameer Ali Chandio	2,449,296	2 <sup>nd</sup> Lowest	Part-I 12.85% above Part-II 44.00% above Part-III 29.00% above	High Bid
3.	Nisar Ahmed	2,455,182	3 <sup>rd</sup> Lowest	Part-I 12.52% above Part-II 46.40% above Part-III 30.85% above	High Bid
4.	Ghulam Hussain	2,458,141	4 <sup>th</sup> Lowest	Part-I 12.65% above Part-II 46.75% above Part-III 30.95% above	High Bid
5.	Iftikhar Ahmed Mahar	2,458,866	5 <sup>th</sup> Lowest	Part-I 12.68% above Part-II 46.99% above Part-III 30.91% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ SUHAIL  
SHAH COLONY KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 22/23

Detail of Estimate		1. Sohail Ahmed Panhwar Government Contractor		2. Ameer Ali Chandio Government Contractor		3. Nisar Ahmed Government Contractor	
		Part-I Rs.	11.90%	Part-I Rs.	12.85%	Part-I Rs.	12.52%
		Part-II Rs.	44.00%	Part-II Rs.	44.00%	Part-II Rs.	46.40%
		Part-III Rs.	27.20%	Part-III Rs.	29.00%	Part-III Rs.	30.85%
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items	
<b>Part-I</b>							
Schedule "B" Amount	Rs. 1,530,209.00	Schedule "B" Amount	Rs. 1,530,209.00	Schedule "B" Amount	Rs. 1,530,209.00	Schedule "B" Amount	Rs. 1,530,209.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Cartage	Rs. 236,279.00	Premium Rs.	Rs. 182,094.87	Premium Rs.	Rs. 196,631.86	Premium Rs.	Rs. 191,582.17
<b>Total</b>	<b>Rs. 1,766,488.00</b>	<b>Total</b>	<b>Rs. 1,712,303.87</b>	<b>Total</b>	<b>Rs. 1,726,840.86</b>	<b>Total</b>	<b>Rs. 1,721,791.17</b>
<b>Part-II</b>							
Schedule "B" Amount	Rs. 171,883.00	Schedule "B" Amount	Rs. 171,883.00	Schedule "B" Amount	Rs. 171,883.00	Schedule "B" Amount	Rs. 171,883.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 75,628.52	Premium Rs.	Rs. 75,628.52	Premium Rs.	Rs. 79,753.71
Cartage	Rs. 81,053.00	<b>Total</b>	<b>Rs. 247,511.52</b>	<b>Total</b>	<b>Rs. 247,511.52</b>	<b>Total</b>	<b>Rs. 251,636.71</b>
<b>Total</b>	<b>Rs. 252,936.00</b>						
<b>Part-III</b>							
Schedule "B" Amount	Rs. 368,173.00	Schedule "B" Amount	Rs. 368,173.00	Schedule "B" Amount	Rs. 368,173.00	Schedule "B" Amount	Rs. 368,173.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. 36,817.00	Premium Rs.	Rs. 100,143.06	Premium Rs.	Rs. 106,770.17	Premium Rs.	Rs. 113,581.37
Cartage	Rs. 77,130.00	<b>Total</b>	<b>Rs. 468,316.06</b>	<b>Total</b>	<b>Rs. 474,943.17</b>	<b>Total</b>	<b>Rs. 481,754.37</b>
<b>Total</b>	<b>Rs. 482,120.00</b>						
		<b>Total</b>	<b>Rs. 2,428,131.45</b>	<b>Total</b>	<b>Rs. 2,449,295.55</b>	<b>Total</b>	<b>Rs. 2,455,182.25</b>
<b>Total Estimate Cost</b>	<b>Rs. 2,501,544.00</b>	Estimate Cost.	Rs. 2,501,544.00	Estimate Cost.	Rs. 2,501,544.00	Estimate Cost.	Rs. 2,501,544.00
<b>Say</b>	<b>Rs. 2,500,000.00</b>	Difference	Rs. (73,412.55)	Difference	Rs. (52,248.45)	Difference	Rs. (46,361.75)
		-2.94 % Below on estimated cost		-2.09 % Below on estimated cost		-1.85 % Below on estimated cost	


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Sohail Ahmed Panhwar**, Government Contractor, in the competition on Part-I 11.90% above, Part-II 44.0% & on Part-III 27.20% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -2.94% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ SUHAIL  
SHAH COLONY KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 22/23

Detail of Estimate		4. Ghulam Hussain Government Contractor		5. Iftikhar Ahmed Mahar Government Contractor	
		Part-I Rs.	12.65%	Part-I Rs.	12.68%
		Part-II Rs.	46.75%	Part-II Rs.	46.99%
		Part-III Rs.	30.95%	Part-III Rs.	30.91%
		Above on Schedule "B" Items		Above on Schedule "B" Items	
<b>Part-I</b>					
Schedule "B" Amount	Rs.	1,530,209.00	Schedule "B" Amount	Rs.	1,530,209.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	236,279.00	Premium Rs.	Rs.	193,571.44
<b>Total</b>	<b>Rs.</b>	<b>1,766,488.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,723,780.44</b>
<b>Part-II</b>					
Schedule "B" Amount	Rs.	171,883.00	Schedule "B" Amount	Rs.	171,883.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	80,355.30
Cartage	Rs.	81,053.00	<b>Total</b>	<b>Rs.</b>	<b>252,238.30</b>
<b>Total</b>	<b>Rs.</b>	<b>252,936.00</b>	<b>Total</b>	<b>Rs.</b>	<b>252,650.82</b>
<b>Part-III</b>					
Schedule "B" Amount	Rs.	368,173.00	Schedule "B" Amount	Rs.	368,173.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	36,817.00	Premium Rs.	Rs.	113,949.54
Cartage	Rs.	77,130.00	<b>Total</b>	<b>Rs.</b>	<b>482,122.54</b>
<b>Total</b>	<b>Rs.</b>	<b>482,120.00</b>	<b>Total</b>	<b>Rs.</b>	<b>481,975.27</b>
<b>Total Estimate Cost</b>					
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,501,544.00</b>	<b>Estimate Cost.</b>	<b>Rs.</b>	<b>2,501,544.00</b>
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	<b>Difference</b>	<b>Rs.</b>	<b>(43,402.72)</b>
			-1.74 % Below on estimated cost		
			-1.71 % Below on estimated cost		


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Sohail Ahmed Panhwar**, Government Contractor, in the competition on Part-I 11.90% above, Part-II 44.0% & on Part-III 27.20% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -2.94% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 22/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ SUHAIL SHAH COLONY KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Sohail Ahmed Panhwar	---	YES	Provided 3 Years	Provided 3 Years	YES
Ameer Ali Chandio	---	YES	Provided 3 Years	Provided 3 Years	YES
Nisar Ahmed	---	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Hussain	---	YES	Provided 3 Years	Provided 3 Years	YES
Iftikhar Ahmed Mahar	---	YES	Provided 3 Years	Provided 3 Years	YES



**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro



**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro




**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro


## Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/532/2018, Dated 04-01-2018, (Sr. No. 36084)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ KACHI ABADI KANDIARO TOWN
4. Method of Procurement: OPEN COMPITITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 30-01-2018

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
23/23	1	2	3	4	5
1.	Muhammad Noman Qureshi	2,440,358	1 <sup>st</sup> Lowest	Part-I 13.50% above Part-II 43.00% above PartIII 27.00% above	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid
2.	J&P Construction Company	2,456,372	2 <sup>nd</sup> Lowest	Part-I 12.72% above Part-II 47.05% above PartIII 30.80% above	High Bid
3.	Nasrullah Panhwar	2,468,804	3 <sup>rd</sup> Lowest	Part-I 12.25% above Part-II 44.98% above PartIII 34.60% above	High Bid
4.	Waqas Ali Rajput	2,469,518	4 <sup>th</sup> Lowest	Part-I 12.28% above Part-II 45.00% above PartIII 34.65% above	High Bid

  
**Masroor Nawaz Khushik**  
TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ KACHI  
ABADI KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 23/23

Detail of Estimate	1. Muhammad Noman Qureshi Government Contractor				2. J&P Construction Company Government Contractor				3. Nasrullah Panhwar Government Contractor			
	Part-I Rs.		13.50%		Part-I Rs.		12.72%		Part-I Rs.		12.25%	
	Part-II Rs.		43.00%		Part-II Rs.		47.05%		Part-II Rs.		44.98%	
	Part-III Rs.		27.00%		Part-III Rs.		30.80%		Part-III Rs.		34.60%	
	Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items			
<b>Part-I</b>												
Schedule "B" Amount	Rs.	1,358,067.00	Schedule "B" Amount	Rs.	1,358,067.00	Schedule "B" Amount	Rs.	1,358,067.00	Schedule "B" Amount	Rs.	1,358,067.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	224,042.00	Premium Rs.	Rs.	183,339.05	Premium Rs.	Rs.	172,746.12	Premium Rs.	Rs.	166,363.21	
<b>Total</b>	<b>Rs.</b>	<b>1,582,109.00</b>	<b>Total</b>	<b>Rs.</b>	<b>1,541,406.05</b>	<b>Total</b>	<b>Rs.</b>	<b>1,530,813.12</b>	<b>Total</b>	<b>Rs.</b>	<b>1,524,430.21</b>	
<b>Part-II</b>												
Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	Schedule "B" Amount	Rs.	127,321.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	-	Premium Rs.	Rs.	54,748.03	Premium Rs.	Rs.	59,904.53	Premium Rs.	Rs.	57,268.99	
Cartage	Rs.	59,715.00	<b>Total</b>	<b>Rs.</b>	<b>182,069.03</b>	<b>Total</b>	<b>Rs.</b>	<b>187,225.53</b>	<b>Total</b>	<b>Rs.</b>	<b>184,589.99</b>	
<b>Total</b>	<b>Rs.</b>	<b>187,036.00</b>										
<b>Part-III</b>												
Schedule "B" Amount	Rs.	564,475.00	Schedule "B" Amount	Rs.	564,475.00	Schedule "B" Amount	Rs.	564,475.00	Schedule "B" Amount	Rs.	564,475.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	56,447.00	Premium Rs.	Rs.	152,408.25	Premium Rs.	Rs.	173,858.30	Premium Rs.	Rs.	195,308.35	
Cartage	Rs.	116,124.00	<b>Total</b>	<b>Rs.</b>	<b>716,883.25</b>	<b>Total</b>	<b>Rs.</b>	<b>738,333.30</b>	<b>Total</b>	<b>Rs.</b>	<b>759,783.35</b>	
<b>Total</b>	<b>Rs.</b>	<b>737,046.00</b>										
			<b>Total</b>	<b>Rs.</b>	<b>2,440,358.33</b>	<b>Total</b>	<b>Rs.</b>	<b>2,456,371.95</b>	<b>Total</b>	<b>Rs.</b>	<b>2,468,803.54</b>	
<b>Total Estimate Cost</b>	<b>Rs.</b>	<b>2,506,191.00</b>	Estimate Cost.	Rs.	2,506,191.00	Estimate Cost.	Rs.	2,506,191.00	Estimate Cost.	Rs.	2,506,191.00	
<b>Say</b>	<b>Rs.</b>	<b>2,500,000.00</b>	Difference	Rs.	(65,832.67)	Difference	Rs.	(49,819.05)	Difference	Rs.	(37,387.46)	
			-2.63 % Below on estimated cost			-1.99 % Below on estimated cost			-1.49 % Below on estimated cost			


### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 13.50% above, Part-II 43.0% & on Part-III 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -2.63% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO

## COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ KACHI  
ABADI KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 23/23

Detail of Estimate		4. Waqas Ali Rajput Government Contractor					
		Part-I Rs. 12.28%					
		Part-II Rs. 45.00%					
		Part-III Rs. 34.65%					
		Above on Schedule "B" Items					
<b>Part-I</b>							
Schedule "B" Amount	Rs. 1,358,067.00	Schedule "B" Amount	Rs. 1,358,067.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Cartage	Rs. 224,042.00	Premium Rs.	Rs. 166,770.63				
<b>Total</b>	<b>Rs. 1,582,109.00</b>	<b>Total</b>	<b>Rs. 1,524,837.63</b>				
<b>Part-II</b>							
Schedule "B" Amount	Rs. 127,321.00	Schedule "B" Amount	Rs. 127,321.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Add 10% Ceiling	Rs. -	Premium Rs.	Rs. 57,294.45				
Cartage	Rs. 59,715.00	<b>Total</b>	<b>Rs. 184,615.45</b>				
<b>Total</b>	<b>Rs. 187,036.00</b>						
<b>Part-III</b>							
Schedule "B" Amount	Rs. 564,475.00	Schedule "B" Amount	Rs. 564,475.00				
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -				
Add 10% Ceiling	Rs. 56,447.00	Premium Rs.	Rs. 195,590.59				
Cartage	Rs. 116,124.00	<b>Total</b>	<b>Rs. 760,065.59</b>				
<b>Total</b>	<b>Rs. 737,046.00</b>						
		<b>Total</b>	<b>Rs. 2,469,518.67</b>				
<b>Total Estimate Cost</b>	<b>Rs. 2,506,191.00</b>	Estimate Cost.	Rs. 2,506,191.00				
<b>Say</b>	<b>Rs. 2,500,000.00</b>	Difference	Rs. (36,672.33)				
		-1.47 % Below on estimated cost					

### SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 13.50% above, Part-II 43.0% & on Part-III 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -2.63% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor

  
**Masroor Nawaz Khushik**

TOWN OFFICER  
TOWN COMMITTEE KANDIARO

  
**Rafique Ahmed Soomro**  
ASSISTANT ENGINEER  
HIGHWAYS KANDIARO

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
TOWN COMMITTEE KANDIARO




BIDDERS QUALIFICATION REPORTS

Scheme No. 23/23

Name of work: PROVIDING AND FIXING PAVER BLOCK, C.C. TOPING & SURFACE DRAINS @ KACHI ABADI  
KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Noman Qureshi	---	YES	Provided 3 Years	Provided 3 Years	YES
J&P Construction Company	---	YES	Provided 3 Years	Provided 3 Years	YES
Nasrullah Panhwar	---	YES	Provided 3 Years	Provided 3 Years	YES
Waqas Ali Rajput	---	YES	Provided 3 Years	Provided 3 Years	YES

  
**Masroor Nawaz Khushik**  
MEMBER  
TOWN OFFICER  
Town Committee Kandiaro

  
**Rafique Ahmed Soomro**  
MEMBER  
ASSISTANT ENGINEER  
Highways Kandiaro

  
**Ghulam Murtaza Shah**  
CHAIRMAN  
CHAIRMAN  
Town Committee Kandiaro