



11-200

**KARACHI WATER & SEWERAGE BOARD**  
OFFICE OF THE EXECUTIVE ENGINEER (w/d)  
S.T-7 Block-1 KDA Building Liaquatabad Zone

No: KW&SB/ EE (w) /SPPRA/2014-15/685

Dated: 28-4-2015

The Manager Enforcement-II  
Sindh Public Procurement Regulatory Authority  
Government of Sindh  
KARACHI

Subject: Improvement of water supply Providing & Laying of P.E 110 mm & 160 mm at Phool Wali Gali near Ghusia Masjid Gulbhar UC-1 Liaquatabad Zone (water)

Reference: Serial No.22577 / 2015 OF SPPRA WEB SITE.

With reference to above, the following original documents for the above work is enclosed herewith for up loading on SPPRA Website.

- i) Attendance Sheet
- ii) Bidders Eligibility / Qualification Report
- iii) Minutes of bid opening meeting
- iv) Comparative Statement
- v) Bid evaluation report

Submitted please

Executive Engineer (w)  
Liaquatabad Town, KW&SB

Copy to: The DMD (TS), KW&SB  
A.D.L.F.A, KW&SB.  
Chief Engineer (CWS) KW&SB  
S.E (Liaquatabad Town) KW&SB

NO: SPPRA INVITED DIARY  
NO: 16/25  
DATED: 28-4-15

29/4

DD (A.F.F.)

Put up by smithy

29/4  
2015

**KARACHI WATER & SEWERAGE BOARD**



**ATTENDANCE SHEET**

**FIRMS / CONTRACTORS**

Name of Work:- Improvement of water supply providing & laying of P.E 110 mm & 160 mm at Phool Wali Gali near Ghusia Masjid Gulbhar UC-1 Liaquatabad Zone (water)

Date of opening 24-02-2015  
SPPRA Sr, # 22577  
Time of receiving 2.00 p.m  
Time of opening 2.30 p.m

**ATTENDANCE SHEET**

Sr: #	Name of Contractors	Name of Firms	Signature
1.	Asim	M/s Determinant Associated	
2.	Zeshan	M/s Z-B Enterprises	
3.			
4.			
5.			
6.			
7.			

**Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)**

**Description of work: IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER).**

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' name M/s. Determinant Associates.	Bidders' name M/s. Q.B Enterprises.
1.	Registration with PEC (if applicable)	Yes	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	<b>Qualification Criteria:</b>		
5.	Minimum three years' experience of relevant field.	Yes	N/A
6.	Turnover of at least last three years	Yes	N/A
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified


Note: The procuring agency may modify the criteria as per their requirements.



(Abdul Jabbar Shaikh)  
Accounts Officer (Central)  
Member / Secretary



(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Abdul Raheem Khatt)  
Chief Engineer (West)  
Member



(Abdul Raheem Khatt)  
Chief Engineer (IPD)  
Convener

**Method of Procurement:** Single Stage Single Envelope.

**Name of Work:** IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER).

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 24-02-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Determinant Associates.
- ii. M/s. Q.B Enterprises.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. <u>Determinant Associates</u>	Rs.2,163,659/20	Rs.43,300/-	P.O # 9302831 Dt:24-02-2015 UBL Khayyaban-e-Shamshir Br.
02	M/s. Q.B Enterprises	Rs.2,167,462/20	Rs.25,300/- Rs.20,000/-	P.O # 11537958 Dt:13-02-2015 HBL Rizvia Society Br. P.O # 8918968 Dt:31-12-2014 UBL Rashid Minhas Road Br.


4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Abdul Jabbar Shaikh)  
Accounts Officer (Central)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (Central)  
Member

  
(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener



**COMPARATIVE STATEMENT**

**NAME OF WORK: IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER)**

S.No	Description of Work	Engineer's Estimate			M/s. Determinant Associates		M/s. Q.B Enterprises			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road mantling	4000	Cft	605.00	% Cft	24,200.00	605.00	24,200.00	605.00	24,200.00
2	Dismantling Cement concrete plane 1:2:4	2500	Cft	1,663.75	% Cft	41,593.75	1,663.75	41,593.75	1,663.75	41,593.75
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m) up to 0-5'	11250	Cft	4,650.00	% 0 Cft	52,312.50	4,650.00	52,312.50	4,650.00	52,312.50
4	Excavation for pipe line in trenches, and pits in wet silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m) up to 0-5'	18000	Cft	5,400.00	% 0 Cft	97,200.00	5,400.00	97,200.00	5,400.00	97,200.00
5	P/L & fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polyethylene PE pipe (HDPE-100) for w/s confirming ISO 4427/Din 8074/8075 B.s 3580 & PSI 3051 (PN-10)	1000 1500	Rft Rft	268.00 530.00	P/Rft P/Rft	268,000.00 795,000.00	268.00 530.00	268,000.00 795,000.00	269.50 531.50	269,500.00 797,250.00
6	High Density Polyethylene fitting (PE-100) (per/each) Equivalent (PN-10) 1. Elbow 450 outer dia 160 mm 2. Equal Tee (outer dia) 160x160x160	15 Nos 10 Nos	Each Each	3,480.00 5,218.00	Each Each	52,200.00 52,180.00	3,479.00 5,218.00	52,185.00 52,180.00	3,479.00 5,218.00	52,185.00 52,180.00

*(Handwritten signatures and initials)*

NAME OF WORK: IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER)

S.No	Description of Work	Engineer's Estimate			M/s. Determinant Associates			M/s. Q.B Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
	3. Stab & piece 160 mm	8 Nos	4,233.00	Each	33,864.00	4,232.00	33,856.00	4,232.00	33,856.00	
	4. Elbow-90 (outer dia) 110 mm	12 Nos	2,069.00	Each	24,828.00	2,068.00	24,816.00	2,068.00	24,816.00	
	5. Stab & piece 110 mm	8 Nos	2,020.00	Each	16,160.00	2,019.00	16,152.00	2,019.00	16,152.00	
7	C.I. Sluice valve heavy pattern test pressure (21.0 Kg/Sq of 300 lb/sq-inch imported) 4" Dia									
		4 Nos	5,460.00	Each	21,840.00	5,460.00	21,840.00	5,460.00	21,840.00	
		2 Nos	9,360.00	Each	18,720.00	9,360.00	18,720.00	9,360.00	18,720.00	
		1 Nos	17,940.00	Each	17,940.00	17,940.00	17,940.00	17,940.00	17,940.00	
8	Fixing of S/valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete.									
		4 Nos	1,532.00	Each	6,128.00	1,532.00	6,128.00	1,532.00	6,128.00	
		2 Nos	1,886.00	Each	3,772.00	1,886.00	3,772.00	1,886.00	3,772.00	
		1 Nos	2,790.00	Each	2,790.00	2,790.00	2,790.00	2,790.00	2,790.00	
9	P/F M.S collar Tee for PRCC pipe of different size having width as mentioned against 2.5 wide each item to suit. The size of connect on fabricated with 3/8" thick M.S plate excluding cost of the work it include the cost of 1/4" M.S square bars on 110th ends 4 numbers 3/4" thick MS flange; with a total weight as mentioned against each item i/c cost of nuts, bolts, rubber packing, labour and au sealing material and all the tools and plants 2.5 wide weight 148.16 kg (24" x 24") 2.6" WIDE net weight 198.160 kg									
		1 Nos	34,597.00	Each	34,597.00	34,597.00	34,597.00	34,597.00	34,597.00	
10	Manufacturing S/F block steel M.S pipe made out of M.S sheet conforming to APL-SL grade-x 42 ERW & externally asphalt cota with fiber glass 5mm thick & internally c.c lining Birm thick (AWWA specification) i/c L/g with helical welding in trench i/c the cost of bad of any pressure for different dia of pipe degree & testing with water specification below	100 Rft	1,851.97	R/Rft	185,197.00	1,851.97	185,197.00	1,851.97	185,197.00	

*(Handwritten signatures and initials)*

NAME OF WORK: IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER)

S.No	Description of Work	Engineer's Estimate			M/s. Determinant Associates		M/s. Q.B Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Repair of heavy leaking joint external vatta on PRCC pipe including cost of excavation, labour sealing material, dewatering eod refilling of excavated stuff etc 15" dia	10 Nos	10,729.00	Each	107,290.00	10,729.00	107,290.00	10,729.00	107,290.00
12	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric. Energy plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench	20	1,500.00	P/Day	30,000.00	1,500.00	30,000.00	1,500.00	30,000.00
13	Providing chamber 4'x4' inside diameter with 24 X 24 C.I cover and frame wt 2 cwt with locking arrangement with fixing in RCC 1:2:4 slab 6" slab with 5 lbs steel 1 cft 12" thick cc 1:3:6 in founding block masonry wall set and 1:6 C.M 6" dia thick cc 1:3:6 in foundation in 6" thick 1:2:4 flooring 1/2" thick C.P 21"3 CM to all inside wall surface and to top i/c P/F foot rest at every one feet of depth 2 deptt1 i/c curing excavation back filling and disposal of surplus earth 4" x 4" x 4"	7 Nos	28,357.00	Each	198,499.00	28,357.00	198,499.00	28,357.00	198,499.00

*(Handwritten signature)*

*(Handwritten initials)*


*(Handwritten signature)*

NAME OF WORK: IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER)

S.No	Description of Work	Engineer's Estimate			M/s. Determinant Associates		M/s. Q.B Enterprises	
		Quantity	Rate	Unit	Rate	Amount	Rate	Amount
14	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming i/c full compaction etc complete	28764.84	Cft	2,760.00	% 0 Cft	79,390.96	2,760.00	79,390.96
	Total Quoted / Corrected Cost					2,163,712.21		2,167,409.21
	Say					2,163,659.21		2,167,409

  
 (Abdul Jabbar Shaikh)  
 Accounts Officer (Central)  
 Member/Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Abdul Rahim Khattai)  
 Chief Engineer (Central)  
 Member

  
 (Abdul Rahim Khattai)  
 Chief Engineer (PD), (Conveener)





# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	INF/KRY-300/15 and published in i) Daily Express ii) Daily Awami Awaz iii) Daily Dawn on Dated 30/01/2015 SPPRA Serial No.22577 I.D No. /2015
3	Tender Description/Name of Work/Item	IMPROVEMENT OF WATER SUPPLY PROVIDING & LAYING OF P.E 110 MM & 160 MM AT PHOOL WALI GALI NEAR GHUSIA MASJID GULBHAR UC-1 LIAQUATABAD ZONE (WATER)
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Press / Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid (s) rejected	One
11	Financial Bid Opening Date	24/02/2015

### 12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Determinant Associates	Rs.2,163,659/-	1st Lowest	@ 0.0024% Below	Substantially Responsive	P.O # 9302631 Dt:24-02-2015 Rs.43,300/- UBL Khayyaban-e-Shamshir Br.
2	M/s. Q.B Enterprises	Rs.2,167,409/-	2nd Lowest	@ 0.1708% Above	Un Responsive bid due to disqualified	P.O # 11537958 Dt:13-02-2015 Rs.25,300/- HBL Rizvia Society Br. P.O # 8918968 Dt:31-12-2014 Rs.20,000/- UBL Rashid Minhas Road Br.


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Determinant Associates. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Abdul Jabbar Shaikh)  
Accounts Officer (Central)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Rahim Khatti)  
Chief Engineer (Central)  
Member

  
(Abdul Rahim Khatti)  
Chief Engineer (IPD),  
(Convener)