

## DIRECTORATE OF PARKS & HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road Karachi Ph # 021-99204300 FAX # 021-99204327

NO.DG(P&H)/KMC/ 444 /2015

Dated 12-6 /2015.

#### **WORK ORDER**

To.

M/s Muhammad Saleem Contractor, Λ-206, 2<sup>nd</sup> Floor Block-1 Gulshan-e-Iqbal, Karachi.

SUBJCT: IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&H), K.M.C.

Ref: Tender Notice No.DG/P&H/KMC/ 126 /2015 & Date of opening 14-04-2015.

The Competent authority has been pleased to award the contract for the above mentioned work for an amount of Rs.9,93,508/- (Rupees Nine lac innety three thousand five hundred and eight only) is hereby accepted and you have accepted the contractual responsibility.

You are directed to contract Deputy Director( ) / XEN(Civil/M&E)A.E.E.(Civil/(M&E) and obtain necessary instructions from him for carrying out the above mentioned work.

Please note that the work should be carried out strictly according to Department's Specifications and will be completed within the schedule time limit 30 days, failing which penalty at Rs.1000/- per day will be charged.

Director General Parks & Horticulture K.M.C.

#### Copy to:

- 1. Deputy Director P&H., KMC
- 2. XEN (CIVIL/M&E), KMC
- 3. A.E.E (Civil/M&E), KMC
- 4. D&T Section (P&H) KMC.

Director General Parks & Horticulture K.M.C.

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAM	E OF THE ORGANIZATION/ DEPTT	: Karaghi Metropolitan C	orporation
2)	PRO	VINCIAL/LOCAL GOVT/OTHER	Local Government	nations of the same adjusted agreement promotions that the last of the last of the last of the last of the last
3)	TITL	E OF CONTRACT	Improvement of Lawn a (P&H),K.M.C.	
4)	TENI	DER NUMBER	- Email Marie Control of the Control	
5)	BRIE	F DESCRIPTION OF CONTRACT		
6)	FORt	JM THAT APPROVED THE SCHEME	E:Administrator, K	MC.
7)	TENI	DER ESTIMATED VALUE	Rs.9.93.508/-	
8)	ENG	NEER'S ESTIMATED	Rs.9,93,508/-	no vermen (n. 17. <del>18 alikokarrakira izan</del> ia
9)	ESTI	MATED COMPLETION PERIOD(AS I	PER CONTRACT)	
10)	TENI	DER OPENED ON (DATE & TIME)	14-04-2015 03.00 p.n	) <u>.</u>
11)	NUM	BER OF TENDER DOCUMENTS SOL	.D (3)	··· :
	`	List of buyers)		
12)	NUM	BER OF BID RECEIVED BER OF BIDDERS PRESENT AT THE	(3)	C DINC
		EVALUATION REPORT (Enclose a copy		
		E AND ADDRESS OF THE SUCCESS		
		FRACT AWARD PRICE		
		CING OF SUCCESSFUL BIDDER IN E 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID)		
				~ ~~~~
		HOD OF PROCUREMENT USED :- (1	•	
č	ı) SII	NGLE STAGE – ONE ENVELOPE PRO	OCEDURE	
				Yes
	a)	SINGLE STAGE – ONE ENVELOPE	PROCEDURE	No
	b)	SINGLE STAGE – ONE ENVELOPE	PROCEDURE .	No.
				,
	c)	SINGLE STAGE - ONE ENVELOPE	PROCEDURE	No.
	d)	SINGLE STAGE – ONE ENVELOPE	PROCEDURE	No.
		PLEASE SPECIFY IF ANY OTHER ME i.e. EMERGENCY, DIRECT CONTRAC		

19)	APPRO	OVING AUTHORITY FOR AWARD OF CONTRA	ACT_Administrator, KMC
201	WHET	HER THE PROCUREMENT WAS INCLUDED IN ANY	Yes No.
2H)	ADVE	ERTISEMENT:	
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes   Through website SPERA   Sr.# 23433
	ii)	News Papers (If yes, give name of newspapers & date.)	Yes Through website No
	22) N/	ATURE OF CONTRACT	Domestic/ Int.   Local
	WA	HETHER QUALIFICATION CRITERIA AS INCLUDED IN BIDDING/TENDER DOCUMENTS? fyes, enclose a copy)	Yes No [
	WA	HETHER BID EVALUATION CRITERIA IS INCLUDED IN BIDDING/TENDER DOCUMENTS? I yes, enclose a copy)	Yes No No
	ΑU	HETHER APPROVAL OF COMPETENT THORITY WAS OBTAIN FOR USING A ETHOD OTHER THAN OPEN COMPETITIVE BI	Yes No DDING?
	ŕ	AS BID SECURITY OBTAINED FROM ALL E BIDDERS?	Yes No No
		HETHER THE SUCCESSFUL BID WAS LOWEST ALUATED BID/BEST EVALUATED. BID(in case of coas	
	,	HETHER THE SUCCESSFUL BIDDER WAS CHNICALLY COMPLAINT?	Yes No No
		HETHER NAMES OF THE BIDDING & THEIR JOTED PRICES WERE READ OUT AT THE TIM	Yes No
	ВН	IETHER EVALUATION REPORT GIVEN TO.  DDERS BEFORE THE AWARD OF CONTRACT (trach copy of the bid evaluation report)	Yes No No

31) ANY COMPLAINTS RECEIVED	Yes	
(If yes, result thereof)	No	
32) ANY DEVIATION FROM SPECIFICATIONS	Yes	
GIVEN IN THE TENDER NOTICE/DOCUMENTS/ (If yes, give details)	No	
33) WAS THE EXTENSION MADE IN RESPECT TIME?	Yes	
(If yes, give reasons)	No	
34) DEVIATION FROM QUALIFCATION CRITERIA	Yes	
(If yes, give detailed reason)	No	
35) WAS IT ASSURED BY THE PROCURING AGENC THAT THE SELECTED FIRM IS NOT BLACK LIS	<u> </u>	s No No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAR ABROAD: (If yes, enclose a copy)	ION WI	TH THE PROCUREMENT? TNANCING OF VISIT, IF
37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CON (BANK GUARANTEE ETC.)?	TRACT	
	Ye	s No L
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes No	
39) Date of Award of contract:		- Andrews Colleges (A)
Signature & Official stamp of Authorized Officer ; Director General (P&H),K.M.C.		
FOR OFFICE USE ONLY		

<u>SPPRA, Block No.8, Sindh Secretariat No.4-A , Court Road, Karachi</u> Tele: 021-9205356, 021-9205369 & Fax: 021-9206291

#### BID EVALUATION REPORT

1 Name of Procuring Agency: Karachi Metropolitan Corporation.

2. Tender Reference No: DG/P&H/KMC/ 126 /15, Dt. 27-03- 15

Work/ Item

3. Tender Description/Name of work Improvement of lawn at Bath Island

Clifton (P&H) KMC.

4. Method of Procurement Single Single- One Envelope Procedure

5. Tender Published Through Website SPPRA/KMC.

SPPRA Sr. # 23433

6. Total Bids documents Sold Three

7. Total Bids Received . Three

8. Technical Bid Opening date (if applicable) Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil.

10. Bid (s) Rejected: Nil

11. Financial Bid Opening date 14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of	Comparison with	Reasons for acceptance/	Remarks
			cost	Estimated cost	rejection	
1	M/s Muhammad Saleem	Rs.992508/- 0.50%Below(Civil) 0.50%Below (Hort)	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommende for award of work
2	M/s Huzair Enterprise and co	Rs.995858 AT PAR (Civil) 0.50%Below (Hort)	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s F.J. Construction	Rs.996150/- @0.5%Below (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest	Below & AT PAR the estimated cost		

Je

Syed Sajid Hussain
Account Officer
Parks & Horticulture KMC
(Member/Secretary)

Nafees Agha
Executive Engineer
Lyari Development Authority
(Member)

Nias Ahmed Soomre
Diestor General
Parks & Hardinahme KMC

(Carried)





Ref. No.

Date: 19-6-15.

To.

The Director General Parks and Horticulture Department, K.M.C.

#### SUB: IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&H) K.M.C

Ref: Your department letter No.DG/P&H/KMC/

/2015, dt. / / 2015

R/Sir,

With reference to your acceptance letter mentioned above it is to inform you that we are agreed to execute the above mentioned work at a total cost of Rs.9,93,508/- and submit a stamp paper attached as per requirement by your department..

In this regard it is requested that agreement may be executed and work order may be issued please.


Thanking you.

Yours Faithfully

(M/S Muhammad Saleem.)

J-7, Block-B, North Nazimabd, Karchi-33

Phone: 6627612





#### SUBJCT: IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&H), K.M.C.

An Agreement made on this \_\_\_\_\_ day of \_\_\_\_\_ 2015 Between the Karachi Metropolitan Corporation through its Director General (P&H),KMC Hereinafter called the "KMC", (which expression shall mean and include his successors) of the One part and M/S Muhammad Saleem, resident of A-206 2<sup>nd</sup> Floor Block-1 Gulshan-e-lqbal, Karachi having their office at Karachi through their sole proprietor hereinafter called the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) of the other Part.

Whereas the KMC has accepted the tender of the Contractor dated \_\_\_\_/ \_\_/ 2015 on percentage basis at below the schedule of rates (2012) plus offer rate/on item rate basis / on turn key basis for construction and completion—work for the above mentioned work at a cost of Rs.9,93,508/- within a period of 30 days according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already deposited with the KMC a sum of Rs.20000/- vide Pay Order No.3388441 dt. 13-04-15 from Standard Charted Bank Branch Karachi on account of 2% Earnest Money for the said contract. The Said P.O. has been encashed and deposited into the Bank A/C of KMC vide Challan dated 04-05-2015 and agreed to the deduction of the amount equal to 8% from his running payments to make the total Security including the earnest money equal to 10% of the contract value for due performance of the contract. The claim for refund of Security can be lodged after six months of the satisfactory completion of the work and after issuance of completion certificate by the Engineer in charge.

AND WHEREAS the Contractor (if required under the contract) shall also furnish a Performance Bond in shape of Bank Guarantee from a scheduled bank for the amount equal to 5% of the contract value which shall be released after completion of the work and after issuance of necessary certificate by the Engineer in charge.

Contd...P/2



## DIRECTORATE OF PRKS & HORTICULTURE KARACHI METROPOLITAN CORPORATION

All Deptt.	 Estimated	Form

ESTIN	TATE NO.					
PLAN	NO	·—·				
NAM	E OF THE WORK : IMPROVEMENT	OF LAV	VN AT BATH IS	LAND CLIFTC	N (P&H)	KMC
S.# }	DESCRIPTION OF WORKS. Supplying , stacking and spread sweet earth approved garder including the all leads and lifts approved out side sources in reslopes as per direction by the incharge etc complete	ing of ; : soil ; : trom equired	QUANTITY 1000 <b>(</b> Cft	RATE 35:00 32	PER Cft	AMOUNT(Rs.) <del>350000</del> 32000 ano 1
2 :	Supplying and stacking well do cowdung manure from approved or soruces including the all leads are including the cost of spreading in u	ut side id lifts	5000 Cft	32:00 /   30	Cft	<del>160000-</del> 15000-0
3	Supply of prices Seaforal plants approve by the officer incharge		1540 Nos	150.00	Each	231000
4	complete Supply of mixed decorative plants approve by the officer incharge complete		75 Nos	2500	Each	187500
5	Supply of seasonal plants—as per a by the officer incharge etc complete		1000 Nos 1572/2	70.00	Each	1,10,000/2
Kara !	chi2015		Contingenc	cies 5%		nount 9,98,500/
	ared by: (A.E.E.(CIVIL))ked by,		Temporar	y Est. charge	s 5%	
Head	l Draftsman			Grand To	tal	
		$\varphi$	Note: All 1 MROPERAGE			KEEDLY
	t.t.se.ut ve i. gjineer Dy D s & horticulture (P&) K.M.C.	يملون		Executive E Parks and I	-	
8u	mmaxy	i gar Estimate	e afficient new event September Historia (1986) Historia (1986)	K.M.C.	The State of	
i) Di	interest in the second of the		including thats ones to the $\mathcal{A}_{\mathbf{z}}$	·	£ . \$ .	
	in V o	avis ( Con eve		According to the second	4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4	
		) .			4	

23

20

\*\*\*4

( 64 )

Reference

### SUBJECT:- IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&H), KMC

Tender with estimated cost of Rs. 9,98,500/- for the above cited work was invited through SPPRA Website by the Parks and Horticulture Department, KMC. The tender sent to SPPRA for Website and SPPRA Website placed the same under No. SPPRA Sr.23433. The tenders were opened on 14.04.2015 in the presence of the contractors by the Tender Opening Committee constituted by the Administrator, KMC vide No. Admtr/Secy/KMC/090/2015 dated 02.02.2015.

The following firms participated and quoted their rates are as under:-

S.NO.	NAME OF FIRM	QUOTED RATE	COST OF WORK TENDERED BY THE CONTRACTOR
1	M/s Muhammed Saleem	@ 0.05% Below civil work	Rs. 9,93,508/-
		@ 0.50% Below horticulture work	
· 2	M/s Huzair Enterprise & Co.	@ At Park civil work	Rs. 9,95,858/-
		@ 0.50% Below	
 		horticulture work	
3	M/s F.J Construction .	@ 0.5% Below civil work	Rs. 9,96,150/-
		@ At Par	
		horticulture work	

M/s Muhammed Saleem, Karachi stands the lowest, who quoted the rate at Rs. 9,93,508/-.

It is, therefore, requested that the sanction in favour of M/s Muhammed Saleem, Karachi along with incurrence of the expenditure for the above mentioned work amounting to Rs. 9,93,508/- (Rupees nine lacs ninety three thousand five hundred and eight only) may kindly be accorded. The Market Committee (P&H) and Engineering Department Design, KMC worked out the tentative rate. The expenditure is chargeable under Budget Grant No. Yuncaled in which sufficient amount is available to meet the expenses.

Account Officer (P&H),

XEN (Civil) (P&H), KMC

Director (P&H), kM

DG, P&H, KMC

<u>М.с., кмс</u>

Administrator, KMC

净

26

<u>-</u>28

78 3v

37



## DIRECTORATE OF PARKS AND HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatinia Jinnah Road, Karachi (PH: 99204300 FAX-99204327)

NO.DG/(P&H)/KMC/ 436 /2015

DATED: \@-6 /2015

#### ACCEPTANCE LETTER

To,

M/s Muhammad Saleem Contractor, A-206, 2<sup>nd</sup> Floor Block-1 Gulshan-e-Iqbal, <u>Karachi.</u>

#### SUB: IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&H) K.M.C


The competent authority has been pleased to sanction the above mentioned work at a cost of Rs.9,93,508/- for execution of above mentioned work.

You are advised to furnish stamp of the appropriate value—i.e. @ of 0.30% of sanction cost for execution of contract agreement within 3 days from the receipt of this letter and start the work immediately.

Director General Parks & Horticulture K.M.C.

#### Copy to:-

- 1. Executive Engineer (Civil)P&H,KMC.
- 2. Deputy Director (P&H)KMC
- 3. Office copy.



## KARACHI METROPOLITAN CORPORATION DIRECTORATE OF PARKS AND HORTICULTURE DEPARTMENT.

### **Tender documents**

## IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&H) KMC.

Estimated cost:	Rs.9,98,500/-	Tender Cost:	Rs.1000/
To be opened on	14-4-/2015	Receiving application up	to <u>13-4</u> /2015
			*
Sr.No.DG/P&H/KMC/	/04/2014-2015		
Tender Issued to M/s	Muhammeel	Pay order No. 1160 445	<u>`</u>
_Sul	· · · · · · · · · · · · · · · · · · ·	Dated $3 - 1 - 15$	
		Bank: R.1007/- HBL	

#### AME OF WORK:IMPROVEMENT OF LAWN AT BATH ISLAND CLIFTON (P&II) KMC.

#### Price schedule

S.# 1	DESCRIPTION OF WORKS.  Supplying , stacking and spreading of sweet earth approved garden soil including the air leads and lifts from approved out side sources in required stopes as per direction by the officer	QUANTITY 10000 Cft	RATE 32.00	PER Cft	AMOUNT <u>(</u> Rs.) 320000
2	sources including the cost of spreading in uniform	5000 Cft	30.00	Cft	<b>15000</b> 0
3	Supply of cronocarpus plants as per approve by the officer incharge etc complete	1540 Nos	150.00	Each	231000
4	Supply of mixed decorative plants as per approve by the officer incharge etc complete	75 Nos	2500	Each	187500
5 1/we	Supply of seasonal plants—as per approve by the officer incharge etc complete	15 <b>72</b> Nos	70.00	Each	110000
I/we	hereby quoted as follows :-				

A Rein Based on /S.R./ O/R (civil works) amounting to Rs.470000/-// ABOVE/BELOW/AT PAR THE O/R (Sr.# 1 & 2) μεπ Based on /S.R / O/R (Horticultures works) amounting to \$\int\( \sigma \) (Sr. # 3,4 & 5) Total A + B amounting to Rs.9,98,500/-

(in figure) Nan Lac Nainly Those Harfund
(in words) few Hondowl Eighte ay

Note: 15% Below is the Maximum ceiling on schedule item CSR 2012 by the Authority

#### Checked and verified by :

i/We quoted the price schedule and bound ourselves to comply all terms and conditions of this contract with all existing rules and regulations of KMC and I have attached an Bid security in shape of pay order # \_\_\_\_\_\_ SALI issued from Standa-d Chardleved amounting to Rs. 2-00001infavour of Karachi Metropolitan Corporation (KMC)

Time limit  $\frac{3v}{v}$  Days Penalty per day Rs.1000/-Typed estimate compared With checked and found correct

utive Engineer(Civil) (P&H),KMC

Deputy Directo (P&H),KMC

Asstt.Executive Engineer (Civil) (P&H),K.M.C.



## DIRECTORATE OF PARKS AND HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204327

NO.DG/P&H/KMC/AAO/ 247 /2015

Dated. 28.4. /2015

To,

The Deputy Director (ENF-1)

Sindh Public Procurement Regulatory Authority

Government of Sindh,

Barrack # 8 Sindh Secretariat No.4-A

Court Road, Karachi.

SUBJECT:

NIT REF. NO. DG/P&H/KMC/126/15, Dt. 27-03-2015 & DATE OF OPENING 14-4-2015.

Reference:

SPPRA Sr. # 23433

In contention to letter No. DG/P&H/KMC/126/15, Dt. 27-3-15 & date of opening 14-4-2015. The Bid Evaluation Report, Minutes of the Meeting, Minimum qualification/eligibility criteria and Bidding Data are as under:-

- Tree plantation at CMS school Nishter Road (P&H) KMC.
- Improvement of lawn old KMC Building MA Jinnah Road (P&H) KMC.
- 3. P/L plants for nursery District South (P&H) KMC.
- 4. Improvement of lawn at Bath island Clifton (P&H) KMC.
- 5. Tree plantation along NIPA office B/wall at University Road (P&H) Deptt. KMC.S

The Bid Evaluation Report of above mentioned work are enclosed for upload the SPPRA website

Enels: (15)

Director General Parks & Horticulture K.M.C

#### **BID EVALUATION REPORT**

Name of Procuring Agency: Karachi Metropolitan Corporation.

Tender Reference No: DG/P&H/KMC/ 126 /15, Dt. 27-03- 15

Work/ Item

3. Tender Description/Name of work

Tree plantation at CMS school Nishter Road

(P&H) KMC.

4. Method of Procurement Single Single- One Envelope Procedure

5. Tender Published Through Website SPPRA/KMC.

SPPRA Sr. # 23433 ~

6. Total Bids documents Sold Three

7. Total Bids Received . Three

8. Technical Bid Opening date (if applicable) Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil.

10. Bid (s) Rejected: Nil

11. Financial Bid Opening date 14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s F.J. Construction	Rs.992985/- 0.5%Below(Civil) 0.5%Below (Hort)	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Manzoor Construction	Rs.994980/- 0.30%Below(Civil) 0.30%Below (Hort)	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s Muhammad Saleem	Rs.997974/- AT PAR (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest	AT PAR the estimated cost	0	

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KMC (Chairman) MINUTES OF MEETING OF PROCUREMENT COMMITTEE, FOR PROCUREMENT OF CIVIL/
ELECTRICAL AND HORTICULTURE WORKS FOR THE YEAR 2014-2015 FOR OPENING OF
CIVIL/ELECTRICAL HORTICULTURAL WORKS AND EVALUATION OF BID HELD ON 14-04-2015 AT
3.00 P.M. IN THE OFFICE OF THE DIRECTOR GENERAL PARKS AND HORTICULTURE DEPTT. K.M.C.
(CHAIRMAN PROCUREMENT COMMITTEE)

The meeting of Procurement Committee for opening of Civil / Electrical/Horticultural bid and Evaluation of Civil/electrical/horticultural proposal for procurement of the following works was held on 14-04-2015 at 03.00 P.M. in the office of the Director General, Parks and Horticulture Department, KMC:

S.NO.	NAME OF WORKS
1	Tree plantation at CMS school Nishter Road (P&H) KMC.

The Procurement Committee constituted by the Administrator, KMC vide Notification bearing No. Admtr/Secy/KMC/ 1090 /2015, dated 02 / 02 /2015

- Director General (P&H), KMC.
   Chairman
   Acarbase

Divisional Account Officer/ Member/Secretary Account Officer.

PROCEDURE: Single stage two envelope bidding procedure:

The Tender Notice was through website SSPRA/KMC with the civil/electrical/ horticultural bid/civil/electrical/horticultural proposal opening dated 14-04-2015 and also hoisted on the Sindh public Procurement Regulatory Authority Government of Sindh, Karachi vide his SPPRA Serial No. 23433 The Bidding documents were available for sale at the office of the Director General , Parks and Horticulture Department, Karachi Metropolitan Corporation inside Baghe-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi. The civil /electrical/horticultural proposal was opened on 14-04-2015 in the presence of the bidders or their authorized representatives, as under:-

S.NO.	NAME OF WORKS (whose purchased the bidding form/documents)
1	M/s F.J. Construction
2	M/s Manzoor Construction
3	M/s Muhammad Saleem

#### BIDDERS FOR CIVIL/ELECTRICAL/HORTICULTURAL WORKS;

1	M/s F.J. Construction
2	M/s Manzoor Construction
3	M/s Muhammad Saleem

All tenders (civil/electrical/ horticultural were received from the above bidders on after website upto 13-0:4-15 during office hours, the Committee accept with the concerned of the participants. The civil/electrical / horticultural proposal were opened on 14-04-2015 at 3.00 PM in presence of all the bidders or their representatives. The committee evaluated the said proposals .

As per evaluation reports, the all firms have fulfilled the requirements mentioned in the criteria of tender for procurement of civil / electrical / horticultural .

The bidder status is as under:

For the work at Sr. No. 1 Tree plantation at CMS school Nishter Road (P&H) KMC.

1	M/s F.J. Construction	Rs.992985/- 0.5%Below(Civil) 0.5%Below (Hort)	1 <sup>st</sup> Lowest
2	M/s Manzoor Construction	Rs.994980/- 0.30%Below(Civil) 0.30%Below (Hort)	2 <sup>nd</sup> lowest
3	M/s Muhammad Saleem	Rs.997974/- AT PAR (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest

RECOMMENDATIONS: The offered amount of @ Rs.9,92,985/- M/s F.J. Construction is recommended by the committee to award them work being the first lowest..

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KM C (Chairman)

#### BID EVALUATION REPORT

Name of Procuring Agency: Karachi Metropolitan Corporation.

Tender Reference No: DG/P&H/KMC/ 126 /15, Dt. 27-03- 15

Work/ Item

3. Tender Description/Name of work Improvement of lawn old KMC building MA Jinnah Road (P&H) KMC.

4. Method of Procurement Single Single- One Envelope Procedure

5. Tender Published Through Website SPPRA/KMC. SPPRA Sr. # 23433

6. Total Bids documents Sold Three

7. Total Bids Received . Three

8. Technical Bid Opening date (if applicable) Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil .

10. Bid (s) Rejected : Nil

11. Financial Bid Opening date 14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s F.J. Construction	Rs.992513/- @ 0.5% Below	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Huzair Enterprise and co	Rs.994508/- @ 0.3% Below	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s Manzoor Construction	Rs.997500/- @ AT PAR	3 <sup>rd</sup> lowest	AT PAR the estimated cost		

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KMC (Chairman) MINUTES OF MEETING OF PROCUREMENT COMMITTEE, FOR PROCUREMENT OF CIVIL/
ELECTRICAL AND HORTICULTURE WORKS FOR THE YEAR 2014-2015 FOR OPENING OF
CIVIL/ELECTRICAL HORTICULTURAL WORKS AND EVALUATION OF BID HELD ON 14-04-2015 AT
3.00 P.M. IN THE OFFICE OF THE DIRECTOR GENERAL PARKS AND HORTICULTURE DEPTT. K.M.C.
(CHAIRMAN PROCUREMENT COMMITTEE)

The meeting of Procurement Committee for opening of Civil / Electrical/Horticultural bid and Evaluation of Civil/electrical/horticultural proposal for procurement of the following works was held on 14-04-2015 at 03.00 P.M. in the office of the Director General, Parks and Horticulture Department, KMC:

S.NO.	NAME OF WORKS
1	Improvement of lawn old KMC building MA Jinnah Road (P&H) KMC

The Procurement Committee constituted by the Administrator, KMC vide Notification bearing No. Admtr/Secy/KMC/ 1090 /2015, dated 02 / 02 /2015

1.	Director General (P&H), KMC.	Chairman
	The state of the s	# (#1.000 #1.000)

PROCEDURE: Single stage two envelope bidding procedure:

The Tender Notice was through website SSPRA/KMC with the civil/electrical/ horticultural bid/civil/electrical/horticultural proposal opening dated 14-04-2015 and also hoisted on the Sindh public Procurement Regulatory Authority Government of Sindh, Karachi vide his SPPRA Serial No. 23433 The Bidding documents were available for sale at the office of the Director General , Parks and Horticulture Department, Karachi Metropolitan Corporation inside Baghe-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi. The civil /electrical/horticultural proposal was opened on 14-04-2015 in the presence of the bidders or their authorized representatives, as under:-

S.NO.	NAME OF WORKS (whose purchased the bidding form/documents)
1	M/s F.J. Construction
2	M/s Huzair Enterprise and co
3	M/s Manzoor Construction

#### BIDDERS FOR CIVIL/ELECTRICAL/HORTICULTURAL WORKS;

1	M/s F.J. Construction
2	M/s Huzair Enterprise and co
3	M/s Manzoor Construction

All tenders (civil/electrical/ horticultural were received from the above bidders on after website upto 13-04-2015 during office hours, the Committee accept with the concerned of the participants. The civil/electrical / horticultural proposal were opened on 14-04-2015 at 3.00 PM in presence of all the bidders or their representatives. The committee evaluated the said proposals.

As per evaluation reports, the all firms have fulfilled the requirements mentioned in the criteria of tender for procurement of civil / electrical / horticultural .

The bidder status is as under:

For the work at Sr. No. 2 Improvement of lawn old KMC building MA Jinnah Road (P&H) KMC

1	M/s F.J. Construction	Rs.992513/- @ 0.5% Below	1 <sup>st</sup> Lowest
2	M/s Huzair Enterprise and co	Rs.994508/- @ 0.3% Below	2 <sup>nd</sup> lowest
3	M/s Manzoor Construction	Rs.997500/- @ AT PAR	3 <sup>rd</sup> lowest

RECOMMENDATIONS: The offered amount of @ Rs.9,92,513/- M/s F.J. Construction Co is recommended by the committee to award them work being the first lowest...

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary)

Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KM C (Chairman)

#### **BID EVALUATION REPORT**

1. Name of Procuring Agency: Karachi Metropolitan Corporation.

DG/P&H/KMC/ 126 /15, Dt. 27-03- 15

2. Tender Reference No:

Work/ Item
3. Tender Description/Name of work

P/L plants for nursery District South

(P&H) KMC.

4. Method of Procurement

Single Single- One Envelope Procedure

5. Tender Published

Through Website SPPRA/KMC.

SPPRA Sr. # 23433/

6. Total Bids documents Sold

Four

7. Total Bids Received

Four

8. Technical Bid Opening date (if applicable)

Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable)

10. Bid (s) Rejected:

Nil

Nil.

11. Financial Bid Opening date

14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Manzoor Construction	RS.990000/- @ 1% Below	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Huzair Enterprise and co	Rs.995000/- @ 0.50% Below	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s F.J. Construction	Rs.1000000/- @ AT PAR	3 <sup>rd</sup> lowest	AT PAR the estimated cost		
4	M/s Muhammad Saleem	Rs.1000000/- @ AT PAR	4 <sup>th</sup> lowest	AT PAR the estimated cost		

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KMC (Chairman) MINUTES OF MEETING OF PROCUREMENT COMMITTEE, FOR PROCUREMENT OF CIVIL/
ELECTRICAL AND HORTICULTURE WORKS FOR THE YEAR 2014-2015 FOR OPENING OF
CIVIL/ELECTRICAL HORTICULTURAL WORKS AND EVALUATION OF BID HELD ON 14-04-2015 AT
3.00 P.M. IN THE OFFICE OF THE DIRECTOR GENERAL PARKS AND HORTICULTURE DEPTT. K.M.C.
(CHAIRMAN PROCUREMENT COMMITTEE)

The meeting of Procurement Committee for opening of Civil / Electrical/Horticultural bid and Evaluation of Civil/electrical/horticultural proposal for procurement of the following works was held on 14-04-2015 at 03.00 P.M. in the office of the Director General, Parks and Horticulture Department, KMC:

S.NO.	NAME OF WORKS	
1	P/L plants for nursery District South (P&H) KMC	

The Procurement Committee constituted by the Administrator, KMC vide Notification bearing No. Admtr/Secy/KMC/ 1090 /2015, dated 02 / 02 /2015

1.	Director General (P&H), KMC.	Chairman
2.	Executive Engineer	Member
3.	Divisional Account Officer/	Member/Secreta
		Account Officer.

PROCEDURE: Single stage two envelope bidding procedure:

The Tender Notice was through website SSPRA/KMC with the civil/electrical/ horticultural bid/civil/electrical/horticultural proposal opening dated 14-04-2015 and also hoisted on the Sindh public Procurement Regulatory Authority Government of Sindh, Karachi vide his SPPRA Serial No. 23433 The Bidding documents were available for sale at the office of the Director General , Parks and Horticulture Department, Karachi Metropolitan Corporation inside Baghe-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi. The civil /electrical/horticultural proposal was opened on 14-04-2015 in the presence of the bidders or their authorized representatives, as under:-

S.NO.	NAME OF WORKS (whose purchased the bidding form/documents)
1	M/s Manzoor Construction
2	M/s Huzair Enterprise and co
3	M/s F.J. Construction
4	M/s Muhammad Saleem

#### BIDDERS FOR CIVIL/ELECTRICAL/HORTICULTURAL WORKS;

1	M/s Manzoor Construction
2	M/s Huzair Enterprise and co
3	M/s F.J. Construction
4	M/s Muhammad Saleem

All tenders (civil/electrical/ horticultural were received from the above bidders on after website upto 13-04-2015 during office hours, the Committee accept with the concerned of the participants. The civil/electrical / horticultural proposal were opened on 14-04-2015 at 3.00 PM in presence of all the bidders or their representatives. The committee evaluated the said proposals .

As per evaluation reports, the all firms have fulfilled the requirements mentioned in the criteria of tender for procurement of civil / electrical / horticultural .

The bidder status is as under:

For the work at Sr. No. 3 P/L plants for nursery District South (P&H) KMC

1	M/s Manzoor Construction	RS.990000/- @ 1% Below	1 <sup>st</sup> Lowest
2	M/s Huzair Enterprise and co	Rs.995000/- @ 0.50% Below	2 <sup>nd</sup> lowest
3	M/s F.J. Construction	Rs.1000000/- @ AT PAR	3 <sup>rtl</sup> lowest
3	M/s Muhammad Saleem	Rs.1000000/- @ AT PAR	4 <sup>th</sup> lowest

RECOMMENDATIONS: The offered amount of @ Rs.9,90,000/- M/s Manzoor Construction is recommended by the committee to award them work being the first lowest..

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KM C (Chairman)

#### **BID EVALUATION REPORT**

Name of Procuring Agency:

Karachi Metropolitan Corporation.

2. Tender Reference No:

DG/P&H/KMC/ 126 /15, Dt. 27-03-15 -

Work/ Item
3. Tender Description/Name of work

Improvement of lawn at Bath Island

Clifton (P&H) KMC.

4. Method of Procurement

Single Single- One Envelope Procedure

5. Tender Published

Through Website SPPRA/KMC.

SPPRA Sr. # 23433C

6. Total Bids documents Sold

Three

7. Total Bids Received

Three

8. Technical Bid Opening date (if applicable)

Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil .

10. Bid (s) Rejected:

Nil

11. Financial Bid Opening date

14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Muhammad Saleem	Rs.992508/- 0.50%Below(Civil) 0.50%Below (Hort)	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Huzair Enterprise and co	Rs.995858 AT PAR (Civil) 0.50%Below (Hort)	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s F.J. Construction	Rs.996150/- @0.5%Below (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest	Below & AT PAR the estimated cost		

Sved Saild Huss

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KMC (Chairman) MINUTES OF MEETING OF PROCUREMENT COMMITTEE, FOR PROCUREMENT OF CIVIL/
ELECTRICAL AND HORTICULTURE WORKS FOR THE YEAR 2014-2015 FOR OPENING OF
CIVIL/ELECTRICAL HORTICULTURAL WORKS AND EVALUATION OF BID HELD ON 14-04-2015 AT
3.00 P.M. IN THE OFFICE OF THE DIRECTOR GENERAL PARKS AND HORTICULTURE DEPTT. K.M.C.
(CHAIRMAN PROCUREMENT COMMITTEE)

The meeting of Procurement Committee for opening of Civil / Electrical/Horticultural bid and Evaluation of Civil/electrical/horticultural proposal for procurement of the following works was held on 14-04-2015 at 03.00 P.M. in the office of the Director General, Parks and Horticulture Department, KMC:

S.NO.	NAME OF WORKS
1	Improvement of lawn at Bath Island Clifton (P&H) KMC.

The Procurement Committee constituted by the Administrator, KMC vide Notification bearing No. Admtr/Secy/KMC/ 1090 /2015, dated 02 / 02 /2015

<ol> <li>Director General</li> </ol>	(P&H), KMC.
--------------------------------------	-------------

2. Executive Engineer

3. Divisional Account Officer/

Chairman

Member

Member/Secretary

Account Officer.

PROCEDURE: Single stage two envelope bidding procedure:

The Tender Notice was through website SSPRA/KMC with the civil/electrical/ horticultural bid/civil/electrical/horticultural proposal opening dated 14-04-2015 and also hoisted on the Sindh public Procurement Regulatory Authority Government of Sindh, Karachi vide his SPPRA Serial No. 23433 The Bidding documents were available for sale at the office of the Director General , Parks and Horticulture Department, Karachi Metropolitan Corporation inside Baghe-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi. The civil /electrical/horticultural proposal was opened on 14-04-2015 in the presence of the bidders or their authorized representatives, as under:-

NAME OF WORKS (whose purchased the bidding form/documents)
M/s Muhammad Saleem
M/s Huzair Enterprise and co
M/s F.J. Construction

#### BIDDERS FOR CIVIL/ELECTRICAL/HORTICULTURAL WORKS;

1	M/s Muhammad Saleem
2	M/s Huzair Enterprise and co
3	M/s F.J. Construction

All tenders (civil/electrical/ horticultural were received from the above bidders on after website upto 13-04-2015 during office hours, the Committee accept with the concerned of the participants. The civil/electrical / horticultural proposal were opened on 14-04-2015 at 3.00 PM in presence of all the bidders or their representatives. The committee evaluated the said proposals .

As per evaluation reports, the all firms have fulfilled the requirements mentioned in the criteria of tender for procurement of civil / electrical / horticultural .

The bidder status is as under:

For the work at Sr. No. 4 Improvement of lawn at Bath Island Clifton (P&H) KMC

1	M/s Muhammad Saleem	Rs.992508/- 0.50%Below(Civil) 0.50%Below (Hort)	1 <sup>st</sup> Lowest
2	M/s Huzair Enterprise and co	Rs.995858 AT PAR (Civil) 0.50%Below (Hort)	2 <sup>nd</sup> lowest
3	M/s F.J. Construction	Rs.996150/- @0.5%Below (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest

RECOMMENDATIONS: The offered amount of @ Rs.9,92,508/- M/s Muhamamd Saleem is recommended by the committee to award them work being the first lowest..

Syed Sajid Hussain Account Officer Parks & Horticulture KMC

Parks & Horticulture KM (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member)

Niaz Ahmed Soomro Director General Parks & Horticulture KM C (Chairman)

#### **BID EVALUATION REPORT**

Name of Procuring Agency: Karachi Metropolitan Corporation.

2. Tender Reference No: DG/P&H/KMC/ 126 /15, Dt. 27-03- 15

Tender Description/Name of work
 Tree plantation along NIPA office B/wall at University Road (P&H) Deptt. KMC.

4. Method of Procurement Single Single- One Envelope Procedure

5. Tender Published Through Website SPPRA/KMC. SPPRA Sr. # 23433

6. Total Bids documents Sold Three

7. Total Bids Received . Three

8. Technical Bid Opening date (if applicable) Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil .

10. Bid (s) Rejected : Nil

11. Financial Bid Opening date 14-04-2015

12. Bid Evaluation Report:

Work/ Item

5.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Huzair Enterprise and co	Rs.994940/- 0.5%Below(Civil) 0.5%Below (5/R)	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Manzoor Construction	Rs.997440/- @0.25%8elow (Civil) 0.25%Below (S/R)	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s Muhammad Saleem	Rs.999940/- @ AT PAR (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest	AT PAR the estimated cost		

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KMC (Chairman) MINUTES OF MEETING OF PROCUREMENT COMMITTEE, FOR PROCUREMENT OF CIVIL/
ELECTRICAL AND HORTICULTURE WORKS FOR THE YEAR 2014-2015 FOR OPENING OF
CIVIL/ELECTRICAL HORTICULTURAL WORKS AND EVALUATION OF BID HELD ON 14-04-2015 AT
3.00 P.M. IN THE OFFICE OF THE DIRECTOR GENERAL PARKS AND HORTICULTURE DEPTT. K.M.C.
(CHAIRMAN PROCUREMENT COMMITTEE)

The meeting of Procurement Committee for opening of Civil / Electrical/Horticultural bid and Evaluation of Civil/electrical/horticultural proposal for procurement of the following works was held on 14-04-2015 at 03.00 P.M. in the office of the Director General, Parks and Horticulture Department, KMC:

S.NO.	NAME OF WORKS
1	Tree plantation along NIPA office B/wall at University Road (P&H) Deptt. KMC

The Procurement Committee constituted by the Administrator, KMC vide Notification bearing No. Admtr/Secy/KMC/ 1090 /2015, dated 02 / 02 /2015

1.	Director General (P&H), KMC.	Chairman
2.	Executive Engineer	Member
3.	Divisional Account Officer/	Member/Secretary
		Account Officer.

PROCEDURE: Single stage two envelope bidding procedure:

The Tender Notice was through website SSPRA/KMC with the civil/electrical/ horticultural bid/civil/electrical/horticultural proposal opening dated 14-04-2015 and also hoisted on the Sindh public Procurement Regulatory Authority Government of Sindh, Karachi vide his SPPRA Serial No. 23433 The Bidding documents were available for sale at the office of the Director General , Parks and Horticulture Department, Karachi Metropolitan Corporation inside Baghe-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi. The civil /electrical/horticultural proposal was opened on 14-04-2015 in the presence of the bidders or their authorized representatives, as under:-

S.NO.	NAME OF WORKS (whose purchased the bidding form/documents)
1	M/s Huzair Enterprise and co
2	M/s Manzoor Construction
3	M/s Muhammad Saleem

### BIDDERS FOR CIVIL/ELECTRICAL/HORTICULTURAL WORKS;

1	M/s Huzair Enterprise and co
2	M/s Manzoor Construction
3	M/s Muhammad Saleem

All tenders (civil/electrical/ horticultural were received from the above bidders on after website upto 13-04-2015 during office hours, the Committee accept with the concerned of the participants. The civil/electrical / horticultural proposal were opened on 14-04-2015 at 3.00 PM in presence of all the bidders or their representatives. The committee evaluated the said proposals.

As per evaluation reports, the all firms have fulfilled the requirements mentioned in the criteria of tender for procurement of civil / electrical / horticultural .

The bidder status is as under:

For the work at Sr. No. 5 Tree plantation along NIPA office B/wall at University Road (P&H) Deptt. KMC

1	M/s Huzair Enterprise and co	Rs.994940/- 0.5%Below(Civil) 0.5%Below (5/R)	1 <sup>st</sup> Lowest
2	M/s Manzoor Construction	Rs.997440/- @0.25%Below (Civil) 0.25%Below (5/R)	2 <sup>nd</sup> lowest
3	M/s Muhammad Saleem	Rs.999940/- @ AT PAR (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest

RECOMMENDATIONS: The offered amount of @ Rs.9,94,940/- M/s Huzair Enterprise, is recommended by the committee to award them work being the first lowest...

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary)

Natees Agna Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KM C (Chairman) NOTE SHEET

1 89 1

Reference

SUBJECT:- TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H), KMC

Tender with estimated cost of Rs. 9,97,974/- for the above cited work was invited through SPPRA Website by the Parks and Horticulture Department, KMC. The tender sent to SPPRA for Website and SPPRA Website placed the same under No. SPPRA Sr.23433. The tenders were opened on 14.04.2015 in the presence of the contractors by the Tender Opening Committee constituted by the Administrator, KMC vide No. Admtr/Secy/KMC/090/2015 dated 02.02.2015.

The following firms participated and quoted their rates are as under:-

s.NO.	NAME OF FIRM	QUOTED RATE	COST OF WORK TENDERED BY THE CONTRACTOR
1	M/s F.J Construction.	@ 0.50% Below Civil Work @ 0.50% Below horticulture work	Rs. 9,92,985/-
2	M/s Manzoor Construction	@ 0.30% Below Civil Work @ 0.30% Below horticulture work	Rs. 9,94,980/-
-3	m/S Muhammed Saleem	At Par Civil work     At Par horticulture     work	Rs. 9,97,974/-

M/s F.J Construction, Karachi stands the lowest, who quoted the rate at Rs. 9,92,985/-.

that the sanction in favour of It is, therefore, requested M/s F.J. Construction., Karachi along with incurrence of the expenditure for above mentioned work amounting to Rs. 9,92,985/- (Rupees nine lacs ninety two thousand nine hundred and eighty five only) may kindly be Engineering Department accorded. The Market Committee (P&H) and Design, KMC worked out the tentative rate. The expenditure is chargeable under Budget Grant No. XVII-C-2-2 in which sufficient amount is available to meet the expenses.

> Account Officer (P&H), KMC

DG, P&H, KMC

M.C., KMC

Administrator, KMC

76

27

Paras

24

25



SHAKEEL IQUAL STAMP VENDOR Lic # 50, Shop # 113, New Ruby Centre, Talpur Road, Boultan Market, Karachi

2 5 APR 2015

GHULAM HAHUL COUPEOF CONTRACT AGREEMENT Issued to with Addiress. Through with Address. (HOT USE FOR FREE WILL & DIVORCE PURPOSE)

### KARACHI METROPOLITAN CORPORATION AGREEMENT

# SUBJECT: TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H) K.M.C.

Penalty Rs.1000/- per day Sanction Cost .Rs.9,92,985/- Completion Time 30 days .

2015 Between the An Agreement made on this 616 day of May Karachi Metropolitan Corporation through its Director General (P&H),KMC Hereinafter called the "KMC", (which expression shall mean and include his successors) of the One part and M/S Indus Construction Co, Karachi having their office at Karachi through their sole proprietor hereinafter called the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) of the other

Whereas the KMC has accepted the tender of the Contractor dt 05 105 12015 on percentage basis at below the schedule of rates (2012) plus offer rate/on item rate Part basis / on turn key basis for construction and completion for the above mentioned work at a cost of Rs.9,92,985/- within a period of 30 days according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already deposited with the KMC a sum of Rs.20000/- vide Pay Order No.0262347 to 0262349 / 321700 dated 31-03-2015 / 9-4-2015 from B.O.K. Summit Branch, Karachi on account of, 2% Earnest Money for the said contract. The Said P.O. has been encashed and deposited into the Bank A/C and agreed to the deduction of the amount equal to 8% from his running payments to make the total Security including the earnest money equal to 10% of the contract value for due performance of the of KMC vide Challan No. contract. The claim for refund of Security can be lodged after six months of the satisfactory completion of the work and after issuance of completion certificate by the Contd.... Engineer in charge,

1000

2 5 APR 2015

(Page-2)

SHAKEEL IOBAL STAMP VENDOR Lic # 50, Shop # 113, New Ruby Centre, Talpur Road, Boultan Marhet, Karachi s.No.10224 Date hoped to use Add ess.... (NO) USE FOR FILE WILL & DIVURCE PURPOSE

9765

AND WHEREAS the Contractor (if required under the contract) shall also furnish a Performance Bond in shape of Bank Guarantee from a scheduled bank for the amount equal to 5% of the contract value which shall be released after completion of the work and after issuance of necessary certificate by the Engineer in charge.

AND WHEREAS the Contractor has given a lien to the KMC over the Security and Performance Bond for due fulfillment of the contract and does hereby bind himself, his heirs, successors legal representative and assignee to pay to the KMC, penalty through forfeiture of the said Security and the Performance Bond in case of breach of any condition of the contract without prejudice to the right of KMC to recover the damages from the Contractor for any such breach as per condition of the contract.

AND WHEREAS in consideration of the payments to be made by the KMC to the Contractor as hereinafter mentioned the Contractor hereby covenants with the KMC to execute and complete the work and remedy the defects therein in all respect in conformity with the provision of the contract.

AND WHEREAS the KMC hereby covenants to pay to the Contractor in consideration of execution and completion of the work and remedy of defects therein, contract price of such other sum as may become payable under provision of the

AND WHEREAS the Contractor binds himself to execute and complete the work according to specification and to pay to the KMC, compensation for delay as per relevant clause of the conditions of contracts in case he does not perform under this contract and fails to complete the work within the specified time.

AND WHEREAS the Contractor has agreed to abide by the following conditions

The Contractor will engage a qualified Engineer of relevant field for proper supervision and execution of work. In case, the Contractor fails to do so, the KMC will hire an Engineer on behalf of the Contractor and the



emoluments of the Engineer will be deducted from the bills of the

The Contractor will submit work methodology and activity plan before the (ii) start of work but not later than 7 days after issuance of Work Order.

Aggregate Base Course during road construction will be laid by Graders (iii)

The Contractor will ensure availability of machinery and equipment and (iv) would also ensure their roper use on the work. In case of default, the KMC will be at liberty to hire plant and machinery on its own and the charges will be recovered from the bills of the contractor.

The work on road/bridges/flyovers will be carried out by the contractor (v) round the clock in order to reduce the time of completion for the public convenience. The electricity charges and other expenditure involved

during execution of work will be paid by the contractor.

If the Contractor achieves completion of the work prior to the prescribed (vi) time then KMC may consider to pay to the contractor Bonus equal to such sum as may be determined subject to maximum of 0.10% of the contract price for every calendar day which shall elapse between the date of completion Certificate of the work and the time prescribed in the contract.

In case of non-completion of the work within the stipulated time or if the (vii) contractor is found delaying the work deliberately he will be penalized by the Engineer -in- Charge strictly in accordance with the Penalty /

compensation clause of the contract.

AND WHEREAS in case of any disagreement / dispute on technical matters and those relating to execution of project the decision of the KMC, will be final conclusive and binding on the Contractor.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the KMC and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands this day of , 2015.

> DIRECTOR GENERAL Parks and Horticulture Dett. Karachi Metropolitan Corporation

CONTRACTOR(signature)

(M/s F.J. Construction Co.)

R. C 4/150 Gazder

F.J. CONSTRUCTION COMPANY

(with rubber stamp)

Proprietor

Block 18 Here's

2 Farman Corpe St Nighte Road Ke





## DIRECTORATE OF PARKS & HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall)Fatima Jinnah Road Karachi Ph # 021-99204300 FAX # 021-99204327

NO.DG(P&H)/KMC/ 424 /2015

Dated 06-05 /2015.

#### **WORK ORDER**

To.

M/s F.J. Construction Co, Contractor, RC-4/158 Hussain Ali Building, Gazdrabad Nabi Bux Road, Karachi.

SUB: TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H), KMC.

Ref : Tender Notice No.DG/P&H/KMC/ 126 /2015 & Date of opening 14-04-2015

The Competent authority has been pleased to award the contract for the above mentioned work for an amount of Rs.9,92,985/- (Rupees Nine lac ninety two thousand nine hundred and eighty five only ) is hereby accepted and you have accepted the contractual responsibility.

You are directed to contract Deputy Director( ) / XEN(Civil/M&E)A.E.E.(Civil/ (M&E) and obtain necessary instructions from him for carrying out the above mentioned work.

Please note that the work should be carried out strictly according to Department's Specifications and will be completed within the schedule time limit 30 days, failing which penalty at Rs.1000/- per day will be charged.

Copy to:

- 1. Deputy Director P&H., KMC
- 2. XEN (CIVIL/M&E), KMC
- 3. A.E.E.(Civil/M&E), KMC
- 4. D&T Section (P&H) KMC.

Sd/-Director General Parks & Horticulture K.M.C.

Director General Parks & Horticulture K.M.C.

( Xugan)

### (ii

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION/ DEPTT	: Karachi Metropolitan Corpo	oration
1) NAME OF THE ORGANIZATION DEL	Local Government	
2) PROVINCIAL/LOCAL GOVT/OTHER	Tree plantation at C.M.S. Sc	hool Nishter Road
3) TITLE OF CONTRACT	(P&H),K.M.C.	
4) TENDER NUMBER  5) BRIEF DESCRIPTION OF CONTRACT  6) FORUM THAT APPROVED THE SCHEM  7) TENDER ESTIMATED VALUE  8) ENGINEER'S ESTIMATED  9) ESTIMATED COMPLETION PERIOD(A)  10) TENDER OPENED ON (DATE & TIME)  11) NUMBER OF TENDER DOCUMENTS  (Attach List of buyers)  12) NUMBER OF BID RECEIVED  13) NUMBER OF BID RECEIVED  14) BID EVALUATION REPORT (Enclose a)  15) NAME AND ADDRESS OF THE SUCCE  16) CONTRACT AWARD PRICE  17) RANKING OF SUCCESSFUL BIDDER  (i.e 1st, 2st, 3st EVALUATION BID)	ME:Administrator, KM6Rs.9.92,985/Rs.9.92,985/- AS PER CONTRACT)  14-04-2015 03.00 p.m. SOLD(3_)  THE TIME OF OPENING O attached  CESSFUL BIDDER M/s F.L.9  Rs.9.92,985/-	F BIDS
a) SINGLE STAGE - ONE ENVI	ELOPE PROCEDURE	Yes No
b) SINGLE STAGE - ONE ENV		No.
c) SINGLE STAGE - ONE ENV	'ELOPE PROCEDURE	180.
- STAGE - ONE ENV	VELOPE PROCEDURE	No.
	THER METHOD OF PROCURE CONTRACTING ETC WITH BR	MENT WAS ADOPTED IEF REASONS.

19) APP	ROVING AUTHORITY FOR AWARD OF CONTR	RACT_A	Administrator, KMC
20) WHI	ETHER THE PROCUREMENT WAS INCLUDED IN AN	Yes Yes	PROCUREMENT PLAN?
21) ADV	VERTISEMENT:		
i)	SPPRA Website	Yes	Through website 23433
	(If yes, give date and SPPRA Identification No.)	No	
ii)	News Papers	Yes	Through website
- "	(If yes, give name of newspapers & date.)	No	
		I To	
22)	NATURE OF CONTRACT		inestic/ Int.
23)	WHETHER QUALIFICATION CRITERIA	Y	es No
1	WAS INCLUDED IN BIDDING/TENDER DOCUMENT (If yes, enclose a copy)	\$?	
24)	WHETHER BID EVALUATION CRITERIA	Y	es No -
,	WAS INCLUDED IN BIDDING/TENDER DOCUMENT (If yes, enclose a copy)	\$7	
25)	WHETHER APPROVAL OF COMPETENT	Y	es No
	AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITIVE	BIDDIN	G?
26)	WAS BID SECURITY OBTAINED FROM ALL	Y	es No
7	THE BIDDERS?		
27)	WHETHER THE SUCCESSFUL BID WAS LOWE	ST Y	es No /
	EVALUATED BID/BEST EVALUATED BID(in case of co	onsultancies	)
28)	WHETHER THE SUCCESSFUL BIDDER WAS	Y	es No
	TECHNICALLY COMPLAINT?		
29)	WHETHER NAMES OF THE BIDDING & THEIR	Y	es No
	QUOTED PRICES WERE READ OUT AT THE T	IME OF	OPENING OF BIDS?
30)	WHETHER EVALUATION REPORT GIVEN TO	Y	es No
	BIDDERS BEFORE THE AWARD OF CONTRAC	-	
	(attach copy of the bid evaluation report)		

-		7				
	31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes				
		No	~			
	32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/DOCUMENTS/ (If yes, give details)	Yes				
		No	~			
	33) WAS THE EXTENSION MADE IN RESPECT	Yes				
	TIME ? (If yes, give reasons)	No				
			<b>V</b>			
	34) DEVIATION FROM QUALIFCATION CRITERIA					
	(If yes, give detailed reason)	No	1			
	36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAR ABROAD: (If yes, enclose a copy)	RDING	HH THE PROCUREMENT			
	37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT					
	(BANK GUARANTEE ETC.)?	-	Yes No No			
	38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes				
		No	~			
	39) Date of Award of contract: 05-05- /2015					
	Signature & Official stamp of Authorized Officer ; Director General (P&H),K.M.C.					

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road, Karachi

FOR OFFICE USE ONLY

Tele: 021-9205356, 021-9205369 & Fax: 021-9206291



### F.J. CONSTRUCTION COMPANY



PROFESSIONAL CONSTRUCTORS, GENERAL ORDER SUPPLIERS, INTERIOR DECORATOR & ROAD CONTRACTOR GOVERNMENT APPROVED CONTRACTOR

Ref.			

Date\_\_\_\_

To,

The Director General Parks and Horticulture K.M.C.

SUB: TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H) KMC.

Ref: Your department letter No.DG/P&H/KMC/ 423 /2015, dt. £/5/ 2015 R/Sir,

With reference to your acceptance letter mentioned above it is to inform you that we are agreed to execute the above mentioned work at a total cost of Rs.992985/- and submit a stamp paper attached as per requirement by your department.

In this regard it is requested that agreement may be executed and work order may be issued please.

Thanking you.

1/2

Yours Faithfully

(M/S F.J. CONSTRUCTION CO.)



# DIRECTORATE OFPARKS AND HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi (PH: 99204300 FAX-99204327)

NO.DG/(P&H)/KMC/ 423 /2015

DATED: 05-05/2015

#### ACCEPTANCE LETTER

To.

M/s F.J. Construction Co, Contractor, RC-4/158 Hussain Ali Building, Gazdrabad Nabi Bux Road, Karachi.

#### SUB: TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H), KMC.

The competent authority has been pleased to sanction the above mentioned work at a cost of Rs.9,92,985/- for execution of above mentioned work.

You are advised to furnish stamp of the appropriate value i.e. @ of 0.30% of sanction cost for execution of contract agreement within 3 days from the receipt of this letter and start the work immediately.

Director General Parks & Horticulture K.M.C.

#### Copy to:-

- 1. Executive Engineer (Civil/M&E))P&H,KMC.
- 2. Deputy Director (P&H)KMC
- 3. Office copy.

Jourse





# KARACHI METROPOLITAN CORPORATION DIRECTORATE OF PARKS AND HORTICULTURE DEPARTMENT.

#### **Tender documents**

#### TREE PLANTATION AT C.M.S. SCHOOL, NISHTER ROAD (P&H) KMC.

Estimated cost:	RS.9979747-	Tender Cost.	143.1000
To be opened on	\ <u>4 -4</u> /2015	Receiving applicat	ion upto <u>/3-9</u> /2015
Sr.No.DG/P&H/KMC/	01/2014-2015		
Tender Issued to M/s	F.J. Canatra.	Dated 9-4-1  Bank: 2-1000/-	Summit Bak.

#### NAME OF WORK: TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H) KMC

#### PRICE SCHEDULE

S.#	DESCRIPTION OF WORKS.	QUANTITY	RATE	PER	AMOUNT(Rs.
1	Excavation for pits in size 3'-0" x32'-0" x 3'-0" in hard soil as per direction by the officer incahrge etc complete	200 Nos	300.00	Each	60000
2	Supplying , stacking and spreading of sweet earth approved garden soil including the all leads and lifts from approved out side sources in required slopes as per direction by the officer incharge etc complete	4400 Cft	32.00	Cft	140800
3	Supplying and stacking well decayed cowdung manure from approved out side soruces including the all leads and lifts including the cost of spreading in uniform thick fine for grassing etc complete	450 Cft	30.00	Cft	13500
4	Supply of cronocarpus trees in size 4' feet to 5' feet height as per approve by the officer incharge etc complete	282 Nos	150.00	Each	42300
5	Cartage of sand bajri lime and all kinds of soil including the cost of loading and unloading etc complete as directed by the Engineer Incharge etc complete	21700 Cft	881.91	%Cft	191374
6	S/S & spreading yellow murrum from approved quarries to required slope including consolidation by ramming and watering etc.complete	11000 Cft	50.00	Cft	550000

Item Based on /S.R / O/R(Civil works) amounting to Rs.9,55674/
S% ABOVE/BELOW/AT PAR THE O/R

Item Based on /S.R / O/R(Horticulture works) amounting to Rs.42300/-% ABOVE/BELOW/AT PAR THE O/R

Total A- B amounting to Rs.997974/
Rs. 992985

Rs. 992985/s Nin Lac Ninty Two Thousand wins handered (in figure) (in words) Explicy Five only

Note: 15% Below is the Maximum ceiling on schedule item CSR 2012 by the Authority

#### Checked and verified by :

1/We quoted the price schedule and bound ourselves to comply all terms and conditions of this contract with all existing rules and regulations of KMC and I have attached an Bid security in shape of pay order # 0262347 To 0162349 / 321700

Dated 31-3-15/9-4-2015 Saued from BOK - Summit amounting to Rs. 12000 + 8000 infavour of Karachi Metropolitan Corporation (KMC)

20060/
FJ. CONSTRUCTION COMPANY

Time limit 30 Days
Penalty per day Rs.1000/Typed estimate compared
With checked and found correct

(with rubber stamp)

(with rubber stamp) Kurachi

Asstt Executive Engineer (rivin

Executive Engineer (Civil)

Signature of Contractor Peroprietor

Address R.C 4/158 Husen



# KARACHI METROPOLITAN CORPORATION DIRECTORATE OF PARKS AND HORTICULTURE DEPARTMENT.

#### SUB: TREE PLANTATION AT C.M.S. SCHOOL NISHTER ROAD (P&H) KMC

#### Eligibility and minimum qualification criteria

The evidence/documents for the following minimum qualification/eligibility criteria will be checked during opening process of tender prior to technical and financial evaluation and if anyone is missing then the tender will be summarily rejected at the moment by the tender opening committee.

#### PART-A: ELIGIBILITY CRITERIA

- · NTN Certificate
- · Valid profession TAX
- Valid GST Certificate

#### PART-B

#### Minimum Qualification Criteria

- i) Bid security, as mentioned in the NIT & Bidding documents, is furnished.
- All rates quoted including the total amount of the bid shall be in figures and words
   (both)
- iii) All corrections / overwriting shall be clearly re-written with initials and duly stamped by the bidder.
- the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.

F.J. CONSTRUCTION COMPANY

Proprietor

(3)

Federal Board of Revenue
Government of Pakistan

# NATIONAL TRANSMISSER GERETFICATE

C=1021=

(Issued under section 20 of the Finance Act, 2001)

National Tax Number (NTN):

1357365-9

Name:

FAWAD MANSOOR

Address:

F.J CONSTRUCTION COMPANY RC4/117 ASA JALAL BUILDING NABI BUX ROAD

RANCHOR LINE

Status/Nature:

Business Individual

CNIC/Firm Reg./Company Inc.Number:

/New NIC: 4230148826461

This Certificate shall be prominently displayed at a conspicuous place of the premises in which business or work for gain is carried on. It is also required to be indicated on the signboard where it is affixed.

Date of Issue

23/02/2009

I PROGRESS DY

mmm.fbr.gov.



Serial No. 293303 PEC-11

#### PAKISTAN ENGINEERING COUNCIL

License No: 39082 Category: C6 Validity: 31st December, 2015

#### LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR

(Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s F.J CONSTRUCTION CO (Licensee), with its registered office at RC 4/117 ASA JALA BUILDING NABI BUX ROAD RONCHOR LINE KARACHI has/have been licensed under Construction and Operation of Engineering Works Bye-laws 1987, until the validity date to construct/operate engineering works, the construction/capital cost of which does not exceed Rs. 20 (TWENTY) million provided the licensee fulfils all the qualification requirements prescribed by Client or Employer for a particular engineering work; and subject to the licensee continuing to fulfill all the requirements of the bye-laws.

Field of Specialization C-6(11) - (ONE ONLY) (Specialization Code Nos. for detail see overleaf)

Date of Issue: December 5, 2014 (Karachi)

Registrar Pakistan Engineering Council, Islamabad.

1. This license is valid upto 31-12-2015 and shall be renewed before 31st March 2016 Note:

without late payment surcharge. However, application for 2015 for renewal may be submitted to the Council after 5th November, 2015.

The employer must ensure employment of engineers whose names are mentioned on backside of the license. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor/Operator and inform the Council accordingly.

Owner(s) of the firm shall be held responsible, if any information, document or paper submitted by him/them is found incorrect or forged.

#### BID EVALUATION REPORT

Name of Procuring Agency: <u>Karachi Metropolitan Corporation.</u>

Tender Reference No: DG/P&H/KMC/ 126 /15, Dt. 27-03- 15
 Work/ Item

Tender Description/Name of work
 Tree plantation at CMS school Nishter Road
 (P&H) KMC.

4. Method of Procurement Single Single- One Envelope Procedure

5. Tender Published Through Website SPPRA/KMC.

SPPRA Sr. # 23433

6. Total Bids documents Sold Three

7. Total Bids Received . Three

8. Technical Bid Opening date (if applicable) Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil .

10. Bid (s) Rejected: Nil

11. Financial Bid Opening date 14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s F.J. Construction	Rs.992985/- 0.5%Below(Civil) 0.5%Below (Hort)	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Manzoor Construction	Rs.994980/- 0.30%8elow(Civil) 0.30%8elow (Hort)	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s Muhammad Saleem	Rs.997974/- AT PAR (civil) AT PAR (Hort)	3 <sup>rd</sup> lowest	AT PAR the estimated cost	0	

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary)

Nafees Agha Executive Engineer Lyari Development Authority (Member) Niaz Ahmed Soomro Director General Parks & Horticulture KMC (Chairman)





# DIRECTORATE OF PARKS AND HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road Karachi ph # 021-99204300 Fax # 021-99204327

NO.DG/P&H/KMC/AAO/ 247 /2015

Dated. 7/5 2015

To,

The Deputy Director (ENF-1)
Sindh Public Procurement Regulatory Authority
Government of Sindh,
Barrack # 8 Sindh Secretariat No.4-A

Court Road, Karachi.

SUBJECT:

NIT REF. NO. DG/P&H/KMC/ 126 /2015 & DATE OF OPENING 14-04-2015

Reference:

SPPRA ID. No.23433.

Enclosed please find herewith attached the following documents for the work of Improvement of Lawn at old KMC Building M.A. Jinnah Road (P&H),KMC:

- 1. Contract Evaluation Form.
- 2. Bid Evaluation Report.
- 3. Letter of award contract.
- 4. Contract Agreement.
- 5. Estimate / (BOQ).
- 6. Acceptance letter of the contractor.

Director General Parks & Horticulture, K.M.C.

Enelsi (15)



Paros

16

# NOTE SHEET



\$11 \$40 \$ 1 100 \$10 1 \$ 10 \$15 \$ 8 10 \$1 \$ 10 \$10 \$ 10 \$10 \$10

Reference

SUBJECT:- IMPROVEMENT OF LAWN AT OLD KMC BUILDING M.A. JINNAH ROAD (P&H), KMC

Tender with estimated cost of Rs. 9,97,500/- for the above cited work was invited through SPPRA Website by the Parks and Horticulture Department, KMC. The tender sent to SPPRA for Website and SPPRA Website placed the same under No. SPPRA Sr.23433. The tenders were opened on 14.04.2015 in the presence of the contractors by the Tender Opening Committee constituted by the Administrator, KMC vide No. Admtr/Secy/KMC/090/2015 dated 02.02.2015.

The following firms participated and quoted their rates are as under:-

S.NO.	NAME OF FIRM	QUOTED RATE	COST OF WORK
1	M/s F.J. Construction		TENDERED BY THE CONTRACTOR
2	M/s Huzair Enterprise & Co.	@ 0.5% Below	Rs. 9,92,513/-
	M/s Manzoor Construction	@ 0.3% Below	Rs. 9,94,508/-
	Construction	@ At Par	9.97,500/-

M/s F.J Construction, Karachi stands the lowest, who quoted the rate at Rs. 9,92,513/-.

It is, therefore, requested that the sanction in favour of M/s F.J. Construction., Karachi along with incurrence of the expenditure for the above mentioned work amounting to Rs. 9,92,513/- (Rupees nine lacs ninety two thousand five hundred and thirteen only) may kindly be accorded which is worked out by the Market Committee (P&H), KMC. The expenditure is chargeable under Budget Grant No.Xvn-c2-2 in which sufficient amount is available to meet the expenses.

Account Officer (P&H),

KMC

Director (P&H)

DG, P&H KMC

M.C., KMC


23

29

Administrator, KMC







PHANEEL HUBBL STAMP RENDOR Lie # 50, Shop # 113, New Ruby Centre. Talpur Road, Boultan Warket, Karachi

2 5 APR 2015

S.N. 402540000 Insued to with Address..... Through with Address..... Purpose....

OHULAM HEADRIM OF CONTRACT AGREEMENT KBA No: 63

Stang Vendor's Signature. (NOT Sat For Fig. 1992)

#### KARACHI METROPOLITAN CORPORATION AGREEMENT

SUBJECT:

IMPROVEMENT OF LAWN AT OLD KMC BUILDING M.A JINNAH ROAD

(P&H) KMC.

Sanction Cost .Rs.9,92,513/- Completion Time 30 days .


Penalty Rs.1000/- per day

An Agreement made on this & It day of May 2015 Between the Karachi Metropolitan Corporation through its Director General (P&H), KMC Hereinafter called the "KMC", (which expression shall mean and include his successors) of the One part and M/S Indus Construction Co, Karachi having their office at Karachi through their sole proprietor hereinafter called the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) of the other Part.

Whereas the KMC has accepted the tender of the Contractor dt 04 /05 /2015 on percentage basis at below the schedule of rates (2012) plus offer rate/on item rate basis / on turn key basis for construction and completion for the above mentioned work at a cost of Rs.9,92,513/- within a period of 30 days according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already deposited with the KMC a sum of Rs.20000/- vide Pay Order No.0262342 to 0262346 dated 31-03-2015 from B.F.K. Branch, Karachi on account of 2% Earnest Money for the said contract. The Said P.O. has been encashed and deposited into the Bank A/C of KMC vide Challan No. dated and agreed to the deduction of the amount equal to 8% from his running payments to make the total Security including the earnest money equal to 10% of the contract value for due performance of the contract. The claim for refund of Security can be lodged after six months of the satisfactory completion of the work and after issuance of completion certificate by the Engineer in charge.

699766



SHAKEL IGBAL STAMP VENDOR
Lic # 50, Shop # 113, New Ruby Centre,
Talpur Road, Boultan Warket, Karachi

S.M. 1005 Data. (Page-2)
Issued to with Address. GHULAM HABIB (Advocate)
Purpose, Allached, KBA No: 63

GLOVER STANDARD STANDARD CONTROL OF CONTROL OF COUNTED AND COUNTED AND CONTROL OF COUNTED AND COUNTED AND CONTROL OF COUNTED AND CONTROL OF COUNTED AND COUNT

AND WHEREAS the Contractor (if required under the contract) shall also furnish a Performance Bond in shape of Bank Guarantee from a scheduled bank for the amount equal to 5% of the contract value which shall be released after completion of the work and after issuance of necessary certificate by the Engineer in charge.

AND WHEREAS the Contractor has given a lien to the KMC over the Security and Performance Bond for due fulfillment of the contract and does hereby bind himself, his heirs, successors legal representative and assignee to pay to the KMC, penalty through forfeiture of the said Security and the Performance Bond in case of breach of any condition of the contract without prejudice to the right of KMC to recover the damages from the Contractor for any such breach as per condition of the contract.

AND WHEREAS in consideration of the payments to be made by the KMC to the Contractor as hereinafter mentioned the Contractor hereby covenants with the KMC to execute and complete the work and remedy the defects therein in all respect in conformity with the provision of the contract.

AND WHEREAS the KMC hereby covenants to pay to the Contractor in consideration of execution and completion of the work and remedy of defects therein, contract price of such other sum as may become payable under provision of the contract.

AND WHEREAS the Contractor binds himself to execute and complete the work according to specification and to pay to the KMC, compensation for delay as per relevant clause of the conditions of contracts in case he does not perform under this contract and fails to complete the work within the specified time.

AND WHEREAS the Contractor has agreed to abide by the following conditions also:

(i) The Contractor will engage a qualified Engineer of relevant field for proper supervision and execution of work. In case, the Contractor fails to do so, the KMC will hire an Engineer on behalf of the Contractor and the

(12)

emoluments of the Engineer will be deducted from the bills of the Contractor.

(ii) The Contractor will submit work methodology and activity plan before the start of work but not later than 7 days after issuance of Work Order.

(iii) Aggregate Base Course during road construction will be laid by Graders

(iv) The Contractor will ensure availability of machinery and equipment and would also ensure their roper use on the work. In case of default, the KMC will be at liberty to hire plant and machinery on its own and the charges will be recovered from the bills of the contractor.

(v) The work on road/bridges/flyovers will be carried out by the contractor round the clock in order to reduce the time of completion for the public convenience. The electricity charges and other expenditure involved during execution of work will be paid by the contractor.

(vi) If the Contractor achieves completion of the work prior to the prescribed time then KMC may consider to pay to the contractor Bonus equal to such sum as may be determined subject to maximum of 0.10% of the contract price for every calendar day which shall elapse between the date of completion Certificate of the work and the time prescribed in the contract.

(vii) In case of non-completion of the work within the stipulated time or if the contractor is found delaying the work deliberately he will be penalized by the Engineer –in- Charge strictly in accordance with the Penalty / compensation clause of the contract.

AND WHEREAS in case of any disagreement / dispute on technical matters and those relating to execution of project the decision of the KMC, will be final conclusive and binding on the Contractor.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the KMC and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands this \_\_\_\_\_\_ ay of \_\_\_\_\_\_, 2015.

DIRECTOR GENERAL Parks and Horticulture Dett. Karachi Metropolitan Corporation

CONTRACTOR(signature)

(M/s F.J. Construction Co.)

R. C 4/158 Gazelos 1960

Kanach

F.J. CONSTRUCTION COMPANY

(with rubber stamp)

Proprietor

WITNESSES:

A. U.S Const

7119 BLCCE 18

TTFAQUE CORPORTO

es St Nistherd





# DIRECTORATE OF PARKS & HORTICULTURE KARACHI METROPOLITAN CORPORATION

truide Bagh-e-Jinnah (Frere Half)Fatima Jinnah Road Karachi Ph # 021-99204300 FAX # 021-99204327

Dated OSOS-/2015.

NO.DG(P&H)/KMC/

422 /2015

**WORK ORDER** 

To.

M/s F.J. Construction Co, Contractor, RC-4/158 Hussain Ali Building, Gazdrabad Nabi Bux Road, Karachi,

SUB: IMPROVEMENT OF LAWN AT OLD KMC BUILDING M.A JINNAH ROAD (P&H)KMC.

Ref: Tender Notice No.DG/P&H/KMC/ 126 /2015 & Date of opening 14-04-2015

The Competent authority has been pleased to award the contract for the above mentioned work for an amount of Rs.9,92,513/- (Rupees Nine lac ninety two thousand five hundred and thirteen only ) is hereby accepted and you have accepted the contractual responsibility.

You are directed to contract Deputy Director( ) / XEN(Civil/M&E)A.E.E.(Civil/ (M&E) and obtain necessary instructions from him for carrying out the above mentioned work.

Please note that the work should be carried out strictly according to Department's Specifications and will be completed within the schedule time limit 30 days, failing which penalty at Rs.1000/- per day will be charged.

Copy to:

- 1. Deputy Director P&H., KMC
- 2. XEN (CIVIL/M&E), KMC
- 3. A.E.E.(Civil/M&E), KMC
- 4. D&T Section (P&H) KMC.

Sd/-Director General Parks & Horticulture K.M.C.

Director General Parks & Horticulture K.M.C.

June

# PUBLIC PROCUREMENT REGULATORY AUTHORITY

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION/ DEP	TT: Karachi Metropolitan	Corporation
2) PROVINCIAL/LOCAL GOVT/OTHER	Local Government	
3) TITLE OF CONTRACT	Improvement of lawn M.A. Jinnah Road (P&	The Paris of the P
1) TENDER NUMBER		
BRIEF DESCRIPTION OF CONTRACT		
6) FORUM THAT APPROVED THE SCHE	EME: Administrator,	KMC.
7) TENDER ESTIMATED VALUE	Rs.9,92,513/-	
8) ENGINEER'S ESTIMATED	Rs.9,92,513/-	
) ESTIMATED COMPLETION PERIOD(A	AS PER CONTRACT)	
10) TENDER OPENED ON (DATE & TIME	14-04-2015 03.00	p.m
11) NUMBER OF TENDER DOCUMENTS (Attach List of buyers) 12) NUMBER OF BID RECEIVED 13) NUMBER OF BIDDERS PRESENT AT	(3)	
(4) BID EVALUATION REPORT (Enclose a		
15) NAME AND ADDRESS OF THE SUCC		J. Construction Co
	Rs.9,92,513/-	
(i.e 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID)	IN EVALUATION REPO	PRT
18) METHOD OF PROCUREMENT USED  a) SINGLE STAGE – ONE ENVELOPE		
		Yes
a) SINGLE STAGE - ONE ENVEL	OPE PROCEDURE	No
b) SINGLE STAGE - ONE ENVEL	OPE PROCEDURE	No.
c) SINGLE STAGE - ONE ENVEL	OPE PROCEDURE	No.
d) SINGLE STAGE - ONE ENVEL	OPE PROCEDURE	No.
PLEASE SPECIFY IF ANY OTHER i.e. EMERGENCY, DIRECT CONT		

20) WHETH	VING AUTHORITY FOR AWARD OF CON	ANNUAL	
	ER THE PROCUREMENT WAS INCLUDED IN	Yes	V No.
21) ADVEI	RTISEMENT:	T V-s	Through website
i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	23433
	(If yes, give date and 37 7 8	INO	
		Yes	Through website
ii)	News Papers (If yes, give name of newspapers & date.)	No	
	Marketis -		
	TO THE LOT		Domestic/ / Int.
22) N	ATURE OF CONTRACT		ocal
221.11	HETHER QUALIFICATION CRITERIA		Yes No No
W	AS INCLUDED IN BIDDING/TENDER DOCUM	AENTS?	
	(If yes, enclose a copy)	-	Yes No No
24) V	VHETHER BID EVALUATION CRITERIA AS INCLUDED IN BIDDING/TENDER DOCUM	MENTS?	
W	(If yes, enclose a copy)		
	It yes and an area of the		
25) 1		[	Yes No No
	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETI	TIVE BIDD	ics [/]
	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETI		ics [/]
26)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETI WAS BID SECURITY OBTAINED FROM A		ING?
26)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETE WAS BID SECURITY OBTAINED FROM A THE BIDDERS?	ÄLL	ING?
26)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF THE SUCCESSFUL BID WAS	LOWEST	Yes No Y
26) 1 27)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF THE BIDDERS?  WHETHER THE SUCCESSFUL BID WAS EVALUATED BID/BEST EVALUATED BID/in	ALL LOWEST	Yes No Y
26) 1 27)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF A BIDDERS?  WHETHER THE SUCCESSFUL BID WAS EVALUATED BID/BEST EVALUATED BID/IN WHETHER THE SUCCESSFUL BIDDER SO	ALL LOWEST	Yes No Yes No
26) 1 27) 28)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF A METHOD SECURITY OBTAINED FROM A THE BIDDERS?  WHETHER THE SUCCESSFUL BID WAS EVALUATED BID/BEST EVALUATED BID/In WHETHER THE SUCCESSFUL BIDDER VIOLENTICALLY COMPLAINT?	LOWEST case of consulta	Yes No Yes No Yes No Yes No Yes No Yes
26) 1 27) 28)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF A METHOD OF THE BIDDERS?  WHETHER THE SUCCESSFUL BID WAS EVALUATED BID/BEST EVALUATED BID/ING & TECHNICALLY COMPLAINT?	LOWEST case of consulta WAS	Yes No Yes No Yes No No Yes No No
26) 1 27) 28)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF A BIDDERS?  WHETHER THE SUCCESSFUL BID WAS EVALUATED BID/BEST EVALUATED BID/IN WHETHER THE SUCCESSFUL BIDDER SO	LOWEST case of consulta WAS	Yes No Yes No Yes No Yes No Yes No Yes No Yes OF OPENING OF BIDS?
26) 1 27) 28)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN FOR USING A METHOD OTHER THAN OPEN COMPETITION OF A METHOD OF THE BIDDERS?  WHETHER THE SUCCESSFUL BID WAS EVALUATED BID/BEST EVALUATED BID/ING & TECHNICALLY COMPLAINT?	LOWEST case of consulta WAS THEIR THE TIME	Yes No No Yes No No Yes No Yes No Yes No Yes No Yes

1) ANY COMPLAINTS RECEIVED	Yes	
(If yes, result thereof)	No	/
	Yes	
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/DOCUMENTS/	No	
(If yes, give details)		
33) WAS THE EXTENSION MADE IN RESPECT	Yes	
TIME ? (If yes, give-reasons)	No	V
34) DEVIATION FROM QUALIFCATION CRITERIA (If yes, give detailed reason)	Yes	
(ii yes,give eemina	140	
The Land	CY Y	es V No
35) WAS IT ASSURED BY THE PROCURING AGEN	200	
35) WAS IT ASSURED BY THE PROCURING AGEN THAT THE SELECTED FIRM IS NOT BLACK LIS	STED	
35) WAS IT ASSURED BY THE PROCURING AGENTHAT THE SELECTED FIRM IS NOT BLACK LIST.  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECTIF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)	TAL OF TION W RDING	THE PROCURING AGEN
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)	TAL OF TION W RDING	THE PROCURING AGEN TITH THE PROCUREMEN FINANCING OF VISIT, II
THAT THE SELECTED FIRM IS NOT BLACK LISTS  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CO	TAL OF TION W RDING	THE PROCURING AGEN PITH THE PROCUREMENT FINANCING OF VISIT, III
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)	TIAL OF TION W RDING	THE PROCURING AGEN PITH THE PROCUREMENT FINANCING OF VISIT, III
THAT THE SELECTED FIRM IS NOT BLACK LIST  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CO (BANK GUARANTEE ETC.)?	TIAL OF TION W RDING	THE PROCURING AGEN PITH THE PROCUREMEN FINANCING OF VISIT. II Pes No No
THAT THE SELECTED FIRM IS NOT BLACK LIST  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CO (BANK GUARANTEE ETC.)?  38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	IAL OF TION W RDING	THE PROCURING AGEN PITH THE PROCUREMEN FINANCING OF VISIT. II Pes No No
THAT THE SELECTED FIRM IS NOT BLACK LIST  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CO (BANK GUARANTEE ETC.)?	IAL OF TION W RDING	THE PROCURING AGEN PITH THE PROCUREMENT FINANCING OF VISIT. III  TO THE PROCURING AGEN  TO THE PROCUREMEN  TO THE PROC
THAT THE SELECTED FIRM IS NOT BLACK LIST  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE TO THE SUPPLIERS'S PREMISES IN CONNECT IF SO, DETAILS TO BE ASCERTAINED REGAL ABROAD: (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CO (BANK GUARANTEE ETC.)?  38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	IAL OF TION W RDING	THE PROCURING AGEN PITH THE PROCUREMENT FINANCING OF VISIT. III  TO THE PROCURING AGEN  TO THE PROCUREMEN  TO THE PROC

<u>SPPRA, Block No.8, Sindh Secretariat No.4-A , Court Road, Karachi</u> Tele: 021-9205356, 021-9205369 & Fax: 021-9206291

FOR OFFICE USE ONLY



# F.J. CONSTRUCTION COMPANY

PROFESSIONAL CONSTRUCTORS, GENERAL ORDER SUPPLIERS, INTERIOR DECORATOR & ROAD CONTRACTOR GOVERNMENT APPROVED CONTRACTOR

Date

To,

The Director General Parks and Horticulture K.M.C.

SUB: Ref: Your department letter No.DG/P&H/KMC/ 43/ /2015, dt. 4/5 //5 2015


R/Sir,

With reference to your acceptance letter mentioned above it is to inform you that we are agreed to execute the above mentioned work at a total cost of Rs.992513/and submit a stamp paper attached as per requirement by your department.

In this regard it is requested that agreement may be executed and work order may be issued please. Thanking you.

Yours Faithfully

ONSTRUCTION CO.)





#### KARACHI METROPOLITAN CORPORATION DIRECTORATE OF PARKS AND HORTICULTURE DEPARTMENT.

#### **Tender documents**

#### IMPROVEMENT OF LAWN AT OLD KMC BUILDING M.A. JINNAH ROAD (P&H) KMC.

Estimated cost:

Rs.997500/- Tender Cost:

Rs.1000/-

To be opened on 14-4 /2015 Receiving application upto 13-4/2015

Sr.No.DG/P&H/KMC/02/2014-2015

Tender Issued to M/s F. J. Cinat.

Pay order No. 321699

ruckien Co. Dated 9-4-15
Bank: R./oro/2 Summit Berala

## (5)

# NAME OF WORK: IMPROVEMENT OF LAWN AT OLD KMC BUILDING M.A.JINNAH ROAD (P&H)KMC

PRICE SCHED	UL	ED

5.#	DESCRIPTION OF WORKS.	QUANTITY	RATE	PER	AMOUNT(Rs.)
1	Stacking and spreading of sweet earth approved garden soil including the all leads and lifts from approved out side sources in required slopes as per direction by the officer incharge etc complete	5000 Cft	35.00	Cft	175000
2	Stacking & spreading of well decayed cowdung manure from approved out side soruces including the all leads and lifts including the cost of spreading in uniform thick fine for grassing etc complete	10000 Cft	32.00	Cft	320000
3	Providing of seasonal plants as per approve by the officer incharge etc complete	3000 Nos	70.00	Each	210000
4	Providing of shrub plants as per approve by the officer incharge etc complete	1950 Nos	150.00	Each	292500
5	Providing of seasonal plants as per approved by the officer incharge etc complete	1000 Nos	70.00	Each	70000

I/we hereby quoted as follows:

Item Based on /S.R / O/R Total amounting to Rs.9,97,500/-

O. 3% ABOVE/BELOW/AT PA	AR THE O/R	RS	12/2
The second second			
9926121	Nine lac Ninty		
Rs. 125/3/ Supees	Nine lac Ninty	Two Thousand G	Suff Lead and
(in figure)	H. The state of th	The Mary Inc.	COD MINUSE V.

Note: 15% Below is the Maximum ceiling on schedule item CSR 2012 by the Authority

Checked and verified by:

1/We quoted the price schedule and bound ourselves to comply all terms and conditions of this contract with all existing rules and regulations of KMC and I have attached an Bid security in shape of pay order # 0262342 To 0262348

Dated 31-3-2015 issued from BFK amounting to Rs.4000 # S = 20000 / infavour of Karachi Metropolitan Corporation (KMC)

Time limit 30 Days

Penalty per day Rs.1000/
Typed estimate compared

With checked and found correct

F.J. CONSTRUCTION COMPANY
Signature of Contractor
Address R.C 4/158 HAPPOSTICETOR

9925121.

(with rubber (tamp)

Gazder Abad Renech

Executive Engineer(Civil)
(P&II).KMC

Deputy Director (P&H),KMC

Asstt.Executive Engineer (Civil) (P&H),K.M.C.



## KARACHI METROPOLITAN CORPORATION DIRECTORATE OF PARKS AND HORTICULTURE DEPARTMENT.

### SUB: IMPROVEMENT OF LAWN AT OLD KMC BUILDING M.A. JINNAH ROAD (P&H) KMC

#### Eligibility and minimum qualification criteria

The evidence/documents for the following minimum qualification/eligibility criteria will be checked during opening process of tender prior to technical and financial evaluation and if anyone is missing then the tender will be summarily rejected at the moment by the tender opening committee.

#### PART-A: ELIGIBILITY CRITERIA

- · NTN Certificate
- · Valid profession TAX
- · Valid GST Certificate

#### PART-B

#### Minimum Qualification Criteria

- i) Bid security, as mentioned in the NFF & Bidding documents, is furnished.
- All rates quoted including the total amount of the bid shall be in figures and words
   (both)
- (iii) All corrections / overwriting shall be clearly re-written with initials and duly stamped by the hidder.
- the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.

I CONSTRUCTION COMPANY

Proprietor

F.J. CONSTRUCTION COMPANY

3

Federal Board of Revenue
Government of Pakistan

# WITH THE WINDER CERTICAL

(Issued under section 20 of the Finance Act, 2001)

National Tax Number (NTN):

1357365-9

FAVIAD MANSOCR

Name:

Address:

F.J CONSTRUCTION COMPANY
RC4/117 ASA JALAL BUILDING NABI BUX ROAD

RANCHOR LINE KARACHI

Status/Nature:

Business Individual

CNIC/Firm Reg./Company Inc.Number:

/New NIC: 4230148826461

This Certificate shall be prominently displayed at a conspicuous place of the premises in which business or work for gain is carried on. It is also required to be indicated on the signboard where it is affixed.

Date of Issue

23/02/2009

W H H. fbr.gov.pk



Serial No. 293303 PEC-11

#### PAKISTAN ENGINEERING COUNCIL

License No: 39082 Category: C6 Validity: 31st December, 2015

#### LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR

(Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s F.J CONSTRUCTION CO (Licensee), with its registered office at RC 4/117 ASA JALA BUILDING NABI BUX ROAD RONCHOR LINE KARACHI has/have been licensed under Construction and Operation of Engineering Works Bye-laws 1987, until the validity date to construct/operate engineering works, the construction/capital cost of which does not exceed Rs. 20 (TWENTY) million provided the licensee fulfils all the qualification requirements prescribed by Client or Employer for a particular engineering work; and subject to the licensee continuing to fulfill all the requirements of the bye-laws.

Field of Specialization C-6(11) - (ONE ONLY) (Specialization Code Nos. for detail see overleaf)

Date of Issue: December 5, 2014 (Karachi)



Registrar Pakistan Engineering Council, Islamabad.

Note:

This license is valid upto 31-12-2015 and shall be renewed before 31st March 2016 without late payment surcharge. However, application for 2015 for renewal may be submitted to the Council after 5th November, 2015.

The employer must ensure employment of engineers whose names are mentioned on backside of the license. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the

Constructor/Operator and inform the Council accordingly.

3. Owner(s) of the firm shall be held responsible, if any information, document or paper submitted by him/them is found incorrect or forged.





Name of Procuring Agency:

Karachi Metropolitan Corporation.

Tender Reference No: Work/ Item

DG/P&H/KMC/ 126 /15, Dt. 27-03-15

Tender Description/Name of work

Improvement of lawn old KMC building MA Jinnah Road (P&H) KMC.

4. Method of Procurement

Single Single- One Envelope Procedure

5. Tender Published

Through Website SPPRA/KMC. SPPRA Sr. # 23433

6. Total Bids documents Sold

Three

7. Total Bids Received

Three

8. Technical Bid Opening date (if applicable)

Nil (provide details in separate form)

No. of Bid Technically qualified (if applicable)

Nil.

10. Bid (s) Rejected:

Nil

11. Financial Bid Opening date

14-04-2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Rem
1	M/s F.J. Construction	Rs.992513/- @ 0.5% Below	1 <sup>st</sup> Lowest	Below the estimated cost	Qualified as per evaluation criteria	Recomr for awa work
2	M/s Huzair Enterprise and co	Rs.994508/- @ 0.3% Below	2 <sup>nd</sup> lowest	Below the estimated cost		
3	M/s Manzoor Construction	Rs.997500/- @ AT PAR	3 <sup>rd</sup> lowest	AT PAR the estimated cost		

Nafees Agha **Executive Engineer** Lyari Development Authority (Member)

Niaz Ahmed Soomro Director General Parks & Horticulture KM (Chairman)

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary)