



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No.17453 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING AND FIXING OF RCC SLABS FOR INSPECTION M/HOLE TRANSITION CHAMBER OF K-II, K-III I/C G.K/AT DIFFERENT LOCATIONS.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	1 One
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Hawan Construction Co	Rs. 928,969/-	1st Lowest	@ 0.1272% Below	Substantially Responsive	P.O # 3817253 Dt: 14/10/2013 Faysal Bank Clifton Br Rs. 18,650/-
2	M/s. Al Hamd Construction & Contractor	Rs. 931,151/-	2nd Lowest	@ 0.1073% Above	Substantially Responsive	P.O # 9706552 Dt: 14/10/2013 HBL Sindh Secret Br Rs. 19,500/-
3	M/s. Swift Construction	Rs. 932,374/86	-----	-----	Un Responsive bid due to 2% P.O are not attached.	-----

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Hawan Construction Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT
NAME OF WORK: PROVIDING AND FIXING OF RCC SLABS FOR INSPECTION M/HOLE TRANSITION CHAMBER OF K-II, K-III I/C G.K. AT
DIFFERENT LOCATIONS.

S.No	Description of Work	Engineer's Estimate			M/s. Hawan Construction Co.		M/s. Al Hamd Construction & Contractor	
		Quantity	Rate	Unit	Amount	Rate	Amount	Amount
1	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also include s. all kinds of forms moulds, lifting shuttling curing rendering and finishing the exposed surface (i/c screening and washing of sludge).							
a	RC work in roof slab, beams, columns, rafters, lintels and other structural members laid in situ or pre-cast laid in position complete in all respects.							
b	Pre-cast reinforced cement concrete in columns, beams, lintel, stairs, case shelves etc. ratio 1:2:4	981.85 Cft	308.78	P/Cft	304,157.49	308.00	302,409.60	303,391.65
2	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position, making joints and fastenings i/c cost of binding wire (also includes removal (a) M.S. Bars							
	(b) using TOR bars	20.11 Cwt	4,820.20	P/Cwt	96,934.22	4,810.00	96,728.10	96,829.65
	Hire charges of 5 tons i/c wages of driver, assistant and fuel etc for fixing of slabs for erection / shafting, etc	101.80 Cwt	5,001.70	P/Cwt	509,173.05	5,000.00	509,000.00	510,018.00
4	Hire charges of Truck (5 tons i/c all charges fixing / shafting on site).	16.00 Hour	743.00	P/Hour	11,888.00	740.00	11,840.00	11,920.00
	Total Quoted / Corrected Cost	2.00 Day	4,000.00	P/Day	8,000.00	4,495.00	8,990.00	8,992.00
	Say				930,152.78		928,959.90	931,151.30
					930,153		928,959	931,151

(Riaz Khalid Bajwa)
 Accounts Officer (B/T)
 Member/Secretary

(Sait-ul-Haque)
 Additional Director Internal
 Audit - KMC Member

(Magsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member

(Mashar Ahmed Khan)
 Chief Engineer (B/T)
 Member

(Abdul Rahim Khattak)
 Chief Engineer (IPD) (Convenor)



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shakra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2013/756

Dated: 29/10/2013.

To,

The Director (CB).
SPPRA Sindh,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/2013/691, DATED 25-09-2013

Enclosed please find herewith the BID EVALUATION REPORT & Comparative Statement of the above subject work as per Rule 45 of SPPRA, for kind information, please.

Encl: As above..

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

1. The D.M.D (T.S), KWSB.
2. The C.E(B.T), KWSB.
3. The S.E(BWSC-I), KWSB.
4. Office copy.

SPPRA INWARD DIARY

NO:

DATED:

30/10
Manager
K 11



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No.	PPRA Serial No.17453 I D No. /2013
3	Tender Description/Name of Work/Item	REPAIR / MAINTENANCE OF QUARTER NO G-3 SAKHI HASSAN
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	1 One
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Haris & Khurram	Rs. 485,457/-	1st Lowest	@ 0.1264% Below	Substantially Responsive	P.O # 9706524 Dt: 09/10/2013 P.O # 9706525 Dt: 09/10/2013 HBL Sindh Secert Br Karachi Rs.9,000/- + Rs. 1,000/-
2	M/s. Honest Associates	Rs. 491,759/-	2nd Lowest	@ 1.1701% Above	Substantially Responsive	P.O # 8957475 Dt: 09/10/2013 HBL Hassan Sq Br Karachi Rs. 10,000/-
3	M/s. Khyber Builders	Rs. 494,593/75	---	---	Un Responsive bid due to 2% P.O are not attached	---


The all concerned bidder are being informed accordingly

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haris & Khurram declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
(Convenor)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No.17453 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR / MAINTENANCE OF QUARTER NO G-3 SAKHI HASSAN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	1 One
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Haris & Khurram.	Rs. 485,457/-	1st Lowest	@ 0.1264% Below	Substantially Responsive	P.O # 8706524 Dt: 09/10/2013 P.O # 9706525 Dt: 09/10/2013 HBL Sindh Secret Br Karachi Rs.9,000/- + Rs. 1,000/-
2	M/s. Honest Associates	Rs. 491,759/-	2nd Lowest	@ 1.1701% Above	Substantially Responsive	P.O # 8957475 Dt: 09/10/2013 HBL Hassan Sq Br Karachi Rs. 10,000/-
3	M/s. Khyber Builders	Rs. 494,593/75	---	---	Un Responsive bid due to 2% P.O are not attached	---


The all concerned bidder are being informed accordingly


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haris & Khurram, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
(Convenor)

COMPARATIVE STATEMENT

NAME OF WORK: REPAIR / MAINTENANCE OF QUARTER NO.G-3 SAKHI HASSAN.

S.No	Description of Work	Engineer's Estimate				M/s. Haris & Khurram.		M/s. Honest Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	P/L Cement Plaster 1/4 on upto 12" height 1/2" thick.	848.00 Sft	2,283.93	% Sft	19,367.73	2,283.50	19,364.08	2,285.00	19,376.80
2	P/F in position, door, windows and ventilation of 2"x2" 1/4 angle iron frame and 1 3/4" thick commercial plywood veneer shutter of deodar wood (3 Ply) on both side including hole fast, cleats iron tower bolts handle hinges and on mortice lock.	130.50 Sft	933.75	P/Sft	121,854.38	933.50	121,821.75	940.00	122,670.00
3	Laying floor of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2	468.00 Sft	27,747.06	% Sft	129,856.24	27,740.00	129,823.20	27,800.00	130,104.00
4	Glazed tiles dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick 1/c finishing.	46.04 Sft	28,299.30	% Sft	13,029.00	28,000.00	12,891.20	28,500.00	13,121.40
5	Making & fixing steel gate dor with 1 1/6" thick sheltering 1/c angle iron frame 2x2x3/8" and 3/4" sq bar 4" centre to centre with locking arrangement.	56.00 Sft	762.72	P/Sft	42,712.32	762.50	42,700.00	770.00	43,120.00
6	Distempering two coats	4922.20 Sft	1,043.90	% Sft	51,382.85	1,043.50	51,363.16	1,050.00	51,683.10
7	Painting old surface door & windows any type each subsequent coats	952.00 Sft	1,160.06	% Sft	11,043.77	1,160.00	11,043.20	1,180.00	11,233.60
8	Wiring for light of fan with 3/029 PVC insulated wire in 20 mm 3/4" PVC conduit recessed in the wall or column as required.	25.00 Point	1,130.00	P/Point	28,250.00	1,130.00	28,250.00	1,150.00	28,750.00
9	P/L Wiring for mains or sub main with PVC insulated pipe with size 7/029 copper conduit in 3/4" dia meter PVC conduit on surface	30.00 Mtr	171.00	P/Mtr	5,130.00	170.00	5,100.00	190.00	5,700.00
10	P/L main or sub main PVC insulated with size 7/044 copper conductor 1" dia PVC conduit on surface	100.00 Mtr	428.00	P/Mtr	42,800.00	425.00	42,500.00	450.00	45,000.00

NAME OF WORK: REPAIR / MAINTENANCE OF QUARTER NO.G-3 SAKHI HASSAN.

S.No	Description of Work	Engineer's Estimate				M/s. Haris & Khurram.		M/s. Honest Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Supply & fixing bath room accessories set (7 pieces) i/c tower road bursh soap tray shelf of approved design etc complete.	2.00 Set	10,322.40	P/Set	20,644.80	10,300.00	20,600.00	10,500.00	21,000.00
					486,071.08		485,456.59		491,758.90
	Total Quoted / Corrected Cost				486,071		485,457		491,759
	Say								

(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary

(Ifkhar Ahmed Khan)
Chief Engineer (B/T)
Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khattai)
Chief Engineer (PD), (Convener)

(Magsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2013/757

Dated: 29/10/2013.

To,

The Director (CB),
SPPRA Sindh,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/2013/691, DATED 25-09-2013

Enclosed please find herewith the BID EVALUATION REPORT & Comparative Statement of the above subject work as per Rule 45 of SPPRA, for kind information, please.

Encl: As above..

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

1. The D.M.D (T.S), KWSB.
2. The C.E(B.T), KWSB.
3. The S.E(BWSC-I), KWSB.
4. Office copy.

SPPRA INWARD DIARY

NO:

5542

DATED:

30/11

30/10
Manager F III



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No.17453 I.D No. /2013
3	Tender Description/Name of Work/Item	MAINTENANCE OF "C-I" TYPE (NEW) BUNGALOW STAFF COLONY FILTER PLANT PIPRI.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Malik & Co.	Rs. 642,115/-	1st Lowest	@ 0.3977% Below	Substantially Responsive	P.O # 7627009 Dt. 10-10-13 UBL Model Colony Br. Rs. 12,900/-
2	M/s. N.K Builders	Rs. 645,412/-	2nd Lowest	@ 0.1136% Above	Substantially Responsive	P.O # 7627007 Dt. 10-10-13 UBL Model Colony Br. Rs. 14,600/-
3	M/s. Hamza Associates	Rs. 646,129/-	3rd Lowest	@ 0.2249% Above	Substantially Responsive	P.O # 7627008 Dt. 10-10-13 UBL Model Colony Br. Rs. 13,500/-

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malik & Co declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD)
(Convenor)

COMPARATIVE STATEMENT

NAME OF WORK: MAINTENANCE OF "C-I" TYPE (NEW) BUNGALOW STAFF COLONY FILTER PLANT PIPRI.

S.No	Description of Work	Engineer's Estimate			Ms. Malik & Co.			Ms. N.K Builders			Ms. Hamza Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling cement concrete plain 1:2:4	280.00 CH	3,327.50	% CH	9,317.00	3,320.00	9,296.00	3,322.00	9,301.60	3,321.00	9,298.80		
2	Dismantling cement Block masonry	1086.20 CH	1,134.38	% CH	12,435.07	1,130.00	12,367.06	1,134.00	12,430.91	1,132.00	12,408.98		
3	Dismantling D.P.C of cement concrete 1 1/2" thick & clearing the site etc.	68.85 CH	453.75	% CH	312.41	450.00	309.83	453.00	311.89	452.00	311.20		
4	Cement concrete plain i/c placing compacting finishing and curing complete 1:2:4 i/c screening and washing at stone aggregate without shuttering	280.00 CH	14,429.25	% CH	40,401.90	14,420.00	40,376.00	14,415.00	40,362.00	14,416.00	40,364.80		
5	Dump proof course with (cement sand and single concrete 1:2:4 i/c 2 coats of asphaltic mixture 2" thick	405.00 SH	3,912.85	% SH	15,847.04	3,900.00	15,795.00	3,950.00	15,997.50	3,960.00	16,038.00		
6	P/L 1:3:6 cement concrete solid block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including racking out joint & curing etc.	945.00 CR	15,771.01	% CR	149,036.04	15,700.00	148,365.00	15,710.00	148,459.50	15,715.00	148,506.75		
7	P/L Cement Plaster 1:5 upto 12' height 3/4" thick (masonry work)	1890.00 SH	2,590.50	% SH	48,960.45	2,570.00	48,573.00	2,575.00	48,667.50	2,572.00	48,610.80		
8	Erection and removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class) for partial wood (vertical)	1120.00 SH	3,127.41	% SH	35,025.99	3,120.00	34,944.00	3,125.00	35,000.00	3,122.00	34,966.40		
9	P/L Cement Plaster 1:5 upto 12' height 1/2" thick	2533.71 SH	2,205.60	% SH	55,908.84	2200	55,741.62	2,210.00	55,994.99	2250	57,008.48		
10	Removing door with chowker First Class, deodar wood wrought framed & fixed in place i/c chowkhat, hold fast Tower bolts, chocks, cleats, handle & Cords with hook & cord of nails & screws etc paneled and glazed or fully glazed 1/2" thick	11.00 Nos	142.18	Each	1,563.98	140	1,540.00	145.00	1,595.00	150	1,650.00		
11	Glazing with panes (16 oz. to 18 oz.) using deodar wood (1st Class) fillets to putty	206.75 SH	1,131.11	P/SH	233,856.99	1130	233,627.50	1,135.00	234,651.25	1132	234,041.00		
12	Total Quoted / Corrected Cost	294.00 SH	142.90	P/SH	42,012.60	140	41,160.00	145.00	42,630.00	146	42,924.00		
	Say				644,679.33		642,115.01		645,412.14		646,129.21		

(Riaz Khaliq Bawa)
Accounts Officer (BRT)
Member Secretary

(Muhammad Khan)
Chief Engineer (BRT)
Member

(Saf-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khatt)
Chief Engineer (IPD), (Convenor)

(Magsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2013/ 754

Dated: 29/10/2013.

To,

✓ The Director (CB).
SPPRA Sindh,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/2013/691, DATED 25-09-2013

Enclosed please find herewith the BID EVALUATION REPORT & Comparative Statement of the above subject work as per Rule 45 of SPPRA, for kind information, please.

Encl: As above.

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

1. The D.M.D (T.S), KWSB.
2. The C.E(B.T), KWSB.
3. The S.E(BWSC-I), KWSB.
4. Office copy.

SPPRA INWARD DIARY

NO: 5543

DATED: 30/10

30/10
Manager KWSB



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No. 17453 I.D No. /2013
3	Tender Description/Name of Work/Item	EMERGENT REPAIR OF LEAKAGES INLET CHAMBER OF K-III AT NEK FILTER PLANT.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	14-10-2013


12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Faryad Construction Co	Rs. 992,048/-	1st Lowest	@ 0.4504% Below	Substantially Responsive	P.O # 1155553 Dt: 09-10-13 KASB Bank Khalid Bin Waleed Br. Rs. 20,000/-
2	M/s. Millinium Associates	Rs. 1,001,017/-	2nd Lowest	@ 0.4494% Above	Substantially Responsive	P.O # 1155557 Dt: 09-10-13 KASB Bank Khalid Bin Waleed Br. Rs. 22,000/-
3	M/s. Riaz & Co.	Rs. 1,004,025/-	3rd Lowest	@ 0.7513% Above	Un Responsive bid due to 2% P.O are Short.	P.O # 1154474 Dt: 09-10-13 KASB Bank adam Arcade Shaheed-e Millat Road Br. Rs. 18,000/-

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s Faryad Construction Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khattak)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: EMERGENT REPAIR OF LEAKAGES INLET CHAMBER OF K-III AT NEK FILTER PLANT.

S.No	Description of Work	Engineer's Estimate				M/s. Faryad Construction Co		M/s. Millinium Associates		M/s. Riaz & Co.	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Supply of lead wool	2670.11 Kg	350.00	P/Kg	934,538.50	349	931,868.39	352.00	939,878.72	353	942,548.83
2	Sealing Material										
	Cement OPC	4.00 Bag	400.00	P/Bag	1,600.00	390	1,560.00	410.00	1,640.00	415	1,660.00
	Pacca Kaam / as per site requirement	40.00 Kg	325.00	P/Kg	13,000.00	300	12,000.00	310.00	12,400.00	315	12,600.00
3	Labour for repairing of leakages										
	Fitter	8.00 Nos	400.00	Each	3,200.00	390	3,120.00	410.00	3,280.00	415	3,320.00
	Beldar	16.00 Nos	250.00	Each	4,000.00	225	3,600.00	228.00	3,648.00	229	3,664.00
	Mason 1st Class	8.00 Nos	400.00	Each	3,200.00	390	3,120.00	410.00	3,280.00	415	3,320.00
	Coolie	4.00 Nos	250.00	Each	1,000.00	240	960.00	245.00	980.00	246	984.00
	Full hire charges of pumping set per 1/c of wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches i/c the cost of erection and dismantling etc:										
4	ii) Hire charges of pumping set of upto 10-HP pumping out water 15-ft deep trench	18.00 Day	2,000.00	P/Day	36,000.00	1990	35,820.00	1,995.00	35,910.00	1996	35,928.00
	Total Quoted / Corrected Cost				996,538.50		992,048.39		1,001,016.72		1,004,024.83
	Say				996,538		992,048		1,001,017		1,004,025

(Riaz Haja)
Accounts Officer (B/T)
Member/Secretary

(Hafiz Ahmed Khan)
Chief Engineer (B/T)
Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Mansoor Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Abdul Rahim Khattak)
Chief Engineer (IPD) (Convener)



Karachi Water & Sewerage Board
EXECUTIVE ENGINEER
(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2013/756

Dated : 29/10/2013.

To,

The Director (CB).
SPPRA Sindh,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/2013/691, DATED 25-09-2013

Enclosed please find herewith the BID EVALUATION REPORT & Comparative Statement of the above subject work as per Rule 45 of SPPRA, for kind information, please.

Encl: As above..

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

1. The D.M.D (T.S), KWSB.
2. The C.E(B.T), KWSB.
3. The S.E(BWSC-I), KWSB.
4. Office copy.

30/10
Manager
F 11

SPPRA INWARD DIARY

NO:

DATED:



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No.17453 I.D No /2013
3	Tender Description/Name of Work/Item	REPAIR / MAINTENANCE OF QUARTER NO G-3 SAKHI HASSAN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	1 One
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Haris & Khurram	Rs. 485,457/-	1st Lowest	@ 0.1264% Below	Substantially Responsive	P.O # 9706524 Dt: 09/10/2013 P.O # 9706525 Dt: 09/10/2013 HBL Sindh Secert Br Karachi Rs. 9,000/- + Rs. 1,000/-
2	M/s. Honest Associates	Rs. 491,759/-	2nd Lowest	@ 1.1701% Above	Substantially Responsive	P.O # 8957475 Dt: 09/10/2013 HBL Hassan Sq Br Karachi Rs. 10,000/-
3	M/s. Khyber Builders	Rs. 494,593/75	---	---	Un Responsive bid due to 2% P.O are not attached.	---

The all concerned bidder are being informed accordingly


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haris & Khurram, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
(Convenor)

COMPARATIVE STATEMENT

NAME OF WORK: REPAIR / MAINTENANCE OF QUARTER NO.G-3 SAKHI HASSAN.

S.No	Description of Work	Engineer's Estimate				M/s. Haris & Khurram.		M/s. Honest Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	P/L Cement Plaster 1:4 on upto 12" height 1/2" thick	848.00 Sft	2,283.93	% Sft	19,367.73	2,283.50	19,364.08	2,285.00	19,376.80
2	P/F in position, door, windows and ventilation of 2"x2" 1/4 angle iron frame and 1 3/4" thick commercial plywood veneer shutter of deodar wood (3 Ply) on both side including hole fast, cleats iron tower bolts handle hinges and on mortice lock.	130.50 Sft	933.75	P/Sft	121,854.38	933.50	121,821.75	940.00	122,670.00
3	Laying floor of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2.	468.00 Sft	27,747.06	% Sft	129,856.24	27,740.00	129,823.20	27,800.00	130,104.00
4	Glazed tiles dodo 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing	46.04 Sft	28,299.30	% Sft	13,029.00	28,000.00	12,891.20	28,500.00	13,121.40
5	Making & fixing steel gate dor with 1 1/6" thick shetering i/c angle iron frame 2x2x3/8" and 3/4" sq. bar 4" centre to centre with locking arrangement.	56.00 Sft	762.72	P/Sft	42,712.32	762.50	42,700.00	770.00	43,120.00
6	Distempering two coats	4922.20 Sft	1,043.90	% Sft	51,382.85	1,043.50	51,363.16	1,050.00	51,683.10
7	Painting old surface door & windows any type each subsequent coats	952.00 Sft	1,160.06	% Sft	11,043.77	1,160.00	11,043.20	1,180.00	11,233.60
8	Wiring for light of fan with 3/029 PVC insulated wire in 20 mm 3/4" PVC conduit recessed in the wall or column as required	25.00 Point	1,130.00	P/Point	28,250.00	1,130.00	28,250.00	1,150.00	28,750.00
9	P/L Wiring for mains or sub main with PVC insulated pipe with size 7/029 copper conduit in 3/4" dia meter PVC conduit on surface	30.00 Mtr	171.00	P/Mtr	5,130.00	170.00	5,100.00	190.00	5,700.00
10	P/L main or sub main PVC insulated with size 7/044 copper conductor 1" dia PVC conduit on surface	100.00 Mtr	428.00	P/Mtr	42,800.00	425.00	42,500.00	450.00	45,000.00

NAME OF WORK: REPAIR / MAINTENANCE OF QUARTER NO.G-3 SAKHI HASSAN.

S.No	Description of Work	Engineer's Estimate			M/s. Haris & Khurram.		M/s. Honest Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Amount
11	Supply & fixing bath room accessories set (7 pieces) i/c tower road bursh soap tray shelf of approved design etc complete.	2.00 Set	10,322.40	P/Set	20,644.80	10,300.00	20,600.00	21,000.00
					486,071.08		485,456.59	491,758.90
	Total Quoted / Corrected Cost				486,071		485,457	491,759
	Say							

(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Magsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member

(Abdul Rahim Khattai)
Chief Engineer (PD), (Convener)



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2013/757

Dated: 29/10/2013.

To,

✓ The Director (CB).
SPPRA Sindh,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/2013/691, DATED 25-09-2013

Enclosed please find herewith the BID EVALUATION REPORT & Comparative Statement of the above subject work as per Rule 45 of SPPRA, for kind information, please.

Encl: As above..

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

1. The D.M.D (T.S), KWSB.
2. The C.E(B.T), KWSB.
3. The S.E(BWSC-I), KWSB.
4. Office copy.

SPPRA INWARD DIARY

NO:

5342

DATED:

30/11

30/10
Manager F 114



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No.17453 I.D No. /2013
3	Tender Description/Name of Work/Item	MAINTENANCE OF "C-I" TYPE (NEW) BUNGALOW STAFF COLONY FILTER PLANT PIPRI.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Malik & Co.	Rs. 642,115/-	1st Lowest	@ 0.3977% Below	Substantially Responsive	P.O # 7627009 Dt: 10-10-13 UBL Model Colony Br. Rs. 12,900/-
2	M/s. N.K Builders	Rs. 645,412/-	2nd Lowest	@ 0.1136% Above	Substantially Responsive	P.O # 7627007 Dt: 10-10-13 UBL Model Colony Br. Rs. 14,600/-
3	M/s. Hamza Associates	Rs. 646,129/-	3rd Lowest	@ 0.2249% Above	Substantially Responsive	P.O # 7627008 Dt: 10-10-13 UBL Model Colony Br. Rs. 13,500/-

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malik & Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD)
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: MAINTENANCE OF "C-1" TYPE (NEW) BUNGALOW STAFF COLONY FILTER PLANT PIPRI.

S No	Description of Work	Engineer's Estimate				M/s. Malik & Co.				M/s. N.K Builders				M/s. Hamza Associates			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling cement concrete plain 1:2:4	280.00 CH	3,327.50	% CH	9,317.00	3,320.00	9,296.00	3,322.00	9,301.60	3,321.00	9,288.80						
2	Dismantling cement Block masonry	1086.20 CH	1,134.38	% CH	12,435.07	1,130.00	12,387.06	1,134.00	12,430.91	1,132.00	12,405.96						
3	Dismantling D.P.C of cement concrete 1 1/2" thick & clearing the site etc.	68.85 CH	453.75	% CH	312.41	450.00	309.83	453.00	311.89	452.00	311.20						
4	Cement concrete plain i/c placing compacting finishing and curing complete 1:2:4 i/c screening and washing at stone aggregate without shuttering	280.00 CH	14,429.25	% CH	40,401.90	14,420.00	40,376.00	14,415.00	40,362.00	14,416.00	40,364.50						
5	Dump proof course with cement sand and single concrete 1:2:4 i/c 2 coats of asphaltic mixture 2" thick	405.00 Sft	3,912.86	% Sft	15,847.04	3,900.00	15,795.00	3,950.00	15,987.50	3,960.00	16,038.00						
6	P/L 1:3:6 cement concrete solid block masonry wall 6" and below in thickness set in 1:5 cement mortar in ground floor super structure including racking out joint & curing etc.	945.00 CH	15,771.01	% CH	149,036.04	15,700.00	148,365.00	15,710.00	148,459.50	15,715.00	148,506.75						
7	P/L Cement Plaster 1:5 upto 12" height 3/4" thick (masonry work)	1890.00 Sft	2,590.50	% Sft	48,960.45	2,570.00	48,573.00	2,575.00	48,667.50	2,572.00	48,610.80						
8	or plain cement concrete work of decoder wood (2nd Class) for partial wood (vertical)	1120.00 Sft	3,127.41	% Sft	35,026.99	3,120.00	34,944.00	3,125.00	35,000.00	3,122.00	34,966.40						
9	P/L Cement Plaster 1:5 upto 12" height 1/2" thick	2533.71 Sft	2,206.60	% Sft	55,908.84	2200	55,741.62	2,210.00	55,994.99	2250	57,008.48						
10	Removing door with chowkhat	11.00 Nos	142.18	Each	1,563.98	140	1,540.00	145.00	1,595.00	150	1,650.00						
11	First Class decoder wood wrought framed & fixed in place i/c chowkhat, hold fast, Tower bolts, chocks, clasts, handle & Cords with hook & cord of nails & screws etc paneled and glazed or fully glazed 1/2" thick	206.75 Sft	1,131.11	P/Sft	233,856.99	1130	233,627.50	1,135.00	234,661.25	1132	234,041.00						
12	Glazing with panes (16 oz. to 18 oz.) using decoder wooden (1st Class) fillets to putty	294.00 Sft	142.90	P/Sft	42,042.60	140	41,160.00	145.00	42,630.00	146	42,924.00						
	Total Quoted / Corrected Cost				644,679.33		642,115.01		645,412.14		646,129.21						
	Say				644,679		642,115		645,412		646,129						

(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member Secretary

(Muhammad Khan)
Chief Engineer (B/T)
Member

(Saif ul Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khatt)
Chief Engineer (IPD), (Convenor)

(Mansoor Ahmed Shaikh)
Superintending Engineer (KMC)
Member



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahr-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2013/ 754

Dated : 29/10/2013.

To,

✓ The Director (CB).
SPPRA Sindh,
Karachi.

SUBJECT:- N.I.T. NO. E.E/KDC-I/ACCTT/2013/691, DATED 25-09-2013

Enclosed please find herewith the BID EVALUATION REPORT & Comparative Statement of the above subject work as per Rule 45 of SPPRA, for kind information, please.

Encl: As above.

Executive Engineer
Karachi Division Civil-I
KW&SB

Copy to :-

1. The D.M.D (T.S), KWSB.
2. The C.E(B.T), KWSB.
3. The S.E(BWSC-I), KWSB.
4. Office copy.

SPPRA INWARD DIARY

NO: 5543

DATED: 30/10

30/10
Manager K.I.I.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	PPRA Serial No. 17453 I D No. /2013
3	Tender Description/Name of Work/Item	EMERGENT REPAIR OF LEAKAGES INLET CHAMBER OF K-III AT NEK FILTER PLANT.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	14-10-2013

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Faryad Construction Co	Rs. 992,048/-	1st Lowest	@ 0.4504% Below	Substantially Responsive	P.O # 1155553 Dt: 09-10-13 KASB Bank Khalid Bin Waleed Br. Rs. 20,000/-
2	M/s. Millinium Associates	Rs. 1,001,017/-	2nd Lowest	@ 0.4494% Above	Substantially Responsive	P.O # 1155557 Dt: 09-10-13 KASB Bank Khalid Bin Waleed Br. Rs. 22,000/-
3	M/s. Riaz & Co.	Rs. 1,004,025/-	3rd Lowest	@ 0.7513% Above	Un Responsive bid due to 2% P.O are Short.	P.O # 1154474 Dt: 09-10-13 KASB Bank adam Arcade Shaheed-e Millat Road Br Rs. 18,000/-

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Faryad Construction Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Iftakhar Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khatt)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: EMERGENT REPAIR OF LEAKAGES INLET CHAMBER OF K-III AT NEK FILTER PLANT.

S.No	Description of Work	Engineer's Estimate			M/s. Faryad Construction Co		M/s. Millinium Associates		M/s. Riaz & Co.	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate
1	Supply of lead wool	2670.11 Kg	350.00	P/Kg	934,538.50	349	931,868.39	352.00	939,878.72	353
2	Sealing Material									
	Cement OPC	4.00 Bag	400.00	P/Bag	1,600.00	390	1,560.00	410.00	1,640.00	415
	Pacca Kaam / as per site requirement	40.00 Kg	325.00	P/Kg	13,000.00	300	12,000.00	310.00	12,400.00	315
3	Labour for repairing of leakages									
	Fitter	8.00 Nos	400.00	Each	3,200.00	390	3,120.00	410.00	3,280.00	415
	Belidar	16.00 Nos	250.00	Each	4,000.00	225	3,600.00	228.00	3,648.00	229
	Mason 1st Class	8.00 Nos	400.00	Each	3,200.00	390	3,120.00	410.00	3,280.00	415
	Coolie	4.00 Nos	250.00	Each	1,000.00	240	960.00	245.00	980.00	246
	Full hire charges of pumping set per i/c of wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches i/c the cost of erection and dismantling etc.									
4	ii) Hire charges of pumping set of upto 10-HP pumping out water 15 ft deep trench	18.00 Day	2,000.00	P/Day	36,000.00	1990	35,820.00	1,995.00	35,910.00	1996
	Total Quoted / Corrected Cost				996,538.50		992,048.39		1,001,016.72	
	Say				996,538		992,048		1,001,017	
									35,928.00	
									1,004,024.83	
									1,004,025	


(Riaz-ul-Haque)
Accounts Officer (B/T)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Hakeem Ahmed Khan)
Chief Engineer (B/T)
Member


(Abdul Rahim Khattak)
Chief Engineer (IPD) (Convenor)


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member