

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016 .				
3.	Tender description / Name of work / item:	Repair/ Renovation of Secretary Bungalow No.7, (Town Houses) GOR-III Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 28179.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	25-05-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Yawar Builders	Rs.56,76,439/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Uzair Construction Company	Rs.56,96,976/-	2 nd			Highest
3.	M/s. Khalil Khan & Co.	Rs.57,40,688/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(ARSHAD HUSSAIN BHUTTO)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016 .				
3.	Tender description / Name of work / item:	M/R to Bachelor Hostel at GOR Bath Island Karachi (Balcony Parapet Wall & Coloring etc).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 28179.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	25-05-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Haroon Electric Works	Rs.10,44,741/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Uzair Construction Company	Rs.10,52,785/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.10,73,592/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.				
3.	Tender description / Name of work / item:	M/R to Over Head Tank and Under Ground Tank at GOR-I Bath Island Karachi (Replacement of Pipe & Valves).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 28179.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	25-05-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Khalil Khan & Co.	Rs.10,04,519/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Yawar Builders	Rs.10,13,119/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.10,25,187/-	3 rd			Highest


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


COMPARATIVE STATEMENT


Name of Work:- Repair/Renovaton of Secretary Bungalow No.7, (Town Houses) GOR-III Karachi.
 Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Secy: B'low No.07 at GOR-III Kyc: T(i)/D.S/57 dated: 28/03/2016.
 Tender invited vide letter No. TC/G-55/PBD-I/2015-2016/768 Karachi dated: 03-05-2016.
 Date of Issue: 24-05-2016
 Date of Opening: 25-05-2016

As per Sanctioned Estimate		M/S. Yawar Builders.		Rate Quoted by the Bidders/Contractors.		M/S. Khalil Khan & Co.	
Description of Items.	Amount	M/S. Yawar Builders.	M/S. Uzair Construction Company.	M/S. Khalil Khan & Co.	M/S. Khalil Khan & Co.	M/S. Khalil Khan & Co.	M/S. Khalil Khan & Co.
Cost of Civil Work	Rs.12,79,831/-	Cost of Civil Work	Cost of Civil Work	Cost of Civil Work	Cost of Civil Work	Cost of Civil Work	Cost of Civil Work
Less 20.00% Below on Item No. 19, 20, 21 & 22.	Rs.1,48,104/-	Less 20.15% Below on Item No. 19, 20, 21 & 22.	Less 20.10% Below on Item No. 19, 20, 21 & 22.	Less 20.10% Below on Item No. 19, 20, 21 & 22.	Less 20.10% Below on Item No. 19, 20, 21 & 22.	Less 20.10% Below on Item No. 19, 20, 21 & 22.	Less 20.10% Below on Item No. 19, 20, 21 & 22.
Total:	Rs.11,31,727/-	Total:	Total:	Total:	Total:	Total:	Total:
Cost of Civil Work (Part-B Under Ground Tank).	Rs.32,00,70/-	Cost of Civil Work (Part-B Under Ground Tank).	Cost of Civil Work (Part-B Under Ground Tank).	Cost of Civil Work (Part-B Under Ground Tank).	Cost of Civil Work (Part-B Under Ground Tank).	Cost of Civil Work (Part-B Under Ground Tank).	Cost of Civil Work (Part-B Under Ground Tank).
Add 10.00% Above on Item S, No.03.	Rs.10,214/-	Add 10.10% Above on Item S, No.03.	Add 13.00% Above on Item S, No.03.	Add 13.00% Above on Item S, No.03.	Add 13.00% Above on Item S, No.03.	Add 13.00% Above on Item S, No.03.	Add 13.00% Above on Item S, No.03.
Less 20.00% Below on Item No.07.	Rs.3500/-	Less 20.00% Below on Item No.07.	Less 20.00% Below on Item No.07.	Less 20.00% Below on Item No.07.	Less 20.00% Below on Item No.07.	Less 20.00% Below on Item No.07.	Less 20.00% Below on Item No.07.
Total:	Rs.3,26,787/-	Total:	Total:	Total:	Total:	Total:	Total:
Cost of W/S & S/F Work	Rs.2,12,527/-	Cost of W/S & S/F Work	Cost of W/S & S/F Work	Cost of W/S & S/F Work	Cost of W/S & S/F Work	Cost of W/S & S/F Work	Cost of W/S & S/F Work
Add 5.00% above	Rs.10,626/-	Add 4.96% above	Add 4.98% above	Add 4.98% above	Add 6.00% above	Add 6.00% above	Add 6.00% above
Total:	Rs.2,23,153/-	Total:	Total:	Total:	Total:	Total:	Total:
Total Schedule Item:	Rs.16,81,667/-	Total Schedule Item:	Total Schedule Item:	Total Schedule Item:	Total Schedule Item:	Total Schedule Item:	Total Schedule Item:
Cost of Non-Schedule Items	Rs.32,11,732/-	Cost of Non-Schedule Items A:	Cost of Non-Schedule Items A:	Cost of Non-Schedule Items A:	Cost of Non-Schedule Items A:	Cost of Non-Schedule Items A:	Cost of Non-Schedule Items A:
A:		A:	A:	A:	A:	A:	A:
Cost of Non-Schedule Items	Rs.6,32,820/-	Cost of Non-Schedule Items B:	Cost of Non-Schedule Items B:	Cost of Non-Schedule Items B:	Cost of Non-Schedule Items B:	Cost of Non-Schedule Items B:	Cost of Non-Schedule Items B:
B:		B:	B:	B:	B:	B:	B:
Cost of Non-Schedule Items	Rs.1,56,633/-	Cost of Non-Schedule Items	Cost of Non-Schedule Items	Cost of Non-Schedule Items	Cost of Non-Schedule Items	Cost of Non-Schedule Items	Cost of Non-Schedule Items
Part-B Under Ground Tank:		Part-B Under Ground Tank:	Part-B Under Ground Tank:	Part-B Under Ground Tank:	Part-B Under Ground Tank:	Part-B Under Ground Tank:	Part-B Under Ground Tank:
Total Non Schedule Items:	Rs.40,01,185/-	Total Non Schedule Items:	Total Non Schedule Items:	Total Non Schedule Items:	Total Non Schedule Items:	Total Non Schedule Items:	Total Non Schedule Items:
Grand Total:	Rs.56,82,852/-	Grand Total:	Grand Total:	Grand Total:	Grand Total:	Grand Total:	Grand Total:
Say:	Rs.56,82,900/-	Say:	Rs.56,76,439/-	Say:	Rs.56,96,976/-	Say:	Rs.57,40,688/-

The Rate Quoted by M/s. Yawar Builders, Government Contractor, Cost of Civil Work Schedule Items @, Less 20.15% Below on Item No. 19, 20, 21 & 22. Cost of Civil Work Part-B Under Ground Tank Add 10.10% Above on Item S, No.03. & Less 20.00% below on Item No.07. Cost of W/S & S/F Work, Add 4.96% above, Total Schedule Rate, Rs.16,80,569/- & Non-Schedule Items, Rs.39,95,870/- and Grand Total Rs.56,76,439/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(ARSHAD HUSSAIN BUTT)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:-

M/R to Bachelor Hostel at GOR Bath Island Karachi (Balcony Parapet Wall & Coloring etc).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Bachelor Hostel at GOR Karachi T(1)/D.S/30 dated: 21/03/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2015-2016/768 Karachi dated: 03-05-2016.

Date of Issue: 24-05-2016

Date of Opening: 25-05-2016

As per Sanctioned Estimate		M/S. Haroon Electric Works.		Rate Quoted by the Bidders/Contractors.		M/S. Uzair Construction Company.		M/S. Shahzaid Associates.	
Description of Items.	Amount	M/S. Haroon Electric Works.	M/S. Uzair Construction Company.	M/S. Uzair Construction Company.	M/S. Shahzaid Associates.	M/S. Shahzaid Associates.	M/S. Shahzaid Associates.	M/S. Shahzaid Associates.	M/S. Shahzaid Associates.
Cost of Civil Work	Rs.1,12,046/-	Cost of Civil Work	Rs.1,12,046/-	Cost of Civil Work	Rs.1,12,046/-	Cost of Civil Work	Rs.1,12,046/-	Cost of Civil Work	Rs.1,12,046/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,12,046/-	Total:	Rs.1,12,046/-	Total:	Rs.1,12,046/-	Total:	Rs.1,12,046/-	Total:	Rs.1,12,046/-
Cost of W/S & S/F Work	Rs.42,381/-	Cost of W/S & S/F Work	Rs.42,381/-	Cost of W/S & S/F Work	Rs.42,381/-	Cost of W/S & S/F Work	Rs.42,381/-	Cost of W/S & S/F Work	Rs.42,381/-
Add 15.00% above on Item No.3.	Rs.2,901/-	Add 14.00% above on Item No.3.	Rs.2,708/-	Add 16.00% above on Item No.3.	Rs.3,094/-	Add 17.00% above on Item No.3.	Rs.3,288/-	Add 17.00% above on Item No.3.	Rs.3,288/-
Add 5.00% above on Item No.1&2.	Rs.1,152/-	Add 4.98% above on Item No.1&2.	Rs.1,147/-	Add 6.00% above on Item No.1&2.	Rs.1,382/-	Add 7.00% above on Item No.1&2.	Rs.1,613/-	Add 7.00% above on Item No.1&2.	Rs.1,613/-
Total:	Rs.46,434/-	Total:	Rs.46,236/-	Total:	Rs.46,857/-	Total:	Rs.47,282/-	Total:	Rs.47,282/-
Cost of Steel Work	Rs.25,435/-	Cost of Steel Work	Rs.25,435/-	Cost of Steel Work	Rs.25,435/-	Cost of Steel Work	Rs.25,435/-	Cost of Steel Work	Rs.25,435/-
Add 10.00% Above	Rs.2,544/-	Add 9.00% Above	Rs.2,289/-	Add 10.00% Above	Rs.2,543/-	Add 11.00% Above	Rs.2,798/-	Add 11.00% Above	Rs.2,798/-
Total:	Rs.27,979/-	Total:	Rs.27,724/-	Total:	Rs.27,978/-	Total:	Rs.28,233/-	Total:	Rs.28,233/-
Cost of Electric Work	Rs.2,46,054/-	Cost of Electric Work	Rs.2,46,054/-	Cost of Electric Work	Rs.2,46,054/-	Cost of Electric Work	Rs.2,46,054/-	Cost of Electric Work	Rs.2,46,054/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.2,46,054/-	Total:	Rs.2,46,054/-	Total:	Rs.2,46,054/-	Total:	Rs.2,46,054/-	Total:	Rs.2,46,054/-
Total Schedule Item:	Rs.4,32,513/-	Total Schedule Item:	Rs.4,32,054/-	Total Schedule Item:	Rs.4,32,932/-	Total Schedule Item:	Rs.4,33,615/-	Total Schedule Item:	Rs.4,33,615/-
Cost of Non-Schedule Items:	Rs.6,13,315/-	Cost of Non-Schedule Items:	Rs.6,12,681/-	Cost of Non-Schedule Items:	Rs.6,12,681/-	Cost of Non-Schedule Items:	Rs.6,19,850/-	Cost of Non-Schedule Items:	Rs.6,39,977/-
Grand Total:	Rs.10,45,828/-	Grand Total:	Rs.10,44,741/-	Grand Total:	Rs.10,44,741/-	Grand Total:	Rs.10,52,785/-	Grand Total:	Rs.10,73,592/-
Say:	Rs.10,45,800/-								

The Rate Quoted by M/s. Haroon Electric Works, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of W/S & S/F, Work, Add 14.00% above on Item No.3. & Add 4.98% above on Item No.1&2, Cost of Steel Work, Add 9.00% Above, Cost of Electric Work @, At Par, Total Schedule Rate, Rs.4,32,054/- & Non-Schedule Items, Rs.6,12,681/- and Grand Total Rs.10,44,741/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(GAMEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi.


(ARSHAD HUSSAIN BUTT)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Over Head Tank and Under Ground Tank at GOR-I Bath Island Karachi (Replacement of Pipe & Valves).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Under Ground Tank at GOR-I Karachi T(i)/D.S/146/A dated: **18/04/2016**.

Tender invited vide letter No. TC/G-55/PBD-I/2015-2016/768 Karachi dated: **03-05-2016**.


Date of Issue: **24-05-2016**

Date of Opening: **25-05-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Khalil Khan & Co.	M/S. Yawar Builders.	M/S. Shahzaib Associates.	
Cost of Civil Work	Rs.4,73,117/-	Cost of Civil Work	Rs.4,73,117/-	Cost of Civil Work	Rs.4,73,117/-
Add 10.00% Above on Item No.5, 9 & 10.	Rs.2,593/-	Add 9.80% Above on Item No.5, 9 & 10.	Rs.2,541/-	Add 11.00% Above on Item No.5, 9 & 10.	Rs.2,852/-
Total:	Rs.4,75,710/-	Total:	Rs.4,75,658/-	Total:	Rs.4,75,969/-
Total Schedule Item:	Rs.4,75,710/-	Total Schedule Item:	Rs.4,75,658/-	Total Schedule Item:	Rs.4,75,969/-
Cost of Non-Schedule Items:	Rs.5,29,610/-	Cost of Non-Schedule Items:	Rs.5,28,861/-	Cost of Non-Schedule Items:	Rs.5,37,150/-
Grand Total:	Rs.10,05,320/-	Grand Total:	Rs.10,04,519/-	Grand Total:	Rs.10,13,119/-
Say:	Rs.10,05,300/-				Rs.10,25,187/-

The Rate Quoted by M/s. Khalil Khan & Co., Government Contractor, Cost of Civil Work Schedule Items, Add 9.80% Above on Item No. 5,9 & 10, Total Schedule Rate, Rs.4,75,658/- & Non-Schedule Items, Rs.5,28,861/- and Grand Total Rs.10,04,519/- found lowest, hence recommended for favour of necessary approval.


(WARRIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/ 1021

Dated: 25/05/2016

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 25-05-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/768 dated: 03-05-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer Member
Provincial Buildings Division No.I,
Karachi.
2. Mr. Jameel Ahmed Memon
Executive Engineer, Member
Education Works Division No.I,
Karachi.

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 25-05-2016 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelope.
- iii. The tender was opened on 25-05-2016 before the tender opening Committee.

4. The committee was informed that 5 No's bidders have purchased the bidding documents up to dated: 24-05-2016 and 5 No's have responded the bids and received today up to 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Yawar Builders	1 st Lowest	Accepted
	(ii) M/s. Khalil Khan & Co.	2 nd	Highest Rejected
	(iii) M/s. Uzair Construction Company	3 rd	Highest Rejected
2.	(i) M/s. Haroon Electric Works	1 st Lowest	Accepted
	(ii) M/s. Uzair Construction Company	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected
3.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accepted
	(ii) M/s. Yawar Builders	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi.




(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	Repair/ Renovation of Secretary Bungalow No.7, (Town Houses) GOR-III Karachi.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Yawar Builders.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	Repair/ Renovation of Secretary Bungalow No.7, (Town Houses) GOR-III Karachi.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Uzair Construction Company.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered.
8.	Sindh Board of Revenue	Registered.
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(JAMEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi



(ARSHAD HUSSAIN BHUTTO)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	Repair/ Renovation of Secretary Bungalow No.7, (Town Houses) GOR-III Karachi.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Khalil Khan & Co.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	M/R to Bachelor Hostel at GOR Bath Island Karachi (Balcony Parapet Wall & Coloring etc).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Haroon Electric Works.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Not required
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	M/R to Bachelor Hostel at GOR Bath Island Karachi (Balcony Parapet Wall & Coloring etc).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Uzair Construction Company.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Not required
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	M/R to Bachelor Hostel at GOR Bath Island Karachi (Balcony Parapet Wall & Coloring etc).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Shahzaib Associates.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Not required
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi



(ARSHAD HUSSAIN BHUTTO)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	M/R to Over Head Tank and Under Ground Tank at GOR-I Bath Island Karachi (Replacement of Pipe & Valves).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Khalil Khan & Co.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Not required
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	M/R to Over Head Tank and Under Ground Tank at GOR-I Bath Island Karachi (Replacement of Pipe & Valves).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Yawar Builders.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Not required
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMBEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi




(ARSHAD HUSSAIN BHUTTO)


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2015-2016/768 dated: **03-05-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2015-2016/768 dated: 03-05-2016.
3.	Tender description / Name of work / item:	M/R to Over Head Tank and Under Ground Tank at GOR-I Bath Island Karachi (Replacement of Pipe & Valves).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Shahzaib Associates.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Not required
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/768

Dated: 03-05-2016

SUBJECT: - ATTENDANCE SHEET.

Date of opening 25-05-2016

S. No	Name of Firm	Signature
1	M/S. Yawar Builders	
2	M/S. Khalil Khan & Co.	
3	M/S. Haroon Electric Works	
4	M/S. Uzair Construction Company	
5	M/S. Shahzaib Associates	

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.

(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.

(ARSHAD HUSSAIN BHUTTO)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.