



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.20283 I.D No. /2014
3	Tender Description/Name of Work/Item	EMERGENT CLEANING & DESILTING OF 15",18" & 24", DIA SEWER MAIN OF SHAHRE-E-ORANGI, GULSHAN-E-BEHAR AKBER SHAHEED CHOWK, SHAH FAISAL CHOWK AND JOHAR CHOWK & ADJOINING AREA AREA'S OF ORANGI TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	2 Nos
7	Total Bid Received	2 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	N/A
11	Financial Bid Opening Date	27/5/2014

### 12 Bid Evaluation Report


S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. AARM Construction	Rs. 495,000/-	1st Lowest	@ 0.464% Below	Substantially Responsive	P.O # 7676419 Dt:26-05-2014 Rs. 12,000/- UBL Malir Cantonment Br
2	M/s. Al-Hannan Builders	Rs. 509,200/-	2nd Lowest	@ 2.390% Above	Substantially Responsive	P.O # 9809614 Dt:26-05-2014 Rs. 13,500/- HBL Malir Cantt Br

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. ARM Construction declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Arshad Ali)  
Accounts Officer (West)  
Member/Secretary

  
(Saif-ul-Naquee)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Ovais Malik)  
Chief Engineer (West)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD),  
(Convener)

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT CLEANING & DESILTING OF 15",18" & 24", DIA SEWER MAIN OF SHAHRE-E-ORANGI, GULSHAN-E-BEHAR AKBER SHAHEED CHOWK, SHAH FAISAL CHOWK AND JOHAR CHOWK & ADJOINING AREA AREA'S OF ORANGI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 27-05-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. AARM Construction
- ii. M/s. Al-Hannan Builders


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. AARM Construction	Rs. 495,000/-	Rs. 12,000/-	P.O # 7676419 Dt:26-05-2014 UBL Malir Cantonment Br
02	M/s. Al-Hanna Builders	Rs. 509,200/-	Rs. 13,500/-	P.O # 9809614 Dt:26-05-2014 HBL Malir Cantt Br

4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
Ahmad Ali  
Accounts Office (West)  
Member / Secretary

  
(Ovais Malik)  
Chief Engineer (West)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener

**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 27-05-2014


Name of Work: **EMERGENT CLEANING & DESILTING OF 15",18" & 24", DIA SEWER MAIN OF SHAHRE-E-ORANGI, GULSHAN-E-BEHAR AKBER SHAHEED CHOWK, SHAH FAISAL CHOWK AND JOHAR CHOWK & ADJOINING AREA AREA'S OF ORANGI TOWN**

Name of Bidder **M/s. AARM Construction**

S.No	Eligibility	Yes	No
1	Relevant experience	/	
2	Turnover Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable.	N/A	


Name of Bidder **M/s. Al-Hannan Builders**


S.No	Eligibility	Yes	No
1	Relevant experience	/	
2	Turnover Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable.	N/A	

  
 (Arshad Ali)  
 Accounts Officer (West)  
 Member / Secretary

  
 (Ovais Malik)  
 Chief Engineer (West)  
 Member

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit – KMC Member


  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member


  
 (Abdul Raheem Khattai)  
 Chief Engineer (IPD)  
 Convener


COMPARATIVE STATEMENT


NAME OF WORK: EMERGENT CLEANING & DESILTING OF 15", 18" & 24" DIA. SEWER MAIN OF SHAHRE-E-ORANGI, GULSHAN-E-BEHAR AKBER SHAHEED CHOWK, SHAH FAISAL CHOWK AND JOHAR CHOWK & ADJOINING AREA AREAS OF ORANGI TOWN


S.No	Description of Work	Engineer's Estimate			M/s. AARM Construction		M/s. Al-Hannan Builders		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Cleaning inside sewerage line completely restoring original silt free space / diameter of pipe line by labour and equipment (mechanically/Electronically driven) i/c accessories like pulleys, steel ropes, buckets and draggers sizing from 6" to 18" dia. Their " to and fro" pulling action (No of passes shall be as many as required) would be under taken in two faces Phases (1st Phase entire land to down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in 2nd face from up stream to down stream of entire length insuring no silt is observed in buckets (6" dia to 18" dia) except only sewerage water and finally passing a steel ball of dia 12" less than the diameter of pipe. But not exceeding 48" dia ball even for larger dia of pipe to insure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine drum sets having steel rope, pulley mounted over it, steel bucket from 6" dia to 18" dia hocks and other protections like safety barriers, traffic signs, traffic cones, ensuring no damage to pipe line along with ensuring safety to labour and other public property/lives and removal of silt / solid during desalting and clearance of site etc complete as per full satisfaction of site engineer	2650.00 Rft	96.60	P/Rft	255,990.00	90.00	238,500.00	100.00	265,000.00
	15" dia	900.00 Rft	128.60	P/Rft	115,740.00	135.00	121,500.00	128.00	115,200.00
	18" Dia	600.00 Rft	209.30	P/Rft	125,580.00	225.00	135,000.00	215.00	129,000.00
	24" Dia				497,310.00		495,000.00		509,200.00
	Say				497,310		495,000		509,200

  
Accounts Officer (West)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer  
(KMC)

  
(Abdul Rahim Khattak)  
Chief Engineer (P&D) (Convener)

  
(Qvais Malik)  
Chief Engineer (West)  
Member

