

23613
396



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296936, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

NO: SBEP/USAID/PD/1580 /2015
Karachi. Dated: 29/04/2015.

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: HOISTING OF BID EVALUATION REPORT ON SPPRA WEBSITE

NIT Ref: SBEP/USAID/PD/1487/2015, Dated: 26/03/2015
Bid Ref: SBEP-P06-LKRN-II (Re-bid)

Please find the enclosed hard copies of Bid Evaluation Report along with Summary of Cost of Package 06 LKRN-II (Re-bid) in original, signed by members of procurement committee.

You are requested to hoist the above mentioned documents on SPPRA website as per rule 45 of SPPRA Rule 2010 amended 2013.

SPPRA INWARD DIARY
NO: 1618
DATED: 30-04-15

P. Examine & P.
AS 30/4

MRef.

Tameezuddin Khoro
(Tameezuddin Khoro)
Program Director

BID EVALUATION REPORT

(In compliance to Rule 45 of SPP Rules 2010)

1. Name of Procuring Agency:	Program Management & Implementation Unit, Sindh Basic Education Program, Education & Literacy Deptt. Govt. of Sindh
2. Tender Reference No:	Package No. SBEP-P06-LRKN-II (Re-Bid)
3. Tender Description/ Name of Work/Item:	Construction of Six (06) Schools in District Larkana (Taluka Bakrani & Dokri), Package-06
4. Method of Procurement:	Single Stage One Envelope Procedure
5. Tender Published:	Tender Documents issued to all the pre-qualified contractor firms vide Letter No. SBEP/USAID/PD/1487/2015 dated 26/03/2015.
6. Total Bid documents issued:	25
7. Total Bids Received:	01
8. Technical Bid Opening date (if applicable):	N/A
9. No of Bid technically qualified (if applicable):	N/A
10. Bid(s) Rejected:	Nil
11. Financial Bid Opening date:	16 th April 2015 @ 1500 Hours

12. Bid Evaluation Report:

S #	Name of Firm or Bidder	Cost Offered by Bidder (Corrected) (PKR)	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	M/s. Kaybee Constructors & BS Traders & Engineering Services (Joint Venture)	498,936,141/-	1 st Lowest	13.41 % above	1 st Lowest evaluated responsive bidder with acceptable market rates	Recommended for award of work

Rehan Iqbal Baluch
Rehan

Chaudhry Muhammad Ali

Addl. Secretary (GA/C)
E&L Deptt. Govt. of Sindh
(Member, Procurement Committee)

Director (Road Planning, Designing & Asset Management)
Road Sector Development, Directorate of W&S Deptt, GoS
(Member, Procurement Committee)

Sohail Siddiqui

Tameezuddin Khoso
Tameez Khoso

Chief of Party
M/s. Halcrow Pakistan (Pvt.) Ltd.
(Co-Opted Member)

Program Director, SBEP
(Chairman & Convener, Procurement Committee)

SPPRA INWARD DIARY

NO:

DATED:

SINDH BASIC EDUCATION PROGRAM
CONSTRUCTION OF NEW SCHOOLS FOR UPGRADATION OF EXISTING SCHOOLS
Package No. SBEP-P06-LRKN-II (Re-Bidding)
Construction of Six (06) Schools in District Larkana - Taluka Bakrani and Dokri

COMPARATIVE STATEMENT OF BIDS
SUMMARY OF COST

S. No	SCHOOL NAME	Engineer's Estimate	M/s Kaybee Constructors & BS Traders JV	%age Diff
1	GBPS MEHRAB SANDHELO Taluka Bakrani	75,877,226	88,273,784	16.34%
2	GBMS PURANO ABAD Taluka Bakrani	85,527,288	100,573,177	17.59%
3	GBMS HAJI ABDUL KARIM UNAR Taluka Dokri	84,258,634	97,556,532	15.78%
4	GBPS JAKHRA Taluka Dokri	65,195,337	75,035,144	15.09%
5	GGPS WADI WAHANI Taluka Dokri	63,496,280	74,245,592	16.93%
6	GBHS KARANI Taluka Dokri	62,099,460	72,021,727	15.98%
DAYWORK COST (Commulative for all schools)		3,486,873	102,840	
Total Cost of School Buildings:		439,941,099	507,808,795	15.43%
Subtracting Amount of Provisional Sum for comparison		(800,000)	(800,000)	
Net Cost of School Buildings		439,141,099	507,008,795	15.45%
Rebate offered (if any) Amount (Rs.)		-	(8,872,654)	
Rebate %			(1.75%)	
Amount After Rebate (Rs.)		439,141,099	498,136,141	13.43%
Adding Provisional Sum in the bid price of lowest bidder i.e. M/s. Kaybee-BS JV		800,000	800,000	
FINAL BID PRICE (Rs.)		439,941,099	498,936,141	13.41%

Rehan Iqbal Baluch

Addl. Secretary (GA/C)
 Education & Literacy Department
 Government of Sindh
 Member

Sohail Siddiqui

Rep of M/s. Halcrow Pakistan (Pvt.) Ltd
 Co-Opted Member

Chowdhry Muhammed Ali

Director (Road Planning, Designing & Asset Management)
 Road Sector Development Directorate,
 W&S Deptt, Government of Sindh
 Member

Tameguddin Khoro. Imroz Khoro

Program Director, PMJU-SBEP
 Education & Literacy Department
 Government of Sindh
 Chairman & Convener of Committee



707/01

**GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT**

Karachi, dated, the 7th January, 2015

NOTIFICATION

NO.SO(G-III)E&L/SBEP/2014: In suppression of this Department's Notification of even number, dated 22nd August 2013, the Procurement Committee for Sindh Basic Education Program is here by re-constituted as under:

- | | |
|---|---------------------------------|
| 1. Program Director | Chairman |
| 2. Additional Secretary (GA/C), E&L Department. | Member |
| 3. Director, (Road Planning, Designing & Asset Management),
Road Sector Development Directorate of W&S Department. | Member |
| 4. Representative of M/s Halcrow. | Co-opted member
(non-voting) |

Terms of Reference as outlined in SPP Rule 8, Procurement Committee (s) shall be responsible for;

1. Preparing bidding documents;
2. Carrying out technical as well as financial evaluation of the bids;
3. Preparing Bid Evaluation report as provided in Rule 45;
4. Making recommendations to the Procurement Committee.