
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Abdullah Jan Brothers 2001756 7.10 % Above (+) 142125 2143881 (-) 162788 1981093 2001756 0 (-) 162788 160140 30960 2030068

2 M/S Al-Abbas Const: Co: 2001756 8.15 % Above (+) 163143 2164899 (-) 162788 2002111 2001756 0 (-) 162788 160140 30960 2030068

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Abdullah Jan Brothers 152064 8.70 % Above (+) 13230 165294 0 165294 152064 11559 0 (+) 3267 3042 169932

2 M/S Al-Abbas Const: Co: 152064 9.30 % Above (+) 14142 166206 0 166206 152064 11559 0 (+) 3267 3042 169932

Bid Opening Date & Time 11/04/2017 (3:00 P.M)

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM WAPDA GRID STATION ROAD TO VILLAGE HAJI SHEER KHAN MARI @

KHUDA KI BASTI KOTRI @ MILE 0/0-0/1+330 I/C M/STRUCTURE

Bid Submission Date & Time 10/04/2017 (2:00 P.M)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Abdullah Jan Brothers at 7.10 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Abdullah Jan Brothers at 8.70 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

As per Bid Evalution As per Contract  Provision / Techical Sanction
Total Bid Value 

(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Cost of 
Contigency

Total 
(9 to 13)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Niaz Hussain & Co: 1276552 7.10 % Above (+) 90635 1367187 (-) 97562 1269625 1276552 0 (-) 97562 102124 730 1281844

2 M/S Onyx Enterprise 1276552 8.05 % Above (+) 102762 1379314 (-) 97562 1281752 1276552 0 (-) 97562 102124 730 1281844

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Niaz Hussain & Co: 644712 8.35 % Above (+) 53833 698545 0 698545 644712 58368 0 (+) 2178 12894 718152

2 M/S Onyx Enterprise 644712 9.25 % Above (+) 59636 704348 0 704348 644712 58368 0 (+) 2178 12894 718152

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 8.35 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.10 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM MAIN KHUDA KI BASTI ROAD VIA DISPENSARY TO JAMEEL PATHAN

HOUSE TO KHURSHEED COLONY NO: 01 MILE 0/0-0/1 I/C MASONRY STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Niaz Hussain & CO: 1276676 7.05 % Above (+) 90006 1366682 (-) 97562 1269120 1276676 0 (-) 97562 102134 4925 1286173

2 M/S Abdullah Jan Brothers 1276676 8.20 % Above (+) 104687 1381363 (-) 97562 1283801 1276676 0 (-) 97562 102134 4925 1286173

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Niaz Hussain & CO: 192058 8.30 % Above (+) 15941 207999 0 207999 192058 15749 0 2178 3842 213827

2 M/S Abdullah Jan Brothers 192058 9.10 % Above (+) 17477 209535 0 209535 192058 15749 0 2178 3842 213827

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by  M/S NIAZ HUSSAIN & CO: at 8.30 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.05 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM KHUDA KI BASTI ROAD TO VIA ABRA CHOWK TO AHMED KHAN RIND
HOUSE @ BABAR CHOWK STOP KOTRI @ MILE 0/0-0/1 I/C MASONRY STRUCTURESTRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Mehroz Baloch 2560612 13.00 % Above (+) 332880 2893492 (-) 309269 2584223 2560612 0 (-) 309269 358486 16867 2626696

2 M/S Ali Jan Chandio 2560612 13.90 % Above (+) 355925 2916537 (-) 309269 2607268 2560612 0 (-) 309269 358486 16867 2626696

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Mehroz Baloch 343052 6.05 % Above (+) 20755 363807 0 363807 343052 22951 0 1089 6217 373309

2 M/S Ali Jan Chandio 343052 7.10 % Above (+) 24357 367409 0 367409 343052 22951 0 1089 6217 373309

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Mehroaz Baloch at 6.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 14 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Mehroaz Baloch at 13.00 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD BARIJA CHWOK TO MARYAM GARDEN KOTRI @ MILE 0/0-0/2 I/C MASONRY
STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Qalanidari Enterprises 1276637 6.90 % Above (+) 88088 1364725 (-) 97562 1267163 1276637 0 (-) 97562 102131 641 1281847

2 M/S Abdullah Jan Brothers 1276637 8.10 % Above (+) 103408 1380045 (-) 97562 1282483 1276637 0 (-) 97562 102131 641 1281847

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Qalanidari Enterprises 644712 8.35 % Above (+) 53833 698545 0 698545 644712 58368 0 (+) 2178 12894 718152

2 M/S Abdullah Jan Brothers 644712 9.20 % Above (+) 59314 704026 0 704026 644712 58368 0 (+) 2178 12894 718152

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S QALANDARI ENTERPRISES at 8.35 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S QALANDARI ENTERPRISES at 6.90 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD KHURSHEED COLONY ABBAS HESBANI HOTEL @ MILE 0/0-0/1 I/C MASONRY
STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.K Const: CO: 2788164 12.95 % Above (+) 361067 3149231 (-) 341606 2807625 2788164 0 (-) 341606 (+) 390043 50913 2887514

2 M/S Qalandari Enterprises 2788164 13.88 % Above (+) 386997 3175161 (-) 341606 2833555 2788164 0 (-) 341606 (+) 390043 50913 2887514

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S A.K Const: CO: 101376 7.90 % Above (+) 8009 109385 0 109385 101376 6906 0 2178 2026 112486

2 M/S Qalandari Enterprises 101376 8.45 % Above (+) 8566 109942 0 109942 101376 6906 0 2178 2026 112486

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.K CONSTRUCTION at 7.90 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Item No: 05 

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 14 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.K CONSTRUCTION at 12.95 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD FROM SITE AREA ROAD LAGHARI HOTEL TO BALOCH COLONY SITE AREA
KOTRI @ MILE 0/0-0/3 I/C MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Abdullah Jan Brothers 600582 18.80 % Above (+) 112909 713491 0 713491 600582 118025 0 2178 7171 727956

2 M/S M. Iqbal & Co: 600582 19.40 % Above (+) 116513 717095 0 717095 600582 118025 0 2178 7171 727956

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Abdullah Jan Brothers 2214917 21.05 % Below (-) 466240 1748677 0 1748677 2214917 0 (-) 442983 0 0 1771934

2 M/S M. Iqbal & Co: 2214917 20.35 % Below (-) 450736 1764181 0 1764181 2214917 0 (-) 442983 0 0 1771934

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ABDULLAH JAN BROTHERS at 21.05 % BELOW may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Item No: 05 

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 10 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ABDULLAH JAN BROTHERS at 18.80 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD GODRAH MUHALLAH / SEHWANI MUHALLAH / GARHIN JO PIR KOTRI @ MILE
0/0-0/2 I/C MASONRY STRUCTURE 

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S NIAZ HUSSAIN & CO: 1193974 7.00 % Above (+) 83578 1277552 (-) 97562 1179990 1193974 0 (-) 97562 95518 17949 1209879

2 M/S M. Iqbal & Co: 1193974 8.05 % Above (+) 96115 1290089 (-) 97562 1192527 1193974 0 (-) 97562 95518 17949 1209879

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S NIAZ HUSSAIN & CO: 244482 15.60 % Above (+) 38139 282621 0 282621 244482 40749 0 0 4890 290121

2 M/S M. Iqbal & Co: 244482 16.20 % Above (+) 39606 284088 0 284088 244482 40749 0 0 4890 290121

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM MEVA HOUSE RAHEEM BIHARI HOUSE BASTI NO: 01 U/C BASTI @ MILE

0/0-0/1 I/C MASONRY STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.00 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 15.60 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Item No: 05 

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Abdullah Jan Brothers 1809759 7.15 % Above (+) 129398 1939157 (-) 146481 1792676 1809759 0 (-) 146481 144781 11402 1819461

2 M/S M. Iqbal & Co: 1809759 8.10 % Above (+) 146590 1956349 (-) 146481 1809868 1809759 0 (-) 146481 144781 11402 1819461

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Abdullah Jan Brothers 164648 8.60 % Above (+) 14160 178808 0 178808 164648 15891 0 0 0 180539

2 M/S M. Iqbal & Co: 164648 9.30 % Above (+) 15312 179960 0 179960 164648 15891 0 0 0 180539

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- CONSTRUCTION OF ROAD FROM WAHID ARIEN HOUSE TO REHMATULLAH JAMALI HOUSE E.C BLOCK
03 BASTI NO: 04 @ MILE 0/0-0/1+110 I/C MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ABDULLAH JAN BROTHERS at 7.15 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ABDULLAH JAN BROTHERS at 8.60 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Item No: 05 

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Mehroz Baloch 932242 13.05 % Above (+) 121658 1053900 (-) 111934 941966 932242 0 (-) 111934 130514 18645 969467

2 M/S M. Iqbal & Co: 932242 13.98 % Above (+) 130327 1062569 (-) 111934 950635 932242 0 (-) 111934 130514 18645 969467

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Mehroz Baloch 920430 9.60 % Above (+) 88361 1008791 0 1008791 920430 99474 0 3267 8520 1031691

2 M/S M. Iqbal & Co: 920430 10.05 % Above (+) 92503 1012933 0 1012933 920430 99474 0 3267 8520 1031691

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- IMPROVEMENT OF ROAD FROM ZAHEER TAILOR TO SHAHID TAILOR KOTRI @ MILE 0/0-0/1 I/C MASONRY
STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MEHROZ BALOCH at 13.05 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Cost of 
Contigency

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MEHROZ BALOCH at 9.60 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Niaz Hussain & Co: 1215030 7.20 % Above (+) 87482 1302512 (-) 97562 1204950 1215030 0 (-) 97562 97202 3085 1217755
2 M/S Lachman Das 1215030 8.30 % above (+) 100848 1315878 (-) 97562 1218316 1215030 0 (-) 97562 97202 3085 1217755

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Niaz Hussain & Co: 1054859 11.85 % Above (+) 125001 1179860 0 1179860 1054859 134077 0 3252 65922 1258110
2 M/S Lachman Das 1054859 12.90 % Above (+) 136077 1190936 0 1190936 1054859 134077 0 3252 65922 1258110

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-C

1 M/S Niaz Hussain & Co: 655169 21.15 % Below (-) 138568 516601 0 516601 655169 0 (-) 131034 0 0 524135
2 M/S Lachman Das 655169 20.10 % Below (-) 131689 523480 0 523480 655169 0 (-) 131034 0 0 524135

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 21.15 % BELOW may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 06

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 11.85 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Add 8 % Above

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.20 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM POLICE CHOWKI KHUDA KI BASTI TO JAMALI HOUSE @ MILE 0/0-0/1+220 I/C MASONRY

STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.K Construction 3107016 13.10 % Above (+) 407019 3514035 (-) 583162 2930873 3107016 0 (-) 583162 434982 41164 3000000

2 M/S M. Iqbal & Co: 3107016 13.98 % Above (+) 434361 3541377 (-) 583162 2958215 3107016 0 (-) 583162 434982 41164 3000000

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.K CONSTRUCTION at 13.10 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD FROM BUND ROAD MARYAM GARDEN TO NATIONAL HIGHWAY MILE 0/0-0/3

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Hasnain Const: Co: 3631869 13.05 % Above (+) 473959 4105828 (-) 152285 3953543 3631869 0 (-) 152285 508462 11954 4000000

2 M/S Ghulam Nabi Samo 3631869 14.10 % Above (+) 512094 4143963 (-) 152285 3991678 3631869 0 (-) 152285 508462 11954 4000000

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- WIDENING OF ROAD FROM R.B.O.D NALA TO LAKHA TOWN MILE 0/0+600-0/4 
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 13.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Akbar Const: Co: 2870200 6.97 % Above (+) 200053 3070253 (-) 195124 2875129 2870200 0 (-) 195124 229616 39838 2944530

2 Mr. Nasrullah Shaikh 2870200 7.80 % Above (+) 223876 3094076 (-) 195124 2898952 2870200 0 (-) 195124 229616 39838 2944530

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Akbar Const: Co: 959885 8.85 % Above (+) 84950 1044835 0 1044835 959885 87386 0 8199 0 1055470

2 Mr. Nasrullah Shaikh 959885 9.40 % Above (+) 90229 1050114 0 1050114 959885 87386 0 8199 0 1055470

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AKBAR CONST: CO: at 8.85 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Add 8 % Above

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AKBAR CONST: CO: at 6.97 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE MEHMOOD KHAN RIND MILE 0/0-0/2 
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Hasnain Const: Co: 1326439 6.95 % Above (+) 92188 1418627 (-) 79597 1339030 1326439 0 (-) 79597 106115 18617 1371574

2 M/S New Sharma Const: Co: 1326439 8.05 % above (+) 106778 1433217 (-) 79597 1353620 1326439 0 (-) 79597 106115 18617 1371574

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Hasnain Const: Co: 1628150 11.25 % Above (+) 183167 1811317 0 1811317 1628150 188539 0 11737 0 1828426

2 M/S New Sharma Const: Co: 1628150 12.10 % Above (+) 197006 1825156 0 1825156 1628150 188539 0 11737 0 1828426

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 11.25 % ABOVE may please be approved

Total Bid Value 
(6+7) Amount of BOQ Cost of Cartaige

Ded 20.0 % 
BELOW  On Item 

No: 03

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 10 % Above 
on item no: 7  

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM LAKHA GOLARA ROAD TO VILLAGE BHIT KACHI MILE 0/5-0/6 TALUKA

MANJHAND
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 6.95 % ABOVE may please be approved

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Hasnain Const: Co: 1562844 6.98 % Above (+) 109087 1671931 (-) 97562 1574369 1562844 0 (-) 97562 125028 21177 1611487
2 M/S Lachman Das 1562844 7.95 % Above (+) 124246 1687090 (-) 97562 1589528 1562844 0 (-) 97562 125028 21177 1611487

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Hasnain Const: Co: 1580697 7.00 % Above (+)110649 1691346 (-) 146758 1544588 1580697 0 (-) 146758 126456 0 1560395
2 M/S Lachman Das 1580697 8.05 % Above (+) 127246 1707943 (-) 146758 1561185 1580697 0 (-) 146758 126456 0 1560395

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-C

1 M/S Hasnain Const: Co: 690840 18.80 % Above (+) 129878 820718 0 820718 690840 133549 0 3731 0 828120
2 M/S Lachman Das 690840 19.40 % Above (+) 134023 824863 0 824863 690840 133549 0 3731 0 828120

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 18.80 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

As per Bid Evalution

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 6.98 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO GARWARI MILE 0/4+330-0/7 TALUKA MANJHAND
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7) Amount of BOQ Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 7.00 % ABOVE may please be approved

Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above Cost of 
Contigency

Ded: Amount  of 
Expected 
Escalation



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Hasnain Const: Co: 3133285 6.90 % Above (+) 216197 3349482 (-) 79597 3269885 3133285 0 (-) 79597 250663 6767 3311118

2 M/S New Sharma Const: Co: 3133285 7.90 % Above (+) 247530 3380815 (-) 79597 3301218 3133285 0 (-) 79597 250663 6767 3311118

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Hasnain Const: Co: 131463 42.30 % Above (+) 55609 187072 0 187072 131463 57419 0 0 0 188882

2 M/S New Sharma Const: Co: 131463 43.00 % Above (+) 56529 187992 0 187992 131463 57419 0 0 0 188882

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 42.30 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 8 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 6.90 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- REHABILITATION OF RING BUND BUDHAPUR 1320 RFT I/C APPROACHES TALUKA MANJHAND DISTRICT
JAMSHORO

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Hasnain Const: Co: 3609268 12.80 % Above (+) 461986 4071254 (-) 292963 3778291 3609268 0 (-) 292963 505298 15686 3837289

2 MR. Muhamamd Ayoub Bughio 3609268 14.15 % Above (+) 510711 4119979 (-) 292963 3827016 3609268 0 (-) 292963 505298 15686 3837289

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Hasnain Const: Co: 113816 41.80 % Above (+) 47575 161391 0 161391 113816 48895 0 0 0 162711

2 MR. Muhamamd Ayoub Bughio 113816 42.60 % Above (+) 48486 162302 0 162302 113816 48895 0 0 0 162711

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- REHABILITATION OF ROAD FROM BUDHAPUR ROAD TO DARGAH HAZRAT DAD SHAHEED MILE 0/0-

0/3+220 TALUKA MANJHAND 

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 12.80 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above
Amount of Rate 

Quoted by 
Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S HASNAIN CONST: CO: at 41.80 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S MKR Enterprise 1489821 6.85 % Above (+) 102053 1591874 (-) 53065 1538809 1489821 0 (-) 53065 119186 94478 1650420

2 M/S New Sharma Const: Co: 1489821 7.85 % Above (+) 116951 1606772 (-) 53065 1553707 1489821 0 (-) 53065 119186 94478 1650420

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S MKR Enterprise 237375 46.15 % Above (+) 109549 346924 0 346924 237375 112205 0 0 0 349580

2 M/S New Sharma Const: Co: 237375 47.05 % Above (+) 111685 349060 0 349060 237375 112205 0 0 0 349580

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE ARAB KALOI MILE 0/0-0/0+440 TALUKA
MANJHAND

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MKR Enterprise at 6.85 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MKR Enterprise at 46.15 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S MKR Enterprise 1308021 6.90 % Above (+) 90253 1398274 (-) 30125 1368149 1308021 0 (-) 30125 104642 29490 1412028

2 M/S New Sharma Const: Co: 1308021 8.00 % Above (+) 104642 1412663 (-) 30125 1382538 1308021 0 (-) 30125 104642 29490 1412028

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S MKR Enterprise 974020 10.55 % Above (+) 102759 1076779 0 1076779 974020 104368 0 9583 0 1087971

2 M/S New Sharma Const: Co: 974020 11.40 % Above (+) 111038 1085058 0 1085058 974020 104368 0 9583 0 1087971

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE JUMA KHAN KALOI MILE 0/0-0/0+250

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MKR ENTERPRISE at 6.90 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Cost of 
Contigency

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MKR ENTERPRISE at 10.55 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on item no: 6  

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Sewistan Const: Co: 2454187 6.92 % Above (+) 169830 2624017 (-) 82638 2541379 2454187 0 (-) 82638 196335 90000 2657884

2 Mr. Muhamamd Ayoub Bughio 2454187 8.13 % Above (+) 199525 2653712 (-) 82638 2571074 2454187 0 (-) 82638 196335 90000 2657884

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S Sewistan Const: Co: 197812 71.80 % Above (+) 142029 339841 0 339841 197812 144297 0 0 0 342109

2 Mr. Muhamamd Ayoub Bughio 197812 72.40 % Above (+) 143216 341028 0 341028 197812 144297 0 0 0 342109

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S SEWISTAN CONST: CO: at 71.80 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on item no: 6  

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S SEWISTAN CONST: CO: at 6.92 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM LAKHRA POWER HOUSE COLONY TO VILLAGE FAQEER DAD KHOSO

MILE 0/3-0/3+440 TALUKA MANJHAND
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S AL-Rehman 1526883 6.95 % Above (+) 106118 1633001 (-) 129622 1503379 1526883 0 (-) 129622 122151 20073 1539485

2 M/S Ghulam Nabi Samo 1526883 8.15 % Above (+) 124441 1651324 (-) 129622 1521702 1526883 0 (-) 129622 122151 20073 1539485

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S AL-Rehman 226350 13.85 % Above (+) 31349 257699 0 257699 226350 31364 0 2801 0 260515

2 M/S Ghulam Nabi Samo 226350 14.60 % Above (+) 33047 259397 0 259397 226350 31364 0 2801 0 260515

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AL-REMAN at 13.85 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AL-REMAN at 6.95 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM NEW SONHERI TO JUMA KHAN GABOOL MILE 0/3-0/4+220 TALUKA
MANJHAND JAMSHORO

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Mehar Din & CO: 1113359 12.90 % Above (+) 143623 1256982 (-) 97562 1159420 1113359 0 (-) 97562 155870 111861 1283528

2 M/S Balaji Enterprises 1113359 14.45 % Above (+) 160880 1274239 (-) 97562 1176677 1113359 0 (-) 97562 155870 111861 1283528

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S Mehar Din & CO: 1472966 14.85 % Above (+) 218735 1691701 0 1691701 1472966 236203 0 7307 0 1716476

2 M/S Balaji Enterprises 1472966 15.40 % Above (+) 226837 1699803 0 1699803 1472966 236203 0 7307 0 1716476

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MEHAR DIN & CO: at 14.85 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 14 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S MEHAR DIN & CO: at 12.90 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO KOREJA MUHALLAH @ VILLAGE KHANOTE MILE
0/1+330’-0/2+330’ MANJHAND

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Shoro Brothers 7347835 33.50 % Above (+) 2461525 9809360 0 9809360 7347835 1368595 0 1193912 49097 9959439

2 M/S Nevat Mal 7347835 34.90 % Above (+) 2564394 9912229 0 9912229 7347835 1368595 0 1193912 49097 9959439

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Shoro Brothers 12550701 21.08 % Below (-) 2645688 9905013 0 9905013 12550701 0 (-) 2510140 0 0 10040561

2 M/S Nevat Mal 12550701 20.20 % Below (-) 2535242 10015459 0 10015459 12550701 0 (-) 2510140 0 0 10040561

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- RECONDITION / REPAIR OF CAUSE WAY @ THANA BULA KHAN TO THANA AHMED KHAN ROAD WITH

PAVERS (2150 RFT) TALUKA THANA BULA KHAN
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S SHORO BROTHERS at 33.50 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S SHORO BROTHERS at 21.08 % BELOW may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 05

Add 10 % Above  
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Qureshi Traders 9729129 19.00 % Above (+) 1848535 11577664 (-) 1790942 9786722 9729129 (-) 1790942 1362078 583748 163366 10047379

2 M/S Nevat Mal 9729129 20.05 % Above (+) 1950690 11679819 (-) 1790942 9888877 9729129 (-) 1790942 1362078 583748 163366 10047379

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S Qureshi Traders 1646602 15.95 % Above (+) 262633 1909235 0 1909235 1646602 173328 0 98798 33893 1952621

2 M/S Nevat Mal 1646602 16.80 % Above (+) 276629 1923231 0 1923231 1646602 173328 0 98798 33893 1952621

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- RECONDITION / IMPROVEMENT OF ROAD FROM THANA BULA KHAN TO DHAMACH ROAD MILE 0/0-7/4
(I.P) TALUKA THANA BULA KHAN

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Qureshi Traders at 19.00 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above
Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Qureshi Traders at 15.95 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 Mr. Reva Chand 11160435 13.75 % Above (+) 1534560 12694995 (-) 758387 11936608 11160435 (-) 758387 892835 669626 43783 12008292

2 M/S Qureshi Traders 11160435 14.90 % Above (+) 1662905 12823340 (-) 758387 12064953 11160435 (-) 758387 892835 669626 43783 12008292

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 Mr. Reva Chand 2549010 15.40 % Above (+) 392548 2941558 0 2941558 2549010 256119 18858 152943 14781 2991711

2 M/S Qureshi Traders 2549010 16.80 % Above (+) 428234 2977244 0 2977244 2549010 256119 18858 152943 14781 2991711

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- CONSTRUCTION OF ROAD FROM NOORIABAD MILE 58/4 TO STOP NO: 09 HAJI TURK PALARI MILE 0/0-1/0
(1.62 KM) TALUKA THANA BULA KHAN

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. REVA CHAND at 13.75 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above
Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. REVA CHAND at 15.40 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.M.B & Co: 2824405 18.80 % Above (+) 530988 3355393 (-) 433364 2922029 2824405 (-) 433364 395417 169464 44078 3000000

2  M/S Nevat Mal 2824405 19.50 % Above (+) 550759 3375164 (-) 433364 2941800 2824405 (-) 433364 395417 169464 44078 3000000

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

Name of Scheme:- REHABILITATION OF CAUSE WAY 1600 FT FROM THANA AHMED KHAN TO SINDHLANI ROAD TALUKA
THANA BULA KHAN

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.M.B & CO: at 18.80 % ABOVE may please be approved

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above
Add 6 % Above 
Desert Remote 

Area



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 MR. Reva Chand 9309644 18.90 % Above (+) 1759523 11069167 (-) 1678179 9390988 9309644 (-) 1678179 1302701 558301 31000 9523467

2 M/S Nevat Mal 9309644 19.70 % Above (+) 1834000 11143644 (-) 1678179 9465465 9309644 (-) 1678179 1302701 558301 31000 9523467

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 MR. Reva Chand 410083 15.05 % Above (+) 61718 471800 0 471800 410083 41785 0 24605 0 476473

2 M/S Nevat Mal 410083 16.10 % Above (+) 66023 476106 0 476106 410083 41785 0 24605 0 476473

Name of Scheme:- IMPROVEMENT OF T.A.KHAN ROAD TO KHAN MUHAMMAD PALARI VILLAGE ROAD BHANANO MILE 0/0-
5/5 (9.0 KM) (I.P) TALUKA THANA BULA KHAN

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

As per Bid Evalution

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. REVA CHAND at 18.90 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above
Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. REVA CHAND at 15.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.K CONST: 7428294 12.80 % Above (+) 950822 8379116 (-) 488087 7891029 7428294 (-) 488087 594264 445698 131979 8112148

2 M/S NEVAT MAL 7428294 13.50 % Above (+) 1002820 8431114 (-) 488087 7943027 7428294 (-) 488087 594264 445698 131979 8112148

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S A.K CONST: 5958589 14.50 % Above (+) 863995 6822584 0 6822584 5958589 544365 27379 357519 0 6887852

2 M/S NEVAT MAL 5958589 15.90 % Above (+) 947416 6906005 0 6906005 5958589 544365 27379 357519 0 6887852

Cost of 
Contigency

Total 
(9 to 13)Amount of BOQ

Ded: Amount  of 
Expected 
Escalation

Add 8 % Above
Add 6 % Above 
Desert Remote 

Area

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Name of Scheme:- CONSTRUCTION OF ROAD FROM GHAZI KHASKHELI TO DAIGAN WARO LUCK MILE 0/0-0/50 (1.0 KM)
TALUKA THANA BULA KHAN

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.K CONST: at 12.80 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 6 % Above 
Desert Remote 

Area

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.K CONST: at 14.50 % ABOVE may please be approved

Total Bid Value 
(6+7) Amount of BOQ Cost of Cartaige Add 10 % Above 



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.M.B & Co: 14180348 12.65 % Above (+) 1793814 15974162 (-) 1181248 14792914 14180348 (-) 1181248 1134400 850800 15700 15000000

2 M/S NEVAT MAL 14180348 13.50 % Above (+) 1914347 16094695 (-) 1181248 14913447 14180348 (-) 1181248 1134400 850800 15700 15000000

Bid Submission Date & Time 10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD @ DAIGAN WARO LUCK WITH 24FT WIDE ROAD MILE 0/0-0/5 (1.0 KM) TALUKA

THANA BULA KHAN
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.M.B & CO: at 12.65 % ABOVE may please be approved

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above
Add 6 % Above 
Desert Remote 

Area



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Qammaruddin & Co: 13039517 6.95 % Above (+) 906246 13945763 (-) 733264 13212499 13039517 (-) 733264 1043161 0 9374 13358788

2 M/S Shoro Brothers 13039517 7.80 % Above (+) 1017082 14056599 (-) 733264 13323335 13039517 (-) 733264 1043161 0 9374 13358788

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Qammaruddin & Co: 1289244 18.80 % Above (+) 242378 1531622 0 1531622 1289244 221646 35322 0 0 1546212

2 M/S Shoro Brothers 1289244 19.70 % Above (+) 253981 1543225 0 1543225 1289244 221646 35322 0 0 1546212

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S QAMMARUDDIN & CO: at 18.80 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S QAMMARUDDIN & CO: at 6.95 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM GHULAM NABI CHUTTO MOOSA PANHWAR TO ALLAH WARRAYO

GAINBCHO @ MILE 0/0-1/0 I/C MASONRY STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Zafar Ali Narejo 7730784 6.80 % Above (+) 525693 8256477 (-) 603531 7652946 7730784 (-) 603531 618463 0 6600 7752316

2 M/S Nasurullah Shaikh 7730784 7.60 % Above (+) 587540 8318324 (-) 603531 7714793 7730784 (-) 603531 618463 0 6600 7752316

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Zafar Ali Narejo 1318911 15.35 % Above (+) 202453 1521364 0 1521364 1318911 194614 25179 0 0 1538704

2 M/S Nasurullah Shaikh 1318911 16.40 % Above (+) 216301 1535212 0 1535212 1318911 194614 25179 0 0 1538704

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ZAFAR ALI NAREJO at 15.35 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
on Fabrication 

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ZAFAR ALI NAREJO at 6.80 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM CHOW THAMBI TO RIND HOUSE MILE 0/0-0/5 I/C M/STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Daya Khan Lighari 3505804 6.75 % Above (+) 236642 3742446 (-) 186363 3556083 3505804 (-) 186363 280464 0 0 3599905

2 M/S Qalandari Enterprises 3505804 7.45 % Above (+) 261182 3766986 (-) 186363 3580623 3505804 (-) 186363 280464 0 0 3599905

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Daya Khan Lighari 429748 21.95 % Above (+) 94330 524078 0 524078 429748 87506 11774 0 0 529028

2 M/S Qalandari Enterprises 429748 22.80 % Above (+) 97983 527731 0 527731 429748 87506 11774 0 0 529028

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S DARYA KHAN LIGHARI at 21.95 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
on Fabrication 

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S DARYA KHAN LIGHARI at 6.75 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM ALI HASSAN SHAHANI TO TAJOO JE MILE 0/0-0/2 I/C MASONRY
STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Indus Valley Const: 4139496 6.85 % Above (+) 283555 4423052 (-) 227848 4195203 4139496 (-) 227848 331160 0 0 4242808

2 Mr. Muhammad Ayoub Bughio 4139496 7.75 % Above (+) 320811 4460307 (-) 227848 4232459 4139496 (-) 227848 331160 0 0 4242808

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Indus Valley Const: 643323 20.05 % Above (+) 128986 772309 0 772309 643323 119262 17661 0 0 780246

2 Mr. Muhammad Ayoub Bughio 643323 21.0 % Above (+) 135098 778421 0 778421 643323 119262 17661 0 0 780246

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S INDUS VALLEY CONST: at 20.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
on Fabrication 

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S INDUS VALLEY CONST: at 6.85 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM WAHUR ABSANI TO KAMIL PANHWAR @ MILE 0/0-0/2+330 TALUKA
SEHWAN

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 Mr. Ameer Ali Memon 5076967 6.90 % Above (+) 350311 5427278 (-) 275855 5151423 5076967 (-) 275855 406157 0 3600 5210869

2 M/S Qammaruddin & Co: 5076967 7.85 % Above (+) 398542 5475509 (-) 275855 5199654 5076967 (-) 275855 406157 0 3600 5210869

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 Mr. Ameer Ali Memon 644622 21.35 % Above (+) 137627 782249 0 782249 644622 126882 17661 0 0 789165

2 M/S Qammaruddin & Co: 644622 22.20 % Above (+) 143106 787728 0 787728 644622 126882 17661 0 0 789165

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. AMEER ALI MEMON at 21.35 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
on Fabrication 

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. AMEER ALI MEMON at 6.90 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM GUL MUHAMMAD BIRHMANI TO MUHAMMAD BUX JAMALI VILLAGE @
MILE 0/0-0/3

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Nizam Khushik 3397426 6.80 % Above (+) 231025 3628451 (-) 183378 3445073 3397426 (-) 183378 271794 0 0 3485842

2 Mr. Ghulam Murtaza Khushk 3397426 7.60 % Above (+) 258204 3655630 (-) 183378 3472252 3397426 (-) 183378 271794 0 0 3485842

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Nizam Khushik 429748 21.25 % Above (+) 91321 521069 0 521069 429748 84588 11774 0 0 526110

2 Mr. Ghulam Murtaza Khushk 429748 22.00 % Above (+) 94545 524293 0 524293 429748 84588 11774 0 0 526110

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIZAM KHUSHIK at 21.25 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
on Fabrication 

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIZAM KHUSHIK at 6.80 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM PEER SHAKH TO TAYAB PANHWAR VILLAGE @ MILE 0/0-0/2 I/C
MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.R & Sons Const: Co: 3560366 6.80 % Above (+) 242105 3802471 (-) 210574 3591897 3560366 (-) 210574 284829 0 0 3634621

2 Mr. Nasurullah Shaikh 3560366 7.55 % Above (+) 268808 3829174 (-) 210574 3618600 3560366 (-) 210574 284829 0 0 3634621

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S A.R & Sons Const: Co: 2670148 25.15 % Above (+) 671542 3341690 0 3341690 2670148 676081 39610 0 0 3385839

2 Mr. Nasurullah Shaikh 2670148 25.95 % Above (+) 692903 3363051 0 3363051 2670148 676081 39610 0 0 3385839

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.R & Sons Const: Co: at 25.15 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above 
on Fabrication 

Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.R & Sons Const: Co: at 6.80 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 8 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM BHAN TALTI TO BUKERA TO BACHAL PANHWAR VILLAGE ROAD @
MILE 0/0-0/3

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 Mr. Peeral Radhan 3302934 12.75 % Above (+) 421124 3724058 (-) 350118 3373940 3302934 (-) 350118 462411 0 3900 3419127

2 Mr. Ghulam Murtaza Khushk 3302934 13.45 % Above (+) 444245 3747179 (-) 350118 3397061 3302934 (-) 350118 462411 0 3900 3419127

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 Mr. Peeral Radhan 1312583 19.10 % Above (+) 250703 1563286 0 1563286 1312583 231315 36077 0 0 1579975

2 Mr. Ghulam Murtaza Khushk 1312583 19.95 % Above (+) 261860 1574443 0 1574443 1312583 231315 36077 0 0 1579975

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. PEERAL RADHAN at 19.10 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above  
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above 
Desert Remote 

Area

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. PEERAL RADHAN at 12.75 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- RECONDITIONING OF ROAD FROM INDUS HIGHWAY TO KHUSHAL MASSJID BHAN @ MILE 0/0-0/3 
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Abdul Rasheed Abbasi & 
Co: 6820708 6.75 % Above (+) 460398 7281106 (-) 311646 6969460 6820708 (-) 311646 0 545657 17038 7071757

2 Mr. Nasurullah Shaikh 6820708 7.35 % Above (+) 501322 7322030 (-) 311646 7010384 6820708 (-) 311646 0 545657 17038 7071757

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S Abdul Rasheed Abbasi & 
Co: 890228 17.25 % Above (+) 153564 1043792 0 1043792 890228 145861 20104 0 0 1056193

2 Mr. Nasurullah Shaikh 890228 17.95 % Above (+) 159796 1050024 0 1049993 890228 145861 20104 0 0 1056193

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ABDUL RASHEED ABBASI & CO: at 17.25 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above  
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above 

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S ABDUL RASHEED ABBASI & CO: at 6.75 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM SUKHIO MORI TO BUDHARIO BABAROON (BUGHIA VILLAGE) MILE 0/0-
0/4 I/C MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 Mr, Muneer Ahmed Memon 5227664 6.90 % Above (+) 360709 5588373 (-) 292908 5295465 5227664 (-) 292908 0 418213 620 5353589

2 M/S Aijaz Ahmed Shaikh & 
Brothers 5227664 7.85 % Above (+) 410372 5638036 (-) 292908 5345128 5227664 (-) 292908 0 418213 620 5353589

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 Mr, Muneer Ahmed Memon 1011470 22.85 % Above (+) 231121 1242591 0 1242591 1011470 230128 17661 0 0 1259259

2 M/S Aijaz Ahmed Shaikh & 
Brothers 1011470 23.60 % Above (+) 238707 1250177 0 1250177 1011470 230128 17661 0 0 1259259

 

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR, MUNEER AHMED MEMON at 22.85 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above  
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above 

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR, MUNEER AHMED MEMON at 6.90 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO SIJAWAL TALPUR TO SAMANO TALPUR MILE 0/0-
0/3 I/C MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Qammaruddin & Co: 1615312 12.95 % Above (+) 209183 1824495 (-) 146454 1678041 1615312 (-) 146454 226144 0 50400 1745402

2 M/S A.R & Sons Const: Co: 1615312 13.70 % Above (+) 221298 1836610 (-) 146454 1690156 1615312 (-) 146454 226144 0 50400 1745402

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B
1 M/S Qammaruddin & Co: 1335855 30.15 % Above (+) 402760 1738615 0 1738615 1335855 412861 5887 0 0 1754603

2 M/S A.R & Sons Const: Co: 1335855 30.95 % Above (+) 413447 1749302 0 1749302 1335855 412861 5887 0 0 1754603

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S QAMMARUDDIN & CO: at 30.15 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige Add 10 % Above  
Add 6 % Above 
Desert Remote 

Area

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 8 % Above 

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S QAMMARUDDIN & CO: at 12.95 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ
Ded: Amount  of 

Expected 
Escalation

Add 14 % Above

Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- RECONDITIONING OF INDUS HIGHWAY TO BAKHTIARPUR I/C 3-0 SPAN CULVERT MIAN MOTAN MILE 0/0-
0/2 I/C MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time 10/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT


