Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM WAPDA GRID STATION ROAD TO VILLAGE HAJI SHEER KHAN MARI @

KHUDA Ki BASTI KOTRI @ MILE 0/0-0/1+330 I/C M/STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Quoted by Tot:!"(]:::rt];act Expect.ed Total (Beli\)lalue Amount of BOQ | Cost of Cartaige Expect.ed Add 8 % Above C:r:)t?;:r:cy (J ::a1ls)
Contractor Escalation Escalation
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Abdullah Jan Brothers 2001756 | 7.10 % Above | (+) 142125 | 2143881 | (-) 162788 | 1981093 2001756 0 (-) 162788 160140 30960 | 2030068
2 |M/S Al-Abbas Const: Co: 2001756 | 8.15 % Above | (+) 163143 | 2164899 | (-) 162788 | 2002111 2001756 0 (-) 162788 160140 30960 | 2030068

There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S Abdullah Jan Brothers at 7.10 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0%
Sr. No. Name of Bidders Amount of BOQ R"Ee Quotedby | ™ eqpy | 1Ot Contract | e octeq | TOWIBIAValUe | unt of BOQ | Cost of Cartaige [BELOW On Item | Add 10% Above c°°§‘ of Total
ontractor Contractor Amount Escalation (6+7) No: 03 ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Abdullah Jan Brothers 152064 | 8.70 % Above | (+) 13230 165294 0 165294 152064 11559 0 (+) 3267 3042 169932
2 |MIS Al-Abbas Const: Co: 152064 | 9.30 % Above | (+) 14142 166206 0 166206 152064 11559 0 (+) 3267 3042 169932
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S Abdullah Jan Brothers at 8.70 % ABOVE may please be approved
(Engr~ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (AEMBERT

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM MAIN KHUDA Ki BASTI ROAD VIA DISPENSARY TO JAMEEL PATHAN

HOUSE TO KHURSHEED COLONY NO: 01 MILE 0/0-0/1 I/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by Total Contract Expected Total Bid Value Amount of BOQ | Cost of Cartaige Expected Add 8 % Above c °°?‘ of Total
ontractor Contractor Amount Escalation (6+7) Escalation ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 [M/S Niaz Hussain & Co: 1276552 | 7.10 % Above | (+) 90635 | 1367187 (-) 97562 1269625 1276552 0 (-) 97562 102124 730 1281844
2 |MIS Onyx Enterprise 1276552 | 8.05 % Above | (+) 102762 | 1379314 (-) 97562 1281752 1276552 0 (-) 97562 102124 730 1281844
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.10 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 %
Sr. No. Name of Bidders Amount of BOQ R"Ee Quotedby | ™ eqpy | 1Ot Contract | e octeq | TOWIBIAValUe | unt of BOQ | Cost of Cartaige [BELOW On Item | Add 10 % Above c°°§‘ of Total
ontractor Contractor Amount Escalation (6+7) No: 03 ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 [M/S Niaz Hussain & Co: 644712 | 8.35 % Above | (+) 53833 698545 0 698545 644712 58368 0 (+) 2178 | 12894 718152
2 |MIS Onyx Enterprise 644712 | 9.25 % Above | (+) 59636 704348 0 704348 644712 58368 0 (+) 2178 | 12894 718152
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 8.35 % ABOVE may please be approved
(Engr™ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(MEMBER)
(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM KHUDA KI BASTI ROAD TO VIA ABRA CHOWK TO AHMED KHAN RIND

HOUSE @ BABAR CHOWK STOP KOTRI @ MILE 0/0-0/1 I/C MASONRY STRUCTURESTRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by TOt:: Contract Expected Total BGT7VaIue Amount of BOQ | Cost of Cartaige Expected Add 8 % Above c °°?‘ of J ota1I3
ontractor Contractor mount Escalation (6+7) Escalation ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 [M/S Niaz Hussain & CO: 1276676 | 7.05 % Above | (+) 90006 | 1366682 (-) 97562 1269120 1276676 0 (-) 97562 102134 4925 1286173
2 |MIS Abdullah Jan Brothers 1276676 | 8.20 % Above | (+) 104687 | 1381363 (-) 97562 1283801 1276676 0 (-) 97562 102134 4925 1286173
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.05 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0%
Sr. No. Name of Bidders Amount of BOQ R"Ee Quoted by | ) ted by T°“: Contract | ¢ vected | 1O Be'f7va'”e Amount of BOQ | Cost of Cartaige | BELOW On ltem | Add 10 % Above c°°§‘ of gT °“‘1'3
ontractor Contractor mount Escalation (6+7) No: 03 ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 [M/S Niaz Hussain & CO: 192058 | 8.30 % Above | (+) 15941 207999 0 207999 192058 15749 0 2178 3842 213827
2 |MIS Abdullah Jan Brothers 192058 | 9.10 % Above | (+) 17477 209535 0 209535 192058 15749 0 2178 3842 213827
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 8.30 % ABOVE may please be approved

(Engr: u

IKH)

EXECUTIVE ENGINEER

(ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF ROAD BARIJA CHWOK TO MARYAM GARDEN KOTRI @ MILE 0/0-0/2 IIC MASONRY

STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor Cc)gz:::c:)gr Amount E:g:lztﬁe:n (6+7) Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 14 % Above Contigency (910 13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 [M/S Mehroz Baloch 2560612 |13.00 % Above | (+) 332880 | 2893492 | (-) 309269 | 2584223 2560612 0 (-) 309269 | 358486 16867 | 2626696
2 |M/S Ali Jan Chandio 2560612 |13.90 % Above | (+) 355925 | 2916537 | (-) 309269 | 2607268 2560612 0 (-) 309269 | 358486 16867 | 2626696
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S Mehroaz Baloch at 13.00 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0%
Sr. No. Name of Bidders Amount of BOQ R"’::eocr::‘r:‘:t:rby ggz:::c?gr T°‘7:nf::;:a°‘ E:ga:?ue:n Total (':':’7‘)’3'“ Amount of BOQ | Cost of Cartaige BELO'\:\(I) ;?,; item | Add 10 % Above C:::;:r:cy (J:;:Is)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 [M/S Mehroz Baloch 343052 | 6.05 % Above | (+) 20755 363807 0 363807 343052 22951 0 1089 6217 373309
2 |M/S Ali Jan Chandio 343052 | 7.10 % Above | (+) 24357 367409 0 367409 343052 22951 0 1089 6217 373309
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S Mehroaz Baloch at 6.05 % ABOVE may please be approved

(Engrr u

IKH)

EXECUTIVE ENGINEER

AV

(ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD KHURSHEED COLONY ABBAS HESBANI HOTEL @ MILE 0/0-0/1 I/C MASONRY

STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
A t of Rat Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by mc;)::tez bya ® | Total Contract ° Expected Total BGT7VaIue Amount of BOQ | Cost of Cartaige Expected Add 8 % Above c °°?‘ of J :)ta1I3
ontractor Contractor Amount Escalation (6+7) Escalation ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Qalanidari Enterprises 1276637 | 6.90 % Above | (+) 88088 | 1364725 | (-) 97562 1267163 1276637 0 (-) 97562 102131 641 1281847
2 |M/S Abdullah Jan Brothers 1276637 | 8.10 % Above | (+) 103408 | 1380045 | (-) 97562 1282483 1276637 0 (-) 97562 102131 641 1281847
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S QALANDARI ENTERPRISES at 6.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
A t of Rat Ded: Amount of - Ded 20.0%
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by mc;)::tez bya ° TOt:: Contract ° ExpTgted Total BGT7VaIue Amount of BOQ | Cost of Cartaige | BELOW On Item | Add 10 % Above CCO:t of J :)ta1I3
ontractor Contractor mount Escalation (6+7) No: 03 ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Qalanidari Enterprises 644712 | 8.35 % Above | (+) 53833 698545 0 698545 644712 58368 0 (+) 2178 | 12894 718152
2 |M/S Abdullah Jan Brothers 644712 [ 9.20 % Above | (+) 59314 704026 0 704026 644712 58368 0 (+)2178 | 1289% 718152
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S QALANDARI ENTERPRISES at 8.35 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBER)

(MUHAMMAD AS

BALOCH)

SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO
(CHAIRMAN)

EXECUTIVE ENGINEGINEER)

PUBLIC HEALTH ENGINEERING

DIVISION JAMSHORO
(MEMBER)




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF ROAD FROM SITE AREA ROAD LAGHARI HOTEL TO BALOCH COLONY SITE AREA

KOTRI @ MILE 0/0-0/3 I/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor Cc)gz:::c:)gr Amount E:g:lztﬁe:n (6+7) Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 14 % Above Contigency (910 13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S AK Const: CO: 2788164 |12.95 % Above | (+) 361067 | 3149231 | (-) 341606 | 2807625 2788164 0 (-) 341606 [ (+) 390043 | 50913 | 2887514
2 |MIS Qalandari Enterprises 2788164 |13.88 % Above | (+) 386997 | 3175161 | (-) 341606 | 2833555 2788164 0 (-) 341606 | (+) 390043 | 50913 | 2887514
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.K CONSTRUCTION at 12.95 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 % o
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Cc)gz:::c:)gr Tot:!"(]:::rt];act E:g:lztﬁe:n Total (Beli\)lalue Amount of BOQ | Cost of Cartaige BELO'\:\(I):(()); Item A:: Ilgrrfrﬁa lj%‘;e C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S AK Const: CO: 101376 | 7.90 % Above | (+) 8009 109385 0 109385 101376 6906 0 2178 2026 112486
2 |MIS Qalandari Enterprises 101376 | 8.45 % Above | (+) 8566 109942 0 109942 101376 6906 0 2178 2026 112486
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.K CONSTRUCTION at 7.90 % ABOVE may please be approved
(Engr™ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF ROAD GODRAH MUHALLAH /| SEHWANI MUHALLAH / GARHIN JO PIR KOTRI @ MILE

0/0-0/2 1/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor Cc)gz:::c:)gr Amount E:g:lztﬁe:n (6+7) Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 10 % Above Contigency (910 13)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-A
1 |M/S Abdullah Jan Brothers 600582 | 18.80 % Above | (+) 112909 [ 713491 0 713491 600582 118025 0 2178 "M 727956
2 [M/S M. Igbal & Co: 600582 [ 19.40 % Above | (+) 116513 | 717095 0 717095 600582 118025 0 2178 "M 727956
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ABDULLAH JAN BROTHERS at 18.80 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 % o
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Cc)gz:::c:)gr Tot:!"(]:::rt];act E:g:lztﬁe:n Total (Beli\)lalue Amount of BOQ | Cost of Cartaige BELO'\:\(I):(()); Item A:: Ilgrrfrﬁa lj%‘;e C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 |M/S Abdullah Jan Brothers 2214917 121.05 % Below | (-) 466240 | 1748677 0 1748677 2214917 0 (-) 442983 0 0 1771934
2 [M/S M. Igbal & Co: 2214917 | 20.35 % Below | (-) 450736 | 1764181 0 1764181 2214917 0 (-) 442983 0 0 1771934
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ABDULLAH JAN BROTHERS at 21.05 % BELOW may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM MEVA HOUSE RAHEEM BIHARI HOUSE BASTI NO: 01 U/C BASTI @ MILE

0/0-0/1 1/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by Quoted by Total Contract Expected Total Bid Value Amount of BOQ | Cost of Cartaige Expected Add 8 % Above °°?‘ of Total
Contractor Contractor Amount Escalation (6+7) Escalation Contigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S NIAZ HUSSAIN & CO: 1193974 | 7.00 % Above | (+) 83578 | 1277552 (-) 97562 1179990 1193974 0 (-) 97562 95518 17949 | 1209879
2 |MIS M. Igbal & Co: 1193974 | 8.05 % Above | (+) 96115 | 1290089 (-) 97562 1192527 1193974 0 (-) 97562 95518 17949 | 1209879
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.00 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 % o
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by Total Contract Expected Total Bid Value Amount of BOQ | Cost of Cartaige |BELOW On Item Add 10 A;Al?ove CCo§t of Total
ontractor Contractor Amount Escalation (6+7) No: 03 on Item No: 05 | Contigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S NIAZ HUSSAIN & CO: 244482 [15.60 % Above | (+) 38139 282621 0 282621 244482 40749 0 0 4890 290121
2 |MIS M. Igbal & Co: 244482 |16.20 % Above | (+) 39606 284088 0 284088 244482 40749 0 0 4890 290121
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 15.60 % ABOVE may please be approved
(Engr™ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM WAHID ARIEN HOUSE TO REHMATULLAH JAMALI HOUSE E.C BLOCK

03 BASTI NO: 04 @ MILE 0/0-0/1+110 I/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by Total Contract Expected Total Bid Value Amount of BOQ | Cost of Cartaige Expected Add 8 % Above c °°?‘ of Total
ontractor Contractor Amount Escalation (6+7) Escalation ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-A
1 |M/S Abdullah Jan Brothers 1809759 | 7.15 % Above | (+) 129398 | 1939157 | (-) 146481 | 1792676 1809759 0 (-) 146481 144781 11402 | 1819461
2 [M/S M. Igbal & Co: 1809759 | 8.10 % Above | (+) 146590 | 1956349 | (-) 146481 | 1809868 1809759 0 (-) 146481 144781 11402 | 1819461
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ABDULLAH JAN BROTHERS at 7.15 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 % o
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by TOt:: Contract Expected Total BGT7VaIue Amount of BOQ | Cost of Cartaige |BELOW On Item Add |10 Arj\ l?%‘;e CCo§t of J ota1I3
ontractor Contractor mount Escalation (6+7) No: 03 on Item No: ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 |M/S Abdullah Jan Brothers 164648 | 8.60 % Above | (+) 14160 178808 0 178808 164648 15891 0 0 0 180539
2 [M/S M. Igbal & Co: 164648 | 9.30 % Above | (+) 15312 179960 0 179960 164648 15891 0 0 0 180539
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ABDULLAH JAN BROTHERS at 8.60 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF ROAD FROM ZAHEER TAILOR TO SHAHID TAILOR KOTRI @ MILE 0/0-0/1 I/C MASONRY

STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted b Total Contract Total Bid Val _ . Cost of Total
Sr. No. Name of Bidders Amount of BOQ aCeon:jr:cetor v Cc)gz:::c:)gr ° ;m::n;ac E:g:lztﬁe:n o (6I+7) € 1 Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 14 % Above Cor:)t?g:ncy © 3)31 3)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Mehroz Baloch 932242 [ 13.05 % Above | (+) 121658 | 1053900 | (-) 111934 941966 932242 0 (-) 111934 130514 18645 969467
2 |MIS M. Igbal & Co: 932242 [13.98 % Above | (+) 130327 | 1062569 | (-) 111934 950635 932242 0 (-) 111934 130514 18645 969467
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MEHROZ BALOCH at 13.05 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) Ded 200 %
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby mgfzn::zic:)gj ° Tot:!"(]:::rt];act ° E:gggt:ezin % | Tota (Beli\)lalue Amount of BOQ | Cost of Cartaige BELS'\:\(I):(()); Item | Add 10 % Above C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Mehroz Baloch 920430 [ 9.60 % Above | (+) 88361 1008791 0 1008791 920430 99474 0 3267 8520 1031691
2 |MIS M. Igbal & Co: 920430 |[10.05 % Above | (+)92503 | 1012933 0 1012933 920430 99474 0 3267 8520 1031691
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MEHROZ BALOCH at 9.60 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM POLICE CHOWKI KHUDA KI BASTI TO JAMALI HOUSE @ MILE 0/0-0/1+220 I/C MASONRY

STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor gg::::c?gr Amount E:::Iztttie:n (6+7) Amount of BOQ | Cost of Cartaige E:::I::?:n Add 8 % Above Contigency ©9t013)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-A
1 [M/S Niaz Hussain & Co: 1215030 | 7.20 % Above | (+) 87482 | 1302512 (-) 97562 1204950 1215030 0 (-) 97562 97202 3085 1217755
2 |M/S Lachman Das 1215030 | 8.30 % above | (+) 100848 | 1315878 (-) 97562 1218316 1215030 0 (-) 97562 97202 3085 1217755
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 7.20 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 %
Sr. No. Name of Bidders Amount of BOQ Ra::eo(:::t;i,by gz:r:c?gr T°“:\'n“:;’:"1fta°f E::;::?:n Total ;‘:’7;’3'““’ Amount of BOQ | Cost of Cartaige BELO'\:\L :%2 Item | Add 10 % Above c:::;::cy (QT:’;‘:;)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 [M/S Niaz Hussain & Co: 1054859 | 11.85 % Above | (+) 125001 | 1179860 0 1179860 1054859 134077 0 3252 65922 | 1258110
2 |M/S Lachman Das 1054859 | 12.90 % Above | (+) 136077 | 1190936 0 1190936 1054859 134077 0 3252 65922 | 1258110
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 11.85 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 %
Sr. No. Name of Bidders Amount of BOQ Ra::eo(:::t;i,by gz:r:c?gr T°“:\'n“:;’:"1fta°f E::;::?:n Total ;‘:’7;’3'““’ Amount of BOQ | Cost of Cartaige BELO'\:\L :%2 Item | Add 10 % Above c:::;::cy (QT:’;‘:;)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-C
1 [M/S Niaz Hussain & Co: 655169 | 21.15 % Below | (-) 138568 516601 0 516601 655169 0 (-) 131034 0 0 524135
2 |M/S Lachman Das 655169 | 20.10 % Below | (-) 131689 523480 0 523480 655169 0 (-) 131034 0 0 524135

There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIAZ HUSSAIN & CO: at 21.15 % BELOW may please be approved

\

(Engr U IKH)
EXECUTIVE ENGINEER

(ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMEER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF ROAD FROM BUND ROAD MARYAM GARDEN TO NATIONAL HIGHWAY MILE 0/0-0/3

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted b Total Contract Total Bid Val ) . Cost of Total
Sr. No. Name of Bidders Amount of BOQ a:on:jr:cior ¥ gg::::c?gr ° :m;):nrtac E:::Iztt(ie:n ota (G|+7) a4 | Amount of BOQ | Cost of Cartaige E:::Iztt(ie:n Add 14 % Above Co:t?gency (9t013)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 IM/S AK Construction 3107016 |13.10 % Above | (+) 407019 | 3514035 | (-) 583162 | 2930873 3107016 0 (-) 583162 | 434982 | 41164 | 3000000
2 [M/S M. Igbal & Co: 3107016 | 13.98 % Above | (+) 434361 | 3541377 | (-) 583162 | 2958215 3107016 0 (-) 583162 | 434982 | 41164 | 3000000
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.K CONSTRUCTION at 13.10 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBERY)

(MUHAMMAD AS
SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

BALOCH)

EXECUTIVE ENGINEGINEER)

PUBLIC HEALTH ENGINEERING

DIVISION JAMSHORO
(MEMBER)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

WIDENING OF ROAD FROM R.B.0.D NALA TO LAKHA TOWN MILE 0/0+600-0/4

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted b Total Contract Total Bid Val ) . Cost of Total
Sr. No. Name of Bidders Amount of BOQ a:on:jr:cior ¥ gg::::c?gr ° :m;):nrtac E:::Iztt(ie:n ota (G|+7) a4 | Amount of BOQ | Cost of Cartaige E:::Iztt(ie:n Add 14 % Above Co:t?geoncy © 3’6‘1 3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Hasnain Const: Co: 3631869 | 13.05 % Above | (+) 473959 | 4105828 | (-) 152285 | 3953543 3631869 0 (-) 152285 | 508462 11954 | 4000000
2 |M/S Ghulam Nabi Samo 3631869 |14.10 % Above | (+) 512094 | 4143963 | (-) 152285 | 3991678 3631869 0 (-) 152285 | 508462 11954 | 4000000
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 13.05 % ABOVE may please be approved

(Engrt u

IKH)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBER)

(MUHAMMAD AS

BALOCH)

SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

(ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEGINEER)
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO

(MEMBER)




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE MEHMOOD KHAN RIND MILE 0/0-0/2

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by mg::tez bya ) To‘i\l Contract ° Exptztiz ° Total %l:!7Value Amount of BOQ | Cost of Cartaige ) Exptzti':i ° Add 8 % Above CCO:t of gT :)ta|1I3
Contractor Contractor mount Escalation (6+7) Escalation ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Akbar Const; Co: 2870200 | 6.97 % Above | (+) 200053 | 3070253 | (-) 195124 | 2875129 2870200 0 (-) 195124 229616 39838 | 2944530
2 |Mr. Nasrullah Shaikh 2870200 | 7.80 % Above | (+) 223876 | 3094076 | (-) 195124 | 2898952 2870200 0 (-) 195124 229616 39838 | 2944530
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S AKBAR CONST: CO: at 6.97 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded 200 %
sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by m&’u"::ez bya ) T°':' Contract |~ ExpT&"eT: % | Total %‘:’7"""“"' Amount of BOQ | Cost of Cartaige BELCQ)W On Item | Add 10 % Above Cc"t?' of gT :’t‘:;
ontractor Contractor mount Escalation (6+7) No: 03 ontigency (Bto13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Akbar Const; Co: 959885 | 8.85 % Above | (+) 84950 | 1044835 0 1044835 959885 87386 0 8199 0 1055470
2 |Mr. Nasrullah Shaikh 959885 [ 9.40 % Above | (+) 90229 | 1050114 0 1050114 959885 87386 0 8199 0 1055470
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S AKBAR CONST: CO: at 8.85 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBERY)

(MUHAMMAD AS
SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

BALOCH)

EXECUTIVE ENGINEGINEER)

PUBLIC HEALTH ENGINEERING

DIVISION JAMSHORO
(MEMBER)




COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Name of Scheme:- CONSTRUCTION OF ROAD FROM LAKHA GOLARA ROAD TO VILLAGE BHIT KACHI MILE 0/5-0/6 TALUKA
MANJHAND
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted b Total Contract Total Bid Val _ . Cost of Total
Sr. No. Name of Bidders Amount of BOQ aCeon:jr:cetor v Cc)gz:::c:)gr ° ;m::n;ac E:g:lztﬁe:n o (6I+7) € 1 Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 8 % Above Cor:)t?g:ncy © 3)31 3)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Hasnain Const: Co: 1326439 | 6.95 % Above | (+)92188 | 1418627 | (-) 79597 1339030 1326439 0 (-) 79597 106115 18617 | 1371574
2 |M/S New Sharma Const: Co: 1326439 | 8.05 % above | (+) 106778 | 1433217 | (-) 79597 1353620 1326439 0 (-) 79597 106115 18617 | 1371574
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 6.95 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) Ded 200 % -
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby mgfzn::zic:)gj ° Tot:!"(]:::rt];act ° E:gggt:ezin % | Tota (Beli\)lalue Amount of BOQ | Cost of Cartaige BELS'\:\(I):(()); Item A(:::‘ 1it0erf; ::?;’e C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Hasnain Const: Co: 1628150 | 11.25 % Above | (+) 183167 | 1811317 0 1811317 1628150 188539 0 11737 0 1828426
2 |M/S New Sharma Const: Co: 1628150 | 12.10 % Above | (+) 197006 | 1825156 0 1825156 1628150 188539 0 11737 0 1828426
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 11.25 % ABOVE may please be approved
(Engr U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO GARWARI MILE 0/4+330-0/7 TALUKA MANJHAND

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Amé’ﬁ‘z":}z{éjte Tot:!"(]:::rt];act Dedsﬁ)}:gt:ezi:] i Total (Bei:i7\)lalue Amount of BOQ | Cost of Cartaige Dedsﬁ)}:gt:ezi:] i Add 8 % Above C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Hasnain Const: Co: 1562844 | 6.98 % Above | (+) 109087 [ 1671931 (-) 97562 1574369 1562844 0 (-) 97562 125028 21177 | 1611487
2 |M/S Lachman Das 1562844 | 7.95 % Above | (+) 124246 | 1687090 | (-) 97562 1589528 1562844 0 (-) 97562 125028 | 21177 | 1611487
Thereis ______ % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 6.98 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Amé’ﬁ‘z":}z{éjte Tot:!"(]:::rt];act Dedsﬁ)}:gt:ezi:] i Total (Bei:i7\)lalue Amount of BOQ | Cost of Cartaige Dedsﬁ)}:gt:ezi:] i Add 8 % Above C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Hasnain Const: Co: 1580697 | 7.00 % Above | (+)110649 | 1691346 | (-) 146758 | 1544588 1580697 0 (-) 146758 126456 0 1560395
2 |MIS Lachman Das 1580697 | 8.05 % Above | (+) 127246 | 1707943 | (-) 146758 | 1561185 1580697 0 (-) 146758 126456 0 1560395
Thereis % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 7.00 % ABOVE may please be approved
As per Bid Evalution As per Contract Prmnlision | Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Amé’ﬁ‘z":}z{éjte Tot:!"(]:::rt];act Dedsﬁ)}:gt:ezi:] i Total (Bei:i7\)lalue Amount of BOQ | Cost of Cartaige BEESE\I:?(;)E I/:em Add 10 % Above C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-C
1 |M/S Hasnain Const: Co: 690840 [ 18.80 % Above | (+) 129878 | 820718 0 820718 690840 133549 0 3731 0 828120
2 |MIS Lachman Das 690840 |[19.40 % Above | (+) 134023 | 824863 0 824863 690840 133549 0 3731 0 828120
Thereis ______ % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 18.80 % ABOVE may please be approved
(EngF: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

(MEMBER)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

REHABILITATION OF RING BUND BUDHAPUR 1320 RFT I/C APPROACHES TALUKA MANJHAND DISTRICT

JAMSHORO
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted b Total Contract Total Bid Val _ . Cost of Total
Sr. No. Name of Bidders Amount of BOQ aCeon:jr:cetor v Cc)gz:::c:)gr ° ;m::n;ac E:g:lztﬁe:n o (6I+7) € 1 Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 8 % Above Cor:)t?g:ncy © 3)31 3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Hasnain Const: Co: 3133285 | 6.90 % Above | (+) 216197 | 3349482 | (-) 79597 | 3269885 3133285 0 (-) 79597 250663 6767 3311118
2 |[M/S New Sharma Const: Co: 3133285 | 7.90 % Above | (+) 247530 | 3380815 | (-) 79597 | 3301218 3133285 0 (-) 79597 250663 6767 3311118
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 6.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded 200 %
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby mgfzn::zic:)gj ° Tot:!"(]:::rt];act ° E:gggt:ezin % | Tota (Beli\)lalue Amount of BOQ | Cost of Cartaige BELS'\:\(I):(()); Item | Add 10 % Above C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Hasnain Const: Co: 131463 |42.30 % Above | (+) 55609 187072 0 187072 131463 57419 0 0 0 188882
2 [M/S New Sharma Const: Co: 131463 | 43.00 % Above | (+) 56529 187992 0 187992 131463 57419 0 0 0 188882
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 42.30 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(MEMBER)
(CHAIRMAN)



COMPARATIVE STATEMENT / BID EVOLUTION REPORT
REHABILITATION OF ROAD FROM BUDHAPUR ROAD TO DARGAH HAZRAT DAD SHAHEED MILE 0/0-

Name of Scheme:-

0/3+220 TALUKA MANJHAND
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted b Total Contract Total Bid Val _ . Cost of Total
Sr. No. Name of Bidders Amount of BOQ aCeon:jr:cetor v Cc)gz:::c:)gr ° ;m::n;ac E:g:lztﬁe:n o (6I+7) € 1 Amount of BOQ | Cost of Cartaige E:g:lztﬁe:n Add 8 % Above Cor:)t?g:ncy © 3)31 3)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Hasnain Const: Co: 3609268 |12.80 % Above | (+) 461986 | 4071254 | (-) 292963 | 3778291 3609268 0 (-) 292963 | 505298 15686 | 3837289
2 |[MR. Muhamamd Ayoub Bughio | 3609268 |14.15 % Above | (+) 510711 | 4119979 | (-) 292963 | 3827016 3609268 0 (-) 292963 | 505298 15686 | 3837289
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 12.80 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) Ded 200 %
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby mgfzn::zic:)gj ° Tot:!"(]:::rt];act ° E:gggt:ezin % | Tota (Beli\)lalue Amount of BOQ | Cost of Cartaige BELS'\:\(I):(()); Item | Add 10 % Above C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Hasnain Const: Co: 113816 | 41.80 % Above | (+) 47575 161391 0 161391 113816 48895 0 0 0 162711
2 |MR. Muhamamd Ayoub Bughio | 113816 |[42.60 % Above| (+) 48486 162302 0 162302 113816 48895 0 0 0 162711
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S HASNAIN CONST: CO: at 41.80 % ABOVE may please be approved
(Engr~ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(MEMBER)
(CHAIRMAN)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE ARAB KALOI MILE 0/0-0/0+440 TALUKA

MANJHAND
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor gg::::c?gr Amount E:::Iztttie:n (6+7) Amount of BOQ | Cost of Cartaige E:::I::?:n Add 8 % Above Contigency ©9t013)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S MKR Enterprise 1489821 | 6.85 % Above | (+) 102053 | 1591874 | (-) 53065 1538809 1489821 0 (-) 53065 119186 94478 | 1650420
2 |M/S New Sharma Const: Co: 1489821 | 7.85 % Above | (+) 116951 [ 1606772 (-) 53065 1553707 1489821 0 (-) 53065 119186 94478 | 1650420
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MKR Enterprise at 6.85 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 %
sr. No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t E::;:tt?:n Total (':':’7;’3'“"' Amount of BOQ | Cost of Cartaige BELO'\:\L :%2 Item | Add 10 % Above c:::;::cy (QT:’;‘:;)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S MKR Enterprise 237375 |46.15 % Above | (+) 109549 | 346924 0 346924 237375 112205 0 0 0 349580
2 |M/S New Sharma Const: Co: 237375 |47.05 % Above | (+) 111685 [ 349060 0 349060 237375 112205 0 0 0 349580
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MKR Enterprise at 46.15 % ABOVE may please be approved
(Engr™ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE JUMA KHAN KALOI MILE 0/0-0/0+250

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by Total Contract Expected Total Bid Value Amount of BOQ | Cost of Cartaige Expected Add 8 % Above c °°?‘ of Total
ontractor Contractor Amount Escalation (6+7) Escalation ontigency (3to13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S MKR Enterprise 1308021 | 6.90 % Above | (+)90253 | 1398274 | (-) 30125 1368149 1308021 0 (-) 30125 104642 29490 | 1412028
2 |M/S New Sharma Const: Co: 1308021 | 8.00 % Above | (+) 104642 | 1412663 | (-) 30125 1382538 1308021 0 (-) 30125 104642 29490 | 1412028
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MKR ENTERPRISE at 6.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 % o
Sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by Quoted by Total Contract Expected Total Bid Value Amount of BOQ | Cost of Cartaige |BELOW On Item Add 1.0 A;Ab.ove CCo§t of Total
ontractor Contractor Amount Escalation (6+7) No: 03 on item no: 6 ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |M/S MKR Enterprise 974020 [ 10.55 % Above | (+) 102759 | 1076779 0 1076779 974020 104368 0 9583 0 1087971
2 |M/S New Sharma Const: Co: 974020 |[11.40 % Above | (+) 111038 [ 1085058 0 1085058 974020 104368 0 9583 0 1087971
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MKR ENTERPRISE at 10.55 % ABOVE may please be approved

(Engr~ U

IKH)

EXECUTIVE ENGINEER

HIGHWAYS DIVISION JAMSHORO

(MUHAMMAD AS

BALOCH)

SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO
(CHAIRMAN)

(MEMBER)

PUBLIC HEALTH ENGINEERING

(ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEGINEER)

DIVISION JAMSHORO
(MEMBER)




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM LAKHRA POWER HOUSE COLONY TO VILLAGE FAQEER DAD KHOSO

MILE 0/3-0/3+440 TALUKA MANJHAND

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor gg::::c:)gr Amount E:::Iztttie:n (6+7) Amount of BOQ | Cost of Cartaige E:::I::?:n Add 8 % Above Contigency ©9t013)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Sewistan Const: Co: 2454187 | 6.92 % Above | (+) 169830 | 2624017 (-) 82638 2541379 2454187 0 (-) 82638 196335 90000 | 2657884
2 |Mr. Muhamamd Ayoub Bughio | 2454187 | 8.13 % Above | (+) 199525 [ 2653712 (-) 82638 | 2571074 2454187 0 (-) 82638 196335 90000 | 2657884
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S SEWISTAN CONST: CO: at 6.92 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded20.0% o
sr.No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t EE:::Iztt?:n Total ('2':’7;’3'“"’ Amount of BOQ | Cost of Cartaige BELO'\:\L :%2 Item A‘i‘:‘ 1:9 rf: :::";’e Coc:hsg::l:cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |M/S Sewistan Const: Co: 197812 | 71.80 % Above | (+) 142029 | 339841 0 339841 197812 144297 0 0 0 342109
2 |Mr. Muhamamd Ayoub Bughio 197812 |72.40 % Above | (+) 143216 | 341028 0 341028 197812 144297 0 0 0 342109
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S SEWISTAN CONST: CO: at 71.80 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM NEW SONHERI TO JUMA KHAN GABOOL MILE 0/3-0/4+220 TALUKA

MANJHAND JAMSHORO
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of
Sr. No. Name of Bidders Amount of BOQ Ratce Q:mtid by mg::tez bya ) To‘i\l Contl;act ) Exptztiz ° Total %l:!7Value Amount of BOQ | Cost of Cartaige ° Exptzti':i ° Add 8 % Above CCO:t of gT :)ta|1I3
ontractor Contractor moun Escalation (6+7) Escalation ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S AL-Rehman 1526883 | 6.95 % Above | (+) 106118 | 1633001 | (-) 129622 | 1503379 1526883 0 (-) 129622 122151 20073 | 1539485
2 |MIS Ghulam Nabi Samo 1526883 | 8.15 % Above | (+) 124441 | 1651324 | (-) 129622 | 1521702 1526883 0 (-) 129622 122151 20073 | 1539485
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S AL-REMAN at 6.95 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded 200 %
sr.No. Name of Bidders Amount of oq|  Rate Quoted by m&’u"::ez bya ® | TotalContract | ExpT&"eT: | ota Bia Vaiue Amount of BOQ | Cost of Cartaige BELCQ)W On ltem | Add 10 % Above | _ 5t f Total
Contractor Contractor Amount Escalation (6+7) No: 03 Contigency (9to 13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S AL-Rehman 226350 |13.85% Above | (+) 31349 257699 0 257699 226350 31364 0 2801 0 260515
2 |MIS Ghulam Nabi Samo 226350 |[14.60 % Above | (+) 33047 259397 0 259397 226350 31364 0 2801 0 260515
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S AL-REMAN at 13.85 % ABOVE may please be approved
(Engr U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

(MEMBER)




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO KOREJA MUHALLAH @ VILLAGE KHANOTE MILE

0/1+330°-0/2+330° MANJHAND

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value . o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor gg::::c?gr Amount E:::Iztttie:n (6+7) Amount of BOQ | Cost of Cartaige E:::I::?:n Add 14 % Above Contigency ©9t013)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Mehar Din & CO: 1113359 |12.90 % Above | (+) 143623 | 1256982 (-) 97562 1159420 1113359 0 (-) 97562 155870 | 111861 | 1283528
2 |M/S Balaji Enterprises 1113359 | 14.45 % Above | (+) 160880 | 1274239 (-) 97562 1176677 1113359 0 (-) 97562 155870 | 111861 | 1283528
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MEHAR DIN & CO: at 12.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Ded 20.0 %
sr. No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t E::;:tt?:n Total (':':’7;’3'“"' Amount of BOQ | Cost of Cartaige BELO'\:\L :%2 Item | Add 10 % Above c:::;::cy (QT:’;‘:;)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 |M/S Mehar Din & CO: 1472966 | 14.85 % Above | (+) 218735 [ 1691701 0 1691701 1472966 236203 0 7307 0 1716476
2 |M/S Balaji Enterprises 1472966 | 15.40 % Above | (+) 226837 | 1699803 0 1699803 1472966 236203 0 7307 0 1716476
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S MEHAR DIN & CO: at 14.85 % ABOVE may please be approved
(Engr~ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

RECONDITION / REPAIR OF CAUSE WAY @ THANA BULA KHAN TO THANA AHMED KHAN ROAD WITH

PAVERS (2150 RFT) TALUKA THANA BULA KHAN

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of | Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ | Cost of Cartaige ) Exptztiz ° Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Shoro Brothers 7347835 |33.50 % Above | (+) 2461525 9809360 0 9809360 7347835 1368595 0 1193912 | 49097 | 9959439
2 |MIS Nevat Mal 7347835 [34.90 % Above | (+) 2564394 | 9912229 0 9912229 7347835 1368595 0 1193912 | 49097 | 9959439
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S SHORO BROTHERS at 33.50 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded 200 %
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ | Cost of Cartaige BELCQ)W On ltem | Add 10 % Above | €0t f Total
Contractor Contractor Amount Escalation (6+7) No: 05 Contigency (9to 13)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 |M/S Shoro Brothers 12550701 | 21.08 % Below | (-) 2645688 [ 9905013 0 9905013 | 12550701 0 (-) 2510140 0 0 10040561
2 |MIS Nevat Mal 12550701 | 20.20 % Below | (-) 2535242 | 10015459 0 10015459 | 12550701 0 (-) 2510140 0 0 10040561
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S SHORO BROTHERS at 21.08 % BELOW may please be approved
(Engr® u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

(MUHAMMAD AS BALOCH)

SUPERINTENDING ENGINEER

ORKS & SERVICES JAMSHORO
(CHAIRMAN)

HIGHWAYS DIVISION JAMSHORO
(MEMBER)

PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO
(MEMBER)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

RECONDITION / IMPROVEMENT OF ROAD FROM THANA BULA KHAN TO DHAMACH ROAD MILE 0/0-7/4

(.P) TALUKA THANA BULA KHAN

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded: Amount of Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ ) EprZZtl:: | adana % Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Qureshi Traders 9729129 |19.00 % Above | (+) 1848535| 11577664 | (-) 1790942 | 9786722 9729129 | (-) 1790942 | 1362078 583748 | 163366 | 10047379
2 [M/S Nevat Mal 9729129 |20.05 % Above | (+) 1950690 | 11679819 | (-) 1790942 | 9888877 | 9729129 |(-) 1790942 | 1362078 583748 | 163366 | 10047379
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S Qureshi Traders at 19.00 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded200% | Add6 % Ab
sr. No. Name of Bidders Amountof Bog|  Rate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ | Cost of Cartaige BELCQ)W On ltem | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) No: 03 Area Contigency (9to 13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |M/S Qureshi Traders 1646602 | 15.95 % Above | (+) 262633 | 1909235 0 1909235 1646602 173328 0 98798 33893 | 1952621
2 [M/S Nevat Mal 1646602 | 16.80 % Above | (+) 276629 | 1923231 0 1923231 1646602 173328 0 98798 33893 | 1952621
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S Qureshi Traders at 15.95 % ABOVE may please be approved
(Engr” u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

(MUHAMMAD AS BALOCH)

SUPERINTENDING ENGINEER

ORKS & SERVICES JAMSHORO
(CHAIRMAN)

HIGHWAYS DIVISION JAMSHORO
(MEMBER)

PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO
(MEMBER)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM NOORIABAD MILE 58/4 TO STOP NO: 09 HAJI TURK PALARI MILE 0/0-1/0

(1.62 KM) TALUKA THANA BULA KHAN

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded: Amount of Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ ) EprZZtl:: i P % Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |Mr. Reva Chand 11160435 | 13.75 % Above | (+) 1534560 [ 12694995 | (-) 758387 | 11936608 | 11160435 | (-) 758387 | 892835 669626 43783 | 12008292
2 |M/S Qureshi Traders 11160435 | 14.90 % Above | (+) 1662905 12823340 | (-) 758387 | 12064953 | 11160435 | (-) 758387 | 892835 669626 43783 | 12008292
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. REVA CHAND at 13.75 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Add 6 % Above
sr.No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t EE:::Iztt?:n Total ;‘:’7;’3'“9 Amount of BOQ | Cost of Cartaige | Add 10 % Above Deserlt\ rR::mote c::us;::cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |Mr. Reva Chand 2549010 |15.40 % Above | (+) 392548 | 2941558 0 2941558 2549010 256119 18858 152943 14781 | 2991711
2 |M/S Qureshi Traders 2549010 ]16.80 % Above | (+) 428234 | 2977244 0 2977244 2549010 256119 18858 152943 14781 | 2991711
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. REVA CHAND at 15.40 % ABOVE may please be approved
(Engr™ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBER)

(MUHAMMAD AS

BALOCH)

SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

PUBLIC HEALTH ENGINEERING

EXECUTIVE ENGINEGINEER)

DIVISION JAMSHORO
(MEMBER)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

REHABILITATION OF CAUSE WAY 1600 FT FROM THANA AHMED KHAN TO SINDHLANI ROAD TALUKA

THANA BULA KHAN
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
sr. No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby Am§£§:}§:§jte T°";'nfg:':rta°t Dedéﬁ;gg%}: HES ;ﬂ;’a"‘e Amount of BOQ Dwé:}gg%}: g Add 14 % Above gi::ﬁg:;‘t’: c:::;::cy (QT:’;‘:;)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S AM.B & Co: 2824405 |18.80 % Above | (+) 530988 | 3355393 | (-) 433364 | 2922029 | 2824405 | (-) 433364 | 395417 169464 | 44078 | 3000000
2 | M/S Nevat Mal 2824405 [19.50 % Above | (+) 550759 | 3375164 | (-) 433364 | 2941800 | 2824405 | (-)433364 | 395417 169464 | 44078 | 3000000
Thereis % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.M.B & CO: at 18.80 % ABOVE may please be approved
(Engr® u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO MEMBERS

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

IMPROVEMENT OF T.A.KHAN ROAD TO KHAN MUHAMMAD PALARI VILLAGE ROAD BHANANO MILE 0/0-

5/5 (9.0 KM) (I.P) TALUKA THANA BULA KHAN

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded: Amount of Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ ) EprZZtl:: * | ada 14% Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |MR. Reva Chand 9309644 |18.90 % Above | (+) 1759523 | 11069167 | (-) 1678179 | 9390988 9309644 | (-) 1678179 [ 1302701 558301 31000 | 9523467
2 |M/S Nevat Mal 9309644 |19.70 % Above | (+) 1834000 | 11143644 | (-) 1678179 | 9465465 9309644 | (-) 1678179 | 1302701 558301 31000 | 9523467
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. REVA CHAND at 18.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Rate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ | Cost of Cartaige | Add 10 % Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Area Contigency (9to 13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |MR. Reva Chand 410083 |15.05 % Above | (+) 61718 471800 0 471800 410083 41785 0 24605 0 476473
2 |M/S Nevat Mal 410083 |[16.10 % Above | (+) 66023 476106 0 476106 410083 41785 0 24605 0 476473
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. REVA CHAND at 15.05 % ABOVE may please be approved
(Engr~ u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION JAMSHORO

(MEMBER)

(MUHAMMAD AS

BALOCH)

SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

PUBLIC HEALTH ENGINEERING

EXECUTIVE ENGINEGINEER)

DIVISION JAMSHORO
(MEMBER)




COMPARATIVE STATEMENT / BID EVOLUTION REPORT
CONSTRUCTION OF ROAD FROM GHAZI KHASKHELI TO DAIGAN WARO LUCK MILE 0/0-0/50 (1.0 KM)

Name of Scheme:-

TALUKA THANA BULA KHAN
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of Add 6% Ab
sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by m&’u"::ez bya ) T°':' Contract |~ ExpT&"eZ % | ot ':':’7"""”"' Amount of BOQ ) EprZZtl:: i P % Above | Desert Remz‘t’: cc°.s' of gT °t"'1'3
ontractor Contractor mount Escalation (6+7) Escalation Area ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S AKCONST: 7428294 |12.80 % Above | (+) 950822 | 8379116 | (-) 488087 | 7891029 7428294 | (-) 488087 | 594264 445698 | 131979 [ 8112148
2 |MI/S NEVAT MAL 7428294 [13.50 % Above | (+) 1002820 | 8431114 | (-) 488087 | 7943027 7428294 | (-) 488087 | 594264 445698 | 131979 | 8112148
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.K CONST: at 12.80 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Add 6% Ab
sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by m&’u"::ez bya ) T°':' Contract |~ ExpT&"eZ % | ot ':':’7"""”"' Amount of BOQ | Cost of Cartaige | Add 10 % Above | Desert Remz‘t’: cc°.s' of gT °t"'1'3
ontractor Contractor mount Escalation (6+7) Area ontigency (Bto13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S ALK CONST: 5958589 |14.50 % Above | (+) 863995 | 6822584 0 6822584 5958589 544365 27379 357519 0 6887852
2 [M/S NEVAT MAL 5958589 |15.90 % Above | (+) 947416 | 6906005 0 6906005 5958589 544365 27379 357519 0 6887852
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.K CONST: at 14.50 % ABOVE may please be approved

(Engr? u

IKH)

EXECUTIVE ENGINEER

(ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEGINEER)

(MUHAMMAD AS BALOCH)

SUPERINTENDING ENGINEER

ORKS & SERVICES JAMSHORO
(CHAIRMAN)

HIGHWAYS DIVISION JAMSHORO
(MEMBER)

PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO
(MEMBER)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD @ DAIGAN WARO LUCK WITH 24FT WIDE ROAD MILE 0/0-0/5 (1.0 KM) TALUKA

THANA BULA KHAN
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of Add 6% Ab
sr.No. Name of Bidders Amount of oq|  Rate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eT: | ota Bia Vaiue Amount of BOQ ) EprZZtl:: ° Add 8% Above | Desert Rem?,f: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S AM.B & Co: 14180348 | 12.65 % Above | (+) 1793814 [ 15974162 | (-) 1181248 | 14792914 | 14180348 | (-) 1181248 | 1134400 850800 15700 | 15000000
2 |MI/S NEVAT MAL 14180348 | 13.50 % Above | (+) 1914347 | 16094695 | (-) 1181248 | 14913447 | 14180348 | (-) 1181248 | 1134400 850800 15700 | 15000000
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.M.B & CO: at 12.65 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBEF)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM GHULAM NABI CHUTTO MOOSA PANHWAR TO ALLAH WARRAYO

GAINBCHO @ MILE 0/0-1/0 I/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of Add 6% Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ ) EprZZtl:: i P % Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S Qammaruddin & Co: 13039517 | 6.95 % Above | (+) 906246 | 13945763 | (-) 733264 | 13212499 | 13039517 | (-) 733264 | 1043161 0 9374 | 13358788
2 |MIS Shoro Brothers 13039517 | 7.80 % Above |(+) 1017082 | 14056599 | (-) 733264 | 13323335 | 13039517 | (-) 733264 | 1043161 0 9374 | 13358788
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S QAMMARUDDIN & CO: at 6.95 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Add 6 % Above
sr.No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t EE:::Iztt?:n Total ('2':’7;’3'“"’ Amount of BOQ | Cost of Cartaige | Add 10 % Above Deserlt\ rR::mote c::us;::cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Qammaruddin & Co: 1289244 |18.80 % Above | (+) 242378 | 1531622 0 1531622 1289244 221646 35322 0 0 1546212
2 |MIS Shoro Brothers 1289244 119.70 % Above | (+) 253981 | 1543225 0 1543225 1289244 221646 35322 0 0 1546212
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S QAMMARUDDIN & CO: at 18.80 % ABOVE may please be approved
(Engr~ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBERY)

(MUHAMMAD AS

BALOCH)

SUPERINTENDING ENGINEER

(CHAIRMAN)

ORKS & SERVICES JAMSHORO

EXECUTIVE ENGINEGINEER)
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO

(MEMBER)




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM CHOW THAMBI TO RIND HOUSE MILE 0/0-0/5 I/C M/STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) Ded: Amount of Add 6 % Ab
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by mc;)::tez bya ® | Total Contract ° ExpTgtueTi * | Totat Bid value Amount of BOQ ) Exprzztl:c‘i ° Add 8 % Above | Desert Remz‘tI: °°?‘ of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (3to13)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-A
1 |M/S Zafar Ali Narejo 7730784 | 6.80 % Above | (+) 525693 | 8256477 | (-) 603531 | 7652946 7730784 | (-) 603531 618463 0 6600 7752316
2 |M/S Nasurullah Shaikh 7730784 | 7.60 % Above | (+) 587540 | 8318324 | (-) 603531 | 7714793 7730784 | (-) 603531 618463 0 6600 7752316
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ZAFAR ALI NAREJO at 6.80 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . o Add 6 % Above
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Cc)gz:::c:)gr Tot:!"(]:::rt];act E:g:lztﬁe:n Total (Beli\)lalue Amount of BOQ | Cost of Cartaige A:: ;gbﬁg:;‘:]e Deserlt\ :Qezmote C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 |M/S Zafar Ali Narejo 1318911 | 15.35 % Above | (+) 202453 | 1521364 0 1521364 1318911 194614 25179 0 0 1538704
2 |M/S Nasurullah Shaikh 1318911 | 16.40 % Above | (+) 216301 [ 1535212 0 1535212 1318911 194614 25179 0 0 1538704
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ZAFAR ALI NAREJO at 15.35 % ABOVE may please be approved
(Engr~ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBER)

(MUHAMMAD AS
SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

BALOCH)

EXECUTIVE ENGINEGINEER)
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO

(MEMBER)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM ALI HASSAN SHAHANI TO TAJOO JE MILE 0/0-0/2 I/C MASONRY

STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded: Amount of Add 6 % Ab
sr.No. Name of Bidders Amount of oq|  Rate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eT: | ota Bia Vaiue Amount of BOQ ) EprZZtl:: ° Add 8% Above | Desert Rem?,f: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Daya Khan Lighari 3505804 | 6.75 % Above | (+) 236642 | 3742446 | (-) 186363 | 3556083 3505804 | (-) 186363 | 280464 0 0 3599905
2 |M/S Qalandari Enterprises 3505804 | 7.45 % Above | (+) 261182 | 3766986 | (-) 186363 | 3580623 3505804 | (-) 186363 | 280464 0 0 3599905
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S DARYA KHAN LIGHARI at 6.75 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . o Add 6 % Above
sr. No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t E::;:tt?:n Total (':':’7;’3'“"' Amount of BOQ | Cost of Cartaige Ag: ;:bﬁgk:;‘:]e Deserlt\ rR::mote c:::;::cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |M/S Daya Khan Lighari 429748 |21.95 % Above | (+) 94330 524078 0 524078 429748 87506 11774 0 0 529028
2 |M/S Qalandari Enterprises 429748 |22.80 % Above | (+) 97983 527731 0 527731 429748 87506 11774 0 0 529028
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S DARYA KHAN LIGHARI at 21.95 % ABOVE may please be approved
(Engr u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(MEMBER)
(CHAIRMAN)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM WAHUR ABSANI TO KAMIL PANHWAR @ MILE 0/0-0/2+330 TALUKA

SEHWAN
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of Add 6% Ab
sr.No. Name of Bidders Amount of oq|  Rate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eT: | ota Bia Vaiue Amount of BOQ ) EprZZtl:: ° Add 8% Above | Desert Rem?,f: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Indus Valley Const: 4139496 | 6.85 % Above | (+) 283555 | 4423052 | (-) 227848 | 4195203 | 4139496 | (-) 227848 | 331160 0 0 4242808
2 [Mr. Muhammad Ayoub Bughio | 4139496 | 7.75 % Above | (+) 320811 | 4460307 | (-) 227848 | 4232459 | 4139496 | (-) 227848 | 331160 0 0 4242808
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S INDUS VALLEY CONST: at 6.85 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . o Add 6 % Above
sr. No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t E::;:tt?:n Total (':':’7;’3'“"' Amount of BOQ | Cost of Cartaige Ag: ;:bﬁgk:;‘:]e Deserlt\ rR::mote c:::;::cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S Indus Valley Const: 643323 [20.05 % Above | (+) 128986 | 772309 0 772309 643323 119262 17661 0 0 780246
2 |Mr. Muhammad Ayoub Bughio 643323 | 21.0 % Above | (+) 135098 | 778421 0 778421 643323 119262 17661 0 0 780246
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S INDUS VALLEY CONST: at 20.05 % ABOVE may please be approved
(Engr u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(MEMBER)
(CHAIRMAN)



COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Name of Scheme:-

CONSTRUCTION OF ROAD FROM GUL MUHAMMAD BIRHMANI TO MUHAMMAD BUX JAMALI VILLAGE @

MILE 0/0-0/3
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of , Ded: Amount of Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ ) EprZZtl:: i P % Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |Mr. Ameer Ali Memon 5076967 | 6.90 % Above | (+) 350311 | 5427278 | (-) 275855 | 5151423 5076967 | (-) 275855 | 406157 0 3600 5210869
2 [M/S Qammaruddin & Co: 5076967 | 7.85 % Above | (+) 398542 | 5475509 | (-) 275855 | 5199654 5076967 | (-) 275855 | 406157 0 3600 5210869
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. AMEER ALI MEMON at 6.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . o Add 6 % Above
sr.No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t EE:::Iztt?:n Total ('2':’7;’3'“"’ Amount of BOQ | Cost of Cartaige Ag: ;:bﬁg::,‘:,e Deserlt\ rR::mote Coc:hsg::l:cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |Mr. Ameer Ali Memon 644622 |[21.35 % Above | (+) 137627 | 782249 0 782249 644622 126882 17661 0 0 789165
2 [M/S Qammaruddin & Co: 644622 [22.20 % Above | (+) 143106 | 787728 0 787728 644622 126882 17661 0 0 789165
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. AMEER ALI MEMON at 21.35 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO
(MEMBER)

(MUHAMMAD AS BALOCH)
SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

PUBLIC HEALTH ENGINEERING

EXECUTIVE ENGINEGINEER)

DIVISION JAMSHORO
(MEMBER)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM PEER SHAKH TO TAYAB PANHWAR VILLAGE @ MILE 0/0-0/2 1/C

MASONRY STRUCTURE
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) Ded: Amount of Add 6 % Ab
sr. No. Name of Bidders Amountof Bog|  Tate Quoted by m&’u"::ez bya ® | Total Contract | ExpT&"eZ % | ot Bidvate | BOQ ) EprZZtl:: i P % Above | Desert Remz‘t’: Cost of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (Bto13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Nizam Khushik 3397426 | 6.80 % Above | (+) 231025 | 3628451 | (-) 183378 | 3445073 3397426 | (-) 183378 | 27179%4 0 0 3485842
2 [Mr. Ghulam Murtaza Khushk 3397426 | 7.60 % Above | (+) 258204 | 3655630 | (-) 183378 | 3472252 3397426 | (-) 183378 | 271794 0 0 3485842
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIZAM KHUSHIK at 6.80 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) . Add 6 % Ab
Sr. No. Name of Bidders Amount of BOQ Ratg Quoted by mg::tez bya ) To‘i\l Contract ° Exptztl::! % | ot %l:!7Value Amount of BOQ | Cost of Cartaige Add gob/". Ab.o Ve | Desert Remz‘t’: CCO.St of gT ota|1I3
ontractor Contractor mount Escalation (6+7) on Fabrication Area ontigency (9to 13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |M/S Nizam Khushik 429748 [21.25 % Above | (+) 91321 521069 0 521069 429748 84588 11774 0 0 526110
2 [Mr. Ghulam Murtaza Khushk 429748 |22.00 % Above | (+) 94545 524293 0 524293 429748 84588 11774 0 0 526110
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S NIZAM KHUSHIK at 21.25 % ABOVE may please be approved
(EngF U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

(MUHAMMAD AS BALOCH)

SUPERINTENDING ENGINEER

ORKS & SERVICES JAMSHORO
(CHAIRMAN)

HIGHWAYS DIVISION JAMSHORO
(MEMBER)

PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO
(MEMBER)



Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM BHAN TALTI TO BUKERA TO BACHAL PANHWAR VILLAGE ROAD @

MILE 0/0-0/3
NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ Ded: Amount of Add 6% Ab
sr. No. Name of Bidders Amount of BOQ Ra::e Quoted by m&’u"::ez bya ) T°':' Contract |~ ExpT&"eT: % | Total %‘:’7"""“"' Amount of BOQ ) EprZZtl:: i P % Above | Desert Rem?,f: C°°§' of gT °t"'1'3
ontractor Contractor mount Escalation (6+7) Escalation Area ontigency (9to13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-A
1 |M/S AR & Sons Const: Co: 3560366 | 6.80 % Above | (+) 242105 | 3802471 | (-) 210574 | 3591897 3560366 | (-) 210574 | 284829 0 0 3634621
2 |Mr. Nasurullah Shaikh 3560366 | 7.55 % Above | (+) 268808 | 3829174 | (-) 210574 | 3618600 3560366 | (-) 210574 | 284829 0 0 3634621
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.R & Sons Const: Co: at 6.80 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of _ N Add 6% Ab
Sr. No. Name of Bidders Amount of BOQ Rat: Quoted by mg::tez bya ) To‘i\l Contract ° Exptztl::i % | Total %l:!7Value Amount of BOQ | Cost of Cartaige Add gob/". Ab.o Ve | Desert Remz‘t’: CCo§t of gT ota|1I3
ontractor Contractor mount Escalation (6+7) on Fabrication Area ontigency (9to 13)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 |M/S AR & Sons Const: Co: 2670148 |25.15 % Above | (+) 671542 | 3341690 0 3341690 2670148 676081 39610 0 0 3385839
2 |Mr. Nasurullah Shaikh 2670148 |25.95 % Above | (+) 692903 | 3363051 0 3363051 2670148 676081 39610 0 0 3385839
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S A.R & Sons Const: Co: at 25.15 % ABOVE may please be approved
(Engr~ U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO

(MEMBER)

(MUHAMMAD AS
SUPERINTENDING ENGINEER
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

BALOCH)

EXECUTIVE ENGINEGINEER)

PUBLIC HEALTH ENGINEERING

DIVISION JAMSHORO
(MEMBER)




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

RECONDITIONING OF ROAD FROM INDUS HIGHWAY TO KHUSHAL MASSJID BHAN @ MILE 0/0-0/3

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rat Ded: Amount of ) Ded: Amount of Add 6 % Ab
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by mc;)::tez bya ® | Total Contract ° ExpTgtueTi * | Totat Bid value Amount of BOQ ) Exprzztl:c‘i ° Add 14 % Above | Desert Remz‘tI: °°?‘ of Total
Contractor Contractor Amount Escalation (6+7) Escalation Area Contigency (3to13)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-A
1 |Mr. Peeral Radhan 3302934 |12.75 % Above | (+) 421124 | 3724058 | (-) 350118 | 3373940 3302934 | (-) 350118 | 462411 0 3900 3419127
2 |Mr. Ghulam Murtaza Khushk 3302934 |13.45 % Above | (+) 444245 | 3747179 | (-) 350118 [ 3397061 3302934 | (-) 350118 | 462411 0 3900 3419127
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. PEERAL RADHAN at 12.75 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Add 6 % Above
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Cc)gz:::c:)gr Tot:!"(]:::rt];act E:g:lztﬁe:n Total (Beli\)lalue Amount of BOQ | Cost of Cartaige | Add 10 % Above Deserlt\ :Qezmote C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1" 12 13 14
PART-B
1 |Mr. Peeral Radhan 1312583 |[19.10 % Above | (+) 250703 | 1563286 0 1563286 1312583 231315 36077 0 0 1579975
2 |Mr. Ghulam Murtaza Khushk 1312583 |19.95 % Above | (+) 261860 | 1574443 0 1574443 1312583 231315 36077 0 0 1579975
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR. PEERAL RADHAN at 19.10 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBER)

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM SUKHIO MORI TO BUDHARIO BABAROON (BUGHIA VILLAGE) MILE 0/0-

0/4 1/C MASONRY STRUCTURE
NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of Ded: Amount of
. Rate Quoted by Total Contract Total Bid Value o o Cost of Total
Sr. No. Name of Bidders Amount of BOQ Contractor gg::::c?gr Amount E:::Iztttie:n (6+7) Amount of BOQ :::;:tt?gn Add 14 % Above | Add 8 % Above Contigency ©9t013)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 '\C"(/) S Abdul Rasheed Abbasi & | 5050708 | 6.75 % Above | (+)460398 | 7281106 | (311646 | 6969460 | 6820708 | () 311646 0 545657 | 17038 | 7071757
2 [Mr. Nasurullah Shaikh 6820708 | 7.35 % Above | (+) 501322 | 7322030 | (-) 311646 | 7010384 | 6820708 | (-) 311646 0 545657 17038 | 7071757
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ABDUL RASHEED ABBASI & CO: at 6.75 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Add 6 % Above
Sr. No. Name of Bidders Amount of BOQ Ra::eocr:::tcet:rby Cc)gz:::c:)gr Tot:!"(]:::rt];act E:g:lztﬁe:n Total (Beli\)lalue Amount of BOQ | Cost of Cartaige | Add 10 % Above Deserlt\ :Qezmote C:r:)t?;:r:cy (J ::a1ls)
1 2 3 4 5 6 7 8 9 10 1 12 13 14
PART-B
1 ?:Aé S Abdul Rasheed ABbasi & | aq0995 | 1725 % Above | (+) 153564 | 1043792 0 1043792 | 890228 | 145861 | 20104 0 0 | 1056193
2 |Mr. Nasurullah Shaikh 890228 |17.95 % Above | (+) 159796 | 1050024 0 1049993 890228 145861 20104 0 0 1056193
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S ABDUL RASHEED ABBASI & CO: at 17.25 % ABOVE may please be approved
(Engrs U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(CHAIRMAN)

(MEMBER)




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO SIJAWAL TALPUR TO SAMANO TALPUR MILE 0/0-

0/3 1/C MASONRY STRUCTURE

NIT Referecne No. NO;EEHD/TC/G-55/236, DATED: 01/03/2017
Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
SN N £ Bidd A t of BO Rate Quoted by Amount of Rate Total Contract Ded: Amount of Total Bid Value A t of BO Ded: Amount-of Add 14 % Ab Add 8% Ab Cost of Total
r- No. ame ot Bidders mount of BOQ Contractor gz::::c?gr Amount E:::I::?:n (6+7) mount of BOQ E:S:I:tt?gn o Above o Above Contigency (9to 13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 [Mr, Muneer Ahmed Memon 5227664 | 6.90 % Above | (+) 360709 [ 5588373 | (-) 292908 | 5295465 | 5227664 | (-) 292908 0 418213 620 5353589
2 '\B"r/;:\e'ﬁz Anmed Shaikh & 5227664 | 7.85% Above | (+)410372 | 5638036 | (-) 292908 | 5345128 | 5227664 | (-) 292908 0 418213 | 620 | 5353589
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR, MUNEER AHMED MEMON at 6.90 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Add 6 % Above
sr.No. Name of Bidders Amount of BOQ Ra::eoﬁ::t;irby gz:r:c?gr T°"Z'nfg:':rta°t EE:::I::?:n Total ('2':’7;’3'“‘* Amount of BOQ | Cost of Cartaige | Add 10 % Above Deserlt\ rR::mote c::us;::cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 [Mr, Muneer Ahmed Memon 1011470 |[22.85 % Above | (+) 231121 | 1242591 0 1242591 1011470 230128 17661 0 0 1259259
2 '\B"r/;:\e'ﬁz Anmed Shaikh & 1011470 | 23.60 % Above | (+) 238707 | 1250177 0 1250177 | 1011470 | 230128 | 17661 0 0 | 1259259
There is % saving which is well within the permissible limit of PC - | as such rate quoted by MR, MUNEER AHMED MEMON at 22.85 % ABOVE may please be approved
(Engr: u IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEGINEER)

HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO (MEMBERS

(CHAIRMAN)



Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

RECONDITIONING OF INDUS HIGHWAY TO BAKHTIARPUR |/C 3-0 SPAN CULVERT MIAN MOTAN MILE 0/0-

0/21/C MASONRY STRUCTURE

NO;EEHD/TC/G-55/236, DATED: 01/03/2017

Bid Submission Date & Time  10/04/2017 (2:00 P.M)
Bid Opening Date & Time 11/04/2017 (3:00 P.M)
As per Bid Evalution As per Contract Provision / Techical Sanction
SN N £ Bidd A t of BO Rate Quoted by Amount of Rate Total Contract Ded: Amount of Total Bid Value A t of BO Ded: Amount-of Add 14 % Ab Add 8% Ab Cost of Total
r. No. ame ot Bidders mount of BOQ Contractor gg::::c?gr Amount E:::I::?:n (6+7) mount of BOQ E:S:I:tt?gn o Above o Above Contigency (9to 13)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A
1 |M/S Qammaruddin & Co: 1615312 |12.95 % Above | (+) 209183 | 1824495 | (-) 146454 | 1678041 1615312 | (-) 146454 | 226144 0 50400 | 1745402
2 [M/S AR & Sons Const: Co: 1615312 | 13.70 % Above | (+) 221298 | 1836610 | (-) 146454 | 1690156 1615312 | (-) 146454 | 226144 0 50400 | 1745402
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S QAMMARUDDIN & CO: at 12.95 % ABOVE may please be approved
As per Bid Evalution As per Contract Provision / Techical Sanction
Amount of Rate Ded: Amount of . Add 6 % Above
sr. No. Name of Bidders Amount of BOQ Ra::eoﬁ:‘r:'c‘i‘;rby gz:r:c?gr T°";'nfg:':rta°t EE:::Iztt?:n Total ('2':’7;’3'“"’ Amount of BOQ | Cost of Cartaige | Add 10 % Above Deserlt\ rR::mote c::us;::cy (gT :’;"'1'3)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B
1 |M/S Qammaruddin & Co: 1335855 |[30.15 % Above | (+) 402760 | 1738615 0 1738615 1335855 412861 5887 0 0 1754603
2 [M/S AR & Sons Const: Co: 1335855 |30.95 % Above | (+) 413447 | 1749302 0 1749302 1335855 412861 5887 0 0 1754603
There is % saving which is well within the permissible limit of PC - | as such rate quoted by M/S QAMMARUDDIN & CO: at 30.15 % ABOVE may please be approved
(Engr: U IKH) (ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER EXECUTIVE ENGINEGINEER)
HIGHWAYS DIVISION JAMSHORO (MUHAMMAD ASLAM BALOCH) PUBLIC HEALTH ENGINEERING
(MEMBER) SUPERINTENDING ENGINEER DIVISION JAMSHORO
ORKS & SERVICES JAMSHORO

(MEMBER)
(CHAIRMAN)



