


BID EVALUATION REPORT


1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: W/R of Tando Bago to Dehi-Diqri road mile 11/0-11/5
4. Method of Procurement: Single Stage One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos;
7. Total Bids Received: 03 Nos;
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S. No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|-------|----------------------------|----------------------------|--------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Kazi Nisar Ahmed & Co: | 7649821 | 1 st Lowest | 12.30% Below 17.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Pirzada & Sons | 7763534 | 2 nd Lowest | 11.00% Below 19.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Fazal & Bros: | 7853010 | 3 rd Lowest | 10.00% Below 21.00% Above | Qualified as per evolution criteria | Responsive |


 Divisional Accounts Officer,
 Highway Division Badin

Signatures of the Members of the Committee

Superintending Engineer
 Provincial Highways Circle
 Hyderabad.


 Engineer
 Provincial Highway Division
 BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/ 935, Dated: - 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Tando Bago to Dehr-Digri road mile 11/0-11/5
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 7649821/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 7680220/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09 2012 at 2.09 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co.
- 16) CONTRACT AWARD PRICE Rs: 7649821/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Kazi Nisar Ahmed & Co
2. M/s Pirzada & Sons
3. M/s Fazal & Bros
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :

| | | |
|--|-----|---|
| i) SPPRA Website (If yes, give date and SPPRA Identification No.) | Yes | S. No. 13703 |
| | No | |
| ii) News Papers (If yes, give names of newspapers and dates) | Yes | Express, Kawish, Nawa-e-Waqat Dt: 27/8/2012 |
| | No | |

22) NATURE OF CONTRACT Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies) Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of
Authorized Officer

ADIM
Executive Engineer
Provincial Highway Division
ADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


BID EVALUATION REPORT


1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: W/R of Dumbalo to Budho Qambrani road mile 3/0-4/5
4. Method of Procurement: Single Stage - One envelop procedure
5. Tender Published: SPDRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|------|-------------------------|----------------------------|--------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s New Murwat Builders | 7085986 | 1 st Lowest | 12.30% Below | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s J.K & Co: | 7190466 | 2 nd Lowest | 11.00% Below | Qualified as per evolution criteria | Responsive |
| 3. | Mr. Inder Lal | 7270836 | 3 rd Lowest | 10.00% Below | Qualified as per evolution criteria | Responsive |


Divisional Accounts Officer
Highway Division Badin


Signatures of the Member of the Committee
Superintending Engineer
Provincial Highways Circle
Hyderabad.


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N I T No. TC/G 55/ 935, Dated. 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Dumbalo to Budho Qambrani road mile 3/0-4/5
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 7085986/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 7110097/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09.2012 at 2.00 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s New Murwat Builders
- 16) CONTRACT AWARD PRICE Rs. 7085986/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s New Murwat Builders
2. M/s J K & Co
3. Mr. Inder Lal
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------|
| Yes | S No. 13703 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Express, Kawish, Nawa-e-Waqat Dt: 27/8/2012 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|-------|-------------------------------------|------|--------------------------|
| Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
Karachi

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: Const./Reconditioning of road from Khalifo Qasim to Tando Bago-Jhuda mile 14/0-15/4
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|------|----------------------------|----------------------------|---------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Arifullah Khan & Bros: | 25428442 | 1 st Lowest | 15.30% Below 20.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Bashir Ahmed & Co: | 26098604 | 2 nd Lowest | 13.00% Below 22.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Hosh Ayaz Const: | 26684934 | 3 rd Lowest | 11.00% Below 24.00% Above | Qualified as per evolution criteria | Responsive |

Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee

[Signature]
Superintending Engineer
Provincial Highways Circle

[Signature]
Hyderabad.

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/935, Dated: 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Const./Reconditioning of road from Khalifo Qasim to:
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 25428442/-
- 8) ENGINEER'S ESTIMATE Rs: 25539683/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Anfulah Khan & Bros
- 16) CONTRACT AWARD PRICE Rs: 25428442/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Anfulah Khan & Bros
2. M/s Bashir Ahmed & Co
3. M/s Hosh Ayaz Const
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------|
| Yes | S No- 13703 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Express, Kawish, Nawa-e-Waqat Dt 27/8/2012 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of 
Authorized Officer **Executive Engineer**
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: Construction of Khalifa Qasim-Jhuda road to Olya Khan Shah road via Talib Odhejo and Noor Keryo mile 4/0-6/0
4. Method of Procurement: Single Stage One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|------|----------------------------|----------------------------|---------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Arifullah Khan & Bros: | 36027304 | 1 st Lowest | 15.25% Below 18.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Kazi Ahmed & Co: | 36558992 | 2 nd Lowest | 14.00% Below 20.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Hosh Ayaz Const: | 37392288 | 3 rd Lowest | 12.00% Below 22.00% Above | Qualified as per evolution criteria | Responsive |

Divisional Accounts Office
Highway Division Badin

Signatures of the Member of the Committee

*Superintending Engineer
Provincial Highways Circle
Hyderabad.*

*Executive Engineer
Provincial Highway Division
BADIN*

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/ 935, Dated: - 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of Khalifo Qasim-Jhudo road to Olya Khan
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 36027304/-
- 8) ENGINEER'S ESTIMATE Rs. 36152833/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Anfullah Khan & Bros
- 16) CONTRACT AWARD PRICE Rs. 36027304/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1. M/s Anfullah Khan & Bros
2. M/s Kazi Ahmed & Co.
3. M/s Hosh Ayaz Const.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|--------------|
| Yes | S. No. 13703 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|--|
| Yes | Express, Kawish, Nawa-e-Waqat Dt. 2/8/2012 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of *Executive Engineer*
Authorized Officer *Provincial Highway Division*
KADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: Construction of road from Badin-Sujawal road at mile 28/4 Rasheedabad mile 2/0-3/1
4. Method of Procurement: Single Stage - One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|------|------------------------|----------------------------|--------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Hosh Ayaz Const: | 13097642 | 1 st Lowest | 13.30% Below 14.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Ali Builders | 13434965 | 2 nd Lowest | 11.00% Below 16.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Fazal & Bros: | 13730300 | 3 rd Lowest | 9.00% Below 18.00% Above | Qualified as per evolution criteria | Responsive |

Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee

Superintending Engineer
Provincial Highways Circle
Hyderabad.

Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No. TC/G-55/ 935, Dated - 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Badin-Sujawal road at mile
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 13097642/=
- 8) ENGINEER'S ESTIMATE Rs. 13149143/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Hosh Ayaz Const
- 16) CONTRACT AWARD PRICE Rs. 13097642/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Hosh Ayaz Const
2. M/s Ali Builders
3. M/s Fazal & Bros
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------|
| Yes | S. No 13/03 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Express, Kawish, Nawa-e-Waqat Dt 27/8/2012 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: Construction of road from Sallar Halepoto to Dawood Turk road mile 2/0-4/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/ rejection | Remarks |
|------|------------------------|----------------------------|---------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Hosh Ayaz Const: | 33993292 | 1 st Lowest | 15.25% Below 20.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Ali Builders | 35260933 | 2 nd Lowest | 12.00% Below 22.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Fazal & Bros: | 36048991 | 3 rd Lowest | 10.00% Below 24.00% Above | Qualified as per evolution criteria | Responsive |

Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee

[Signature]
Superintending Engineer
Provincial Highways Circle
Hyderabad

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No. TC/G-55/ 935. Dated: - 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Sallar Halepoto to Dawood Turk
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 33993292/-
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs. 34102969/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT
(Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Hosh Ayaz Const.
- 16) CONTRACT AWARD PRICE Rs. 33993292/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Hosh Ayaz Const.
2. M/s Ali Builders
3. M/s Fazal & Bros.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|--------------|
| Yes | S. No. 13703 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Express, Kawish, Nawa-e-Waqat Dt: 27/8/2012 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|------------------|-------------------------------------|------|--------------------------|
| Domestic Work | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
KADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: Construction of road from Dehi-Tando Jan Muhammad at point 57 Mori to Jhudo with link to village Haji Ibrahim Jalo road to village Ghulam Mustafa Brohi mile 4/0-5/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|------|----------------------------|----------------------------|--------------------------|--------------------------------|-------------------------------------|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Arifullah Khan & Bros: | 16291361 | 1 st Lowest | 15.25% Below 13.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Bashir Ahmed & Co: | 16525963 | 2 nd Lowest | 14.00% Below 14.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Faiz & Co: | 17086264 | 3 rd Lowest | 11.00% Below 16.00% Above | Qualified as per evolution criteria | Responsive |

Divisional Accounts Office
Highway Division Badin

Signatures of the Members of the Committee

[Signature]
Superintending Engineer
Provincial Highways Circle
Hyderabad.

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No. TC/G-55/ 935, Dated. - 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Dehi-Tando Jan Muhammad
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 16291361/-
- 8) ENGINEER'S ESTIMATE Rs. 16345691/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Anifullah Khan & Bros
- 16) CONTRACT AWARD PRICE Rs. 16291361/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Anifullah Khan & Bros
2. M/s Bashir Ahmed & Co
3. M/s Faiz & Co
- 18) METHOD OF PROCUREMENT USED : -(Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|------------|
| Yes | S No 13703 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|--|
| Yes | Express, Kawish, Nawa-e-Waqat Dt: 27/8/2012 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|----------------|-------------------------------------|------|--------------------------|
| Domestic/Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
SADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 935, DATED: - 24-08-2012
3. Tender Description/Name of work/item: Construction of road from Village Lal Bux Notkani road to Pir Fateh Shah via Mazher Khan Chang mile 4/5-6/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 13701
Daily Kawish, Dated: - 25-08-2012
Daily Hilal Pakistan, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Kaleem, Dated: - 26-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 17-09-2012

12. Bid Evaluation Report:

| <i>S No</i> | <i>Name of Firm or Bidder</i> | <i>Cost offered by the Bidder</i> | <i>Ranking in terms of cost</i> | <i>Comparison with Estimated cost</i> | <i>Reasons for acceptance/ rejection</i> | <i>Remarks</i> |
|-------------|-------------------------------|-----------------------------------|---------------------------------|---------------------------------------|--|-------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s Kazi Nisar Ahmed & Co: | 24174761 | 1 st Lowest | 15.30% Below 21.00% Above | Qualified as per evolution criteria | Recommended for award of work |
| 2. | M/s Pirzada & Sons | 24803321 | 2 nd Lowest | 13.00% Below 22.00% Above | Qualified as per evolution criteria | Responsive |
| 3. | M/s Mumtaz Builders | 25361530 | 3 rd Lowest | 11.00% Below 24.00% Above | Qualified as per evolution criteria | Responsive |

Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee

[Signature]
Superintending Engineer
Provincial Highways Circle

[Signature]
Hyderabad.

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/ 935, Dated: 24/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Village Lal Bux Notkani
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 24174761/=
- 8) ENGINEER'S ESTIMATE Rs. 24277316/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 17/09/2012 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co.
- 16) CONTRACT AWARD PRICE Rs. 24174761/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Kazi Nisar Ahmed & Co.
2. M/s Pirzada & Sons.
3. M/s Mumtaz Builders
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|--------------|
| Yes | S. No: 13703 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Express, Kawish, Nawa-e-Waqat Dt 27/8/2012. |
| No | |

22) NATURE OF CONTRACT

| | | | |
|-------|-------------------------------------|------|--------------------------|
| Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | No |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | No |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | No |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | No |

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
ADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

COMPARATIVE STATEMENT

Sold on: - 17-09-2012


Opened on: - 17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Kazi Nisar Ahmed & Co: | 7,649,821 | Lowest |
| 02 | M/s Pirzada & Sons | 7,763,534 | |
| 03 | M/s Fazal & Bros: | 7,853,010 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: - 17-09-2012

Opened on: - 17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Hosh Ayaz Construction | 13,097,642 | Lowest |
| 02 | M/s Ali Builders | 13,434,965 | |
| 03 | M/s Fazal & Bros. | 13,730,300 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -


17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Hosh Ayaz Construction | 13,097,642 | Lowest |
| 02 | M/s Ali Builders | 13,434,965 | |
| 03 | M/s Fazal & Bros: | 13,730,300 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Arifullah Khan & Bros: | 36,027,304 | Lowest |
| 02 | M/s Kazi Nisar Ahmed & Co: | 36,558,992 | |
| 03 | M/s Hosh Ayaz Const | 37,392,288 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012


Opened on: -


17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Arifullah Khan & Bros: | 36,027,304 | Lowest |
| 02 | M/s Kazi Nisar Ahmed & Co: | 36,558,992 | |
| 03 | M/s Hosh Ayaz Const | 37,392,288 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Kazi Nisar Ahmed & Co: | 24,174,761 | Lowest |
| 02 | M/s Pirzada & Sons | 24,803,321 | |
| 03 | M/s Mumtaz Builders | 25,361,530 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Kazi Nisar Ahmed & Co: | 24,174,761 | Lowest |
| 02 | M/s Pirzada & Sons | 24,803,321 | |
| 03 | M/s Mumtaz Builders | 25,361,530 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Arifullah Khan & Bros: | 25,428,442 | Lowest |
| 02 | M/s Bashir Ahmed & Co: | 26,098,604 | |
| 03 | M/s Hosh Ayaz Construction | 26,684,934 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -


17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Arifullah Khan & Bros: | 25,428,442 | Lowest |
| 02 | M/s Bashir Ahmed & Co: | 26,098,604 | |
| 03 | M/s Hosh Ayaz Construction | 26,684,934 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -


17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Arifullah Khan & Bros: | 16,291,361 | Lowest |
| 02 | M/s Bashir Ahmed & Co: | 16,525,963 | |
| 03 | M/s Faiz & Co: | 17,086,264 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Arifullah Khan & Bros: | 16,291,361 | Lowest |
| 02 | M/s Bashir Ahmed & Co: | 16,525,963 | |
| 03 | M/s Faiz & Co: | 17,086,264 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -


17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s New Murwat Builders | 7,085,986 | Lowest |
| 02 | M/s J.K & Co: | 7,190,466 | |
| 03 | Mr. Inder Lal | 7,270,836 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012


Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s New Murwat Builders | 7,085,986 | Lowest |
| 02 | M/s J.K & Co. | 7,190,466 | |
| 03 | Mr. Inder Lal | 7,270,836 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -


Opened on: -

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Hosh Ayaz Construction | 33,993,292 | Lowest |
| 02 | M/s Ali Builders | 35,260,933 | |
| 03 | M/s Fzal & Bros. | 36,048,991 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -


Opened on: -

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Hosh Ayaz Construction | 33,993,292 | Lowest |
| 02 | M/s Ali Builders | 35,260,933 | |
| 03 | M/s Fzal & Bros. | 36,048,991 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

17-09-2012

Opened on: -

17-09-2012

| S. No: | Name of contractor to whom tender issued | Bid Evaluation amount | Remarks |
|--------|--|-----------------------|---------|
| 01 | M/s Kazi Nisar Ahmed & Co: | 7,649,821 | Lowest |
| 02 | M/s Pirzada & Sons | 7,763,534 | |
| 03 | M/s Fazal & Bros: | 7,853,010 | |

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

SCHEDULE "B"

NAME OF WORK

W/R of road from Tando Bago-Dehi-Digri mile 11/0-11/4.

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

1. Making diagonal groves of 1 1/2 x 1 1/2 @ 2 ft in road surface.

32630 Sft @ RS 146.41 P.% Sft RS: 47,774
 (Rate Rs. One Hundred Forty Six and)
 (Paise Forty one) only Per Hundred Sft)

2. Excavation in existing berms for widening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

32630 Sft @ RS 526.27 P.% Sft RS: 171,722
 (Rate Rs: Five Hundred Twenty Six and)
 (Paise Twenty Seven) only Per Hundred Sft)

3. Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

32630 Cft @ RS 1479.41 P.% Cft RS: 482,731
 Rate Rs: One Thousand Four Hundred Seventy
 (Paise Forty one) only per hundred Cft)

4. Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartrriage to site of work.

13542 Cft @ RS 9397.91 P.% Cft RS: 1,272,665
 (Rate Rs: Nine Thousand Three Hundred Ninty Seven &)
 (Paise Ninty One) only per hundred Cft)

5. Laying Brick on end edging includidng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

5438 Rft @ RS 2750.80 P.% Rft RS: 149,589
 (Rate Rs: Two Thousand Seven Hundred Fifty and)
 (Paise Eighty) only per hundred RFT)

6. Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/ces providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

31045 Cft @ RS 10705.34 P.% Cft RS: 3,323,473
 (Rate Rs: Ten Thousand Seven Hundred Zero Five and)
 (Paise Thirty Four) only per hundred Cft)

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 3/8" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

48946 Sft @ RS 4256.11 P.% Sft RS: 2,083,196
 (Rate Rs: Four Thousand Two Hundred Fifty Six and)
 (Paisa Eleven) only.Per Hundred Sft)

- 8 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 95-100% density after compating as per modified AASHO specifications.

248900 Cft @ RS 3656.23 P.% 0 Cft RS: 910,036
 (Rate Rs.Three thousand Six Hundred Fifty Six and)
 (Paisa Twenty three)only.Per Thousand Cft)

- 9 Add Different cost of Bitumen 17.26 Ton @ RS 3265.00 P.Ton. RS: 56,354

Total RS: 8,497,538

Note

- 01 Premium will be allowed on above items No: 09 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

NAME OF WORK

W/R of road from Tando Bago-Dehi-Digri mile 11/0-11/4.

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | |

- 1 Excavation in foundation of Building, Bridges & other structure i/c daggelling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary soil).
2867 Cft @ RS 3176.25 P.% 0 Cft RS: 9,106
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.
293 Cft @ RS 9416.28 P.% Cft RS: 27,590
- 3 Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.
609 Cft @ RS 12501.41 P.% Cft RS: 76,134
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.
113 Cft @ RS 14429.25 P.% Cft RS: 16,305
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)
7.48 Cwt @ RS 4820.2 P. Cwt RS: 36,055
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.
108 Cft @ RS 337.00 P. Cft RS: 36,396
- 7 Errrection & removal of centering for RCC or CC plain (b) vertical partal wood
112 Sft @ RS 3127.41 P.% Sft RS: 3,503
- 8 Brick on edging flooring laid in 1:6 Cement mortor over a bed of 3/4" thick cement mortor.
77 Sft @ RS 5256.63 P.% Sft RS: 4,048
- 9 Cement Plaster 1:3 upto 20' height 1/2" thick.
342 Sft @ RS 2344.59 P.% Sft RS: 8,018

Total RS: 217,155

Culvert 2 No RS: 434,309

Note

- 01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.



CONTRACTOR



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK **W/R of road from Dumbalo to Bhudho Qambrani mile 3/0-4/0.**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 1 Excavation in existing berms for widening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

65261 Sft @ RS 526.27 P.% Sft RS: 343,449
 (Rate Rs: Five Hundred Twenty s and
 (Paisa Twenty Seveen) only per hundred Cft)

- 2 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

16315 Cft @ RS 1479.41 P.% Cft RS: 241,366
 (Rate Rs Fourteen Hundred Seventy nine and
 (Paisa Fortyone) only pe hundred Cft)

- 3 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartriage to site of work.

32630 Cft @ RS 8561.10 P.% Cft RS: 2,793,487
 (RRate Rs Eight Thousand Five Hundred Sixty One and
 (F Paisa Ten) only per Hundred Cft)

- 4 Laying Brick on end edging includng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

10877 Rft @ RS 2771.64 P.% Rft RS: 301,471
 (Rate RS Two Thousand Seven Hundred Seventy One and
 (Paisa Sixty four) ony per RFT.

- 5 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

16315 Cft @ RS 9774.15 P.% Cft RS: 1,594,653
 (Rate Rs: Nine Thousand Seven Hundred Seventy four and)
 (Paisa Fifteen only per hundred Cft)

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 6 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 3/8" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

32630 Sft @ RS 4194.34 P.% Sft RS: 1,368,613
 (Rate Rs: Four Thousand One Hundred Ninty Four and)
 (Paisa Thirty Four) only. Per Hundred Sft)

- 7 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

381218 Cft @ RS 3656.23 P.% 0 Cft RS: 1,393,821
 (Rate Rs. Three thousand Six Hundred fifty Six and)
 (Paisa twenty three) only. Per Thousand Cft)

- 8 Add Different cost of Bitumen 11.51 Ton @ RS 3267.00 P.Ton. RS: 37,603

Total RS: 8,074,463

Note

- 01 Premium will be allowed on above items No: 8 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B"

NAME OF WORK Construction/Reconditioning of Khalifo Qasim to T.Bago-Jhudo
Road mile 14/0-15/4.

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing, clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

Without Extra lead **183163 Cft @ RS 3656.23 P.% 0 Cft RS: 669,686**
(Rate Rs.Three thousand Six Hundred Fifty Six and)
(Paisa Twenty three)only.Per Thousand Cft)

With extra lead **61054 Cft @ RS 8679.15 P.% 0 Cft RS: 529,897**
(Rate Rs.Eight thousand Six Hundred Seventy Nine and)
(Paisa Fifteen)only.Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing, clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

Without Extra lead **717058 Cft @ RS 6190.70 P.% 0 Cft RS: 4,439,091**
(Rate Rs.Six thousand One Hundred Ninety and)
(Paisa Seventy) only.Per Thousand Cft)

With extra lead **215336 Cft @ RS 11208.92 P.% 0 Cft RS: 2,413,684**
(Rate Rs.Eleven thousand Two Hundred Zero Eight and)
(Paisa Ninety two)only.Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage

57103 Cft @ RS 1479.41 P.% Cft RS: 844,787
Rate Rs.One Thousand Four Hundred Forty one and
(Paisa Forty One) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartriage to site of work.

97891 Cft @ RS 9794.94 P.% Cft RS: 9,588,365
(Rate Rs. Nine Thousand Seven Hundred Ninety Four and)
(Paisa Ninety Four)only.Per Hundred Cft)

- 5 Laying Brick on end edging including suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includesall costs of materials, labour & carriage the site of work

16315 Rft @ RS 2802.90 P.% Rft RS: 457,293
(Rate Rs: Two Thousand Eight Hundred Zero Two and)
(Paisa Ninety) only per hundred RFT)

| # | Item of Work | Quantity | Rate | Unit | Amount |
|----|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/c providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

48946 Cft @ RS 11171.63 P.%Cft RS: 5,468,066
(Rate Rs. Eleven Thousand One Hundred Seventy One)
(Paisa Sixty Three) only per hundred Cft)

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

97891 Sft @ RS 4286.74 P.% Sft RS: 4,196,333
(Rate Rs: Four Thousand Two Hundred Eighty Six and)
(Paisa Seventy Four) only. Per Hundred Sft)

- 8 Add Different cost of Bitumen 34.52 Ton @ RS 3267.00 P.Ton. RS: 112,777

Total RS: 28,719,979

Note

- 01 Premium will be allowed on above items No: 8 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

**Construction/Reconditioning of Khalifo Qasim to T.Bago-Jhudo
Road mile 14/0-15/4.**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | |

- 1 Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary)

1185 Cft @ RS 3176.25 P.% 0 Cft RS: 3,764
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.

260 Cft @ RS 9416.28 P.% Cft RS: 24,482
- 3 Pacea brick work in foundation and plinth in cement sand mortar Ratio 1:4.

488 Cft @ RS 12501.41 P.% Cft RS: 61,007
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.

90 Cft @ RS 14429.25 P.% Cft RS: 12,986
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fastening including cost binding wire (also inkluded removal of rust from bars)

6.00 Cwt @ RS 4820.2 P. Cwt RS: 28,921
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..

90 Cft @ RS 337.00 P. Cft RS: 30,330
- 7 Cement Plaster 1:3 upto 20' height 1/2" thick.

220 Sft @ RS 2344.29 P.% Sft RS: 5,157

| | |
|--------------------------|-------------------------|
| Total RS: 166,648 | |
| Culvert | 5 No RS: 833,240 |

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK

Construction of road from Khalifo Qasim-Jhudo road to Olya Khan
Shah via Talib Odhejo & Noor Kerio mile 4/0-6/0.

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

303140 Cft @ RS 3656.23 P.% 0 Cft RS: 1,108,350
(Rate Rs.Three thousand Six Hundred fifty Six and)
(Paisa Twenty Three)only.Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

1317747 Cft @ RS 6190.7 P.% 0 Cft RS: 8,157,776
(Rate Rs Six thousand One Hundred Ninety and)
(Paisa Seventy) only.Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

76138 Cft @ RS 1479.41 P.% Cft RS: 1,126,393
Rate Rs.One Thousand Four Hundred Seventy |
(Paisa Forty one) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartriage to site of work.

120080 Cft @ RS 9470.20 P.% Cft RS: 11,371,816
(Rate Rs.Nine Thousand Four Hundred Seventy and)
(Paisa twenty) only.Per Hundred Cft)

- 5 Laying Brick on end edging includindg suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includesall costs of materials, labour & carriage the site of work

21754 Rft @ RS 2896.68 P.% Rft RS: 630,144
(Rate Rs: Two Thousand Eight Hundred Sixty Eight and)
(Paisa Sixty Eight) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

65261 Cft @ RS 10786.12 P.%Cft RS: 7,039,130
(Rate Rs. Ten Thousand Seven Hundred Eighty Six and)
(Paisa Twelive) only per hundred Cft)

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

130522 Sft @ RS 1686.93 P.% Sft RS: 2,201,815
 (Rate Rs. One Thousand Six Hundred Eighty Six and)
 (Paisa Ninty three) only Per Hundred Sft)

- 8 Providing 1 1/2" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 15 Cft Bajri & 5 Cft Hill Sand of approved quality & guage 93 Lbs Bitumen of 80/100 penetration i/c mixing in machanical mixer in required propotion including heating the matterial & cleaning the road surface. (Rate includes cost of materials T&P & carriage up to site of work.

130522 Sft @ RS 6573.37 P.% Sft RS: 8,579,694
 (Rate Rs. Six Thousand Five Hundred Seventy three and)
 (Paisa Thirty Seven) only Per Hundred Sft)

- 9 Add Different cost of Bitumen

71.67 Ton @ RS 3267.00 P.Ton.

RS: 234,146

Total RS: 40,449,263

Note

- 01 Premium will be allowed on above items No: 09 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"

NAME OF WORK

**Construction of road from Khalifo Qasim-Jhudo road to Olya Khan
Shah via Talib Odhejo & Noor Kerio mile 4/0-6/0.**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | |

- 1 Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary)
1477 Cft @ RS 3176.25 P.% 0 Cft RS: 4,691
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.
254 Cft @ RS 9416.28 P.% Cft RS: 23,917
- 3 Pacca brick work in foundation and plinth in cement sand mortar Ratio 1:4.
538 Cft @ RS 12501.41 P.% Cft RS: 67,258
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.
83 Cft @ RS 14429.25 P.% Cft RS: 11,976
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also inkluded removal of rust from bars)
5.80 Cwt @ RS 4820.2 P. Cwt RS: 27,957
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmns,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..
92 Cft @ RS 337.00 P. Cft RS: 31,004
- 7 Cement Plaster 1:3 upto 20' height 1/2" thick.
307 Sft @ RS 2344.29 P.% Sft RS: 7,197

Total RS: 174,001

| | | | |
|----------------|----------|----------------|------------------|
| Culvert | 8 | No. RS: | 1,392,005 |
|----------------|----------|----------------|------------------|

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

73418 Sft @ RS 4096.36 P.% Sft
 (Rate Rs: Four Thousand Ninty Six and)
 (Paisa Thirty Six) only Per Hundred Sft)

RS: 3,007,466

- 8 Add Different cost of Bitumen

25.89 Ton @ RS 3267.00 P.Ton.

RS: 84,583

Total RS: 14,080,923

Note

- 01 Premium will be allowed on above items No: 08 (Difference cost of Bitumen).

- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 ABADIN

SCHEDULE "B" PART "B"

**NAME OF WORK: Const: of road from Badin Sujawal road at mile 28/4 to Rasheedabad
Mile 2/0-3/1**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | |

- 1 Excavation in foundation of Building, Bridges & other structure i/c daggelling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary soil).
2458 Cft @ RS 3176.25 P.% 0 Cft RS: 7,807
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" gauge Rastio 1:4:8.
254 Cft @ RS 9416.28 P.% Cft RS: 23,917
- 3 Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.
537 Cft @ RS 12501.41 P.% Cft RS: 67,133
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.
98 Cft @ RS 14429.25 P.% Cft RS: 14,141
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)
7.100 Cwt @ RS 4820.2 P. Cwt RS: 34,223
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmmns, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..
92 Cft @ RS 337.00 P. Cft RS: 31,004
- 7 Errection & removal of centering for RCC or CC plain (b) vertical partal wood
100 Sft @ RS 3127.41 P.% Sft RS: 3,127
- 8 Cement Plaster 1:3 upto 20' height 1/2" thick.
306 Sft @ RS 2344.59 P.% Sft RS: 7,174
- 9 Brick end edging flooring laid in 1:6 cement sand mortor over bed of 3/4:
77 Sft @ RS 5256.63 P.% Sft RS: 4,048

Total RS: 192,575

| | | | |
|---------|---|----|-------------|
| Culvert | 4 | No | RS: 770,299 |
|---------|---|----|-------------|

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK

Construction of road from Sallar Halipoto to dawood Turk
road mile 2/0-4/0

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 1 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

With lead 23744 Cft @ RS 8679.15 P.% 0 Cft RS: 206,078
(Rate Rs.Eight thousand Six Hundred Seventy Nine and)
(Paisa Fifteen)only.Per Thousand Cft)

Without lead 301881 Cft @ RS 3656.23 P.% 0 Cft RS: 1,103,746
(Rate Rs.Three thousand Six Hundred Fifty Six)and
(Paisa Twenty three)only.Per Thousand Cft)

- 2 Earth work for road embankment by Buildozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

With lead 70511 Cft @ RS 11208.90 P.% 0 Cft RS: 790,351
(Rate Rs. Eleven thousand Two Hundred Zero Eighty and)
(Paisa Ninty)only.Per Thousand Cft)

Without lead 1027458 Cft @ RS 6190.7 P.% 0 Cft RS: 6,360,684
(Rate RsSix thousandOne Hundred Eighty)
(Paisa Seventy)only.Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

76138 Cft @ RS 1479.41 P.% Cft RS: 1,126,393
Rate RsOneThousandFour undred SeventyNine
(Paisa Forty one) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.

120080 Cft @ RS 9427.19 P.% Cft RS: 11,320,170
(Rate Rs. Nine Thousand Four Hundred Twenty Seven)
(Paisa Ninteen only.Per Hundred Cft)

- 5 Laying Brick on end edging including susply of 9"x4 1/2"x3" 1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21754 Rft @ RS 2896.68 P.% Rft RS: 630,144
(Rate Rs:Two thuosand Eight Hundred Twenty eight and)
(Paisa Sixty Eight) only per hundred RFT)

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

65261 Cft @ RS 10446.46 P.% Cft RS: 6,817,464
 (Rate Rs: Ten Thousand Four Hundred Forty Six and)
 (Paisa Forty Six) only per hundred Cft)

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

130522 Sft @ RS 1677.94 P.% Sft RS: 2,190,081
 (Rate Rs: One Thousand Six Hundred Seventy Seven and)
 (Paisa Ninty Four) only Per Hundred Sft)

- 8 Providing 1 1/2" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 15 Cft Bajri & 5 Cft Hill Sand of approved quality & gauge 93 Lbs Bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion including heating the material & cleaning the road surface. (Rate includes cost of materials T&P & carriage up to site of work.

130522 Sft @ RS 6537.98 P.% Sft RS: 8,533,502
 (Rate Rs. Six Thousand Five Hundred Thirty Seven and)
 (Paisa Ninty Eight) only Per Hundred Sft)

- 9 Add Different cost of Bitumen

71.67 Ton @ RS 3267.00 P.Ton.

RS: 234,146

Total RS: 39,312,759

Note

01 Premium will be allowed on above items No: 9 (Difference cost of Bitumen).

02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"

NAME OF WORK **Construction of road from Sallar Halipoto to dawood Turk road mile 2/0-4/0**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | |

- 1 Excavation in foundation of Building, Bridges & other structure i/c daggelling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary soil).
 1190 Cft @ RS 3176.25 P.% 0 Cft **RS: 3,780**

- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.
 267 Cft @ RS 9416.28 P.% Cft **RS: 25,141**

- 3 Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.
 488 Cft @ RS 12501.41 P.% Cft **RS: 61,007**

- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.
 89 Cft @ RS 14429.25 P.% Cft **RS: 12,842**

- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also inkluded removal of rust from bars)
 5.95 Cwt @ RS 4820.2 P. Cwt **RS: 28,680**

- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmsns,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.
 92 Cft @ RS 337.00 P. Cft **RS: 31,004**

- 7 Cement Plaster 1:3 upto 20' height 1/2" thick.
 220 Sft @ RS 2344.29 P.% Sft **RS: 5,157**

Total RS: 167,612

| | | |
|----------------|----------|--------------------------|
| Culvert | 6 | No: RS: 1,005,670 |
|----------------|----------|--------------------------|

Note

01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.

[Handwritten Signature]
CONTRACTOR

[Handwritten Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK

Construction of road from Dehi Tando Jan Mohammad at Point 57
More to Jhudo with link to Village Haji Ibrahim Jat & Ghulam Mustifa
Brohi Mile 4/0-5/0 = 1.61 Kms

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

187069 Cft @ RS 3656.23 P.% 0 Cft RS: 683,967
(Rate Rs. Three thousand Six Hundred fifty Six and)
(Paisa Twenty three) only. Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

428146 Cft @ RS 6190.70 P.% 0 Cft RS: 2,650,523
(Rate Rs. Six thousand One Hundred Ninety and)
(Paisa Seventy) only. Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage

38069 Cft @ RS 1489.41 P.% Cft RS: 567,003
Rs. One Thousand Four Hundred Eighty Nine
(Paisa Forty one) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartriage to site of work.

65261 Cft @ RS 9837.74 P.% Cft RS: 6,420,208
(Rate Rs. Nine Thousand Eight Hundred Thirty Seven)
(Paisa Seventy four) only. Per Hundred Cft)

- 5 Laying Brick on end edging including supply of 9"x4 1/2"x3" Ist class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

10877 Rft @ RS 2771.64 P.% Rft RS: 301,471
(Rate Rs: Two Thousand Seven Hundred Seventy One &)
(Paisa Sixty Four) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/c providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

43725 Cft @ RS 10994.47 P.% Cft RS: 4,807,332
(Rate Rs. Ten Thousand Nine Hundred Ninety four and)

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

65261 Sft @ RS 4273.28 P.% Sft RS: 2,788,785
(Rate Rs: Four Thousand Two Hundred Seventy three)
(Paisa Twenty eight) only .Per Hundred Sft)

- 8 Add Different cost of Bitumen

23.02 Ton @ RS 46378.70 P.Ton.

RS: 1,067,638

Total RS: 19,286,928

Note

- 01 Premium will be allowed on above items (Difference cost of Bitumen .

- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

NAME OF WORK

**Construction of 3' Span Culverts on Dehi Tando Jan Mohammad
at Point 57 More to Jhudo with link to Village Haji Ibrahim Jat
& Ghulam Mustifa Brohi Mile 4/0-5/0 = 1.61 Kms**

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | |

- 1 Excavation in foundation of Building, Bridges & other structure i/c
dag belling dressing refilling around the structure with excavated
watering & ramming lead upto 1 chain & left upto 5ft (in ordinary
...
2118 Cft @ RS 3176.25 P.% 0 Cft RS: 6,727
 - 2 Cement concrete Brick or stone ballast 1-^{1/2} to 2" guage Rastio 1:4:8.
223 Cft @ RS 9416.28 P.% Cft RS: 20,998
 - 3 Pacca brick work in foundation and plinth in cement sand mortar Ratio
1:4.
486 Cft @ RS 12501.41 P.% Cft RS: 60,757
 - 4 Cement concrete plain including Placing, compacting, Finishing &
Curring complete including screening & washing stone aggregate
without shuttering ration 1:2:4.
87 Cft @ RS 14429.25 P.% Cft RS: 12,553
 - 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c
cutting bending laying in position, making joints and fasdtening
including cost binding wire (also included removal of rust from bars)
6.30 Cwt @ RS 4820.20 P. Cwt RS: 30,367
 - 6 RCC work including all labour & materials sesxcept the cost of steel
reinforcement & its labour for bending & binding which will be paid
separately. This rate also includes all kinds of forms moulds, lifting,
shuttering, curring & finishing the exposed surface including, screening
& washing of shingle RCC work in roof slab, beams,
coulmns,rafts,lintles & other structural members laid in position
complete in all respect, Ratio 1:2:4..
80 Cft @ RS 337.00 P. Cft RS: 26,960
 - 7 Errection & removal of centering for RCC or CC plain (b) vertical partal wood
92 Sft @ RS 3127.41 P.% Sft RS: 2,877
 - 8 Brick on edging flooring laid in 1:6 Cement mortar over a bed of 3/4" thick
cement mortar.
68 Sft @ RS 5256.63 P.% Sft RS: 3,575
 - 9 Cement Plaster 1:3 upto 20' height 1/2" thick.
281 Sft @ RS 2344.59 P.% Sft RS: 6,588
- Total RS: 171,403**
- | | | | |
|----------------|----------|-----------|--------------------|
| Culvert | 4 | No | RS: 685,613 |
|----------------|----------|-----------|--------------------|

Note

- 01 Contractor & Department are abide by the condition of sanction estimate.
Items of work, Quantity, Rate & Premium as per Technical Sanctioned
accorded by the competent authority in case of any variation in Schedule "B" of
Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK: Construction of road from Village Lal Bux Notkani road to Per Fateh Shah via Mazhar Chang mile 4/5-6/0

| S. # | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

247413 Cft @ RS 3656.23 P.% 0 Cft RS: 904,599
(Rate Rs. Three thousand Six Hundred fifty Six and)
(Paisa Twenty Three) only. Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 100'ft and lift upto 5' ft watering and compacting the same with power rollers so as to achieve 95-100% density after compacting as per Modified AASHO specifications.

615059 Cft @ RS 6190.70 P.% 0 Cft RS: 3,807,646
(Rate Rs. Six Thousand One Hundred Ninety and)
(Paisa Seventy) only. Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage

52345 Cft @ RS 1479.41 P.% Cft RS: 774,397
(Rate Rs. One Thousand Four Hundred Forty o
(Paisa Forty one) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartrriage to site of work.

89734 Cft @ RS 9707.82 P.% Cft RS: 8,711,215
(Rate Rs. Nine Thousand Seven Hundred Zero Seven)
(Paisa Eighty Two) only. Per Hundred Cft)

- 5 Laying Brick on end edging includidng susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

14956 Rft @ RS 2865.42 P.% Rft RS: 428,552
(Rate Rs: Two Thousand Eight Hundred Sixty Five and)
(Paisa Forty two) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/c providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

| Ser# | Item of Work | Quantity | Rate | Unit | Amount |
|------|--------------|----------|------|------|--------|
| 01 | 02 | 03 | 04 | 05 | 06 |

(Rate Rs: Ten Thousand Eight Hundred Forty Nine)
(Paisa Ninty) only per hundred Cft)

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

89734 Sft @ RS 1676.38 P.% Sft RS: 1,504,283
(Rate Rs: One Thousand Six Hundred Seventy Six and)
(Paisa Thirty Eight) only. Per Hundred Sft)

- 8 Providing 1 1/2" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 15 Cft Bajri & 5 Cft Hill Sand of approved quality & guage 93 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

89734 Sft @ RS 6555.60 P.% Sft RS: 5,882,602
(Rate Rs. Six Thousand Five Hundred Fifty five and)
(Paisa Sixty) only Per Hundred Sft)

- 9 Add Different cost of Bitumen 49.27 Ton @ RS 3267.00 P.Ton. RS: 160,965

Total RS: 27,042,284

Note

- 01 Premium will be allowed on above items No: 09 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO. TC/G-55/ 1040 /2012
Provincial Highway Division
Badin, Dated:- 20.9.2012

M/s Kazi Nisar Ahmed & Co:
Government Contractor,
Badin

SUBJECT: - W/R OF TANDO BAGO TO DEHI-DIGRI ROAD MILE 11/0-11/5

REFERENCE: - Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle, Hyderabad

PART "A" ROAD WORK:
12.30% Below

PART "B" M.STRUCTURE:
17.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A A
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad
for information.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/ 1641 /2012
Provincial Highway Division
Badin, Dated:- 20.9.2012

M/s New Murwat Builders
Government Contractor,
Karachi

SUBJECT: - W/R OF DUMBALO TO BUDHO QAMBRANI ROAD MILE 3/0-4/5

REFERENCE: - Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
12.30% Below

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions:
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order*
- xv *Scheme must be completed within A.A*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick*
- xviii *Land should be acquired legally before execution the work*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/ 1042 /2012
Provincial Highway Division
Badin, Dated:- 20.9.2012

M/s Arifullah Khan & Bros:
Government Contractor,
Hyderabad

SUBJECT: -

CONST./RECONDITIONING OF ROAD FROM KHALIFO QASIM TO TANDO
BAGO-JHUDO MILE 14/0-15/4

REFERNCE: -

Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad

PART "A" ROAD WORK:

15.30% Below

PART "B" M.STRUCTURE:

20.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P W D Specifications
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order*
- xv *Scheme must be completed within A.A*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

oh EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

oh EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/ 1043 /2012
Provincial Highway Division
Badin, Dated:- 20.9.2012

M/s Arifullah Khan & Bros:
Government Contractor,
Hyderabad

SUBJECT: - CONSTRUCTION OF KHALIFO QASIM-JHUDO ROAD TO OLYA KHAN
SHAH ROAD VIA TALIB ODHEJO AND NOOR KERYO MILE 4/0-6/0

REFERENCE: - Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.25% Below

PART "B" M.STRUCTURE:
18.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 12 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initialed by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad
for information

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/1044/2012
Provincial Highway Division
Badin, Dated:- 20.9.2012

M/s Hosh Ayaz Construction
Government Contractor,
Badin

SUBJECT: - CONSTRUCTION OF ROAD FROM BADIN-SUJAWAL ROAD AT MILE 28/4 RASHEEDABAD MILE 2/0-3/1

REFERENCE: - Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
13.30% Below

PART "B" M.STRUCTURE:
14.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 08 Months The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3-
 - i. This approval and acceptance is subject to be following conditions.
 - ii. No premium shall be allowed on Non-Scheduled items.
 - iii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iv. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - v. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - vi. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vii. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - viii. Work will be carried out strictly as per P.W.D. Specifications.
 - ix. All requisite codal formalities will be observed before start of work.
 - x. Water charge and leads and lifts of materials are included in the item of work.
 - xi. No separate payment there of will be made to the contractor for any reason at any stage.
 - xii. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xiii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A.A.*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

sh EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

sh EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/ 1045 /2012
Provincial Highway Division
Badin, Dated:- 20-9-2012

M/s Hosh Ayaz Construction
Government Contractor,
Badin

SUBJECT: - CONSTRUCTION OF ROAD FROM SALLAR HALEPOTO TO DAWOOD TURK ROAD MILE 2/0-4/0

REFERENCE: - Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad

PART "A" ROAD WORK:
15.25% Below

PART "B" M.STRUCTURE:
20.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 12 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A.A.*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/1045 /2012
Provincial Highway Division
Badin, Dated:- 20.9.2012

M/s Arifullah Khan & Bros:
Government Contractor,
Hyderabad

SUBJECT: - Construction of road from Dehi-Tando Jan Muhammad at point 57 Mori to Jhudo with link to village Haji Ibrahim Jalo road to village Ghulam Mustafa Brohi mile 4/0-5/0

REFERENCE: - Your Tender dated: - 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.25% Below

PART "B" M.STRUCTURE:
13.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 10 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order*
- xv *Scheme must be completed within A A*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

sh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

sh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

M/s Kazi Nisar Ahmed & Co:
Government Contractor,
Badin

SUBJECT:- CONSTRUCTION OF ROAD FROM VILLAGE LAL BUX NOTKANI ROAD TO PIR FATEH SHAH VIA MAZHER KHAN CHANG MILE 4/5-6/0

REFERENCE:- Your Tender dated:- 17-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.30% Below

PART "B" M.STRUCTURE:
21.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

- 1- A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" he got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A A*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc

sh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

sh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN