
1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S M. Ramzan & Co: 2732074 6.85 % Above (+) 187147 2919221 (-) 57791 2861430 2732074 0 (-) 57791 218566 6438 2899287

2 M/S Niaz Hussain & Co: 2732074 7.90 % Above (+) 215834 2947908 (-) 57791 2890117 2732074 0 (-) 57791 218566 6438 2899287

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S M. Ramzan & Co: 447468 17.75 % Above (+) 79426 526894 0 526894 447468 72652 0 11573 0 531693

2 M/S Niaz Hussain & Co: 447468 18.95 % Above (+) 84795 532263 0 532263 447468 72652 0 11573 0 531693

Bid Opening Date & Time 03/04/2017 (3:00 P.M)

NIT Referecne No. NO;EEHD/TC/G-55/267, DATED: 08/03/2017

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM APPROACHES OF HALEPOTO BRIDGE TO VILLAGE NAON WAHUN MILE

0/0-0/0+327 (0.010 KM) U.C TALTI TALUKA SEHWAN

Bid Submission Date & Time 03/04/2017 (2:00 P.M)

Cost of 

Contigency

Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S M. RAMZAN & CO: at 6.85 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige

Ded: Amount  of 

Expected 

Escalation

Add 8 % Above

As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ
Rate Quoted by 

Contractor

Amount of Rate 

Quoted by 

Contractor

Total Contract 

Amount

Ded: Amount  of 

Expected 

Escalation

Total Bid Value 

(6+7)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S M. RAMZAN & CO: at 17.75 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige

Ded 20.0 % 

BELOW  On Item 

No: 03

Add 10 % Above 

Amount of Rate 

Quoted by 

Contractor

Total Contract 

Amount

Ded: Amount  of 

Expected 

Escalation

As per Bid Evalution As per Contract  Provision / Techical Sanction

Total Bid Value 

(6+7)
Sr. No. Name of Bidders Amount of BOQ

Rate Quoted by 

Contractor

Cost of 

Contigency

Total 

(9 to 13)



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 Mr. Ghulam Murtaza Khushk 1728512 6.80 % Above (+) 117539 1846051 (-) 66552 1779499 1728512 0 (-) 66552 138281 8490 1808731

2 M/S Niaz Hussain & Co: 1728512 7.85 % Above (+) 135688 1864200 (-) 66552 1797648 1728512 0 (-) 66552 138281 8490 1808731

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 Mr. Ghulam Murtaza Khushk 215186 19.70 % Above (+) 42392 257578 0 257578 215186 39196 0 5887 0 260269

2 M/S Niaz Hussain & Co: 215186 20.85 % Above (+) 44866 260052 0 260052 215186 39196 0 5887 0 260269

Cost of 

Contigency

Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. GHULAM MURTAZA KHUSHK at 19.70 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige

Ded 20.0 % 

BELOW  On Item 

No: 03

Add 10 % Above 

On Febrication

Amount of Rate 

Quoted by 

Contractor

Total Contract 

Amount

Add 8 % Above

Ded: Amount  of 

Expected 

Escalation

Total Bid Value 

(6+7)
Sr. No. Name of Bidders Amount of BOQ

Rate Quoted by 

Contractor

Ded: Amount  of 

Expected 

Escalation

Total Bid Value 

(6+7)

Cost of 

Contigency

Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by MR. GHULAM MURTAZA KHUSHK at 6.80 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige

Ded: Amount  of 

Expected 

Escalation

Bid Opening Date & Time 03/04/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ
Rate Quoted by 

Contractor

Amount of Rate 

Quoted by 

Contractor

Total Contract 

Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- CONSTRUCTION OF ROAD FROM BUBAK MANCHAR BUND TO MIYANI ARESAR ROAD MILE 0/0-0/0+450

(0.137 KM) U.C BUBAK TALUKA SEHWAN 

NIT Referecne No. NO;EEHD/TC/G-55/267, DATED: 08/03/2017

Bid Submission Date & Time 03/04/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Niaz Hussain & Co: 1646480 6.75 % Above (+) 111137 1757617 (-) 146481 1611136 1646480 0 (-) 146481 131718 31819 1663536

2 M/S M. Ramzan & Co: 1646480 7.95 % Above (+) 130895 1777375 (-) 146481 1630894 1646480 0 (-) 146481 131718 31819 1663536

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-B

1 M/S Niaz Hussain & Co: 1757244 11.60 % Above (+) 203840 1961084 0 1961084 1757244 223071 0 3267 2882 1986464

2 M/S M. Ramzan & Co: 1757244 12.95 % Above (+) 227563 1984807 0 1984807 1757244 223071 0 3267 2882 1986464

Cost of Cartaige

Ded 20.0 % 

BELOW  On Item 

No: 03

Add 10 % Above 

On Febrication

Cost of 

Contigency

Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 11.60 % ABOVE may please be approved

Add 8 % Above

Sr. No. Name of Bidders Amount of BOQ
Rate Quoted by 

Contractor

Amount of Rate 

Quoted by 

Contractor

Total Contract 

Amount

Ded: Amount  of 

Expected 

Escalation

Total Bid Value 

(6+7)
Amount of BOQ

Ded: Amount  of 

Expected 

Escalation

Total Bid Value 

(6+7)

Cost of 

Contigency

Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S NIAZ HUSSAIN & CO: at 6.75 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige

Ded: Amount  of 

Expected 

Escalation

Bid Opening Date & Time 03/04/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ
Rate Quoted by 

Contractor

Amount of Rate 

Quoted by 

Contractor

Total Contract 

Amount

Name of Scheme:- CONSTRUCTION OF ROAD AT PRIMARY SCHOOL BHIRYA VILLAGE TO BHUTTO HOUSE JAMSHORO @ MILE

0/1-0/3 I/C MASONRY STRUCTURE TALUKA KOTRI

NIT Referecne No. NO;EEHD/TC/G-55/267, DATED: 08/03/2017

Bid Submission Date & Time 03/04/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT


