



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


| | | |
|----|---|---|
| 1 | Name of Procuring Agency | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No | KWSB/DPR/2014/87 INF/KRY NO.1662/2014, (i) The Daily " Times", (ii) The Daily " Jahaan-e-Pakistan", Dated: 11-05-2014, (iii) The Daily " Rozani Ibrat", Dated: 12-05-2014, SPPRA website vide Serial No. 20329 I.D No. _____/2014 |
| 3 | Tender Description/Name of Work/Item | EMERGENT ENGINEERING SERVICES (COMPLETE FABRICATION AND FIXING OF SLEEVE) OF PUMP 21.70 MGD AT N.E.K K-III PUMP HOUSE, KW&SB |
| 4 | Method of Procurement | Single Stage (One Envelop) |
| 5 | Tender Published | Through Website/Press |
| 6 | Total Bid Documents Sold | 2 Nos |
| 7 | Total Bid Received | 2 Nos |
| 8 | Technical Bid Opening Date (if applicable) | N/A |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) rejected | N/A |
| 11 | Financial Bid Opening Date | 2/6/2014 |

12 Bid Evaluation Report

| S # | NAME OF FIRM OR BIDDER | COST OFFERED BY THE BIDDERS | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|-----|------------------------|-----------------------------|--------------------------|--------------------------------|----------------------------------|---|
| 1 | M/s. H.R Brothers | Rs. 2,123,000/- | 1st Lowest | @10.00% Above | Substantially Responsive | P.O # 9809994 Dt: 29/05/2014 Rs. 42,500/- HBL Malir Cantt Br |
| 2 | M/s. AARM Construction | Rs. 2,186,690/- | 2nd Lowest | @ 13.30% Above | Substantially Responsive | P.O # 7676151 Dt: 17/04/2014 Rs. 51,150/- UBL Malir Cantonment Br |


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s.H.R Brothers declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Tariq Akbar Khan)
Accounts Officer (E&M-W)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member


(Abdul Rahim Khattai)
Chief Engineer (IP&D),
(Convener)

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT ENGINEERING SERVICES (COMPLETE FABRICATION AND FIXING OF SLEEVE) OF PUMP 21.70 MGD AT N.E.K K-III PUMP HOUSE, KW&SB

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 02-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. H.R Brothers
- ii. M/s. AARM Construction


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|------------------------|-----------------|------------------------|---|
| 01 | M/s. H.R Brothers | Rs. 2,123,000/- | Rs.42,500/- | P.O # 9809994 Dt: 29/05/2014 HBL Malir Cantt Br |
| 02 | M/s. AARM Construction | Rs. 2,186,690/- | Rs.51,150/- | P.O # 7676151 Dt: 17/04/2014 UBL Malir Cantonment Br |


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Tariq Akber Khan)
Accounts Officer (E&M-W)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member



(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener


COMPARATIVE STATEMENT

NAME OF WORK: EMERGENT ENGINEERING SERVICES (COMPLETE FABRICATION AND FIXING OF SLEEVE) OF PUMP 21.70 MGD AT N.E.K K-III PUMP HOUSE, KW&SB


| S.No | Description of Work | Engineer's Estimate | | | M/s. H.R Brothers | | M/s. AARM Construction | | |
|------|---|---------------------|--------------|-------|-------------------|---------------------|------------------------|---------------------|---------------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount |
| 1 | Complete fabrication and fixing of sleeve in Suction bell Mouth re-enforcement bell body and erosion/ corrosion protective coating of BELZONA product for rebuilding , coating and fixing of sleeve in Suction bell mouth of pump and as per direction of Engineer incharge Scope of work is as under:- • Fabrication of New Sleeve • Removal of Badly Damaged Sleeve • Machining of work in Suction Bell mouth • Grit Blasting for surface preparation • Decontamination of blasted surface with Belizona 9111 NF • Re-Building of pitted/ eroded surfaces of Suction bell mouth with belizona 1311 • Fixing of Sleeve with Belizona material • Machining work for Sizing • Grist Blasting after fixing of Sleeve for surface preparation • Belizona 1341 food grade erosion and corrosion protective coating | 1.00 | 1,930,000.00 | P/Job | 1,930,000.00 | 2,123,000.00 | 2,123,000.00 | 2,186,690.00 | 2,186,690.00 |
| | Say | | | | 1,930,000 | 2,123,000.00 | 2,123,000.00 | 2,186,690.00 | 2,186,690.00 |


 (Tariq Akber Khan)
 Accounts Officer (E&M-W)
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Noor Muhammad Chohan)
 Chief Engineer (E&M-W) Member


 (Abdul Rahim Khattai)
 Chief Engineer (IPD), (Convener)

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 02-06-2014


Name of Work: **EMERGENT ENGINEERING SERVICES (COMPLETE FABRICATION AND FIXING OF SLEEVE) OF PUMP 21.70 MGD AT N.E.K K-III PUMP HOUSE, KW&SB**


Name of Bidder **M/s. H.R Brothers**


| S.No | Eligibility | Yes | No |
|------|---|-----|----|
| 1 | Relevant experience | ✓ | ✗ |
| 2 | Turnover Statement | ✓ | ✗ |
| 3 | Registration with Income Tax | ✓ | ✗ |
| 4 | Registration with Sales Tax where applicable. | - | - |

Name of Bidder **M/s. AARM Construction**

| S.No | Eligibility | Yes | No |
|------|---|-----|----|
| 1 | Relevant experience | ✓ | ✗ |
| 2 | Turnover Statement | ✓ | ✗ |
| 3 | Registration with Income Tax | ✓ | ✗ |
| 4 | Registration with Sales Tax where applicable. | ✓ | - |


 (Tariq Akber Khan)
 Accounts Officer (E&M-W)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Noor Muhammad Chohan)
 Chief Engineer (E&M-W)
 Member


 (Abdul Raheem Khattai)
 Chief Engineer (IPD)
 Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


| | | |
|----|---|---|
| 1 | Name of Procuring Agency | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No | KWSB/DPR/2014/87 INF/KRY NO.1662/2014, (i) The Daily " Times", (ii) The Daily " Jahaan-e-Pakistan", Dated: 11-05-2014, (iii) The Daily " Rozani Ibrat", Dated: 12-05-2014, SPPRA website vide Serial No. 20329 I.D No. _____/2014 |
| 3 | Tender Description/Name of Work/Item | EMERGENT ENGINEERING SERVICES OF 1600 KVA 11/3.3KV TRANSFORMER TO OPERATE (4TH) ADDITIONAL MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. K-II(P) PLANT |
| 4 | Method of Procurement | Single Stage (One Envelop) |
| 5 | Tender Published | Through Website/Press |
| 6 | Total Bid Documents Sold | 2 Nos |
| 7 | Total Bid Received | 2 Nos |
| 8 | Technical Bid Opening Date (if applicable) | N/A . |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A . |
| 10 | Bid (s) rejected | N/A |
| 11 | Financial Bid Opening Date | 2/6/2014 |

12: Bid Evaluation Report

| S # | NAME OF FIRM OR BIDDER | COST OFFERED BY THE BIDDERS | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|-----|------------------------------|-----------------------------|--------------------------|--------------------------------|----------------------------------|--|
| 1 | M/s. Malik & Company | Rs. 2,214,284/- | 1st Lowest | @9.997% Above | Substantially Responsive | P.O # 9809926 Dt: 02/06/2014 Rs.44,290/- HBL Malir Cantt Br |
| 2 | M/s Kashif Engineering Works | Rs. 2,274,511/- | 2nd Lowest | @ 12.989% Above | Substantially Responsive | P.O # 8355378 Dt: 02/06/2014 Rs 45,500/- UBL Model Colony Br |

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s.Malik & Company declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Tariq Akber Khan)
Accounts Officer (E&M-W)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT ENGINEERING SERVICES OF 1600 KVA 11/3.3KV TRANSFORMER TO OPERATE (4TH) ADDITIONAL MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. K-II(P) PLANT

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 02-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Malik & Company
 - ii. M/s. Kashif Engineering Works
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|-------------------------------|-----------------|------------------------|---|
| 01 | M/s. Malik & Company | Rs. 2,214,285/- | Rs.44,290/- | P.O # 9809926 Dt: 02/06/2014 HBL Malir Cantt Br |
| 02 | M/s. Kashif Engineering Works | Rs. 2,274,715/- | Rs.45,500/- | P.O # 8355378 Dt: 02/06/2014 UBL Model Colony Br |


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Tariq Akber Khan)
Accounts Officer (E&M-W)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: EMERGENT ENGINEERING SERVICES OF 1600 KVA 11/3.3KV TRANSFORMER TO OPERATE (4TH) ADDITIONAL MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. K-II(P) PLANT

| S.No | Description of Work | Engineer's Estimate | | | M/s. Malik & Company | | M/s. Kashif Engineering Works | |
|------|---|---------------------|------------|---------|----------------------|--------------|-------------------------------|--------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate |
| 1 | Isolate Electric power then dismantle the 3-Phase 1600 KVA 11,000/3.3 KV complete in all respect as per direction of Engineer incharge | 1.00 | 56,080.00 | P/Job | 56,080.00 | 61,688.00 | 63,370.00 | 63,370.00 |
| 2 | Complete rewinding of 3-Phase coil high voltage and low voltage side as per required size of wire | 2.00 | 450,000.00 | P/Coil | 900,000.00 | 495,000.00 | 508,500.00 | 1,017,000.00 |
| 3 | Providing & replacement Transformer coolant oil for transformer | 400.00 | 350.00 | P/Liter | 140,000.00 | 385.00 | 395.00 | 158,000.00 |
| 4 | Providing Silica Gel (Blue) | 2.00 | 2,500.00 | P/Kg | 5,000.00 | 2,750.00 | 2,825.00 | 5,650.00 |
| 5 | Replacement of Brass Bush low voltage side | 4.00 | 67,185.00 | Each | 268,740.00 | 73,900.00 | 75,919.00 | 303,676.00 |
| 6 | Replacement of Brass Bush High voltage side | 3.00 | 61,285.00 | Each | 183,855.00 | 67,413.50 | 69,252.00 | 207,756.00 |
| 7 | Replacement of Oil Rubber Gas kit seals HV & LV side and top cover complete. O-rings as per site requirement | 1.00 | 61,185.00 | P/Job | 61,185.00 | 67,300.00 | 69,136.00 | 69,136.00 |
| 8 | Centrifuging of Transformer coolant oil 1164 Liters | 1.00 | 123,035.00 | P/Job | 123,035.00 | 135,300.00 | 139,029.00 | 139,029.00 |
| 9 | PII of Termination Kit of (Raychem) for 300mm ² HT Cable | 3.00 | 48,450.00 | P/Set | 145,350.00 | 53,300.00 | 54,748.00 | 164,244.00 |
| 10 | Transportation from N.E. K. K-2 Plant to Workshop and back to site N.E. K. K-2 i/c loading and unloading to heavy crane as per direction of Engineer incharge | 1.00 | 57,050.00 | P/Job | 57,050.00 | 62,755.00 | 64,466.00 | 64,466.00 |
| 11 | Installed of 3-Phase 1600 KVA 11,000/3.3 KV Transformer complete i/c Painting (Depoxy paint) complete in all respect as per direction of Engineer incharge | 1.00 | 72,730.00 | P/Job | 72,730.00 | 80,000.00 | 82,184.00 | 82,184.00 |
| | Say | | | | 2,013,025.00 | 2,214,283.50 | 2,274,511.00 | 2,274,511.00 |

(Maqsood Ahfied Shaikh)
 Superintending Engineer (KMC)
 Member

(Abdul Rahim Khattak)
 Chief Engineer (PD), (Convener)

(Saif-ul-Habib)
 Additional Director Internal
 Audit - KMC Member

(Tariq Akbar Khan)
 Accounts Officer (E&M-W)
 Member/Secretary

(Noor Muftahmad Chohan)
 Chief Engineer (E&M-W) Member

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 02-06-2014


Name of Work: **EMERGENT ENGINEERING SERVICES OF 1600 KVA 11/3.3KV TRANSFORMER TO OPERATE (4TH) ADDITIONAL MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. K-II(P) PLANT**

Name of Bidder **M/s. Malik & Company**


| S.No | Eligibility | Yes | No |
|------|---|-----|----|
| 1 | Relevant experience | ✓ | X |
| 2 | Turnover Statement | ✓ | X |
| 3 | Registration with Income Tax | ✓ | X |
| 4 | Registration with Sales Tax where applicable. | - | - |

Name of Bidder **M/s. Kashif Engineering Works**

| S.No | Eligibility | Yes | No |
|------|---|-----|----|
| 1 | Relevant experience | ✓ | X |
| 2 | Turnover Statement | ✓ | X |
| 3 | Registration with Income Tax | ✓ | X |
| 4 | Registration with Sales Tax where applicable. | - | - |


 (Tariq Akber Khan)
 Accounts Officer (E&M-W)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit – KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Noor Muhammad Chohan)
 Chief Engineer (E&M-W)
 Member


 (Abdul Raheem Khattai)
 Chief Engineer (IPD)
 Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


| | | |
|----|---|---|
| 1 | Name of Procuring Agency | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No | KWSB/DPR/2014/87 INF/KRY NO.1662/2014, (i) The Daily " Times", (ii) The Daily " Jahaan-e-Pakistan", Dated: 11-05-2014, (iii) The Daily " Rozani Ibrat", Dated: 12-05-2014, SPPRA website vide Serial No. 20329 I.D No. _____/2014 |
| 3 | Tender Description/Name of Work/Item | URGENT R/M WORK OF OPERATING ELECTRIC PANEL FOR H.T MOTOR 412 KW,11/3.3 KV AT N.E.K. K-II & K-III PUMPING DIVISION. |
| 4 | Method of Procurement | Single Stage (One Envelop) |
| 5 | Tender Published | Through Website/Press |
| 6 | Total Bid Documents Sold | 2 Nos |
| 7 | Total Bid Received | 2 Nos |
| 8 | Technical Bid Opening Date (if applicable) | N/A . |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A . |
| 10 | Bid (s) rejected | N/A |
| 11 | Financial Bid Opening Date | 2/6/2014 |

12 Bid Evaluation Report


| S # | NAME OF FIRM OR BIDDER | COST OFFERED BY THE BIDDERS | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|-----|-------------------------------|-----------------------------|--------------------------|--------------------------------|----------------------------------|--|
| 1 | M/s. Malik & Company | Rs. 1,252,884/- | 1st Lowest | @7.313% Above | Substantially Responsive | P.O # 9809925 Dt: 02/06/2014 Rs.25,060/- HBL Malir Cantt Br |
| 2 | M/s. Kashif Engineering Works | Rs. 1,307,581/- | 2nd Lowest | @ 11.998% Above | Substantially Responsive | P.O # 8355377 Dt: 02/06/2014 Rs.26,160/- UBL Model Colony Br |

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s.Malik & Company declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


TARIQ AKBAR KHAN
(~~XXXXXXXXXXXXXXXXXXXX~~)
Accounts Officer (E&M-W)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

NIT Sr. No. 20329

Method of Procurement: Single Stage Single Envelope.

Name of Work: URGENT R/M WORK OF OPERATING ELECTRIC PANEL FOR H.T MOTOR 412 KW,11/3.3 KV AT N.E.K. K-II & K-III PUMPING DIVISION.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 02-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Malik & Company
- ii. M/s. Kashif Engineering Works


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|-------------------------------|-----------------|------------------------|---|
| 01 | M/s. Malik & Company | Rs. 1,252,884/- | Rs.25,060/- | P.O # 9809925 Dt: 02/06/2014 HBL Malir Cantt Br |
| 02 | M/s. Kashif Engineering Works | Rs. 1,307,594/- | Rs.26,160/- | P.O # 8355377 Dt: 02/06/2014 UBL Model Colony Br |


4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


~~TARIQ AKBAR KHAN~~
Accounts Officer (E&M-W)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member


(Abdul Raheem Khatt)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: URGENT R/M WORK OF OPERATING ELECTRIC PANEL FOR H.T MOTOR 412 KW, 11/3.3 KV AT N.E.K. K-II & K-III PUMPING DIVISION.

| S.No | Description of Work | Engineer's Estimate | | | M/s. Malik & Company | | M/s. Kashif Engineering Works | | |
|------|--|---------------------|------------|-------|----------------------|------------|-------------------------------|------------|--------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount |
| 1 | Isolate the power supply then Dismantle VCB motorized, 230 VAC, F-Coil 110 VDC, closing coil 110 VDC, with counter 6 No + 6 NC, with variator circuit, 24 pole terminal strips 210 mm pole spacing, breaker tripping signal 12 KV, 1250 A, 20 KA, 50 HZ, 12/28/75 KV, Type 3AH5113-2ME40-2KF2 then re-install after Engineering services complete in all respect as per direction of Engineer incharge | 2.00 Job | 40,220.00 | P/Job | 80,440.00 | 44,242.00 | 88,484.00 | 45,046.00 | 90,092.00 |
| 2 | Removal of existing CTs & over heated Copper bus bar then Providing & fixing, H.T C.T (Double core) Ratio 250/5/5A, Core 1:10 VA 0.5M5, Core 2 15 VA type FC-15PM SP20, 1th 25KA IL 12/28/75 KV Make FICO | 1.00 Job | 187,950.00 | P/Job | 187,950.00 | 206,745.00 | 206,745.00 | 210,504.00 | 210,504.00 |
| 3 | Installation of power capacitor bank with built in discharge resistance 11 KV 200 KVR, 50 HZ (capacitor Bank provided by the Department) | 1.00 Job | 46,575.00 | P/Job | 46,575.00 | 51,232.00 | 51,232.00 | 52,164.00 | 52,164.00 |
| 4 | Servicing of Electric panel for operating 412 KW, 11/3.3 KVA Electric Motor decontamination of bus bar including replacement of over heated bus bar lugs nuts and bolts etc. (One incoming + 2 out going panel) | 3.00 Job | 48,010.00 | P/Job | 144,030.00 | 52,811.00 | 158,433.00 | 53,771.00 | 161,313.00 |
| 5 | Providing & laying (Main or SubMains) PC insulated and PVC sheeted with three core copper conductor 600/1000 Volts size 120mm ² | 50.00 Mtr | 6,252.00 | P/Mtr | 312,600.00 | 6,250.00 | 312,500.00 | 7,002.00 | 350,100.00 |
| 6 | Providing & fixing (Raychem) insulation Kit for 120 mm ² PVC 3-Core Cable complete in all respect | 4.00 Nos | 48,450.00 | Each | 193,800.00 | 53,295.00 | 213,150.00 | 54,264.00 | 217,056.00 |
| 7 | P/I of External Fuses for Capacitor 20A, 24KV, type 3000613 2A SIBA | 2.00 Sets | 101,050.00 | P/Set | 202,100.00 | 111,155.00 | 222,310.00 | 113,176.00 | 226,352.00 |
| | Say | | | | 1,167,495.00 | | 1,252,884.00 | | 1,307,581.00 |

TARICABBAR KHAN
Accounts Officer (E&M-W)

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Madsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Noor Muhammad Chohan)
Chief Engineer (E&M-W) Member

(Abdul Bahim Khattar)
Chief Engineer (IPD), (Contract)

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 02-06-2014


Name of Work: **URGENT R/M WORK OF OPERATING ELECTRIC PANEL FOR H.T MOTOR 412 KW, 11/3.3 KV AT N.E.K. K-II & K-III PUMPING DIVISION.**

Name of Bidder **M/s. Malik & Company**

| S.No | Eligibility | Yes | No |
|------|---|-----|----|
| 1 | Relevant experience | ✓ | ✗ |
| 2 | Turnover Statement | ✓ | ✗ |
| 3 | Registration with Income Tax | ✓ | ✗ |
| 4 | Registration with Sales Tax where applicable. | ✓ | ✗ |

Name of Bidder **M/s. Kashif Engineering Works**


| S.No | Eligibility | Yes | No |
|------|---|-----|----|
| 1 | Relevant experience | ✓ | ✗ |
| 2 | Turnover Statement | ✓ | ✗ |
| 3 | Registration with Income Tax | ✓ | ✗ |
| 4 | Registration with Sales Tax where applicable. | ✓ | ✗ |



TARIQ AKBAR KHAN.

Accounts Officer (E&M-W)
 Member Secretary

(Noor Muhammad Chohan)
 Chief Engineer (E&M-W)
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit – KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Abdul Raheem Khattai)
 Chief Engineer (IPD)
 Convener