




No. MS(CHK)/6913-
Civil Hospital,
Baba-e-Urdu Road, Karachi

3rd October, 2012

✓ Director (A & F),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

SUBJECT: CONSTRUCTION OF JAIL WARD AT CIVIL HOSPITAL, KARACHI
BID EVALUATION REPORT

Enclosed herewith please find filled up proforma of "Bid Evaluation Report" prepared by M/s NESPAK (Pvt.) Ltd. (who are official consultants for this hospital) in respect of the Scheme "Construction of Jail Ward at Civil Hospital, Karachi" ADP # 1893 (2012 – 13). This may kindly be hoisted on SPPRA website.


M. Saeed Quraishy
Medical Superintendent
Civil Hospital, Karachi.

SPPRA INWARD DIARY
No. 2542
Dated 25/10/12
Sindh Public Procurement Regulatory Authority, Karachi

Bid Evaluation Report

1. Name of Procuring Agency: Civil Hospital, Karachi (Consultant M/s NESPAK (Pvt.) Ltd.)
2. Tender Reference No: INF/KRY: 3168/12 (dated: 1st August, 2012)
3. Tender Description/Name of work/item: Construction of Jail Ward at Civil Hospital, Karachi
4. Method of Procurement: Single Stage – Two Envelope Bidding Procedure
5. Tender Published: Daily Kawish dt: 1-08-12, Daily Jang dt: 2-08-12
9157/2012 on SPPRA Website on 2nd August 2012
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 06
7. Total Bids Received: 03
8. Technical Bid Opening date: (if applicable) 28th August, 2012 (copy attached)
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 02
10. Bid(s) Rejected: One (01)
11. Financial Bid Opening date: 24th September, 2012

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Kazmi Construction	Rs. 36,781,258/-	2 nd (lowest)	Rs. 32,739,763/-	12.34% Above	
2.	M/s Badar Engineering	Rs. 28,595,348/-	1 st (lowest)	Rs. 32,739,763/-	-12.66% Below	Lowest

Signatures of the Members of the Committee.











(Copy attached)

Date:- 24-09-2012.

Financial Bid opening meeting held on 24-09-2012 at 11:30 am in the Committee Room of Civil Hospital, Karachi under the Chairmanship of Prof. M. Saeed Quraishy, Medical Superintendent, Civil Hospital, Karachi for:

“CONSTRUCTION OF JAIL WARD AT CIVIL HOSPITAL, KARACHI”

The following members have attended the meeting:

S. #	NAME OF OFFICER (S)	SIGNATURE
1	Prof. M. Saeed Quraishy, Medical Superintendent, Civil Hospital, Karachi	
2	Prof. Naheed Sultan, Dean Faculty of Surgery, DUHS, Karachi	
3	Prof. Khalid Mehmood, Professor of Medicine, DUHS, Karachi	
4	Prof. M. Saleem Marfani, Chair of Otorhino laryngology, DUHS, Karachi	
5	Prof. Ata-ur-Rehman, Chair of Orthopedic, DUHS, Karachi	
6	Prof. Khalida Soomro, Chair of Cardiology Department, DUHS, Karachi	
7	Prof. Aisha Mehnaz, Chair of Pediatrics, DUHS, Karachi	
8	Prof. Subhana Tayyab, Chair of Obstetrics and Gynecology, DUHS, Karachi	
9	Prof. Saba Sohail, Professor of Radiology, DUHS, Karachi.	
10	Additional Secretary (PM&I), Health Department, Sindh, Karachi	
11	Dr. M. Shakeel Mullick, A.M.S (General) Civil Hospital, Karachi	
12	Dr. M. Amin Suleman, Chief Anesthetist, Civil Hospital, Karachi	
13	Dr. Abdul Majeed Shaikh, Chief Dental Surgeon, Civil Hospital, Karachi	
14	Dr. Sohail Mir Memon, A.M.S (Procurement), Civil Hospital, Karachi	
15	Dr. Muhammad Ahmed, A.M.S (Medical Stores), Civil Hospital, Karachi	
16	Dr. Jamil Ahmed Siddiqui, A.M.S (Central Lab), Civil Hospital, Karachi	
17	Mr. Shahid Ali Khan, Accounts Officer, Civil Hospital, Karachi	

CIVIL HOSPITAL KARACHI

CONSTRUCTION OF JAIL WARD

SUMMARY OF COMPARATIVE STATEMENT

CODE	DESCRIPTION	ENGINEER'S ESTIMATE	M/S KAZMI CONSTRUCTION	M/S BADAR ENGINEERING
11	<u>JAIL WARD</u>			
C.	CIVIL WORKS	17,252,749	18,484,516	16,684,204
	Less Amount of in situ concrete Items	(2,133,516)	(2,808,193)	(2,036,915)
	Add Amount of Ready Mix Concrete	3,341,632	3,522,875	3,000,360
			7.14%	-3.30%
P.	PLUMBING WORKS	670,699	1,004,550	692,188
			49.78%	3.20%
E.	ELECTRICAL WORKS	2,528,700	3,553,010	3,262,525
			40.51%	29.02%
F.	MECHANICAL WORKS	25,500	74,500	7,200
			192.16%	-71.76%
L.	LIFT WORKS	11,054,000	12,950,000	6,985,786
			17.15%	-36.80%
		32,739,763	36,781,258	28,595,348
			12.34% Above	-12.66% Below

