



OFFICE OF THE EXECUTIVE ENGINEER (SEW) KEAMARI TOWN
KARACHI WATER & SEWERAGE BOARD

No.KW&SB/E.E/SEW/KEAMARI/2017/ 238

Dated: 24-04-17

The Director (CB),
SPPRA
Barrack No.8 Sindh Secretariat No.4-A
Court Road
Karachi.

SUBJECT: **EMERGENT REPLACEMENT OF CHOKED /ERODED /SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN**

Reference: SPPRA Website Serial No.32396 I.D. _____.

Enclosed Please find herewith the following information regarding above NIT here by forwarded for uploading on SPPRA Website Please.

1. Bid Evaluation Report.
2. Minutes of Bid Opening Meeting.
3. Bidders Eligibility /Qualification Report.
4. Comparative Statement.
5. Attendance Sheet.

Executive Engineer (Sew)
Keamari Town, KW&SB

Copy to:-

- 1-Director Design, KW&SB.
- 2-SE (West), KW&SB.
- 3-Office Copy.

SPPRA INVITATION NO. 2767
DATED: 25-04-17

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

Date of Opening: 18-04-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Al-Rehman Const. & Contractor	M/s.Arham Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
18/04/17
Director (Design & Estimate)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPLACEMENT OF CHOKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 18-04-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Rehman Construction & Contractor
 - ii. M/s.Arham Enterprises
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Al-Rehman Construction & Contractor	Rs.9,94,724/-	Rs.20,000/-	P.O # 18031092 dt:13-04-2017 from HBL Sindh Secretariat Branch Karachi
02	M/s.Arham Enterprises	Rs.9,95,471/-	Rs.20,000/-	P.O # 13426116 dt:13-04-2017 from UBL Shaheed-e-Millat Road Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed) 18/04/17
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.32396 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>Nil</u>
11	Financial Bid Opening Date:	18-04-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Al-Rehman Construction & Contractor	Rs.9,94,726/-	1 st Lowest	@0.008% Below	Pay Order and required documents are available. P.O # 18031092 dt:13-04-2017 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi	Substantially Responsive
2	M/s.Arham Enterprises	Rs.9,95,473/-	2 nd Lowest	@0.067% Above	Pay Order and required documents are available. P.O # 13426116 dt:13-04-2017 Rs.20,000/-from UBL Shaheed-e-Millat Road Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al-Rehman Construction & Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF CHOKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA,
INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN


Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling	3225.00	Cft	605.00	%Cft	19,511.25	605.00	19,511.25	605.00	19,511.25
2	Excavation for pipe line in trenches and pits in Wet Silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft	16125.00	Cft	5400.00	%0Cft	87,075.00	5400.00	87,075.00	5400.00	87,075.00
	Add for additional lift every 3' (5' - 8')	7875.00	Cft	5950.00	%0Cft	46,856.25	5950.00	46,856.25	5950.00	46,856.25
	Add for additional lift every 3' (8' - 11')	6075.00	Cft	6500.00	%0Cft	39,487.50	6500.00	39,487.50	6500.00	39,487.50
	Add for additional lift every 3' (11' - 14')	4275.00	Cft	7050.00	%0Cft	30,138.75	7050.00	30,138.75	7050.00	30,138.75
3	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia	450	Rft	367.00	P/Rft	165,150.00	367.00	165,150.00	368.00	165,600.00
	15" Dia	150	Rft	436.00	P/Rft	65,400.00	436.00	65,400.00	436.00	65,400.00
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 15 ft deep trench	12.00	Days	1500.00	P/Day	18,000.00	1500.00	18,000.00	1500.00	18,000.00

**Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA,
INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN**

Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
5	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	11.00	Nos	13479.29	Each	148,272.19	13479.00	148,269.00	13500.00	148,500.00
6	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c C.I footrest of depth.	96.00	(+)Ft	2538.62	P/ft	243,707.52	2538.00	243,648.00	2538.00	243,648.00
7	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	8.00	Nos	180.00	Each	1,440.00	180.00	1,440.00	180.00	1,440.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	33532.00	Cft	2760.00	%0Cft	92,548.32	2760.00	92,548.32	2760.00	92,548.32
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	11.00	Nos	913.63	Each	10,049.93	913.00	10,043.00	913.00	10,043.00
10	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2" 3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	11.00	Nos	1906.60	Each	20,972.60	1906.00	20,966.00	1910.00	21,010.00

**Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA,
INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN**

Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
11	Shifting to the site and Fixing of 36" dia Ring Slab in perfect position on damaged manholes i/c cutting of the position of damaged manhole in layer of C.M in 2" thickness and disposal of debris.	11.00	Nos	563.09	Each	6,193.99	563.00	6,193.00	565.00	6,215.00
TOTAL QUOTED / CORRECTED COST						994,803		994,726		995,473


 (Muhammad Khalid Khan)
 Accounts Officer (Dist. West)
 Member / Secretary


 (Saif-ul-Haque)
 Addl. Director Internal Audit
 KMC - Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 (Owaid Malik)
 S.E (District West)-A
 Member




 (Saleem Ahmed) 19/6/17
 Director (Design & Estimate)
 Convener

Name of Work: -

EMERGENT REPLACEMENT OF CHOKED /ERODED /SUNK DOWN
PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF
SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT
SULTANABAD KEAMARI TOWN

Date of Opening & Time: 18-04-17 at 2.30 P.M.

Estimated Cost: Rs. 948,803/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. AL Rehman Const. Contractor		
2	M/s. Arkham Enterprises		
3	M/s.		
4			
5			
6			
7			
8			
9			
10			



OFFICE OF THE EXECUTIVE ENGINEER (SEW) KEAMARI TOWN
KARACHI WATER & SEWERAGE BOARD

No.KW&SB/E.E/SEW/KEAMARI/2017/238

Dated: 24-04-17

The Director (CB),
SPPRA
Barrack No.8 Sindh Secretariat No.4-A
Court Road
Karachi.

SUBJECT: **EMERGENT REPLACEMENT OF CHOCKED /ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN**

Reference: SPPRA Website Serial No. 32396 I.D

Enclosed Please find herewith the following information regarding above NIT here by forwarded for uploading on SPPRA Website Please.

1. Bid Evaluation Report.
2. Minutes of Bid Opening Meeting.
3. Bidders Eligibility /Qualification Report.
4. Comparative Statement.
5. Attendance Sheet.

Executive Engineer (Sew)
Keamari Town, KW&SB

Copy to:-

- 1-Director Design, KW&SB.
- 2-SE (West), KW&SB.
- 3-Office Copy.

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: EMERGENT REPLACEMENT OF CHOCKED / ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN

Date of Opening: 18-04-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.AI-Rehman Const. & Contractor	M/s.Arham Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
18/04/17
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.32396

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 18-04-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Rehman Construction & Contractor
 - ii. M/s.Arham Enterprises
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Al-Rehman Construction & Contractor	Rs.9,74,169/-	Rs.20,000/-	P.O # 18031091 dt:13-04-2017 from HBL Sindh Secretariat Branch Karachi
02	M/s.Arham Enterprises	Rs.9,74,870/-	Rs.20,000/-	P.O # 13426117 dt:13-04-2017 from UBL Shaheed-e-Millat Road Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.32396 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT REPLACEMENT OF CHOKED / ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	Nil
11	Financial Bid Opening Date:	18-04-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Al-Rehman Construction & Contractor	Rs.9,74,170/-	1 st Lowest	@0.008% Below	Pay Order and required documents are available. P.O # 18031091 dt:13-04-2017 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi	Substantially Responsive
2	M/s.Arham Enterprises	Rs.9,74,871/-	2 nd Lowest	@0.064% Above	Pay Order and required documents are available. P.O # 13426117 dt:13-04-2017 Rs.20,000/-from UBL Shaheed-e-Millat Road Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al-Rehman Construction & Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed) 18/04/17
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC , SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s. Al-Rehman Const. & Contractor		M/s. Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling	2800.00	Cft	605.00	%Cft	16,940.00	605.00	16,940.00	605.00	16,940.00
2	Excavation for pipe line in trenches and pits in Wet Silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft	14000.00	Cft	5400.00	%0Cft	75,600.00	5400.00	75,600.00	5400.00	75,600.00
	Add for additional lift every 3' (5' - 8')	7350.00	Cft	5950.00	%0Cft	43,732.50	5950.00	43,732.50	5950.00	43,732.50
	Add for additional lift every 3' (8' - 11')	6300.00	Cft	6500.00	%0Cft	40,950.00	6500.00	40,950.00	6500.00	40,950.00
	Add for additional lift every 3' (11' - 14')	5250.00	Cft	7050.00	%0Cft	37,012.50	7050.00	37,012.50	7050.00	37,012.50
	Add for additional lift every 3' (14' - 17')	4200.00	Cft	7600.00	%0Cft	31,920.00	7600.00	31,920.00	7600.00	31,920.00
3	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 18" Dia	350	Rft	539.00	P/Rft	188,650.00	539.00	188,650.00	540.00	189,000.00
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 15 ft deep trench	8.00	Days	1500.00	P/Day	12,000.00	1500.00	12,000.00	1500.00	12,000.00

Name of Work: EMERGENT REPLACEMENT OF CHOKED / ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
5	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	9.00	Nos	13479.29	Each	121,313.61	13479.00	121,311.00	13500.00	121,500.00
6	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c C.I footrest of depth.	108.00	(+)Ft	2538.62	P/ft	274,170.96	2538.00	274,104.00	2538.00	274,104.00
7	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	8.00	Nos	180.00	Each	1,440.00	180.00	1,440.00	180.00	1,440.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	36258.00	Cft	2760.00	%0Cft	100,072.08	2760.00	100,072.08	2760.00	100,072.08
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	9.00	Nos	913.63	Each	8,222.67	913.00	8,217.00	920.00	8,280.00
10	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	9.00	Nos	1906.60	Each	17,159.40	1906.00	17,154.00	1915.00	17,235.00

 Several handwritten signatures and initials are present at the bottom of the page, including a large scribble on the left, a signature in the center, and initials 'Sat', 'W3', and 'Cub' on the right.

Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
11	Shifting to the site and Fixing of 36" dia Ring Slab in perfect position on damaged manholes i/c cutting of the position of damaged manhole in layer of C.M in 2" thickness and disposal of debris.	9.00	Nos	563.09	Each	5,067.81	563.00	5,067.00	565.00	5,085.00
TOTAL QUOTED / CORRECTED COST						974,252		974,170		974,871



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member



(Owaid Malik)
S.E (District West)
Member





(Saleem Ahmed)
Director (Design & Estimate)
Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - EMERGENT REPLACEMENT OF CHOCKED /ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN

Date of Opening & Time : 18-04-17 at 2.30 P.m.

Estimated Cost : Rs. 9,74,252/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. AL Rehman Const. & Contractor		
2	M/s. Anham Enterprise		
3	M/s.		
4			
5			
6			
7			
8			
9			
10			

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	EMERGENT REPLACEMENT OF CHOKED /ERODED PORTION OF 18" DIA RCC PIPE LINE BY PL PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN
4	TENDER NUMBER	SPPRA SR. NO.32396
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Keamari Town
6	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7	TENDER ESTIMATED VALUE	Rs.974170/-
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.974170/-
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	18-04-2017
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. AL-REHMAN CONSTRUCTION & CONTRACTOR KARACHI
16	CONTRACT AWARD PRICE	Rs.974170/-

1st Lowest M/S. AL-REHMAN CONSTRUCTION & CONTRACTOR

2nd Lowest
3rd Lowest

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure

Domestic / Local
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedure
- d) Two Stage Two Envelope Bidding Procedure

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES	<input checked="" type="checkbox"/>	
No	<input type="checkbox"/>	

News Papers

ii) Yes give names of newspapers and dates)

YES	THROUGH WEBSITE
No	<input checked="" type="checkbox"/>

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?

(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?

(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNERER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITION IF ANY.
(if yes, give brief description)

YES			
No	<input checked="" type="checkbox"/>		

Signature of Official Stamp of



Authorized Officer

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN

Date of Opening: 28-03-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Unity Associates	M/s.S.O.H Const. Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


 (Muhammad Khalid Khan)
 Accounts Officer (Dist. West)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Owais Malik)
 S.E (District West-A)
 Member


 (Saleem Ahmed)
 28/03/17
 Director (Design & Estimate)
 Convener

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31976 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	28-03-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Unity Associates	Rs.7.36.484/-	1 st Lowest	@0.003% Below	Pay Order and required documents are available. P.O # 17742116 dt: 27-03-2017 Rs.15.000/-from HBL Khadija Mark Branch, Karachi	Substantially Responsive
2	M/s.S.O.H Const. Co.	Rs.7.36.626/-	2 nd Lowest	@0.017% Above	Pay Order and required documents are available. P.O # 17742118 dt: 27-03-2017 Rs.15.000/-from HBL Khadija Mark Branch, Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Unity Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Ovais Malik)
S.E (District West-R)
Member


(Saleem Ahmed) 29/03/17
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND
REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN


S.No	Description of Work	Estimated Cost				M/s.Unity Associates		M/s.S.O.H Const. Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling / Re-assembling of DWT pump set No.5 Banaras P/S.	1.00	Job	4865.00	P/Job	4,865.00	4865.00	4,865.00	4900.00	4,900.00
2	Impeller (GGUSN-10) (Make KSB Pump Co.)	2.00	Nos	167967.00	Each	335,934.00	167960.00	335,920.00	167960.00	335,920.00
3	Pump Shaft (14021) (Make KSB Pump Co.)	1.00	No	146004.00	Each	146,004.00	146000.00	146,000.00	146100.00	146,100.00
4	Rubber Bearing (B2 Rubber) (Make KSB Pump Co.)	3.00	Nos	16875.00	Each	50,625.00	16875.00	50,625.00	16875.00	50,625.00
5	Bowle Sleeve (Pbsn Bz-15) (Make KSB Pump Co.)	5.00	Nos	8438.00	Each	42,190.00	8438.00	42,190.00	8438.00	42,190.00
6	Rewinding of electric Motor 3 Phase 400/440 V 50 Cycle with best quality insulated copper wire of required guage for 100 HP Set No.4 Banaras P/S	1.00	Job	97524.00	P/Job	97,524.00	97524.00	97,524.00	97530.00	97,530.00
7	Rewinding of electric Motor 3 Phase 400/440 V 50 Cycle with best quality insulated copper wire of required guage for 60 HP Set No.4 Qasba P/S. (Item No.97 P.No.110 Pb No.52 SCR 2012)	1.00	Job	59361.00	P/Job	59,361.00	59360.00	59,360.00	59361.00	59,361.00
TOTAL QUOTED / CORRECTED COST						736,503		736,484		736,626



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Flaque)
Addl. Director Internal
Audit KMC - Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
Director (Design & Estimate)
Convener

OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

Rel: KW&SB/CE(W/S)/AO/WEST/2017/63

Dated: 29-05-2017

M/S. UNITY ASSOCIATES
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF SITE TOWN

REF:- Your Tender Opened on 28-03-2017.

The under signed is pleased to convey sanction for an amount to **Rs.7,36,484/- (Rupees Seven Lac Thirty Six Thousand Four Hundred Eighty Four Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-24/N**, financially concurred-in by finance department, KW&SB vide **Para-26/N to 35/N** and approved by MD, KW&SB vide **Para-37/N** The expenditure is chargeable to **BG No.Z-033-16** for the financial year-2016-2017. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.14,730/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.2,578/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (E&M-Water) (SITE TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



**OFFICE OF THE EXECUTIVE ENGINEER (E&M-WATER) SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2017/ 296 —

Dated: 29-05-17

M/S. UNITY ASSOCIATES,
Karachi.

WORK ORDER

Subject:- EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND
REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF
SITE TOWN.


The competent authority KW&SB has been approved amounting to Rs.7,36,484/- (Rupees Seven Lac Thirty Six Thousand Four Hundred Eighty Four Only) on item rate basis and convey the sanction by Superintending Engineer (West), KW&SB No. KW&SB/CE(W/S)/AO/WEST/2017/ 63 Dated: 25-05-17/2017 under Budget code No. Z-033-16

You are hereby directed to start the work immediately and complete the same within 25 days time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, penalty of Rs.1000/- per day shall be imposed as per work rules.

EXECUTIVE ENGINEER (E&M-WATER)
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



MUHAMMAD KAMAL KHAN STAMP VENDOR

Licence No. 124, Shop No. 6-7, Maymar Tower
Gulshan-e-Maymar Karachi.

S. NO.

DATE 05 MAY 2017.

162569 CONTRACT AGREEMENT

ISSUED TO WITH ADDRESS Zahid Mahmood
THROUGH WITH ADDRESS Amount Rs. 7,36,484/-
PURPOSE Advocate


NOT FOR CREDIT BANK GUARANTY WILLINGNESS

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 29th day of May 2017 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. UNITY ASSOCIATES (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF SITE TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



MURAD KHAN STAMP VENDOR

Licence No. 124, Shop No. 87, Maymar Tower

Gulshan-e-Maymar Karachi

S. NO. **162570**

Page-2

DATE **05 MAY 2017** SUBJECT: **EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING**

ISSUED TO WITH ADDRESS **ZOF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF SITE TOWN**

THROUGH WITH ADDRESS **ADVISOR**

PURPOSE: **ADVISOR**
 NOT FOR USE AS BANK GUARANTEE. Issuance of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

- The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of Employer

Handwritten signature
 Proprietor

**M/S. UNITY ASSOCIATES.
 KARACHI**

Handwritten signature

**DEPUTY MANAGING DIRECTOR (T/S)
 KW&SB**

WITNESS:

WITNESS:

1. *Handwritten signature*
 T. S. G. Co
 14-231-Block 114
 16-Vuz

Handwritten signature
**SUPERINTENDING ENGINEER (WEST)
 KW&SB**

2. *Handwritten signature*
 14/12/17 En 62848.508

Handwritten signature
**EXECUTIVE ENGINEER (E&M-WATER)
 SITE TOWN, KW&SB**

Mode of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-03-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Unity Associates
 - ii. M/s. S.O.H Const. Co.
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Unity Associates	Rs.7,36,484/-	Rs.15,000/-	P.O # 17742116 dt:27-03-2017 from HBL Khadija Mark Branch, Karachi
02	M/s.S.O.H Const. Co.	Rs.7,36,626/-	Rs.15,000/-	P.O # 17742118 dt:27-03-2017 from HBL Khadija Mark Branch, Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Ovais Malik)
S.E (District West-A)
Member


28/03/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener

**OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN(E&M) WATER
KARACHI WATER & SEWERAGE BOARD**

Estimate amount : Item Rate basis
 Time limit : 25 days
 Penalty for delay : 1000/- P/day
 Tender Cost : 1000/-
 Date of Opening : 28-03-17

Name of Work:- **EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF SITE TOWN.**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1.	Dismantling/Reassembling of DWT pump Set No.5 Banaras P/S	01 Job	4865.00	Four thousand Eight hundred Sixty five only.	P/Job	4865.00
2.	Impeller (GGUSN-10) (Make KSB Pump Co)	02 Nos.	167960.00	One lac Seventy Seven thousand Nine hundred Sixty	Each	335920.00
3.	Pump shaft (14021) (Make KSB Pump Co)	01 Nos.	146000.00	One lac Forty Six thousand only	Each	146000.00
4.	Rubber Bearing (B2 Rubber) (Make KSB Pump Co)	03 Nos.	16875.00	Sixteen thousand Eight hundred Seventy five only	Rs	50625.00
5.	Bowl Sleeve (Pbsn Bz-15) (Make KSB Pump Co)	05 Nos.	8438.00	Eight thousand Four hundred thirty eight only.	Each	42190.00
6.	Rewinding of electric Motor 3 Phase 400/440V 50cycle with best quality insulated copper wire of required gauge for 100 HP set No.4 Banaras P/S	01 Job	97524.00	Ninety Seven thousand Five hundred twenty four only.	P/Job	97524.00
7.	Rewinding of electric Motor 3 Phase 400/440V 50cycle with best quality insulated copper wire of required gauge for 60 HP set No.4 Qasba P/S (Item No.97 PNo.110 Pb no.52 SCR 2012)	01 Job	59360.00	Fifty Nine thousand Three hundred Sixty only	P/Job	59360.00

Rs. 736484.00


 Executive Engineer (E&M-W)
 Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rule-2010.

I/We hereby Quoted an Amount of Rs. 736484.00 On item rate basis.
 In words (Seven lac thirty six thousand four hundred Eighty four only.)


Signature of Contractor [Signature]


Tender Received in Sealed Cover & Opened by Procurement Committee-I
 Cell No. 03452825509


P.O of the Bid Security Amount Rs. 15000 / P.O No. 17742/16 Date. 27/03/17

Bank Name HBL Khairia Market No. 5th St. 3rd floor
 Bid Quoted Rs. 736484.00 Rupees Seven lac thirty six thousand four hundred Eighty four thousand only

No Cutting or Overwriting Appears.
 Above/Below the S.O. Item Rate Basis


 Member Secretary


 S.O. Member


 Additional Member

28/03/17