

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 01 NIT-03 Works)
Tender Notice No-130


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/130 Dated:- 30-10-2015
3	Tender Description/name of Work / item	PROVIDING, LAYING, JOINTING SEWERAGE LINE & CLEANING & DESILTING OF MANHOLE & REPAIR OF MANHOLES AT ALLAH BUX GOTH & MAREE GOTH UC MANGHOPIR-I, DCK
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	08-12-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Zeenat Construction Company	9,88,898/=	1 st lowest	3.80% Above	Substantially Responsive	Pay order No.13880524 Amount Rs. 20,000/= H.B.L
2	M/S Multi-Tech Enterprises	9,90,328/=	2 nd Lowest	3.95% Above	Substantially Responsive	Pay order No.209469 Amount Rs. 20,000/= Sindh Bank
3	M/S Malhar Construction Company	9,91,281/=	3 rd Lowest	4.05% Above	Substantially Responsive	Pay order No.247816 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Zeenat Construction Company**. declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: **PROVIDING, LAYING, JOINTING SEWERAGE LINE & CLEANING & DESILTING OF MANHOLE & REPAIR OF MANHOLES AT ALLAH BUX GOTH & MAREE GOTH UC MANGHOPIR-I, DCK**

S. No.	Eligibility Criteria	M/S Zeenat Construction Company	M/S Multi-Tech Enterprises	M/S Malhar Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

**SUBJECT: - PROVIDING, LAYING, JOINTING SEWERAGE LINE & CLEANING & DESILTING OF MANHOLE & REPAIR OF MANHOLES AT ALLAH BUX GOTH & MAREE
GOTH UC MANGHOPIR-1, DCK**

Sr No	Description of Work	Engineer's Estimate				M/S Zeenat Construction Company		M/S Multi-Tech Enterprises		M/S Malhar Construction Company	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Cleaning inside sewerage lines completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / electrically driven including accessories like pulley's steel rope bucket and draggers sizing from 6" to 18". Their to and fro pulling action (No of passes shall be as many as required) would be taken in two phases (First phase entire length from down stream to up stream) bringing down peak from up stream to down inside pipe line (as free flow) and in second phase hours sewerage to flow inside pipe line (as free flow) ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewage waster and finally passing s steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" ball enen for larger dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having steel rope pully mounted over it, steel bucket fro 6" to 18" dia hooks and other protection likes safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to about and other public property / lives and removal of silts sold during desilting and clearance of site etc complete as per full satisfaction of site Engineer.	4396 Rft	80 / 50	P / Rft	353878 /=-	80 / 50	353878 /=-	80 / 50	353878 /=-	80 / 50	353878 /=-
2	Cleaning and De-silting of manhall inspection chambers i/c cleaning and rodding of connected sewers (Average 50' -0) per manhole reocing sewage and solid wastes and throwing outside KMC limits (G.Schedule 2012 P-109/item 96).	115 Nos	474/83	P.M hole	54605 /=-	474/83	54605 /=-	474/83	54605 /=-	474/83	54605 /=-
3	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	2250 Cft	4650 / 00	%Cft	10462 /=-	4650 / 00	10462 /=-	4650 / 00	10462 /=-	4650 / 00	10462 /=-
4	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and joining with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2)) For 12" dia >	200 Rft	367 / 00	P Rft	73400 /=-	367 / 00	73400 /=-	367 / 00	73400 /=-	367 / 00	73400 /=-
5	Refilling the excavated stuff in trenches 6" thick layer i/c watering ranning to full compaction etc complete (PHED Sch P-No. 77/24)	2025 Cft	2760 / 00	% Cft	5589 /=-	2760 / 00	5589 /=-	2760 / 00	5589 /=-	2760 / 00	5589 /=-
6	Add or less depth beyond 5 ft depth in manhole etc complete (R.A)	- 100 Rft	2510 / 00	P Rft	(-) 251000 /=-	2510 / 00	(-) 251000 /=-	2510 / 00	(-) 251000 /=-	2510 / 00	(-) 251000 /=-

Work No-01 N.L.T.03 Works

7	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. concrete link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W.& W.B	50 Nos	1906 / 60	Each	95330 / =	1906 / 60	95330 / =	1906 / 60	95330 / =	1906 / 60	95330 / =
8	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B 21" dia	50 Nos	913 / 63	Each	45682 / =	913 / 63	45682 / =	913 / 63	45682 / =	913 / 63	45682 / =
	Total Amount of Schedule Rate				9,52,696 / =		9,52,696 / =		9,52,696 / =		9,52,696 / =
	Add 5% except item no:- 1,2,3,5,8,9				(+) 28,277 / =						
	Add 15% Above item no:- 04				(+) 11,010 / =	3.80% Above					
	Total Amount Rs.				9,91,983 / =		9,88,898 / =		9,90,328 / =		9,91,281 / =

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report

(Work No. 02 NIT-03 Works)
Tender Notice No-130

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/130 Dated:- 30-10-2015
3	Tender Description/name of Work / item	REPAIR / MOTORABLE KATCHA / PACCA ROAD WITH SIDE BERMS AT MUHAMMAD ALI GOTH TO BACHAL GOTH UC ALLAH PHAI, DCK.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	08-12-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Naveed & Azan Enterprises	9,26,637/=	1 st lowest	9.10% Below	Substantially Responsive	Pay order No.13880522 Amount Rs. 20,000/= H.B.L
2	M/S Multi-Tech Enterprises	9,27,656/=	2 nd Lowest	9.0% Below	Substantially Responsive	Pay order No.209469 Amount Rs. 20,000/= Sindh Bank
3	M/S Malhar Construction Company	9,28,676/=	3 rd Lowest	8.90% Below	Substantially Responsive	Pay order No.247816 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Azam & Azan Enterprises** .declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT

SUBJECT: - REPAIR / MOTORABLE KATCHA / PACCA ROAD WITH SIDE BERMS AT MUHAMMAD ALI GOTH TO BACHAL GOTH UC ALLAH PHAI, DCK.

Sr No	Description of Work	Engineer's Estimate			M/S Naveed & Azan Enterprises		M/S Multi-Tech Enterprises		M/S Malhar Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Earthwork for Road embankment by bulldozer including ploughing mixing clod breaking and compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock. (ii) If earth work is done by other than departmental agency.(H.W Sch P-2 It-6a)	19270.00	11375/83	%Cft.	219212.00	11375/83	219212.00	11375/83	219212.00	11375/83	219212.00
2	Providing sub-base by supplying and spreading stone metal 1-1/2", 2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing filling voids with 10 cft: screening and nonplastic quarry fines of approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHTO specifications. (Rate includes all cost of materials T&P and carriage upto 3 chains)	2251.00	4359/76	%Cft.	98138.00	4359/76	98138.00	4359/76	98138.00	4359/76	98138.00
3	Providing and laying aggregate base course in proper grade and chamber having CBR 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibrator roller and smooth wheel roller etc. watering to maintain the moisture content the compaction mfo each layer shall 100 percent to the mix dry density (Rate i/c all cost of material T&P and carriage upto (H.W.Sch. P/4 I/13 (b)).	10370.00	6770/04	%Cft.	702053.00	6770/04	702053.00	6770/04	702053.00	6770/04	702053.00
	Total Amount of Schedule Rate				10,19,403/=		10,19,403/=		10,19,403/=		10,19,403/=
	Ded 15% except item no:- 01				(-) 32,882/=						
	Ded 7% except item no:- 2,03				(-) 56,013/=						
	Total Amount Rs.				9,30,508/=		9,26,637/=		9,27,656/=		9,28,676/=

Work No-02 N.I.T 03 Works


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report


(Work No. 03 NIT-03 Works)
Tender Notice No-130


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/130 Dated:- 30-10-2015
3	Tender Description/name of Work / item	CONSTRUCTION/IMPROVEMENT OF METALLED ROAD AT DISTRICT COUNCIL OFFICE, DCK
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	08-12-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S U.S Construction Company	9,42,447/=	1 st lowest	2.30% Below	Substantially Responsive	Pay order No.13880519 Amount Rs. 20,000/= H.B.L
2	M/S Multi-Tech Enterprises	9,43,412/=	2 nd Lowest	2.20% Below	Substantially Responsive	Pay order No.209469 Amount Rs. 20,000/= Sindh Bank
3	M/S Malhar Construction Company	9,44,859/=	3 rd Lowest	2.05% Below	Substantially Responsive	Pay order No.247816 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S U S Construction Company**. declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: **CONSTRUCTION/IMPROVEMENT OF METALLED ROAD AT DISTRICT COUNCIL OFFICE,DCK.**

S. No.	Eligibility Criteria	M/S U S Construction Company	M/S Multi-Tech Enterprises	M/S Malhar Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - CONSTRUCTION/IMPROVEMENT OF METALLED ROAD AT DISTRICT COUNCIL OFFICE, DCK.

Sr No	Description of Work	Engineer's Estimate				M/S U.S Construction Company		M/S Multi-Tech Enterprises		M/S Malhar Construction Company	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earthwork for Road embankment by bulldozer including ploughing mixing clod breaking dressing and compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock. (ii) If earth work is done by other than departmental agency.(H.W Sch P-2 It-6a)										
2	Providing and laying aggregate base course in proper grade and chamber having CBR 80% as per AASHTO approved specification i/c spreading and compacting by roller and smooth wheel roller etc. watering to maintain the moisture content the compaction nfo each layer shall 100 percent to the mix dry density (Rate i/c all cost of material T&P and carriage upto (H.W.Sch. P/4 I/13 (b)).	10062.00	11375/83	%Ch	114464.00	11375/83	114464.00	11375/83	114464.00	11375/83	114464.00
3	P/S Prime coat with medium curing asphalt of 11 hires % Sft. (1.2 with adequate quantity of kerosene oil, using uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application of the prime coat all used material shall be removed from the base course and the same shall be cleaned by means of approved mechanical sweepers blowers, hard brooms and disposal the same shall be from surface after the application, traffic shall be kept within three chain after the application, traffic shall be kept of Material and methodology shall fully comply the tests and specification AASHTO and as directed by the Engineer incharge.	3900.00	6770/04	%Ch	264031.00	6770/04	264031.00	6770/04	264031.00	6770/04	264031.00

Work No-03 N.I.T.03 Works

7800.00

83.1

4	Providing / laying to proper line and grade 1 - 1/2" thick pre-mix carpet with paver machine, prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Rate all cost of materials T&P and carriage upto 3 chains (H.Way Sch P-8/20).	7800.00	6682/84	%Sfr.	521262.00	6682/84	521262.00	6682/84	521262.00	6682/84	521262.00	6682/84	521262.00
	Total Amount of Schedule Rate				9,64,634/=		9,64,634/=		9,64,634/=		9,64,634/=		9,64,634/=
	Ded 15% except item no:- 01				(-) 17,170/=								
	Ded 7% except item no:- 03				(-) 52,806/=	2.30% Below							
	Add 11% Above item no:- 04				(+) 52,126/=	2.20% Below	22,187/=		21,222/=	2.05% Below			19,775/=
	Total Amount Rs.				9,46,784/=		9,42,447/=		9,43,412/=				9,44,859/=

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi



No. Manager (A-IV)/207/SPPRA /207(25651-KMC)/15-16

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 23 November, 2015

The Administrator,
District Council Karachi,
Karachi.


Subject: NIT NO. D.C.K/ADMINISTRATOR/2015/130, DATED: 30.10.2015 (Sr. No. 25651).

Dear Sir,

The undersigned is directed to refer to the Bid Evaluation Reports, Comparative Statements, Minutes of bid opening meeting furnished vide your office letter No DCK/D.E/2015/432 dated 11.12.2015, **received in this office on 17.12.2015** and to observe that :-

“Procuring Agency (PA) has opened bid on Second attempt dates. Hence, PA must provide/clarify the reasons for not opening the tender on First attempt mentioned dates.”

2. In view of above, it is to advise to furnish above mentioned documents for clarification and rectified the infirmities. It is further to inform that compliance of SPP Rules 2010 (amended 2013) is the sole responsibility of procuring agency.


Manager (Assessment-IV)

Copy forwarded for information to:-

- ✓ The Secretary, Local Government Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.

OFFICE OF THE DISTRICT COUNCIL,
KARACHI

No: DCK/D.E/ 54/16

Dated 04/01/2016

20/11/2015
25651

To,

✓

The Manager (Assessment-IV),
Sindh Public Procurement Regularity Authority,
Karachi.

SUBJECT: NIT NO. DCK/ADMINISTRATOR/2015/130 DATED 30/10/2015
(Sr. NO.25651).

REFERENCE: Your letter No. Manager (A.IV)/172/SPPRA/37-1(KMC)/15-16/9012
dated 23/11/2015.

In the compliance of your above refer letter the is reply submitted as under:-

The Bids/Tenders were opened on second attempt because the member of procurement committee other then the procuring agency was out of city on the date of first attempt i.e. 20/11/2015.

It is for your information please.

DIARY
NO. 2615 (A)
DATE 04-01-16


DISTRICT ENGINEER
District Council Karachi

Copy to:-

1. The Secretary, Local Government Department.
2. The Administrator, District Council Karachi.
3. The Chief Officer, District Council Karachi.
4. The Staff Officer to M.D, SPPRA.


DISTRICT ENGINEER
District Council Karachi

OFFICE OF THE DISTRICT COUNCIL KARACHI

No..D.E / DCK / 151 / 394.

Dated: 8/12/2015

SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 08-12-2015

- 1- A meeting of the procurement committee under the chair of District Engineer was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No.DCK/Administrator/2015/130/ Dated 30-10-2015.and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- | | |
|--|----------|
| 1- Mr. Shakeel Ahmed Memon
District Engineer,
District Council Karachi. | Chairman |
| 2- Mr. Khan Mohammad Malik
Accounts Offficer,
District Council Karachi | Member |
| 3- Mr. Liaquat Ali Mughal
Assistant Executive Engineer,
DMC Malir Karachi. | Member |

- 3- During the course of meeting following discussion were made by the committee.

- i- The tender received on dated 08-12-2015 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii- The methods for bidding documents observed as single envelop.
- iii- The tender was opened on 08-12-2015 at 3:00 PM before the tender opening Committee.

- 4- The committee was informed that 03 Nos bidders in each work have purchased the bidding documents upto dated 07-12-2015 and all participants responded the bids and received today upto 08-12-2015 in the office of District Engineer, District Council, Karachi.

Sr. No.01	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Zeenat Construction Company	1 st lowest	Accepted
02	M/S Multi-Tech Enterprises	2 nd Lowest	Highest Rejected
03	M/S Malhar Construction Company	3 rd Lowest	Highest Rejected

Sr. No.02	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Naveed & Azan Enterprises	1 st lowest	Accepted
02	M/S Multi-Tech Enterprises	2 nd Lowest	Highest Rejected
03	M/S Malhar Construction Company	3 rd Lowest	Highest Rejected

Sr. No.03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S U.S Construction Company	1 st lowest	Accepted
02	M/S Multi-Tech Enterprises	2 nd Lowest	Highest Rejected
03	M/S Malhar Construction Company	3 rd Lowest	Highest Rejected


1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.


2- Recommendation.


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

3- Decision.

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.






Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.



Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.


OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI


ATTENDANCE SHEET

Subject:- N.I.T. Ref No.DCK/Administrator/130/2015 Dated 30/10/2015
Date Of Opening: - 08-12-2015

Sr. No.	Name of Firm	Signature
1.	M/S Zeenat Construction Company	
2.	M/S Multi-Tech Enterprises	عبد الستار
3.	M/S Malhar Construction Company	
4	M/S Naveed & Azan Enterprises	
5	M/S U S Construction Company	


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.


Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.


Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.