

N'FEROZE KHAIRPUR

15

No: TC/G-55/ 378

OF 2011

Dated: 02/04/2011.

To,

M/S. SACHAL SARMAST CONSTT. CO.,
Government Contractor.

SUBJECT: RECONDITIONING OF ROAD FROM BABERLOI PIRYALOI ROAD TO HADI
BUX KALHORO VIA GAHNO KALHORO UC MEHAR ALI MILE 0/0-2/7.

REFERENCE: Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05 % Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 10265480/-

PART "B"

Rate 29.10% Above (Twenty Nine Point One Zero Percent Above)
Amounting Rs. 211820/-

TOTAL AMOUNTING RS. 10.477300/- Million (Rupees Ten Million Four Hundred Seventy Seven Thousand & Three Hundred Only)

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.

3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division N.III KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.

4. It should be noted that

- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
- No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
- Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.III KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

(17)

NAME OF WORK:

RECONDITIONING OF ROAD FROM BABERLOI
PIRYALOI ROAD TO HADI BUX KALHORO VIA
GAHNO KALHORO UC MEHAR ALI MILE 0/0-2/7.

N.I.T No: TC/G-55/

1212

Dated:- 04-02-2011

ESTIMATED COST:

10.6013 (M)


DATE OF ISSUE TENDERS:-


28-03-2011


DATE OF OPENING TENDERS:-

29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. SACHAL SARMAST CONSTT: CO:	P-A= 14.05% Above P-B= 29.10% Above	
02.	M/S. AGHA HASSAN KHAN & CO:	P-A= 14.76% Above P-B= 29.40% Above	
03.	M/S. M.USMAN CONSTT: CO:	P-A= 14.98% Above P-B= 29.65% Above	
04.	M/S. SIKANDAR ENTERPRISES	P-A= 15.0% Above P-B= 30.0% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

19

No: TC/G-55/ 523

OF 2011

Dated: 06/04/2011.

To,

M/S. SAJJAD CONSTRUCTORS,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM N.H WAY TO VILLAGE ESAN BHAYO
U.C BABERLOI ROAD MILE 0/0-0/5.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.24 % Above (Fourteen Point Two Four Percent Above)
Amounting to Rs: 2825427/-

PART "B"

Rate 45.90% Above (Forty Five Point Nine Zero Percent Above)
Amounting Rs. 987619/-

TOTAL AMOUNTING RS. 3.813046/- Million (Rupees Three Million Eight Hundred Thirteen Thousand & Forty Six Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **15 Months**.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

21

NAME OF WORK: RECONDITIONING OF ROAD FROM N.H WAY TO
VILLAGE ESSAN BHAYO U.C BABERLOI ROAD
MILE 0/0-0/5.

N.I.T No. TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 3.8415 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. SAJJAD CONSTRUCTORS	P-A= 14.24% Above P-B= 45.90% Above	
02.	M/S. M.USMAN CONSTRUCTION CO:	P-A= 14.70% Above P-B= 45.96% Above	
03.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 14.97% Above P-B= 46.03% Above	


VISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

23

No: TC/G-55/386

OF 2011

Dated: 02/04/2011.

To,

M/S. ASAD ENTERPRISES,
Government Contractor.

SUBJECT: RECONDITIONING OF ROAD FROM MALHIA TO FAIZ WAH ROAD VIA
DARGAH PIR ISHAQUE U/C MORI MILE 0/0-1/0.

REFERENCE: Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted

PART (A) ROAD WORK.

Rate Rs. 14.20 % Above (Fourteen Point Two Zero Percent Above)
Amounting to Rs: 5088158/-

PART "B"

Rate 28.50% Above (Twenty Eight Point Five Zero Percent Above)
Amounting Rs. 111692/-

TOTAL AMOUNTING RS. 5.199850/- Million (Rupees Five Million One Hundred Ninety Nine Thousand Eight Hundred & Fifty Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work. date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

25

NAME OF WORK:

RECONDITIONING OF ROAD FROM MALHIA TO FAIZ WAH ROAD VIA DARGAH PIR ISHAQUE U/C MORI MILE 0/0-1/0.

N.I.T No: TC/G-55/

1212

Dated:- 04-02-2011

ESTIMATED COST:

5.2848 (M)

DATE OF ISSUE TENDERS:-


28-03-2011


DATE OF OPENING TENDERS:-

29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. ASAD ENTERPRISES	P-A= 14.20% Above P-B= 28.50% Above	
02.	M/S. JABAR MURAD CONSTT: CO:	P-A= 14.51% Above P-B= 28.63% Above	
03.	MR. MAJID GULZAR SHAIKH	P-A= 14.93% Above P-B= 28.70% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

27

No: TC/G-55/

488

OF 2011

Dated: 5/4/2011.

To,

MR. MUSHTAQUE AHMED SHAIKH,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FORM LAI BUNGLOW OF RAILWAY
CROSSING TO SIMMING BATH VIA CHANNA & NIZMANI MILE 0/0-2/0.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.08 % Above (Fourteen Point Zero Eight Percent Above)
Amounting to Rs: 9111352/-

PART "B"

Rate 39.40% Above (Thirty Nine Point Four Zero Percent Above)
Amounting Rs. 302331/-

TOTAL AMOUNTING RS. 9.413683/- Million (Rupees Nine Million Four Hundred Thirteen Thousand Six Hundred & Eighty Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforced and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

29

NAME OF WORK:

RECONDITIONING OF ROAD FROM LAL BANGLOW
OF RAILWAY CROSSING TO SIMMING GOTH VIA
CHANNA UC NIZAMANI MILE 0/0-2/0.

N.I.T No: TC/G-55/

1212

Dated:- 04-02-2011

ESTIMATED COST:

9.5125 (M)

DATE OF ISSUE TENDERS:-


28-03-2011


DATE OF OPENING TENDERS:-

29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. MUSHTAQUE AHMED SHAIKH	P-A= 14.08% Above P-B= 39.40% Above	
02.	M/S: DHARTI BUILDERS	P-A= 14.73% Above P-B= 39.62% Above	
03.	MR. RAFIQUE AHMED SAHITO	P-A= 14.98% Above P-B= 40.0% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

Issued to M/S Dharti Builders
Govt. Contractor

31

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-551/370

OF 2011

Dated: 02/04/2011.

To:

M/S. DHARTI BUILDERS,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FORM RAILWAY CROSSING TO VILLAGE
DEH GUJAO KATOHAR ROAD UC NIZAMANI MILE 0/0-1/2.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.10 % Above (Fourteen Point One Zero Percent Above)
Amounting to Rs: 6098589/-

PART "B"

Rate 33.40% Above (Thirty Three Point Four Zero Percent Above)
Amounting Rs. 138997/-

TOTAL AMOUNTING RS. 6.237586/- Million (Rupees Six Million Two Hundred Thirty Seven Thousand Five Hundred Eighty Six Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

33

NAME OF WORK: RECONDITIONING OF ROAD FROM RAILWAY CROSSING TO VILLAGE DEH GUJAO KATOHAR ROAD UC NIZAMANI MILE 0/0-1/2.

N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 6.3055 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. DHARTI BUILDERS	P-A= 14.10% Above P-B= 33.40% Above	
02.	M/S. JABAR MURAD CONSTT: CO:	P-A= 14.55% Above P-B= 33.55% Above	
03.	MR. INAYATULLAH JUMANI	P-A= 14.96% Above P-B= 33.69% Above	
04.	M/S. BHATTI ENTERPRISES	P-A= 15.0% Above P-B= 34.0% Above	


PERSONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

35

No: TC/G-55/

626

OF 2011

Dated: 8/14/2011.

To,

MR. ABDUL KHALIQUE PHULPOTO,
Government Contractor

SUBJECT:

RECONDITIONING OF ROAD FROM KHAIRPUR MACHI ROAD TO KHELO
GOTI VIA DAUD GOTI U.C. MEHAR AIR ROAD MILITARY 010-216.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.07% Above (Fourteen Point Zero Seven Percent Above)
Amounting to Rs: 14588092/-

PART "B" 3' SPAN CULVERT (REPAIR).

Rate 31.00% Above (Thirty One Point Zero Percent Above)
Amounting to Rs. 213071/-

PART "C" TOE WALL.

Rate 56.51% Above (Fifty Six Point Five One Percent Above)
Amounting Rs. 8460171/-

TOTAL AMOUNTING RS. 23.261334/- Million (Rupees Twenty Three Million Two Hundred Sixty One Thousand Three Hundred & Thirty Four) only.

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of **12 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ déviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

37

NAME OF WORK: RECONDITIONING OF ROAD FROM KHAIRPUR
MACHI ROAD TO KHEDO GOTH VIA DAUD GOTH
U.C MEHAR ALI ROAD MILE 0/0-2/6.


N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 23.4500 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. ABDUL KHALIQUE PHULPOTO	P-A= 14.07% Above P-B= 31.00% Above P-C= 56.51% Above	
02.	MR. NIAZ ALI	P-A= 14.50% Above P-B= 31.14% Above P-C= 56.76% Above	
03.	M/S. SACHAL SARMAST CONSTRUCTION CO.	P-A= 14.98% Above P-B= 31.33% Above P-C= 56.89% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

39

No: TC/G-55/

1532

OF 2011

Dated: 5/4/2011.

To,

M/S. RAZA HUSSAIN CHANNA & CO.,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM SHADI SHAHEED ROAD TO VILLAGE
KHADIM HUSSAIN KATO HAR U/C SHADI SHAHEED ROAD MILE 0/0-3/1.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.10 % Above (Fourteen Point One Zero Percent Above)
Amounting to Rs: 14834729/-

PART "B"

Rate 34.20% Above (Thirty Four Point Two Zero Percent Above)
Amounting Rs. 207124/-

TOTAL AMOUNTING RS. 15,041853/- Million (Rupees Fifteen Million Forty One Thousand Eight Hundred & Fifty Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 12 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

41

COMPARATIVE STATEMENT

NAME OF WORK: RECONDITIONING OF ROAD FROM SHADI SHAHEED ROAD TO VILLAGE KHADIM HUSSAIN KATOHAR U/C SHADI SHAHEED ROAD MILE 0/0-3/1.


N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 15.1194 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. RAZA HUSSAIN CHANNA & CO:	P-A= 14.10% Above P-B= 34.20% Above	
02.	M/S. ZAIN BUILDERS	P-A= 14.75% Above P-B= 34.70% Above	
03.	M/S. SACHAL SARMAST CONSTT: CO:	P-A= 15.0% Above P-B= 35.0% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

43

No: TC/G-55/

508

OF 2011

Dated: 21/4/2011.

To,

M/S. QALANDAR & BROTHERS,
Government Contractor.

SUBJECT:

RECONDITIONING OF INTERNAL ROAD FAIZABAD AND KACHI ABADI
U.C. JEELANI MILE 0/0-1/7.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs. 14.15 % Above (Fourteen Point One Five Percent Above)
Amounting to Rs. 7991615/-

PART "B"

Rate 58.47% Above (Fifty Eight Point Four Seven Percent Above)
Amounting Rs. 1437376/-

TOTAL AMOUNTING RS. 9.428991/- Million (Rupees Nine Million Four Hundred Twenty Eight Thousand Nine Hundred & Ninety One Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

45

NAME OF WORK: RECONDITIONING OF INTERNAL ROAD FAIZABAD
AND KACHI ABADI U.C JEELANI MILE 0/0-1/7.


N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 9.4776 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. QALANDER & BROTHERS	P-A= 14.15% Above P-B= 58.47% Above	
02.	M/S. FAISAL MUMTAZ & CO.	P-A= 14.49% Above P-B= 58.59% Above	
03.	M/S. ZAIN BUILDERS	P-A= 14.98% Above P-B= 58.70% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
KHAIROUZZAMAN FEROUZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
KHAIROUZZAMAN FEROUZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

No: TC/G-55/ 372

OF 2011

Dated: 02/04/2011.

47

To,

MR. GHULAM SHABIR ARAIN,
Government Contractor.

SUBJECT: RECONDITIONING OF ROAD FROM N.H WAY TO VILLAGE JANVRI UC
BABERLOI MILE 0/0-0/5.

REFERENCE: Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 13.95% Above (Thirteen Point Nine Five Percent Above)
Amounting to Rs: 2796556/-

PART "B".

Rate 27.50% Above (Twenty Seven Point Five Zero Percent Above)
Amounting to Rs. 111531/-

PART "C".

Rate 37.60% Above (Thirty Seven Point Six Zero Percent Above)
Amounting Rs. 381551/-

TOTAL AMOUNTING RS. 3,289,638/- Million (Rupees Three Million Two Hundred Eighty Nine Thousand Six Hundred & Thirty Eight) only.

- You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **06 Months**.
- It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work. date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

49

NAME OF WORK: RECONDITIONING OF ROAD FROM N.H WAY TO
VILLAGE JANWARI UC BABER, 21 MILE 0/0-0/5.


N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 3.3228 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01	MR. GHULAM SHABIR ARAIN	P-A= 13.95% Above P-B= 27.50% Above P-C= 37.60% Above	
02.	MR. MOHAMMAD HAROON CHANNA	P-A= 14.70% Above P-B= 27.90% Above P-C= 37.90% Above	
03.	M/S. SIKANDAR ENTERPRISES	P-A= 14.90% Above P-B= 28.0% Above P-C= 38.0% Above	
04.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 15.0% Above P-B= 28.10% Above P-C= 38.50% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

(51)

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

368

OF 2011

Dated: 21/4/2011.

To,

M/S. R.H AND BROTHERS & CO.,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM NEW N.H WAY BYE PASS TO
VILLAGE MAGSI ROAD UC MEHAR ALI MILE 0/0-1/4.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05 % Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 8692838/-

PART "B"

Rate 29.60% Above (Twenty Nine Point SixZero Percent Above)
Amounting Rs. 172974/-

TOTAL AMOUNTING RS. 8.865812/- Million (Rupees Eight Million Eight Hundred Sixty Five Thousand Eight Hundred & Twelve Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division N.III KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.III KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

53

NAME OF WORK: RECONDITIONING OF ROAD FROM NEW N.H WAY
BYE PASS TO VILLAGE MAGSI ROAD UC MEHAR
ALI MILE 0/0-1/4.

N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 8.9732 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. R.H AND BROTHERS & CO:	P-A= 14.05% Above P-B= 29.60% Above	
02.	M/S. SIKANDER ENTERPRISES	P-A= 14.70% Above P-B= 29.77% Above	
03.	M/S. KASHIF CONSTRUCTION	P-A= 14.90% Above P-B= 29.91% Above	
04.	MR. INAYATULLAH JUMANI	P-A= 15.0% Above P-B= 29.96% Above	


PROVINCIAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

55

No: TC/G-55/

487

OF 2011

Dated: 5/4/2011.

To,

MR ABDUL SHAKOOR,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM RAZI GOTH ROAD TO JANGI GOTH
UC MI HARI ALLMILE 0/0-1/2.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs. 14.15% Above (Fourteen Point One Five Percent Above)
Amounting to Rs: 6715022/-

PART "B"

Rate 30.10% Above (Thirty Zero Point One Zero Percent Above)
Amounting Rs. 231189/-

TOTAL AMOUNTING RS. 6.946211/- Million (Rupees Six Million Nine Hundred Forty Six Thousand Two Hundred & Eleven Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.III KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.III KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office. . . .

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

(57)

NAME OF WORK: RECONDITIONING OF ROAD FROM RAZI GOTH
ROAD TO JANGI GOTH UC MEHAR ALI MILE 0/0-1/2.

N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 6.9817 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. ABDUL SHAKOOR	P-A= 14.15% Above P-B= 30.10% Above	
02.	MR. ABDUL KHALIQUE PHULPOTO	P-A= 14.66% Above P-B= 30.33% Above	
03.	M/S. NAZIR CONSTRUCTION CO:	P-A= 14.91% Above P-B= 30.55% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
BOKKUR

(59)

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/ 383

OF 2011

Dated: 02/04/2011.

To,

M/S. ZAIN BUILDERS,
Government Contractor.

SUBJECT:

RECONDITIONING OF ROAD FROM SHADI SHAHEED ROAD TO
BHURGARI MILE 0/0-1/0.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.10 % Above (Fourteen Point One Zero Percent Above)
Amounting to Rs: 5942425/-

PART "B"

Rate 37.0% Above (Thirty Seven Point Zero Percent Above)
Amounting Rs. 64839/-

TOTAL AMOUNTING RS. 6.007264/- Million (Rupees Six Million Seven Thousand Two Hundred & Sixty Four Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 06 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

NAME OF WORK:

RECONDITIONING OF ROAD FROM SHADI
SHAHEED ROAD TO BHURGARI MILE 0/0-1/0.

61

N.I.T No: TC/G-55/

1212

Dated:- 04-02-2011

ESTIMATED COST:

6.041 (M)


DATE OF ISSUE TENDERS:-


28-03-2011


DATE OF OPENING TENDERS:-

29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. ZAIN BUILDERS	P-A= 14.10% Above P-B= 37.0% Above	
02.	MR. KHAIR MOHAMMAD MANGRIO	P-A= 14.55% Above P-B= 37.25% Above	
03.	M/S. BHATTI ENTERPRISES	P-A= 14.97% Above P-B= 37.45% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N-1 LROZL @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N-1 FEROUZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/ 497

OF 2011

Dated: 06/04/2011.

To,

MR. ABDUL WAHAB SOLANGI,
Government Contractor.

SUBJECT: RECONDITIONING OF ROAD FROM DR. ATTA MOHAMMAD SOLANGI DUR
MOHAMMAD SOLANGI MILE 0/0-1/0.

REFERENCE: Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.20% Above (Fourteen Point Two Zero Percent Above)
Amounting to Rs: 5179519/-

PART "B"

Rate 29.90% Above (Twenty Nine Point Nine Zero Percent Above)
Amounting Rs. 160954/-

TOTAL AMOUNTING RS. 5.340473/- Million (Rupees Five Million Three Hundred Forty
Thousand Four Hundred & Seventy Three Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

65

NAME OF WORK:

RECONDITIONING OF ROAD FROM DR. ATTA
MOHAMMAD SOLANGI DUR MOHAMMAD SOLANGI
MILE 0/0-1/0.

N.I.T No: TC/G-55/

1212

Dated:- 04-02-2011

ESTIMATED COST:

5.396 (M)

DATE OF ISSUE TENDERS:-

28-03-2011


DATE OF OPENING TENDERS:-

29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	MR. ABDUL WAHAB SOLANGI	P-A= 14.20% Above P-B= 29.90% Above	
02.	MR. GHULAM ABBAS ARAIN	P-A= 14.39% Above P-B= 29.99% Above	
03.	MR. MOHAMMAD HAROON CHANNA	P-A= 14.97% Above P-B= 30.07% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

67

No. LC/G 55/
To,

OF 2011

Dated 11/1/2011

M/S. ZAIN BUILDERS,
Government Contractor.

SUBJECT: RECONDITIONING OF ROAD FROM MACHIYOON STOP TO GIRLS
SCHOOL WADA MACHIYOON CITY MILE 0/0-1/2.

REFERENCE: Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.21 %Above (Fourteen Point Two One Percent Above)
Amounting to Rs: 9332761/-

PART "B"

Rate 24.30% Above (Twenty Four Point Three Zero Percent Above)
Amounting Rs. 149101/-

PART "C"

Rate 45.05% Above (Forty Five Point Zero Five Percent Above)
Amounting Rs. 444968/-

PART "D"

Rate 37.80% Above (Thirty Seven Point Eight Zero Percent Above)
Amounting Rs. 137711/-

PART "E"

Rate 48.0% Above (Forty Eight Point Zero Percent Above)
Amounting Rs. 1008293/-

PART "F"

Rate 29.70% Above (Twenty Nine Point Seven Zero Percent Above)
Amounting Rs. 163212/-

TOTAL AMOUNTING RS. 11,236046/- Million (Rupees Eleven Million Two Hundred Thirty Six Thousand & Forty Six Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Machinery Maintenance Sub-Division No.1 KHAIRPUR @ GAMBAT for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE KHAIRPUR

COMPARATIVE STATEMENT

69

NAME OF WORK: RECONDITIONING OF ROAD FROM MACHIYOON STOP TO GIRLS SCHOOL WADA MACHIYOON CITY MILE 0/0-1/2.


N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 11.342 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. ZAIN BUILDERS	P-A = 14.21% Above P-B = 24.30% Above P-C = 45.05% Above P-D = 37.80% Above P-E = 48.0% Above P-F = 29.70% Above	
02.	MR. ABDUL HANAN CHANG	P-A = 14.52% Above P-B = 24.35% Above P-C = 45.17% Above P-D = 37.90% Above P-E = 48.21% Above P-F = 29.85% Above	
03.	MR. ROSHAN ALI PITAFI	P-A = 14.97% Above P-B = 24.60% Above P-C = 45.22% Above P-D = 37.95% Above P-E = 48.40% Above P-F = 29.97% Above	
04.	M/S. JABBAR MURAD CONSTT. CO:	P-A = 15.0% Above P-B = 24.67% Above P-C = 45.27% Above P-D = 38.0% Above P-E = 48.47% Above P-F = 30.01% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/ S/G

OF 2011

Dated: 06/04/2011

To,

SYED MUMTAZ ALI SHAH,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM VILLAGE SOOMRA TO DARGAH
MOHAMMAD HASHIM BUKHARI ROAD MILE 0/0-0/6.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.17 % Above (Fourteen Point One Seven Percent Above)
Amounting to Rs: 6200806/-

PART "B"

Rate 42.65% Above (Forty Two Point Six Five Percent Above)
Amounting Rs. 679894/-

TOTAL AMOUNTING RS. 6.880700/- Million (Rupees Six Million Eight Hundred Eighty Thousand Seven Hundred Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work. date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

73

NAME OF WORK: CONSTRUCTION OF ROAD FOR VILLAGE SOOMRA
TO DARGAH MOHAMMAD HASHIM BUKHARI ROAD
MILE 0/0-0/6.


N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 6.657 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	SYED MUMTAZ ALI SHAH	P-A= 14.17% Above P-B= 42.65% Above	
02.	MR. GHULAM ABBAS ARAIN	P-A= 14.56% Above P-B= 42.73% Above	
03.	MR. ABDUL HANAN CHANG	P-A= 14.95% Above P-B= 42.88% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIROPUR

No: TC/G-55/

482

OF 2011

Dated: 5/4/2011.

75

To,

M/S. MUMTAZ AHMED MEMON & CO.,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM TANDO MASTI TO VILLAGE FAKIR
MOHAMMAD RIND ROAD MILE 0/0-0/5.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs. 14.05 % Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs. 44949147

PART "B"

Rate 42.30% Above (Forty Two Point Three Zero Percent Above)
Amounting Rs. 224811/-

TOTAL AMOUNTING RS. 4.719725/- Million (Rupees Four Million Seven Hundred Nineteen Thousand Seven Hundred & Twenty Five Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIROPUR** to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIROPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIROPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIROPUR

COMPARATIVE STATEMENT

77

NAME OF WORK: CONSTRUCTION OF ROAD FROM TANDO MASTI TO VILLAGE FAKIR MOHAMMAD RIND ROAD MILE 0/0-0/5.


N.I.T No. TC/G-55/ 1212 Dated:- 04-02-2011

ESTIMATED COST: 4.7794 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. MUMTAZ AHMED MEMON & CO.	P-A= 14.05% Above P-B= 42.30% Above	
02.	M/S. DHARTI BUILDERS	P-A= 14.76% Above P-B= 42.50% Above	
03.	MR. INAYATULLAH JUMANI	P-A= 14.99% Above P-B= 42.76% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/412

OF 2011

Dated: 02.10.2011. (79)

To,

HAFIZ MOHAMMAD YOUSIF DHAREJO,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD FROM KANDHRA ROAD TO VILLAGE BAKHAT
ALI CHANG ROAD MILE 0/0-0/7+330.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.12 % Above (Fourteen Point One Two Percent Above)
Amounting to Rs: 6500028/-

PART "B"

Rate 43.00% Above (Forty Three Point Three Zero Percent Above)
Amounting Rs. 341380/-

TOTAL AMOUNTING RS. 6.841408/- Million (Rupees Six Million Eight Hundred Forty One Thousand Four Hundred & Eight Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
- The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work. date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

COMPARATIVE STATEMENT

(81)

NAME OF WORK: CONSTRUCTION OF ROAD FROM KANDHRA ROAD TO VILLAGE BARIAT ALI CHANG ROAD MILE 0/0-0/7+330'

N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 6.9245 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	HAFIZ MOHAMMAD YOUSIF DHAREJO	P-A= 14.12% Above P-B= 43.00% Above	
02.	M/S. EMECO COMPANY	P-A= 14.45% Above P-B= 43.20% Above	
03.	MR. RANJHAN KANASRO	P-A= 14.65% Above P-B= 43.65% Above	
04.	M/S. DHARTI BUILDERS	P-A= 14.98% Above P-B= 43.72% Above	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

83

No: TC/G-55/

395

OF 2011

Dated: 21/4/2011.

To,

HAJI KHAN MOHAMMAD & SONS,
Government Contractor.

SUBJECT:

CONSTRUCTION OF ROAD TO VILLAGE GHULAM ALI UTERO ROAD MILE
0/0-0/7.

REFERENCE:

Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.09 % Above (Fourteen Point Zero Nine Percent Above)
Amounting to Rs: 6105432/-

PART "B"

Rate 40.63% Above (Forty Point Six Three Percent Above)
Amounting Rs. 334192/-

TOTAL AMOUNTING RS. 6.439624/- Million (Rupees Six Million Four Hundred Thirty Nine Thousand Six Hundred & Twenty Four Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division KHAIRPUR to start the work within a week time from the date of issue of this order and complete it within period of 09 Months.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division KHAIRPUR for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work. date of completion, be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

NAME OF WORK:

CONSTRUCTION OF ROAD TO VILLAGE GHULAM ALI
UTERO MILE 0/0-0/7.

85

FINANCIAL REVIEW
Road Construction Comparative

A. COST OF PER ESTIMATES

i) Amount of Schedule "B"	Rs.	4100502
ii) Add: Difference Cost of Bitumen 24.73 Tons @ Rs. 56170/70 per Ton.	Rs.	1389101
iii) Add: difference of Bricks:	Rs.	38068
		<hr/>
Total	Rs.	5527671

vi) Add Ceiling of C.E (+) 15.0. % Above

Rs. (+) 615075

TOTAL FIGURE "A" Rs. 6142746 ✓

B. COST AS PER TENDER

i) Amount of Schedule "B"	Rs.	4100502
ii) Add: 14.09 % Above quoted by the Contractor	Rs. (+)	577761
iii) Add: Difference Cost of Bitumen 24.73 Tons @ Rs. 56170/70 per Ton.	Rs.	1389101
iv) Add: Diff. of Bricks	Rs.	38068

TOTAL FIGURE "B" Rs. 6105432 ✓

6142746 (-) 6105432 = 37044 Saving.

$\frac{37044 \times 100}{4100502} = 0.90\%$ Saving


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

N'FEROZE KHAIRPUR

No: TC/G-55/

OF 2011

Dated: 5/1/2011

To,

M/S. HAJI KHAN MOHAMMAD & SONS,
Government Contractor.

SUBJECT: CONSTRUCTION OF ROAD FROM MAHAR PULL GHAZI GABOL & SOBAL GABOL AND HAYAT JAGIRANI U.C NIZAMANI ROAD MILE 0/0-1/2.

REFERENCE: Tender opened on 29-03-2011.

1. The lowest rates (details as noted below) offered by you for the work noted above are found reasonable and therefore are hereby accepted.

PART (A) ROAD WORK.

Rate Rs: 14.05 % Above (Fourteen Point Zero Five Percent Above)
Amounting to Rs: 8569034/-

PART "B"

Rate 48.30% Above (Forty Eight Point Three Zero Percent Above)
Amounting Rs. 386973/-

TOTAL AMOUNTING RS. 8.956007/- Million (Rupees Eight Million Nine Hundred Fifty Six Thousand Eight & Seven Only).

2. You are therefore directed to please attend Divisional Office within 7 days for completing the tender Documents for sanctioned by the competent authority. Till agreement is sanctioned all clause of agreements will be treated as enforces and operative.
3. You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** to start the work within a week time from the date of issue of this order and complete it within period of **09 Months**.
4. It should be noted that
 - The work shall be carried out as per Public Works Department handbook and other specifications of Division as directed.
 - No premium will be paid on item based on market rates and sanctioned by the competent authority outside the schedule of rates enforce.
 - Nothing shall be paid for carriage of any material what so ever brought at the site of work including material.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

Copy Forwarded to:

The Assistant Engineer Provincial Highway Sub-Division **KHAIRPUR** for information. The work should be executed strictly in accordance with the estimate. Any excess/ deviation/ departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause 2 of the agreement by promptly reported to Division office for taking necessary action on completion of work, date of completion be reported in writing to Divisional Office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
N'FEROZE @ KHAIRPUR

(89)

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF ROAD FROM MAHAR PULL
GHAZI GABOL & SOBAL GABOL AND HAYAT
JAGIRANI U.C NIZAMANI ROAD MILE 0/0-1/2.

N.I.T No: TC/G-55/ 1212 Dated:- 04-02-2011


ESTIMATED COST: 9.0680 (M)


DATE OF ISSUE TENDERS:- 28-03-2011

DATE OF OPENING TENDERS:- 29-03-2011

S.NO	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
01.	M/S. HAJI KHAN MOHAMMAD & SONS	P-A= 14.05% Above ✓ P-B= 48.30% Above ✓	
02.	M/S. WAZIR ALI & SONS	P-A= 14.70% Above ✓ P-B= 48.38% Above ✓	
03.	MR. GHULAM ABBAS ARAIN	P-A= 14.98% Above ✓ P-B= 48.43% Above ✓	


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
N'FEROZE @ KHAIRPUR


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY CIRCLE
BUKKUR