



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.20087 I.D No. /2014
3	Tender Description/Name of Work/Item	DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	2 Nos
7	Total Bid Received	2 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	1
11	Financial Bid Opening Date	20/05/2014

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Naseem Enterprises	Rs. 991,089/-	1st Lowest	@ 0.484% Below	Substantially Responsive	P.O # 6251498 Dt: 15/05/2014 Rs.20,000/- Bank Al Habib Fatima Jinnah Colony Br
2	M/s. A.Rehman & Brothers	Rs.993,914/-	2nd Lowest	@ 0.200% Below	unresponsive due to disqualified	P.O # 9487199 Dt: 15/05/2014 Rs.21,000/- HBL PIB Colony Br

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Naseem Enterprises declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Nadeem Ahmad Khan)
Accounts Officer (East)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Ghulam Qadir Abbas)
Chief Engineer (East)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD), (Convener)

Method of Procurement: Single Stage Single Envelope.

Name of Work: DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 20-05-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Naseem Enterprises
- ii. M/s. A.Rehman & Brothers


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Naseem Enterprises	Rs. 991,089/-	Rs.20,000/-	P.O # 6251498 Dt: 15/05/2014 Bank Al Habib Fatima Jinnah Colony Br
02	M/s. A.Rehman & Brothers	Rs. 993,914/-	Rs.21,000/-	P.O # 9487199 Dt: 15/05/2014 HBL PIB Colony Br

4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Nadeem Ahmad Khan)
Accounts Officer (East)
Member / Secretary


(Ghulam Qadir Abbas)
Chief Engineer (East)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Raheem Khatt)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 20-05-2014


Name of Work: DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)

Name of Bidder **M/s. Naseem Enterprises**


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No.


Name of Bidder **M/s. A.Rehman & Brothers**

S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement		No
3	Registration with Income Tax		No
4	Registration with Sales Tax where applicable.		No.


 (Nadeem Ahmad Khan)
 Accounts Officer (East)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit – KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Ghulam Qadir Abbas)
 Chief Engineer (West)
 Member


 (Abdul Raheem Khattij)
 Chief Engineer (IPD)
 Convener

COMPARATIVE STATEMENT

NAME OF WORK: DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)

S.No	Description of Work	Engineer's Estimate			M/s. Naseem Enterprises			M/s. A. Rehman & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Cleaning inside sewerage line completely restoring original silt free space / diameter of pipe line by labour and equipment (mechanically/Electronically driven) i/c accessories like pulleys, steel ropes, buckets and draggers sizing from 6" to 18" dia their " to and fro" pulling action (No of passes shall be as many as required) would be under taken in two faces Phases (1st Phase entire land to down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in 2nd face from up stream to down stream of entire length insuring no silt is observed in buckets (6" dia to 18" dia) except only sewerage water and finally passing a steel ball of dia 12" less than the diameter of pipe. But not exceeding 48" dia ball even for larger dia of pipe to insure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine drum sets having steel rope, pulley mounted over it, steel bucket from 6" dia to 18" dia, hocks and other protections like safety barriers, traffic signs, traffic cones, ensuring no damage to pipe line along with ensuring safety to labour and other public property/ lives and removal of silt / solid during desalting and clearance of site etc complete as per full satisfaction of site engineer	3465.00	80.50	p/Rft	278,932.50	80.00	277,200.00	80.50	278,932.50	
2	j) 12" Dia Hire charges of Steel Shuttering both side for the construction of manhole (Circular) at side I/C, its erection in proper position and removal after concrete etc. Complete	36.00	99.00	P/Ft	3,564.00	99.00	3,564.00	100.00	3,600.00	
3	Cement concrete plain including, placing, compacting, finishing and curing complete, including, screening and washing at stone aggregate without shuttering etc.	307.00	14,429.25	% Cft	44,297.80	14,429.25	44,297.80	14,429.25	44,297.80	
4	Scarifying the existing road surface	2450.00	116.16	% Cft	2,845.92	116.16	2,845.92	116.16	2,845.92	
5	Dismantling and removal road mantling	2450.00	605.00	% Cft	14,822.50	605.00	14,822.50	605.00	14,822.50	

[Handwritten signatures and initials]

NAME OF WORK: DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)

S.No	Description of Work	Engineer's Estimate			M/s. Naseem Enterprises		M/s. A. Rehman & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Excavation for pipeline in trenches and pits in all kinds of soil m/crom i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic wherever requires lift upto 5 ft and lead upto one chain Lift 00'-05'	7160.00 Cft	4,650.00	% 0 Cft	33,294.00	4,600.00	32,936.00	4,600.00	32,936.00
7	Excavation for pipeline in trenches and pits in wet soils clay or mud i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic wherever requires lift upto 5 ft and lead upto one chain Lift 00'-05'	2640.00 Cft	5,400.00	% 0 Cft	14,256.00	5,400.00	14,256.00	5,400.00	14,256.00
	Lift 05'-08'	3173.00 Cft	5,950.00	% 0 Cft	18,879.35	5,950.00	18,879.35	5,950.00	18,879.35
	Lift 08'-11'	300.00 Cft	6,500.00	% 0 Cft	1,950.00	6,500.00	1,950.00	6,500.00	1,950.00
8	Providing & laying RCC pipe with Rubber ring joint and fitting in trench including cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure 12" dia pipe	665.00 Rft	367.00	p/Rft	244,055.00	366.00	242,725.00	366.00	243,390.00
9	Providing Man Hole 4" dia (inside) and 5 ft clear depth, with C.I Frame 15 kg, Cast in Situ with 1:2.4 C.C in 9" Thick wall 1:4:8, C.C, in 6' ft, dia and 6" thick in Foundation 1:2.4 C.C in benching, 1/2" thick, C.P with 1:3:C.M on all inside walls and surface of channels, benching I/C, making required No.s of Main and branch channels, 3/4" dia, bars M.S foot rest 12" C/C, including the cost of excavation of all kinds of soil back filling and disposal of excavated stuff etc complete as per design and instructions of Engineer incharge	7.00 Nos	14,529.29	Each	101,705.03	14,529.29	101,705.03	14,529.29	101,705.03
10	Add or deduct for extra/less depth than 5ft of 4ft dia manholes i/c footrest	11.50 Ft	2,538.62	P/Ft	29,194.13	2,538.62	29,194.13	2,538.62	29,194.13

[Handwritten signature]


NAME OF WORK: DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)


S.No	Description of Work	Engineer's Estimate				M/s. Naseem Enterprises		M/s. A. Rehman & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Full hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trenches Making connection with the existing manhole i/c the cost of cutting hole in wall, making them good in C.C 1:2.4 and making required channel etc complete	14.00 Days	1,500.00	P/Day	21,000.00	1,400.00	19,600.00	1,400.00	19,600.00
12	Manufacturing and supplying of R.C.C Rings slabs of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia Tor steel bars two concentric rings with 3/8" dia, 8 Nos cross linked bars welded and two sunk type hooks, casted in a 1:1 1/2:3 Concrete with embedded 15 kg C.I frame in perfect position include transportation charges for an average lead of 20 K.M per trip from casting yard to Town office (A minimum of 25 slabs per trip will be transported)	6.00 Nos	180.00	Each	1,080.00	180.00	1,080.00	185.00	1,110.00
13		32.00 Cft.	1,906.60	Each	61,011.20	1,906.60	61,011.20	1,906.60	61,011.20


[Handwritten signatures and initials]


NAME OF WORK: DESILTING/CLEANING OF 12" DIA CHOKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BAHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL, (TOWN)


S.No	Description of Work	Engineer's Estimate			M/s. Naseem Enterprises		M/s. A. Rehman & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
14	Shifting to the side site and fixing of 36" Dia (outer) ring in perfect position on damaged manholes incl. cutting of damaged portion of man hole in proper shape and laying of Cement mortar of 2" thickness and disposal of debris	32.00	563.09	Each	18,018.88	563.09	18,018.88	570.00	18,240.00
15	Manufacturing and supplying of 21" R.C.C Manhole cover in 1:2:4 cocer ratio 3" deep at centre reinforced with 1/2" dia Tor steel bars at 4" C/C welded to a 3/16" thick, 2" wide M.S Plate two hook of 3/8" dia Tor bars including compacting l.c curing and transportation within 10 miles	59.00	913.63	Each	53,904.17	913.63	53,904.17	916.00	54,044.00
16	(i) 21" Dia Refilling the excavated stuff in trenches 6" thick layer i/c watering,ramming to full compaction etc complete	13887.00	2,760.00	% 0 Cft	38,328.12	2,760.00	38,328.12	2,760.00	38,328.12
17	Carriage of 100 Cft/5 tons of all material like stone aggregate, spawl,coal,lime,surkhi etc B.G rail fastening points and crossing bridges, Girders, pipe sheets Rail M.S Bars etc. or 1000 Nos. bricks, 10"X5"X3" or 1000 Nos: tiles 12"X6"X2" or 150 cft of timber or 100 Maunds of fuel wood by tricks or any other means owned by the contractors Carriage for 07 miles (407.00+95.52+76.89+70.45+64.43+57.67+32.56=804.52)	1836.00	804.52	% Cft	14,770.99	804.52	14,770.99	804.52	14,770.99
					995,909.58		991,089.08		993,913.53
	Say				995,910		991,089		993,914


(Nadeem Ahmad Kiran)
Accounts Officer (East)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Rayhan Khattai)
Chief Engineer (IPD), (Converter)


(Ghulam Qadir Abbas)
Chief Engineer (East)
Member


KARACHI WATER & SEWERAGE BOARD
ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : **DESILTING / CLEANING OF 12" DIA CHOCKED & SILTED SEWERAGE LINES INCLUDING RAISING OF MANHOLES AT DIFFERENT LOCATIONS IN BLOCK-03, BHADURABAD ALONG BAHADUR SHAH ZAFAR ROAD, IN UC-02 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN.**

1. DATE OF OPENING & TIME: 20-05-2014, 2.30 PM.

2. ESTIMATED COST: RS.9,95,909/=

3. SERIAL # SERIAL # 20087.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	Naseem Enterprises	Subhan	Naseem
2	Pipes		
3	A. Rehman	Rehman	
4			
5			
6			
7			
8			
9			
10			